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MAINE TURNPIKE AUTHORITY  
 

NOTICE TO CONTRACTORS 
 
 
 Sealed Proposals will be received by the Maine Turnpike Authority for: 
 
 

CONTRACT 2020.09 
 

EMERGENCY VEHICLE RAMPS 
FOREST AVENUE OVERPASS 

MILE 50.0 
 

CULVERT AND DRAINAGE REPAIRS 
MILE 53.7 

 
at the office of the Maine Turnpike Authority, 2360 Congress Street, Portland, ME, until 11:00 a.m., 
prevailing time as determined by the Authority on June 18th, 2020 at which time and place the 
Proposals will be publicly opened and read.  Bids will be accepted from Contractors prequalified 
by the Maine Department of Transportation for Highway Construction Projects.  All other bids may 
be rejected.  This Project includes a wage determination developed by the State of Maine Department 
of Labor. 
 
 Hand delivered bids will only be accepted between 10:30 AM and 11:00 AM on Thursday 
June 18th, 2020.  Bids shall be deposited in a box marked 2020.09 Forest Avenue EVR Bids located 
directly outside the front door of the MTA headquarters building at 2360 Congress Street, Portland, 
ME 04102.  Due to the current virus the MTA offices are closed to the public, therefore the bid 
opening will not be open to the public, however contractor's wishing to listen to the bid opening 
shall call 1-877-568-4106, access code 909-720-189. 
 
 The work consists of constructing two Emergency Vehicle Ramps from Forest Avenue to 
the Maine Turnpike in the City of Portland, Maine and Culvert and Drainage Repairs in the Town 
of Falmouth.  The work includes excavation, roadway gravels and pavement, guardrail, drainage 
improvements, maintenance of traffic and all other work incidental thereto in accordance with the 
Plans and Specifications. 
 
 The half size Plans and Contract Documents will be available for purchase only upon 
advance request to Nate Carll (ncarll@maineturnpike.com) for the price of Seventy-Five ($75.00) 
Dollars for each set, which payment will not be returned.  Checks shall be made payable to:  Maine 
Turnpike Authority.  The Plans and Contract Documents may also be downloaded from a link on 
our website at http://www.maineturnpike.com/project-and-planning/Construction-Contracts.aspx. 
 

For general information regarding Bidding and Contracting procedures, contact Nate Carll, 
Purchasing Manager, at (207)482-8115.  For information regarding Schedule of Items, plan holders 
list and bid results, visit our website at http://www.maineturnpike.com/project-and-
planning/Construction-Contracts.aspx .  For Project specific information, fax all questions to Nate 
Carll, Purchasing Manager, at (207) 871-7739 or email ncarll@maineturnpike.com.  Responses will 

mailto:ncarll@maineturnpike.com
http://www.maineturnpike.com/project-and-planning/Construction-Contracts.aspx
http://www.maineturnpike.com/project-and-planning/Construction-Contracts.aspx
http://www.maineturnpike.com/project-and-planning/Construction-Contracts.aspx
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not be prepared for questions received by telephone.  Bidders shall not contact any other Authority 
staff or Consultants for clarification of Contract provisions, and the Authority will not be responsible 
for any interpretations so obtained. 
 
 All work shall be governed by the Specifications entitled "State of Maine, Department of 
Transportation, Standard Specifications, Revision of November 2014”, “Standard Details, 
Revision of November 2014” and “Best Management Practices for Erosion and Sediment 
Control”, latest issue.  Copies and recent updates to these publications can be downloaded at:  
http://www.maine.gov/mdot/contractors/publications/ . 
 
 Proposals must be accompanied by an original bid bond, certified or cashier's check payable 
to the Maine Turnpike Authority in an amount not less than Five (5%) Percent of the Total Amount 
in the Proposal, but not less than $500.00.  The Bidder to whom a Contract is awarded will be 
required to furnish a Surety Corporation Bond, satisfactory to the Authority, on the standard Contract 
Bond form of the Authority, for a sum not less than the Total Amount of the Proposal.   
  
 Proposals must be made upon the Proposal Forms furnished by the Authority separately with 
the Contract Documents, and must be enclosed in the sealed special addressed envelope provided 
therefore bearing the name and address of the Bidder, the name of the Contract, and the date and 
time of Proposal opening on the outside. 
 
 There will be no pre-bid conference and all questions must be submitted by June 10th, 2020 
at 12:00 pm.   
 
 The Authority reserves the unqualified right to reject any or all Proposals and to accept that 
Proposal which in its sole judgment will under all circumstances serve its best interest.   

 
MAINE TURNPIKE AUTHORITY 

 
 
         

Nate Carll  
Purchasing Manager 
Maine Turnpike Authority 
 
 

Portland, Maine 
 
 
 
 
 
 
 

http://www.maine.gov/mdot/contractors/publications/
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MAINE TURNPIKE AUTHORITY 
 

PROPOSAL 
 

CONTRACT 2020.09 
 

EMERGENCY VEHICLE RAMPS 
FOREST AVENUE OVERPASS 

MILE 50.0 
 

CULVERT AND DRAINAGE REPAIRS 
MILE 53.7 

 
 

TO MAINE TURNPIKE AUTHORITY: 
 
 The work consists of construction two Emergency Vehicle Ramps from Forest Avenue to 
the Maine Turnpike in the City of Portland, Maine.  The work includes excavation, roadway gravels 
and pavement, guardrail, maintenance of traffic and all other work incidental thereto in accordance 
with the Plans and Specifications. 
 
 This Work will be done under a Contract known as Contract 2020.09 according to the Plans 
and Specifications which are on file in the office of the Maine Turnpike Authority, 2360 Congress 
Street, Portland, Maine. 
 
 On the acceptance of this Proposal for said Work, the undersigned will give the required 
bond with good security conditioned for the faithful performance of said Work, according to said 
Plans and Specifications, and the doing of all other work required by said Specifications for the 
consideration herein named and with the further condition that the Maine Turnpike Authority shall 
be saved harmless from any and all damages that might accrue to any person, persons or property by 
reason of the carrying out of said Work, or any part thereof, or by reason of negligence of the 
undersigned, or any person or persons under his employment and engaged in said Work. 
 
 The undersigned hereby declares that he/she has carefully examined the Plans, Specifications 
and other Contract Documents, and that he/she will contract to carry out and complete the said Work 
as specified and delineated at the price per unit of measure for each scheduled item of Work stated 
in the Schedule of Prices as follows: 
 
 It is understood that the TOTAL AMOUNT stated by the undersigned in the following 
Schedule of Prices is based on approximate quantities and will be used solely for the comparison of 
bids, and that the quantities stated in the Schedule of Prices for the various items are estimates only 
and may be increased or decreased all as provided in the Specifications. 
 
 



Dollars Cents Dollars Cents

201.11 Clearing Acre 0.75

203.20 Common Excavation Cubic 
Yard

2000

203.24 Common Borrow Cubic 
Yard

14200

203.25 Granular Borrow Cubic 
Yard

1590

304.10 Aggregate Subbase Course - 
Gravel

Cubic 
Yard

1410

304.14 Aggregate Base Course - Type 
A

Cubic 
Yard

360

403.207 Hot Mix Asphalt - 19.0 MM Nom. 
Max. Size (Base)

Ton 390

403.208 Hot Mix Asphalt - 12.5 MM Nom. 
Max. Size (Surface)

Ton 240

409.15 Bituminous Tack Coat RS-1 or 
RS1h– Applied

Gallon 115

419.30 Sawcut Cutting Bituminous 
Pavement

Linear 
Foot

1190

603.155 12" RCP Class III Linear 
Foot

40

CARRIED FORWARD:

SCHEDULE OF BID PRICES
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Item       
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Unit Prices in Numbers Bid Amount in Numbers
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Dollars Cents Dollars Cents

BROUGHT FORWARD:

603.159 12" Culvert Pipe OPT III Linear 
Foot

20

603.179 18" Culvert Pipe OPT III Linear 
Foot

88

606.199 24" Culvert Pipe OPT III Linear 
Foot

168

603.280 Concrete Collar Linear 
Foot

3

606.1301 31" W-Beam Guardrail, Mid-
Way Splice

Linear 
Foot

1588

606.1304 31" W-Beam Guardrail, Mid-
Way Splice - Over 15' Radius

Linear 
Foot

463

606.1351 Terminal End - Anchored End Each 12

606.353 Reflectorized Flexible Guardrail 
Marker

Each 11

606.3561 Delineator Post - Remove and 
Stack

Each 5

606.369 Guardrail Remove and Stack Linear 
Foot

1025

606.61 Remove and Reset Timber 
Guardrail

Linear 
Foot

80

607.17 Chain Link Fence - 6 foot Linear 
Foot

160

CARRIED FORWARD:

P-3

CONTRACT NO: 2019.08

Item      
No

Item Description Units
Approx. 

Quantities

Unit Prices in Numbers Bid Amount in Numbers



Dollars Cents Dollars Cents

BROUGHT FORWARD:

607.2325 Pipe Entry Gate Each 2

607.32 Bracing assembly Type I - Metal 
Posts

Each 8

607.33 Bracing assembly Type II - 
Metal Posts

Each 4

610.08 Plain Riprap Cubic 
Yard

177

610.18 Stone Ditch Protection Cubic 
Yard

100

610.181 Temporary Stone Check Dam Cubic 
Yard

8

613.319 Erosion Control Blanket Square 
Yard

4910

615.07 Loam Cubic 
Yard

660

618.14 Seeding Method Number 2 Unit 51

619.1201 Mulch - Plan Quantity Unit 51

620.58 Erosion Control Geoextile Square 
Yard

681

629.05 Hand Labor, Straight Time Hour 30

CARRIED FORWARD:

P-4
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Unit Prices in Numbers Bid Amount in Numbers



Dollars Cents Dollars Cents

BROUGHT FORWARD:

631.12 All Purpose Excavator 
(Including Operator)

Hour 30

631.171 Truck - Small (Including 
Operator)

Hour 30

631.32 Culvert Cleaner (Including 
Operator)

Hour 10

631.36 Foreman Hour 15

645.271 Regulatory, Warning, 
Confirmation and Route Marker 
Assembly Sign, Type 1

Square 
Foot

67

652.39 Work Zone Traffic Control Lump 
Sum

1

652.45 Truck Mounted Attenuator Cal. 
Day

10

656.50 Baled Hay, In Place Each 35

656.632 30" Temporary Silt Fence Linear 
Foot

2170

659.10 Mobilization Lump 
Sum

1

TOTAL:

P-5
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 Acknowledgment is hereby made of the following Addenda received since issuance of the 
Plans and Specifications:           
           
           
 
 Accompanying this Proposal is an original bid bond, cashiers or certified check on              
       Bank, for                 , 
payable to the Maine Turnpike Authority.  In case this Proposal shall be accepted by the Maine 
Turnpike Authority and the undersigned should fail to execute a Contract with, and furnish the 
security required by the Maine Turnpike Authority as set forth in the Specifications, within the 
time fixed therein, an amount of money equal to Five (5%) Percent of the Total Amount of the 
Proposal for the Contract awarded to the undersigned, but not less than $500.00, obtained out of 
the original bid bond, cashier’s or certified check, shall become the property of the Maine Turnpike 
Authority; otherwise the check will be returned to the undersigned. 
 
 The performance of said Work under this Contract will be completed during the time 
specified in Subsection 107.1. 
 
 It is agreed that time is of the essence of this Contract and that I (we) will, in the event of 
my (our) failure to complete the Work within the time limit named above, pay to Maine Turnpike 
Authority liquidated damages in the amount or amounts stated in the Specifications. 
 
 The undersigned is an Individual/Partnership/Corporation under the laws of the State of 
______________, having principal office at ________________________________________, 
thereunto duly authorized.   
 
      ___________________________________ (SEAL)  
 
 
      ___________________________________ (SEAL)  
Affix Corporate Seal 
or Power of Attorney 
Where Applicable    ___________________________________ (SEAL) 
 
 
   
  
 By:   
 
 Its:       
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 Information below to be typed or printed where applicable: 
 
INDIVIDUAL: 

 

____________________________________ ____________________________________ 
  (Name)      (Address) 

 

PARTNERSHIP  -  Name and Address of General Partners: 

 

____________________________________ ____________________________________ 
  (Name)      (Address) 

 

____________________________________ ____________________________________ 
  (Name)      (Address) 

 

____________________________________ ____________________________________ 
  (Name)      (Address) 

 

____________________________________ ____________________________________ 
  (Name)      (Address) 

 

INCORPORATED COMPANY: 

 

____________________________________ ____________________________________ 
  (President)      (Address) 

 

____________________________________ ____________________________________ 
  (Vice-President)     (Address) 

 

____________________________________ ____________________________________ 
  (Secretary)      (Address) 

 

____________________________________ ____________________________________ 
  (Treasurer)      (Address) 
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MAINE TURNPIKE AUTHORITY 
 

MAINE TURNPIKE 
 

YORK TO AUGUSTA 
 

CONTRACT AGREEMENT 
 
 
 This Agreement made and entered into between the Maine Turnpike Authority, and 
sometimes termed the “Authority”, and    
  
herein termed the “Contractor”: 
 
 WITNESSETH: That the Authority and the Contractor, in consideration of the premises 
and of the mutual covenants, considerations and agreements herein contained, agree as follows: 
 
 FIRST:  The parties hereto mutually agree that the documents attached hereto and herein 
incorporated and made a part hereof collectively evidencing and constituting the entire Contract 
to the same extent as if herein written in full, are the Notice to Contractors, the Accepted Proposal, 
the Specifications, the Plans, this Agreement, the Contract Bond and all Addenda to the Contract 
Documents duly issued and herewith enumerated: 
  
  
 
 SECOND:  The Contractor for and in consideration of certain payments to be made as 
hereafter specified, hereby covenants and agrees to perform and execute all of the provisions of 
this Contract and of all documents and parts attached hereto and made a part thereof, and at his 
own cost and expense to furnish and perform everything necessary and required to construct and 
complete, ready for its intended purpose, in accordance with the Contract and such instructions as 
the Engineer may give, acceptable to the Authority, in the times provided, all of the Work covered 
and included under Contract No. __________ covering ____________ as herein described. 
 
 THIRD:  In consideration of the performance by the Contractor of his covenants and 
agreements as herein set forth, the Authority hereby covenants and agrees to pay the Contractor 
according to the Schedule of Prices set forth in the Proposal with additions and deductions as 
elsewhere herein provided in the times and in the manner stated in the Specifications.  This 
Agreement shall insure to the benefit of, and shall be binding upon the parties hereto, and upon 
their respective successors and assigns; but neither party hereto shall assign or transfer his interest 
herein in whole or in part without the consent of the other, except as herein provided. 
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 IN WITNESS WHEREOF the parties to this Agreement have executed the same in 
quintuplicate. 
      
      AUTHORITY -  
 
      MAINE TURNPIKE AUTHORITY 
 
  
 By:    
 Title:    CHAIRMAN   
 
 
 Date of Signature:   
 
ATTEST: 
            
__________________ 
Secretary 
 
      CONTRACTOR -  
       
              
  CONTRACTOR 
  
 By:    
 Title:        
  
 Date of Signature:   
 
WITNESS: 
        
__________________ 
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CONTRACT BOND 
 
 

KNOW ALL MEN BY THESE PRESENTS that   

of ___________________ in the County of ___________________ and State of _____________ 

as Principal, and _________________________________ a Corporation duly organized under the  

laws of the State of  _____________ and having a usual place of business in   

  
 
 As Surety, are held and firmly bound unto the Maine Turnpike Authority in the sum of 
______________________________________________________Dollars ($___________.___), 
to be paid to said Maine Turnpike Authority, or its successors, for which payment, well and truly 
to be made, we bind ourselves, our heirs, executors, successors and assigns jointly and severally 
by these presents. 
 
 The condition of this obligation is such that the Principal, designated as Contractor in the 
foregoing Contract No. ________________ shall faithfully perform the Contract on his part and 
satisfy all claims and demands incurred for the same and shall pay all bills for labor, material, 
equipment and all other items contracted for, or used by him, in connection with the Work 
contemplated by said Contract, and shall fully reimburse the Obligee for all outlay and expense 
which the Obligee may incur in making good any default of said Principal, then this Obligation 
shall be null and void; otherwise it shall remain in full force and effect. 
  
 Signed and sealed this _____ day of ___________________, A.D., 201___  
 
 
Witnesses:      CONTRACTOR 
 
________________________  ___________________________________ (SEAL) 
 
________________________  ___________________________________ (SEAL) 
 
________________________  ___________________________________ (SEAL) 
 
       SURETY 
 
________________________  ___________________________________ (SEAL) 
 
________________________  ___________________________________ (SEAL) 
 
________________________  ___________________________________ (SEAL) 
 
 

(Surety must attach copy of Power of Attorney showing authority of Office or Agent to execute bonds) 
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FINAL LIEN AND CLAIM WAIVER AND AFFIDAVIT 
 
 
 Upon receipt of the sum of _______________________________________________, which sum 
represents the total amount paid, including the current payment for work done and materials supplied for 
Project No. _________________, in __________________________, Maine, under the undersigned’s 
Contract with the Maine Turnpike Authority. 
 
 The undersigned, on oath, states that the Final Payment of _______________________________ 
is the final payment for all work, labor, materials, services and miscellaneous (all of which are hereinafter 
referred to as “Work Items”) supplied to the said Project through _____________________________and 
that no additional sum is claimed by the undersigned respecting said Project. 
 
 The undersigned, on oath, states that all persons and firms who supplied Work Items to the 
undersigned in connection with said Project have been fully paid by the undersigned for such Work Items 
or that such payment will be fully effected immediately upon receipt of this payment. 
 
 In consideration of the payment herewith made, the undersigned does fully and finally release and 
hold harmless the Maine Turnpike Authority, and its Surety, if any, from any and all claims, liens or right 
to claim or lien, arising out of this Project under any applicable bond, law or statute. 
 
 It is understood that this Affidavit is submitted to assure the Owner and others that all liens and 
claims relating to the Work Items furnished by the undersigned are paid. 
 
_______________________________________ 
  (Contractor) 
 
      By:  _________________________________________ 
 
      Title:  ________________________________________ 
 
State of  MAINE 

County of ___________________ 
 
 
I, _________________________, hereby certify on behalf of ___   
                     (Company Officer)        (Company Name)  

its    , being first duly sworn and stated that the foregoing representations are 
                             (Title)  

are true and correct upon his own knowledge and that the foregoing is his free act and deed in said capacity 
and the free act and deed of the above-named 
 
. 
  (Company Name) 
 
 The above-named, ________________________, personally appeared before me this ____ day of 
_______________ and swears that this is his free act and deed. 
 

(SEAL) 
  

      Notary Public 

 My Commission Expires:   



 

 

 
 
 
 
 
 
 

 
 
 
 
 

MAINE TURNPIKE AUTHORITY 
 

SPECIFICATIONS 
 

PART I – SUPPLEMENTAL SPECIFICATIONS 
 

(Rev. November 10, 2016) 
 

The Supplemental Specifications are available on the Maine Turnpike Authority Website at 
http://www.maineturnpike.com/Projects-Planning/Construction-Contracts.aspx 
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MAINE TURNPIKE AUTHORITY 

SPECIFICATIONS 

PART II - SPECIAL PROVISIONS 

All work shall be governed by the Maine Department of Transportation Standard 
Specifications, Revision of November 2014, except for that work which applies to sections of the 
Maine Department of Transportation Standard Specifications which are amended by the Maine 
Turnpike Supplemental Specifications and the following modifications, additions and deletions. 

General Description of Work 

The work consists of construction two Emergency Vehicle Ramps from Forest Avenue to 
the Maine Turnpike in the City of Portland Maine.  The work includes excavation, roadway gravels 
and pavement, guardrail, maintenance of traffic and all other work incidental thereto in accordance 
with the Plans and Specifications. 

Plans 

The drawings included in these Contract Documents, and referred to as the Plans, show the 
general character of the work to be done under this Contract.  They bear the general title “Maine 
Turnpike – Contract 2020.09 – Emergency Vehicle Ramps – Forest Avenue Overpass Mile 50.0”.  
The right is reserved by the Resident to make such minor corrections or alterations in the Plans as 
he deems necessary without change in the unit prices on the Schedule of Prices of the Proposal. 

101.2  Definition 

Holidays 

The following is added after Memorial Day in the Supplemental Specifications: 

Independence Day 2020 12:01 p.m. preceding Thursday to  
(Fourth of July) 6:00 a.m. the following Wednesday. 

103.4  Notice of Award 

The following sentence is added: 

The Maine Turnpike Authority Board is scheduled to consider the Contract Award on 
June 25, 2020.     
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104.3.8  Wage Rates and Labor Laws 

 Section 104.3.8 Wage Rates and Labor Laws has been amended as follows: 

The fair minimum hourly rates determined by the State of Maine Department of Labor for 
this Contract are as follows: 
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State of Maine 
Department of Labor 

Bureau of Labor Standards 
Augusta, Maine 04333-0045 
Telephone (207) 623-7906 

Wage Determination - In accordance with 26 MRS §1301 et. seq., this is a determination by the Bureau of Labor 
Standards, of the fair minimum wage rate to be paid to laborers and workers employed on the below titled project. 

2020 Fair Minimum Wage Rates 
Highway & Earth Cumberland County 

Occupation Title 
 Minimum 

Wage 
Minimum 

Benefit Total Occupation Title 
Minimum 

Wage 
Minimum 

Benefit Total 
Asphalt Raker $16.00 $0.00 $16.00 Laborers (Helpers & Tenders) $16.00 $0.79 $16.79 
Backhoe Loader Operator $22.72 $4.21 $26.93 Laborer - Skilled $18.75 $1.15 $19.90 
Boom Truck (Truck Crane) Operator $25.00 $4.94 $29.94 Loader Operator - Front-End $20.00 $3.00 $23.00 
Bulldozer Operator $27.25 $6.14 $33.39 Mechanic- Maintenance $23.00 $3.09 $26.09 
Carpenter $22.46 $2.19 $24.65 Millwright $29.82 $7.73 $37.55 
Cement Mason/Finisher $16.00 $4.04 $20.04 Painter $18.00 $0.45 $18.45 
Crane Operator =>15 Tons) $30.00 $7.76 $37.76 Paver Operator $20.75 $0.00 $20.75 
Crusher Plant Operator $20.50 $5.33 $25.83 Pipelayer $25.00 $1.40 $26.40 
Driller - Rock $12.00 $8.82 $20.82 Plumber (Licensed) $26.00 $4.50 $30.50 
Electrician - Licensed $28.00 $6.27 $34.27 Reclaimer Operator $22.91 $13.25 $36.16 
Electrician Helper/Cable Puller $18.00 $1.84 $19.84 Roller Operator - Earth $16.00 $0.24 $16.24 
Elevator Constructor/Installer $20.00 $1.78 $21.78 Roller Operator - Pavement $18.50 $1.48 $19.98 
Excavator Operator $23.39 $3.11 $26.50 Screed/Wheelman $18.43 $1.24 $19.67 
Fence Setter $18.00 $1.30 $19.30 Stone Mason $20.00 $0.42 $20.42 
Flagger $14.50 $0.00 $14.50 Truck Driver - Light $16.00 $0.44 $16.44 
Grader/Scraper Operator $20.00 $0.65 $20.65 Truck Driver - Medium $19.00 $1.84 $20.84 
Highway Worker/Guardrail Installer $18.25 $1.66 $19.91 Truck Driver - Heavy $18.00 $1.40 $19.40 
Hot Top Plant Operator $22.91 $13.25 $36.16 Truck Driver - Tractor Trailer $19.50 $2.55 $22.05 
Ironworker - Reinforcing $29.23 $7.18 $36.41 Truck Driver - Mixer (Cement) $17.25 $2.26 $19.51 
Ironworker - Structural $26.01 $22.27 $48.28  

The Laborer classifications include a wide range of work duties. Therefore, if any specific occupation to be employed on this 
project is not listed in this determination, call the Bureau of Labor Standards at the above number for further clarification. 

Welders are classified in the trade to which the welding is incidental. 

Apprentices – The minimum wage rate for registered apprentices are those set forth in the standards and policies of the Maine 
State Apprenticeship and Training Council for approved apprenticeship programs. 

Title 26 §1310 requires that a clearly legible statement of all fair minimum wage and benefits rates to be paid the several classes 
of laborers, workers and mechanics employed on the construction on the public work must be kept posted in a prominent and 
easily accessible place at the site by each contractor and subcontractor subject to sections 1304 to 1313. 

Appeal – Any person affected by the determination of these rates may appeal to the Commissioner of Labor by filing a written 
notice with the Commissioner stating the specific grounds of the objection within ten (10) days from the filing of these rates. 

A true copy 

Attest: 
Scott R. Cotnoir 
Wage & Hour Director 
Bureau of Labor Standards 

Expiration Date: 12-31-2020 

THIS DOCUMENT MUST BE CLEARLY POSTED AT ALL CONSTRUCTION SITES FUNDED IN PART WITH STATE FUNDS 
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104.4.6  Utility Coordination 

This Subsection is amended by the addition of the following: 

These Special Provisions outline the arrangements which have been established by the 
Authority for coordination of the work to be accomplished by the utilities.  The scope and schedule 
of utility relocation work is noted herein.  The Contractor shall plan and conduct his work 
accordingly. 

General 

Utility working days are Monday through Friday, conditions permitting.  Times are 
estimated on the basis of a single crew for each utility.  Any times and dates mentioned are 
estimates only and are dependent upon favorable weather, working conditions, and freedom from 
emergencies.  The Contractor shall have no claim against the Authority if they are exceeded.   

The Contractor shall plan and conduct his operations in accordance with the following 
utility schedule.   

There are existing aerial utilities that cross the proposed northbound emergency vehicle 
ramp adjacent to Riverside Industrial Parkway.  These utilities will be raised to provide 18 
feet of vertical clearance from the proposed emergency vehicle ramp grade. Central Maine 
Power will extend the existing poles on either side of the proposed emergency vehicle 
ramp. After the two poles have been extended, Central Maine Power, Charter 
Communications, FirstLight, Crown Castle Fiber, and Consolidated Communications will 
raise their lines.  This work is anticipated to be completed prior to August 1st, 2020. 

The Contractor shall coordinate their work with the aerial utility’s relocation, as necessary. 
The utility owners will be responsible for obtaining any necessary work permits to 
complete the utility relocation work. 

The Contractor must comply with all OSHA regulations pertaining to work adjacent to 
utility wires.  The Contractor shall plan and conduct his work accordingly.   

The following utilities are located within the Project limits.  The Contractor shall ascertain 
the location of the existing utilities and any other necessary information by direct inquiry at the 
office of the following utility owners: 

AERIAL UTILITIES 

ELECTRIC: 
Central Maine Power 
162 Cando Road 
Portland, ME 04103 
ATTN:  Jason Ward (207) 242-5398 
jason.ward@cmpco.com 

mailto:jason.ward@cmpco.com
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CABLE TELEVISION: 
Charter Communications 
118 Johnson Road 
Portland, ME 04102 
ATTN: Mark Pelletier (207) 253-2324 
mark.pelletier@charter.com 

COMMUNICATION: 
Consolidated Communications 
5 Davis Farm Road 
Portland, ME 04103 
ATTN: Marty Pease (207) 535-4208 
martin.pease@consolidated.com 

COMMUNICATION: 
Crown Castle Fiber 
80 Central Street 
Boxborough, ME 01719 
ATTN: Chris Stevens (978) 881-4543 
christopher.stevens@crowncastle.com 

COMMUNICATION: 
FirstLight 
491 Lisbon Street 
Lewiston, ME 04240 
ATTN: Mike Ellingwood (207) 333-3471 
mellingwood@firstlight.net 

UNDERGROUND UTILITIES 

WATER: 
Portland Water District 
225 Douglass Street 
Portland, ME  04102  
(207) 774-5961 

mailto:mark.pelletier@charter.com
mailto:martin.pease@consolidated.com
mailto:christopher.stevens@crowncastle.com
mailto:mellingwood@firstlight.net
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SEWER: 
City of Portland 
55 Portland Street 
Portland, ME 04101 
(207) 874-8468 

NATURAL GAS: 
Unitil Maine Gas Operations 
376 Riverside Industrial Parkway 
Portland, ME 04103 
866-933-3821 

No utility impacts are assumed as part of the project other than the aerial utilities noted above.  If 
any additional utility impacts are required, the Contractor shall coordinate all work with the 
applicable utilities. 

104.4.7  Cooperation With Other Contractors 

This Subsection is amended by the addition of the following: 

Adjacent contracts currently scheduled for the 2020 construction season include: 

MTA Contract 2019.10 – Warren Ave Bridge Replacement, MM 49.0 

MTA Contract 2020.03 – Portland Area Widening & Safety Improvements MM 
43.0 to 46.4 

MTA Contract 2021.08 – Portland Area Widening & Safety Improvements 
MM 46.4 to 49.0 

105.8.2  Permit Requirements 

The Project is being constructed under the Maine Department of Environmental Protection 
(DEP).  Natural Resources Protection Act Permit by Rule regulations Section 11 - State 
Transpiration Facilities, updated June 8, 2012.  A copy of the Section 11 – State Transportation 
Facilities Permit by Rule Regulations are attached in Appendix A.  The Contractor must abide by 
all of the conditions of the permit. 

The permits for the culvert and drainage repair work at MM 53.7 are pending and are 
expected to be received by August 1st, 2020. 

No tree cutting shall occur between June 1 and July 31. 

The Project is being permitted under Section 404 of the Clean Water Act, through the US 
Army Corps of Engineers Programmatic General Permit, Category 2.  The Project is subject to the 
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General Conditions of the Category 2 Authorization dated October 13, 2015 through October 13, 
2020.  A copy of the General Permit is attached in Appendix B. 

A Notice of Intent (NOI), accompanied by a preliminary Limit of Disturbance (LOD)  plan 
was submitted by the Authority to the DEP for coverage under the Maine Construction General 
Permit (MCGP).  Compliance with the erosion and sedimentation control requirements outlined in 
this Contract is required by the Contractor. 

The Contractor shall prepare a LOD plan illustrating the Contractor’s proposed limit of 
earthwork disturbance.  The LOD plan shall show all construction access locations, field office 
locations, material and temporary waste storage locations, as well as include the Contract limits of 
earthwork disturbance.  All applicable erosion and sedimentation control devices needed shall be 
detailed on the Contractor’s LOD plan and are not limited to those devices shown on the Contract 
LOD plan.  This Plan shall be submitted for review and approval, to the Resident within 14 
days of Contract award.  Payment for creating, revising, and completing this plan shall be 
incidental to Item 659.10, Mobilization 

At any time during the Contract, if the Limit of Disturbance needs to be adjusted to 
accommodate construction activities, the Contractor shall resubmit the LOD plan (including any 
additional erosion and sedimentation control measures needed) to the Resident for review and 
approval prior to any additional disturbance taking place: 

• If the cumulative area of disturbance exceeds the estimated LOD noted above, by less
than one acre, the Resident shall have a minimum of five (5) working days to approve
the revised LOD plan.

• If the cumulative area of disturbance exceeds the estimated LOD noted above, by
over one acre, the Resident shall first approve of the plan and then possibly resubmit
the NOI for MaineDEP approval.  The approval may take a minimum of 21 working
days.

Compliance with the erosion and sedimentation control requirements outlined in this 
Contract is required by the Contractor.   

The Contractor shall comply with the conditions outlined in the Army Corps State of Maine 
General Permit, Maine Department of Environmental Protection NRPA Permit by Rule (as 
applicable), and the Maine Pollutant Discharge Elimination System General Permit for stormwater 
discharge associated with construction activity.  The Contractor shall indemnify and hold harmless 
the Maine Turnpike Authority or its agents, representatives and employees against any and all 
claims, liabilities or fines arising from or based on the violation of the above noted permits. 

This Project is also subject to the requirements of the Maine Pollutant Discharge and 
Elimination System (MPDES) General Permit for the Discharge of Stormwater from MTA’s 
Municipal Separate Storm Sewer Systems (MS4), because it is located within an Urbanized Area 
(UA) as defined by the 2000 census by the U.S. Bureau of the Census.  MS4 compliance requires 
all Contractors to be properly trained in Erosion and Sedimentation Control (ESC) measures (as 
per Special Provision Subsections 105.8.1 and 656.07) and implement measures to reduce 
pollutants in stormwater runoff from construction activities. 
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107.1  Contract Time and Contract Completion Date 
 
 This Subsection is amended by the addition of the following: 
  
 All work shall be completed on or before June 30, 2021.   
 
107.4.6  Prosecution of Work 
 
 The following activities must be completed as specified: 
 

 No work shall take place before August 1st, 2020. 
 All culvert and drainage repair work at MM 53.7 shall be completed by October 15th, 

2020.  Supplemental Liquidated damages on a calendar day basis in accordance with 
Subsection 107.8 shall be assessed for each calendar day that the culvert and drainage 
repair work at MM 53.7 is not complete after October 15th, 2020. 

 If the Emergency Vehicle Ramps are started in 2020, then base pavement, mainline 
shoulder pavement, and guardrail shall be completed by November 15th, 2020.  If the 
Emergency Vehicle Ramps are started in 2020, Supplemental Liquidated damages on a 
calendar day basis in accordance with Subsection 107.8 shall be assessed for each 
calendar day that the base pavement, mainline shoulder pavement, or guardrail is not 
complete after November 15th, 2020. 

 No temporary concrete barrier shall be placed along mainline from November 15th, 2020 
to April 1st, 2021. 

  
 The Contractor shall submit to the Authority a construction schedule which shall document 
that the Contractor has the necessary labor and equipment to work immediately and continuously at 
the project site once the bridge is closed.  The intent of this specification is to minimize the amount 
of time mainline traffic impacts, while providing the Contractor sufficient time to complete the work 
in a diligent manner and open the Emergency Vehicle Ramp as prescribed by the project’s 
Substantial Completion date. 
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SPECIAL PROVISION 
 

SECTION 203 
 

EXCAVATION AND EMBANKMENT 
 
203.01  Description 
 
 The following paragraph is added: 
 
 This work shall consist of cutting, removing and disposing of the full depth of existing 
bituminous concrete pavement in shoulder areas within the limits of work as shown on the Plans or 
as approved by the Resident.  The pavement shall be sawcut to the full depth of pavement at the 
limits of the excavation to provide a clean, vertical cut surface. 
 
203.04  General 
 
 The following sentence is added to the end of the third paragraph. 
 
 There are no approved waste storage areas or waste areas within the Project limits unless 
shown on the Plans. Unsuitable materials shall be disposed of off-site in accordance with Subsection 
203.06. 
 
 All excavations shall be accomplished in accordance with the applicable OSHA Standards.  
The Resident reserves the right to request the Contractor to prepare an excavation plan.  This plan 
shall include, but not necessarily be limited to, the limit and depth of excavation, side slope, shoring, 
trench box and utility support. 
 
203.10  Embankment Construction - General 
 
 The thirteenth and fourteenth paragraphs are deleted and replaced with the following: 
 
 All portions of the embankment shall be compacted in accordance with the designated 
embankment compaction requirements specified for the Project. 
 
 The existing slopes should be benched as shown on the drawings prior to placing additional 
fill.  Embankment fill should be placed in lifts which extend laterally beyond the limits of the design 
side slopes such that the specified degree of compaction is achieved within the limits of the 
completed embankment.  The slopes should then be trimmed back to design dimensions. 
 
203.16  Winter Construction of Embankments 
 
 The word “core” is deleted from the first and second sentences in the first paragraph. 
 
203.18  Method of Measurement 
  

The following paragraphs are added: 
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 There will be no additional payment for the required excavation plan, and costs shall be 
incidental to the Excavation items. 
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SPECIAL PROVISION 
 

SECTION 401 
 

HOT MIX ASPHALT PAVEMENT 
 
Section 401 of the Maine Turnpike Authority 2016 Supplemental Specifications is modified as 
follows: 
 
401.01 Description 
  
The following paragraph is added: 
 
 A Quality Control Plan (QCP) is required. 
 
401.02 Materials    
 
Section 401.02 is deleted in its entirety and replaced with the following: 
 

Aggregates for HMA Pavements Coarse Aggregate and fine aggregate for HMA 
pavements shall be graded such that when combined in the proper proportions, including filler if 
required, the resultant blend will meet the composition of mixture for the type of pavement 
specified. Materials shall meet the requirements specified in Section 700 – Materials: 

 
Asphalt Cement 702.01 
Aggregates for HMA Pavement 703.07 
RAP for HMA Pavement 703.08 
HMA Mixture Composition 703.09 

 
 Mainline Surface HMA Coarse aggregate: The material retained on the No. 4 sieve, shall 
consist of angular fragments obtained from crushed quarry stone and be free of dirt or other 
objectionable materials. Coarse aggregate shall have a Micro-Deval value of 15.0 percent or less 
as determined by AASHTO T 327.  The crushed stone shall have a maximum of 1.5% material 
finer than the No. 200 mesh when tested in accordance with AASHTO T-11. Flat and elongated 
particles shall not exceed a maximum of 8% at a 5:1 ratio in accordance with ASTM D-4791. 
Coarse aggregate angularity shall be a minimum of 95/90 in accordance with AASHTO T-335. 
 
 Mainline Surface HMA Fine aggregate: The material passing the No. 4 sieve, shall be 
crushed manufactured sand free from dirt, clay balls, or other objectionable material. Natural sand 
may be incorporated into the mix at a rate no greater than 10 percent by weight of total aggregate. 
The unconfined void content of the fine aggregate blend shall be a 45 minimum value when tested 
in accordance with AASHTO T-304, method A. AASHTO T-176 sand equivalent value shall be 
45 minimum. 
 
 Asphalt Low Modulus Joint Sealer: Asphalt Low Modulus Joint Sealer shall be a modified 
asphalt and rubber compound designed for sealing and improving the strength and performance of 
the base asphalt cement and shall conform to ASTM D6690 Type IV and the following 
specifications: 
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 Cone Penetration    90-150 

Flow @ 60°C [140ºF]     3.0mm [1/8 in] max 

Bond, non-immersed   Three 12.7mm [½ in] specimens pass 
3 cycles @ 200% extension @ -29°C 
[-20ºF] 

Resilience, %     60 min 

Asphalt Compatibility, ASTM D5329  pass* 

* There shall be no failure in adhesion, formation of any oily exudate at the interface 
between the sealant and asphaltic concrete or other deleterious effects on the asphaltic 
concrete or sealant when tested at 60°C [140ºF]. 
 

 The contractor shall provide the Resident or authorized representative with a copy of the 
material manufacturer's recommendations pertaining to heating, application, and reheating prior 
to the beginning of operations or the changing of materials. 
 
Section 401.03 Composition of Mixtures 
 
Section 401.03 is deleted in its entirety and replaced with the following: 
 

HMA pavement mixtures for base, intermediate, shim and local road bridge projects shall 
be a currently approved MDOT design unless otherwise noted. A maximum of 20% RAP may be 
used. VMA shall meet the requirements listed in Table 1.  
 

HMA pavement mixtures for Mainline surface paving projects shall conform to the 
following requirements: 
 

The Contractor shall compose the Hot Mix Asphalt Pavement with aggregate, Performance 
Graded Asphalt Binder (PGAB), and mineral filler if required.  HMA shall be designed and tested 
according to AASHTO R35 and the volumetric criteria in Table 1.  The Contractor shall size, 
uniformly grade, and combine the aggregate fractions in proportions that provide a mixture 
meeting the grading requirements of the Job Mix Formula (JMF).  The Contractor may use a 
maximum of 15 percent reclaimed asphalt pavement (RAP) in any mainline surface course.  

 
 The Contractor shall submit a job mix formula (JMF) developed for each specified mixture 
at least 30 days prior to placement. 
 

The JMF shall establish a single percentage of aggregate passing each sieve size within the 
limits shown in Subsection 703.09.  The mixture shall be designed and produced, including all 
production tolerances, to comply with the allowable control points for the particular type of 
mixture as outlined in Subsection 703.09.  The JMF shall state the original source, gradation, and 
percentage to be used of each portion of the aggregate and mineral filler if required.  It shall also 
state the proposed PGAB content, the name and location of the refiner, the supplier, the source of 
PGAB submitted for approval, the type of PGAB modification if applicable, and the location of 
the terminal if applicable. 
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In addition, the Contractor shall provide the following information with the proposed 
JMF: 
 

 Properly completed JMF indicating all mix properties (Gmm, VMA, VFB, etc.). 

 Stockpile Gradation Summary. 

 Test reports for individual aggregate consensus properties 

 Design Aggregate Structure Consensus Property Summary. 

 Design Aggregate Structure Trial Blend Gradation Plots (0.45 power chart). 

 Trial Blend Test Results for at least three different aggregate blends. 

 Selected design aggregate blend. 

 Test results for the selected design aggregate blend at a minimum of three binder 
contents. 

 Test results for final selected blend compacted to Nmax. 

 Specific Gravity for the PGAB to be used. 

 Recommended mixing and compaction temperatures from the PGAB supplier. 

 Data Sheets (SDS) For PGAB. 

 Asphalt Content vs. Air Voids trial blend curve. 

 Test report for Contractor’s Verification sample. 

 Summary of RAP test results (if used), including count, average and standard 
deviation of binder content and gradation. 

 
At the time of JMF submittal, the Contractor shall identify and make available the 

stockpiles of all proposed aggregates at the plant site.  There must be a minimum of 150 ton for 
coarse aggregate stockpiles, 75 ton for fine aggregate stockpiles before the JMF may be submitted.  
The Authority shall obtain samples for laboratory testing.  The Contractor shall also make available 
to the Authority the PGAB proposed for use in the mix in enough quantity to test the properties of 
the asphalt and to produce samples for testing of the mixture.  Before the start of paving, the 
Contractor and the Authority’s representative shall test a production sample in the Contractor’s 
laboratory for evaluation.  If the Authority finds the mixture acceptable, an approved JMF will be 
forwarded to the Contractor.  The Authority will then notify the Contractor that paving may 
commence.  The first day’s production shall be monitored, and the approval may be withdrawn if 
the mixture exhibits undesirable characteristics such as checking, shoving or displacement.  The 
Contractor shall be allowed to submit aim changes within 24 hours of receipt of the first 
Acceptance test result for an individual JMF.  Adjustments will be allowed of up to 2% on the 
percent passing the 2.36 mm sieve through the 0.075 mm and 3% on the percent passing the 4.75 
mm or larger sieves.  Adjustments will be allowed on the %PGAB of up to 0.2 percent.  
Adjustments will be allowed on GMM of up to 0.010.  
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Approved mix designs from the previous calendar year may be carried over, however no 

aim changes will be granted for a carryover mix design and the initial design must not be older 
than the previous paving season. 
 

The Contractor shall submit a new JMF for approval each time a change in material source 
or materials properties is proposed.  The same approval process shall be followed.  The cold feed 
percentage of any aggregate except natural sand may be adjusted up to 10 percentage points from 
the amount listed on the JMF, however no aggregate listed on the JMF shall be eliminated.  Natural 
sand may be adjusted up to 5 percent from the amount listed on the JMF but shall not exceed 10% 
by weight of total aggregates.  The cold feed percentage for RAP may be reduced up to five 
percentage points from the amount listed on the JMF and shall not exceed the percentage of RAP 
approved in the JMF or for the specific application. 

 
TABLE 1 

VOLUMETRIC DESIGN CRITERIA 
 

Design 
ESAL’s 

(Millions) 

Required Density 
(Percent of Gmm) 

Voids in the Mineral 
Aggregate 

(VMA)(Minimum Percent) 

Voids Filled 
with Binder 

(VFB) 
(Minimum 

%) 

 
 

Fines/Eff. 
Binder 
Ratio 

Nominal Maximum Aggregate 
Size (mm) 

Ninitial Ndesign Nmax 19 12.5 9.5 4.75   

10 to <30 <89.0 96.0 <98.0 13.5 14.5 15.5 15.5 65-80 0.6-1.2 
 
As part of the JMF submittal, there are Hamburg Wheel Tracker requirements, the 

Contractor shall provide the Authority the test results in accordance with AASHTO T324. The 
results shall be generated by a third-party independent testing laboratory as approved by the 
Authority.  The test results for each individual specimen as well as the average shall meet the 
requirements of Table 1A 

 
 

TABLE 1A 
HAMBURG WHEEL TRACKER REQUIREMENTS 

 
Specified PG 
Binder Grade 

Test Temperature 
(ºC) 

Maximum Rut 
Depth (mm) 

Minimum 
Number of Passes 

Minimum 
Allowable SIP* 

64-28 45 12.5 20,000 15,000 
64E-28 45 8.0 20,000 15,000 
70E-34 45 6.3 20,000 15,000 

 
Section 401.031 Warm Mix Technology 
 
Add the following to the end of the first paragraph: 
 
 Weather and seasonal limitations as outlined in section 401.06 may be reduced by a 
maximum 5ºF with the use of WMA except for HMA being placed over bridge deck membrane. 
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Section 401.04 Temperature Requirements 
 

No vehicular loads shall be permitted on newly completed pavement until adequate 
stability has been attained and the material has cooled sufficiently to prevent distortion or loss of 
fines. The newly paved area may be opened to traffic after the internal temperature of the pavement 
has cooled to 120° F. The Resident will test the internal temperature of the pavement and shall be 
the sole judge as to the opening to traffic. The period of time before opening to traffic may be 
extended at the discretion of the Resident. The lane closure may not be removed until the internal 
temperature has cooled to 120° F. 
 
Section 401.06 Weather and Seasonal Limitations  
 
The first paragraph shall be deleted and replaced with: 
 

The Contractor may place Hot Mix Asphalt Pavement for use other than a traveled way 
wearing course, provided that the air temperature as determined by an approved thermometer 
(placed in the shade at the paving location) is 40°F or higher and the area to be paved is not frozen.  
The Contractor may place Hot Mix Asphalt Pavement as traveled way wearing course, provided 
the air temperature determined as above is 50°F or higher.  For the purposes of this Section, the 
traveled way includes truck lanes, ramps, approach roads and auxiliary lanes.  The atmospheric 
temperature for all courses on bridge decks shall be 50°F or higher. 
 
Section 401.08 Hauling Equipment Trucks for Hauling HMA 
 
Add the following paragraph: 
 
 The undercarriage of haul units actively hauling HMA to the site shall be relatively free 
of dust / mud agglomerations. Haul units found to be contaminating the paving surface shall be 
removed from the site and cleaned prior to returning.  
 
 
Section 401.09 Pavers 
 
Add the following to the end of the fourth paragraph: 
 
 The forward operating speed of the paver shall be limited based on the course being 
placed. A shim or leveling course shall have a maximum speed of 50 feet per minute (fpm). Any 
base, intermediate, or surface course shall have a maximum paver speed of 40 fpm. The limited 
speed is not to be calculated on an average basis over time but shall be the actual limitation at 
any moment during the paving operation.  
 
Section 401.091 Material Transfer Vehicle (MTV) 
 
 The first paragraph shall be deleted and replaced with: 
 
When required by Special Provision Section 403, the paver shall be supplied mixture by a 
material transfer vehicle (Roadtec SB2500 or approved equal) capable of receiving and storing 
bituminous mixture from haul trucks, remixing, and delivering the mix to the paver hopper in a 
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consistently uniform manner. 
 

The fourth paragraph shall be deleted and replaced with: 
 
The MTV shall be designed so that the mix receives additional mixing action. 
 
Section 401.111 Layout  
 
 
 The contractor shall layout the site prior to any pavement course or final striping. Layout 
shall be achieved by physical measurements obtained every 50’ along the length to be paved or 
striped. The contractor shall transfer the measurements to the pavement surface every 50’ and 
apply a paint mark at each location. The marks shall then be connected by a smoothed string line 
and subsequent paint marks applied along the string at no greater than 10’ intervals. The 
Resident will inspect the layout line before associated activities may begin. 
 
 
Section 401.164 Density 
 
In paragraph three delete the first sentence, which requires rubberized joint sealer. 
 
Section 401.165 Longitudinal Joint Density 
 
The first paragraph shall be deleted and replaced with: 
 

When noted in Special Provision Section 403, the Authority will measure the pavement 
density of longitudinal joints between adjoining mainline travel lanes in both the unconfined and 
confined condition as determined by the days paving operation. 
 
In paragraph four delete the first sentence, which requires rubberized joint sealer. 
 
The eighth paragraph shall be deleted and replaced with: 
 

The minimum density of the completed pavement shall be 92.0 percent of the theoretical 
maximum density obtained. Two consecutive failing tests shall result in production shut down. 
Prior to resuming paving operations, the contractor quality control unit shall satisfy the Authority 
that the paving operation will produce joint densities in compliance with the Specifications. 
 
The eleventh paragraph and associated table shall be deleted and replaced with: 
 

Payment reduction will be applied to each sublot that has a density lower than 92.0%   as 
outlined below. 

 
 

PERCENT COMPACTION PERCENT PAY 
92.0 or greater 100 

91.9 to 90.0 95 
89.9 to 88.5 90 
88.4 or less 80 
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Section 401.17 Joints 
 
The fourth paragraph shall be deleted and replaced with: 
 

When required by Special Provision Section 403, Mainline Longitudinal joints shall be 
constructed as notched-wedge joint and constructed in a manner that will best ensure joint 
integrity. 
 

 
Section 401.18 Quality Control 
 
The following shall be added to section c. Quality Control Technician(s) QCT: 
 
 The QCT shall be on site during paving operations performing quality control activities. 
QCT’s shall not act as equipment operators, trainers or laborers.  

 
Section 401.191 Inspection/Testing 
 
In paragraph nine delete and replace Item #8 with: 
 

8. Secure High-Speed Internet Access 
 

401.21  Method of Measurement  
 
The second paragraph shall be deleted and replaced with: 
 

A reduction in payment will occur when the voids, asphalt content, and density are other 
than the limits specified below for 100 percent payment.  The payment reduction for voids and 
PGAB content and density will be based upon each sublot (500 tons) of production as specified in 
Subsections 401.162, 401.163, 401.164, and 401.165.  The Contractor may request one retest for 
each failing sublot for core density only.  The original core density and the recut core density shall 
be averaged together to determine payment for the sublot.  No retest will be allowed for voids or 
asphalt content.  The Contractor shall pay $250.00 for each additional core tested.  Pavement 
restoration will not be measured separately for payment but shall be incidental to the respective 
pay item.   
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SPECIAL PROVISION 
 

SECTION 403 
 

HOT MIX ASPHALT PAVEMENT 
 

Course HMA 
Grading 

Item 
Number 

Total 
Thickness 

No. of 
Layers 

Complimentary 
Notes 

 
 

Emergency Vehicle Ramps 
 

Wearing 12.5mm 403.208 1.5” 1 C,I 
Base 19.0mm 403.207 2.5” 1 C,I 

 
COMPLEMENTARY NOTES 

 
A. The required PGAB for this mixture shall be 64E-28. 
B. RAP may not be used. 
C. The Maine DOT will conduct the job mix verification. The aggregate qualities shall meet 

the design traffic level of 3 to <10 million ESALS for mix placed under this contract. 
Minimum and Maximum PGAB content limits from 401.21 shall not apply. 

D. The MTA will conduct the job mix verification. The aggregate qualities shall meet the 
design traffic level of 10 to <30 million ESALS for mix placed under this contract. The 
design verification, Quality Control, and Acceptance tests for this mix will be performed 
at 75 gyrations. (N design) 

E. A material transfer vehicle (MTV) shall be used for the placement of Hot Mix Asphalt 
wearing surface on all roadways including acceleration and deceleration lanes and all 
ramps. 

F. Joints shall be constructed as the “notched wedge” type in accordance with Subsection 
401.17. 

G. Joint density will be measured in accordance with Subsection 401.165. 
H. PGAB shall conform to the provisions of 403.02 – Polymer Modified PGAB for HMA 
I. The contractor shall furnish a quality control technician equipped with an approved 

densometer to ensure density requirements are met. 
J. Hydrated Lime shall be incorporated into the mixture. 
K. The antistrip additive Zycotherm manufactured by Zydex Industries shall be incorporated 

into the PGAB at a rate of 0.1%. 
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SPECIAL PROVISION 
 

SECTION 409 
 

BITUMINOUS TACK COAT 
 
409.01  Description 
 

This Subsection is deleted and replaced with the following: 
 
This work consists of furnishing and applying one uniform application of Emulsified 

Asphalt RS-1 or RS-1h conforming to the specifications of AASHTO M-140. The application rate 
shall be 0.04 gal/yd2  
 

This work consists of furnishing and applying one uniform application of UltraTack 
(NTSS-1HM) by Blacklidge or an approved equal as indicated in this specification and as per 
manufacturers’ recommendation. The application rate shall be 0.06 gal/yd2  

 
 
409.05  Equipment 
 

Add “or as determined by the Resident”, after the words “gal/yd2]” in the fourth line of the 
second paragraph of this Subsection.   
 
409.06  Preparation of Surface 
 

The following paragraph is added: 
 

All existing pavement and shoulder areas on which bituminous concrete mixtures are to be 
placed shall receive a tack coat.  The surface area where the tack coat is to be applied shall be dry 
and cleaned of all dirt, sand, and loose material.  Cleaning shall be accomplished by use of 
revolving brooms or mechanical sweepers.  Undesirable material not removed by the above means 
shall be cleaned by hand sweeping or scraping, or a combination of both.  Small areas otherwise 
inaccessible may be swept with hand brooms.  The tack coat shall be applied only when the existing 
surface is dry. 
 
409.08  Method of Measurement 
 

The following paragraphs are added: 
 

Measurement will be based on delivery slips made out in duplicate by the Contractor and 
signed by the Resident, or his representative, at the point of delivery.  One of these slips shall be 
retained by the Resident and one by the Contractor.  Delivery slips shall be furnished by the 
Contractor and shall provide space for identifying the vehicle and driver, for stating the volume of 
material carried, the source of the material, the date, and the Resident or his representative's 
signature. 
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Material included in the delivery slips and not used or rejected shall be deducted from the 
amount being measured for payment.  Each day's delivery slips shall be reconciled by the 
Contractor and the Resident within 24-hours. 
 

Cleaning of the surface area where tack coat is to be applied shall be incidental to Item 
409.152, Bituminous Tack Coat - Applied. 
 
409.09  Basis of Payment 
 
 The following pay items are added: 
 
Pay Item          Pay Unit 
 
409.15  Bituminous Tack Coat RS-1 or RS1h– Applied   Gallon 
409.152 Bituminous Tack Coat NTSS-1HM Trackless– Applied  Gallon 
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SPECIAL PROVISION 
 

SECTION 419 
 

SAWING AND SEALING JOINTS IN BITUMINOUS PAVEMENT 
 

(Sawing Bituminous Pavement) 
 
419.01  Description 
 
 This work consists of sawing bituminous concrete pavement as shown on the Plans, as 
specified herein or as approved by the Resident. 
 
419.02  General 
 
 The bituminous concrete pavement to be sawed shall be accurately marked before cutting. 
The marking shall be in accordance with the locations as shown on the Plans or as approved by the 
Resident.  Cutting shall be with an approved power driven saw with an abrasive blade.   
 
 Unless otherwise noted or directed, the sawcut shall be vertical, a minimum of 3/8 inch wide, 
and extend to the depth as shown on the Plans.   
 
 Residue or debris from the sawing operation shall be removed immediately and legally 
disposed of by the Contractor. 
 
419.03  Method of Measurement 
 
 Sawing Bituminous Pavement will be measured by the linear foot of pavement actually cut 
and accepted.  No additional payment will be made for variations in the pavement thickness. 
 
419.04  Basis of Payment 
 
 Sawing Bituminous Pavement will be paid for at the Contract unit price per linear foot which 
shall be full compensation for all materials, tools, equipment labor, and all incidentals necessary for 
the completion of the work to the satisfaction of the Resident.  The disposal of sawcut residue shall 
be incidental to this item. 
 
 Payment will be made under: 
 
Pay Item         Pay Unit 
 
419.30  Sawing Bituminous Pavement     Linear Foot 
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SPECIAL PROVISION 
 

SECTION 526 
 

CONCRETE BARRIER 
 

 (Temporary Concrete Barrier Type I) 
 

526.01  Description 
 
 The following paragraphs are added: 
 
 The work also includes supplying connecting pins and furnishing and mounting retro-
reflective delineators, per Subsection 526.02 and 526.03.  
 
526.02  Materials  
 
 The following paragraphs are added: 
 

f. Delineators shall be bi-directional with a minimum effective reflective area of eight 
square inches as approved by the Resident. The reflectors shall be methyl 
methacrylate and the housing of acrylonitrile butadiene styrene.  Color shall be in 
accordance with the MUTCD. 

 
g. Temporary traffic barrier shall be one of the barriers included under FHWA’s 

Roadside Hardware Policy and Guidance for crashworthy longitudinal barriers, at the 
Contractor’s discretion, unless otherwise specified. The type of temporary traffic 
barrier shall be provided to the Resident Engineer prior to use. All temporary traffic 
barrier and corresponding connections shall meet, unless otherwise specified in the 
Plans, Test Level 3 (TL-3) criteria as defined in NCHRP Report 350 or the AASHTO 
Manual for Assessing Safety Hardware (MASH) based on date of manufacture; all 
temporary concrete barrier manufactured after 12/31/19 shall meet MASH 
requirements. The appropriate resource shall be determined as described in the 
MASH publication. The Contractor shall supply the FHWA approval letter, 
manufacturer approved shop drawings and connection and anchorage details (if 
applicable), date of manufacture, and catalogue cuts for each barrier type to the 
resident engineer for approval. The manufacturer’s shop drawings shall specify the 
maximum deflection distance the product is approved for. The Contractor’s shop 
drawing submittal shall specify the available distance between the back or non-
roadway side of the barrier to the closest fixed object or edge of open excavation 
being protected for each location of differing available deflection distance. 

 
526.03  Construction Requirements  
 
 The following paragraphs are added:  
 

Concrete barrier placed at roadway low points shall be shimmed on 1” by 2” by 2’ long 
wood planks to allow drainage to pass under the barrier.  In addition, the Resident may direct the 
Contractor to shim the concrete barrier at other locations to provide for proper roadway drainage.  
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All labor, material, and equipment necessary to shim the barrier will not be measured separately 
for payment, but shall be incidental to the Concrete Barrier.   
 

The removal of concrete barrier from adjacent to the travel lane may be conducted without 
a lane closure if it is accomplished in accordance with the following requirements: 

 
• Barrier is removed from the trailing end and the workmen and equipment involved 

in the operation are always behind the barrier.  No workmen or equipment shall 
enter the travel lane. 

• Barrier shall be dragged away from the travel lane to at least a 30-degree angle by 
the use of a cable.  

• Barrier shall be lifted no more than six inches while within 10 feet of the travel 
lane. 

 
 Retro-Reflective Delineators shall be mounted as follows:  
 

• One on top of each barrier. 

• One on the traffic side of every barrier used in a taper.  

• One on the traffic side of every other barrier at regularly spaced intervals and 
locations.  

• Delineators shall be installed on both sides of the barrier if barrier is used to separate 
opposing traffic.  

• Delineators shall be physically adhered so as to withstand the force of throw from 
a snow plow. 

• If more than 25% of delineators in any 50 foot section of barrier fall off for any 
reason, the Contractor will be responsible for reinstalling all the delineators in that 
run at that their own cost.  

• Contractor is required to submit the installation method for review and approval to 
the Resident. 

 
526.04  Method of Measurement  
 
 Delete this section and add the following: 

 Concrete Barrier will not be measured for payment but will be considered incidental to 
Item 652.39 Work Zone Traffic Control.   
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SPECIAL PROVISION 
 

SECTION 527 

ENERGY ABSORBING 
UNIT 

 
(Work Zone Crash Cushion) 

527.01 Description 
 

The first paragraph is deleted in its entirety and replaced with the following: 
 

The Contractor shall furnish and install work zone crash cushions where shown on the 
Plans, as specified herein, in Special Provision 652, or as approved by the Resident. Work 
zone crash cushions are required at each exposed end of temporary concrete barrier or 
guardrail. 

 
The exposed end of the concrete barrier within 30 feet of the mainline travel lane shall 

be protected at all times. Barrier shall not be reset until after the work zone crash cushion(s) 
has been set to protect the exposed end of the barrier. 

 
527.02 Materials 

 
The following paragraph is added: 

 
Only work zone crash cushions meeting the AASHTO Manual for Assessing Safety 

Hardware (MASH) TL-3 crash test requirements may be used on the turnpike and local 
roadways with posted speeds of 45 MPH or greater. Work zone crash cushions meeting the 
MASH TL-2 crash test requirements may be used on local roadways with posted speeds of 
40 MPH or less. The Contractor shall provide the Resident with documentation of the 
proposed work zone crash cushion's MASH Crash Test Results prior to installation at the 
jobsite. 

 
527.03 Construction Requirements 

 
The following is added to the end of the first paragraph: 

 
The design speeds for work zone crash cushions shall be 45 mph for local road and 70 

mph for turnpike roadways unless otherwise noted on the Plans. 
 
527.04 Method of Measurement 
 
Delete this section and add the following: 
 
Work Zone Crash Cushions will not be measured for payment but will be considered incidental 
to Item 652.39 Work Zone Traffic Control.   
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SPECIAL PROVISION 
 

SECTION 603 
 

PIPE CULVERTS AND STORM DRAINS 
 

(Reinforced Concrete Pipe) 
(Concrete Collar) 

(Corrugated Polyethylene Pipe) 
 
603.01  Description 
 
 The following paragraphs are added: 
 

This work shall also consist of furnishing and installing Class III or Class V reinforced 
concrete pipe at the locations as shown on the Plans or as approved by the Resident. 
 

This work also consists of furnishing and installing a concrete collar to join existing concrete 
pipe to the proposed concrete or Corrugated High Density Polyethylene (HDPE) pipe in accordance 
with the details as shown on the Plans. The Contractor shall note that the concrete pipe ends may be 
of different sizes and may not fit snugly together. 
 

This work shall also consist of furnishing and installing various sizes of corrugated HDPE 
pipe, including a dual wall adaptor fitting by Hancor or an approved equal as shown on the plans. 
No other pipe types within the Option III alternatives will be accepted. 
  
603.02 Materials 
 

All Corrugated High Density Polyethylene (HDPE) pipe for storm water and drainage 
systems shall meet the requirements of Subsection 706.06. 
 
603.11  Method of Measurement 
 
 The following paragraph is added: 
 

 The Concrete Collar shall be measured by each unit installed, complete in place and accepted. 
This shall be full compensation for furnishing labor and materials to construct a Concrete Collar to 
connect the existing and proposed pipe ends in a working like manner. 
 

 Dual Wall Adapter Fitting shall be included for payment as three additional linear feet of the 
largest pipe involved. 
  
603.12  Basis of Payment 
 

 Concrete Collars will be paid for at the Contract unit price each regardless of the size of the 
existing and proposed pipes. 
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Corrugated HDPE pipe will be paid for under the appropriate sized Culvert Pipe Option III 
pay items 

 
Payment will be made under: 

 
Pay Item         Pay Unit 
 
603.155 12 inch Reinforced Concrete Pipe - Class III   Linear Foot 
603.165 15 inch Reinforced Concrete Pipe - Class III   Linear Foot 
603.1653 15 inch Reinforced Concrete Pipe - Class V   Linear Foot 
603.175 18 inch Reinforced Concrete Pipe - Class III    Linear Foot 
603.1753 18 inch Reinforced Concrete Pipe - Class V   Linear Foot 
603.195 24 inch Reinforced Concrete Pipe - Class III   Linear Foot 
603.1953 24 inch Reinforced Concrete Pipe - Class V   Linear Foot 
603.205 30 inch Reinforced Concrete Pipe - Class III   Linear Foot 
603.2053 30 inch Reinforced Concrete Pipe - Class V   Linear Foot 
603.215 36 inch Reinforced Concrete Pipe - Class III   Linear Foot 
603.2153 36 inch Reinforced Concrete Pipe - Class V   Linear Foot 
603.225 42 inch Reinforced Concrete Pipe - Class III   Linear Foot 
603.2253 42 inch Reinforced Concrete Pipe - Class V   Linear Foot 
603.235 48 inch Reinforced Concrete Pipe - Class III   Linear Foot 
603.2353 48 inch Reinforced Concrete Pipe - Class V   Linear Foot 
603.245 54 inch Reinforced Concrete Pipe - Class III   Linear Foot 
603.2453 54 inch Reinforced Concrete Pipe - Class V   Linear Foot 
603.255 60 inch Reinforced Concrete Pipe - Class III   Linear Foot 
603.2553 60 inch Reinforced Concrete Pipe - Class V   Linear Foot 
603.265 66 inch Reinforced Concrete Pipe - Class III   Linear Foot 
603.2653 66 inch Reinforced Concrete Pipe - Class V   Linear Foot 
603.275 72 inch Reinforced Concrete Pipe - Class III   Linear Foot 
603.2753 72 inch Reinforced Concrete Pipe - Class V   Linear Foot 
603.155 12 Inch Reinforced Concrete Pipe – Class III   Linear Foot 
603.28  Concrete Collar      Each 
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SPECIAL PROVISION 
 

SECTION 606 
 

GUARDRAIL 
 

(31” W-Beam Guardrail – Mid-way Splice (8’ Steel Posts, 8” Offset Blocks, Single Faced)) 
 
606.01 Description  
 
 The section is amended by the addition of the following:  
 
 This work shall consist of furnishing and installing guardrail components the required locations 
in accordance with the Specifications and in reasonably close conformity with the lines and grades 
shown on the Plans. The types of guardrail are designated as follows:  
 
 31” W-Beam Guardrail – Mid-way Splice (8’ Steel Posts, 8” Offset Blocks)  
 
606.02 Materials  
 
 The section is amended by the addition of the following:  
 
 Steel posts shall be 8 feet long as specified in the plans.  
 
 The guardrail elements shall be per the Components’ List found on Sheet No. 2 of 2 of draft 
Drawing SGR47 – 31” W-Beam Guardrail with Standard 8” Offset Block in the Task Force 13 Report 
noted above and/or as noted in the Contract Documents unless noted otherwise.  
 
606.04 Rails  
 
 The section is amended by the addition of the following:  
 
 Height of top of rail shall be 31” measured from final grade. Height transition from 31” W-
Beam, mid-spliced guardrail to existing guardrail shall occur over a 25’ length.  
 
606.08 Method of Measurement  
 
 The section is amended by the addition of the following:  
 
 31” W-Beam Guardrail – Mid-way Splice (8’ Steel Posts, 8” Offset Blocks) will be paid for at 
the contract unit price per linear foot of rail satisfactorily installed and accepted.  
 
606.09 Basis of Payment  
 
 The section is amended by the addition of the following: 
 
 The accepted quantity of 31” W-Beam Guardrail – Mid-way Splice (8’ Steel Posts, 8” Offset 
Blocks) will be paid for at the contract unit price per linear foot of rail and shall be full compensation 
for furnishing all labor, equipment and materials necessary to complete the work.  
 
 Payment will be made under:  
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Pay Item           Pay Unit  
 
606.1301  31” W-Beam Guardrail – Mid-Way Splice (8’ Steel Posts,  
  8” Offset Blocks, Single Faced)      Linear Foot 
606.1303 31” W-Beam Guardrail – Mid-Way Splice (8’ Steel Posts, 
  8” Offset Blocks, 15’ Radius and Less)    Linear Foot 
606.1304 31” W-Beam Guardrail – Mid-Way Splice (8’ Steel Posts, 
  8” Offset Blocks, Over 15’ Radius)     Linear Foot 
 
  



  Contract 2020.09 

SP - 29 

SPECIAL PROVISION 
 

SECTION 606 
 

GUARDRAIL 
 

(Terminal End - Anchored End – 31” W-Beam Guardrail) 
 
606.01 Description  
 
 The section is amended by the addition of the following:  
 
 This work shall consist of furnishing and installing Terminal End – Anchored End – 31” W-
Beam Guardrail end treatment in accordance with these Specifications, the AASHTO-AGCARBTA 
Joint Committee Task Force 13 Report: A Guide to Standardized Highway Barrier Hardware, Drawing 
SEW31 in AASHTO Manual for Assessing Safety Hardware (MASH) approval letter B-256; and in 
reasonably close conformity with the lines and grades as shown on the Plans or as approved by the 
Resident.  
 
606.02 Materials  
  
 The following sentences are added:  
  
 The guardrail elements shall be per the Components’ List found on Sheet No. 2 & 3 of 3 of 
Drawing SEW31 – Trailing-end Anchorage System in the Task Force 13 Report noted above and/or 
as noted in the Contract Documents. The component RWM14a shall be modified to a length of 9’-4½” 
measured from the center of the Midway Splice to the center of the last guardrail post.  
 
606.042 Terminal End - Anchored End  
 
 The following sentences are added:  
 
 Installation of the Terminal End – Anchored End - 31” W-Beam Guardrail end treatment shall 
be in strict accordance with these plans and specifications, the AASHTO-AGC-ARBTA Joint 
Committee Task Force 13 Report and the Details on Sheet No. 1 of 3 of Drawing SEW31 – Trailing-
End Anchorage System.  
 
606.08 Method of Measurement  
 
 The second paragraph is amended by the addition of: “, Terminal End - Anchored End – 31” 
W-Beam Guardrail,” after the words “Terminal section,”.  
 
606.09 Basis of Payment  
 
 The first paragraph is amended by the addition of: “, Terminal End - Anchored End – 31” Beam 
Guardrail,” after the words “Terminal section,”. 
 
 The second paragraph is amended by the addition of: “, Terminal End - Anchored End – 31” 
W-Beam Guardrail, and” after the words “NCHRP 350 end treatments”.  
 
 Payment will be made under:  
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Pay Item           Pay Unit  
 
606.1351  Terminal End - Anchored End – 31” W-Beam Guardrail   Each 
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SPECIAL PROVISION 
 

SECTION 606 
 

GUARDRAIL 
 

(Terminal End - Anchored End) 
(Terminal End - Anchored End, Thrie Beam) 

 
606.01  Description 
 
 The following sentence is added: 
 
 This work shall consist of furnishing and installing Terminal End – Anchored End, and 
Terminal End, Anchored End – Thrie Beam end treatments in accordance with these 
Specifications, the AASHTO-AGC-ARBTA Joint Committee Task Force 13 Report:  A Guide to 
Standardized Highway Barrier Hardware, dated May 1995; and in reasonably close conformity 
with the lines and grades as shown on the Plans or as approved by the Resident. 
 
606.02  Materials 
 
 The following sentences are added: 
 
 The guardrail elements shall be per the Components’ List found on Sheet No. 2 of 2 of 
Drawing SEW02a – Trailing End Terminal – Foundation Tube Option in the Task Force 13 Report 
noted above and/or as noted in the Contract Documents. 
 
 The following Subsection is added: 
 
606.042  Terminal End - Anchored End 
 
 Installation of the Terminal End – Anchored End shall be in strict accordance with the 
AASHTO-AGC-ARBTA Joint Committee Task Force 13 Report and the Details on Sheet No. 1 
of 2 of Drawing SEW02a – Trailing End Terminal – Foundation Tube Option. 
 
 Height of installation of Terminal End – Anchored End units shall be 27.5-inches to the 
top of rail, transitioning to the standard height of 30-inches over a 25-foot length of Type 3d rail 
located immediately after the last post of the Anchored End unit. 
 
 Height of installation of Terminal End – Anchored End, Thrie Beam units shall be 32.0-
inches to the top of rail, transitioning to the standard height of 30-inches over a 25-foot length of 
Type 3d rail located immediately after the last post of the Thrie Beam Anchored End unit. 
  
 The reveal on the soil tube for the Anchored End units shall not exceed 3.5-inches.  If site 
grading is be required to achieve the required rail height and soil tube reveal height, then such 
work will be incidental to the installation of the Anchored End units 
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606.08  Method of Measurement 
 
 The second paragraph is amended by the addition of: “Terminal End - Anchored End,” 
after the words “NCHRP 350 end treatments,”. 
 
606.09  Basis of Payment 
 
 The second paragraph is amended by the addition of: “Terminal End - Anchored End,” 
after the words “NCHRP 350 end treatments,”. 
  

Payment will be made under: 
 
Pay Item Pay Unit 
 
606.278 Terminal End - Anchored End Each 
606.279 Terminal End - Anchored End, Thrie Beam Each 
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SPECIAL PROVISION 
 

SECTION 606 
 

GUARDRAIL 
 

(Reflectorized Beam Guardrail Delineator) 
 

606.01  Description 
 
 The following paragraphs are added: 
 
 Reflectorized beam guardrail delineators shall be installed on existing guardrail to remain 
in place, guardrail noted to be removed, modified and reset (single and/or double rail) or new 
guardrail, at the locations noted on Maintenance of Traffic plans or as approved by the Resident.  
The delineators shall be installed prior to traffic being shifted closer to the identified guardrail run.  
The color for the reflective sheeting shall be silver (white) when installed on the outside shoulder 
and yellow when installed on the inside shoulder. 
 
 Reflectorized beam guardrail delineators shall be mounted as follows:  
 

1. Delineators on guardrail adjacent to a shifted detour should be spaced every other 
guardrail post and located at the bolt in the valley of the guardrail beam. 
 

2. On existing steel bridge rail, the delineators shall be mechanically attached towards 
the top, every 10 feet, and bottom, every 20 feet.  Delineators shall also be 
mechanically attached in a similar pattern to concrete endposts that are 10 feet or 
longer.  

 
3. If more than 25% of delineators in any 50 feet of guardrail, bridge rail, or endposts 

fall off for any reason, the Contractor will be responsible for reinstalling all 
delineators in that run at that their own cost.  

 
4. In no instance shall delineators be installed on guardrail which deviates substantially 

from the alignment (horizontal or vertical) of the roadway or which is located more 
than eight feet from the edge of pavement. 

 
5. On Tangents, mount delineators every 62.5-feet or every 10th post. 
 
6. On Curves, mount delineators every 31.25-feet or every 5th post. 
 

 Exceptions and/or modifications will only be made with the approval of the Resident.   
 
 Contractor is required to submit installation method for review and approval to the 
Resident. 
 
606.02  Materials 
 
 The fourth paragraph is deleted and replaced with the following: 
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 The reflectorized beam guardrail delineators shall be fabricated from galvanized steel. 
 
 Reflective sheeting shall meet the requirements of Subsection 719.01, Reflective Sheeting 
– minimum ASTM Type XI;  3M™ Diamond Grade™ DG³ Reflective Sheeting Series 4000 or 
approved equal. 
 
606.08  Method of Measurement 
 
 The following paragraph is added: 
 
 Reflectorized Beam Guardrail Delineators will be measured by each unit of the kind 
specified and installed.  Maintenance and replacement of delineators will not be measured 
separately for payment unless otherwise approved by the Resident. 
 
606.09  Basis of Payment 
 
 The second and third sentences in the first paragraph are deleted and replaced with the 
following: 
 
 Reflectorized Beam Guardrail Delineators will be paid for at the Contract unit price each 
when installed on existing guardrail, complete in place, which price shall be full payment for 
furnishing and installing all components and for all incidentals necessary to complete the 
installation. Reflectorized Beam Guardrail Delineators will not be paid for on new guardrail. 
 
 Payment will be made under: 
 
Pay Item Pay Unit 
 
606.352 Reflectorized Beam Guardrail Delineator Each 
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SPECIAL PROVISION 
 

SECTION 606 
 

GUARDRAIL 
 

 (Delineator Post – Remove and Reset) 
(Delineator Post - Remove and Stack) 

 
606.01  Description 
 
 The following paragraphs are added: 
 
 This work shall also consist of furnishing and installing new delineator posts and/or 
removing and resetting and/or removing and stacking existing delineator posts within the Contract 
limits.  The existing reflectorized delineator panels shall be removed and replaced with new 
reflectorized delineator panels as required by the Resident. 
 
 Existing and new delineator posts shall be located as follows, with the indicated panel: 
  
 Outside Shoulder: 
 

 One at guardrail trailing ends (green delineator). 
 Two at guardrail approach ends (one red delineator on first post and one red delineator 

on angle points.) 
 
Median: 
 
 One at guardrail trailing ends (green delineator, facing traffic). 
 Two at guardrail approach ends (one red delineator on first post of CAT units, green 

on guard rail side, red on median opening side; and one red (both sides) delineator at 
angle point.) 

 One at all other median guardrail angle points (red on both sides) 
 

Other Locations:  
 

 One at culvert outlets (green delineator). 
 Twenty per mile evenly spaced at the edge of outside shoulder (white delineator). 
 One at electrical junction boxes not associated with another item (red delineator). 
 One at communication only junction boxes not associates with another item(orange 

delineator). 
 
 Delineator posts that do not exist in the locations described above, shall be supplied and 
installed by the Contractor.  The installation of the delineator post shall include the demountable 
reflectorized delineator panel.   
  
 White edge delineators shall not be installed on any portion of the widened shoulder for 
Guardrail 350 Flared Terminal installations, and shall not be installed behind the Guardrail 350 
Flared Terminal rail segments. 
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606.02  Materials 
 
 The following paragraphs are added: 
 
 Non-guardrail Delineator Posts shall conform to Subsection 606.02 paragraph 3.   
  
 The seventh through ninth sentences of the fourth paragraph are deleted and replaced with 
the following: 
 
 Reflectorized flexible guardrail markers shall be a minimum of 2-inches in diameter, a 
maximum of 36” in length, ovalized at the top of the post to allow application of  3 inch by 9 inch 
high intensity reflective sheeting, and shall be capable of recovering from repeated impacts. The 
flexible guardrail delineator markers shall be grey and capped at the top with a flexible rubber cap; 
Safe-Hit Flexible Guardrail Delineator or approved equal. Reflective material shall meet the 
requirements of ASTM Type IX Diamond Grade VIP (Visual Impact Performance). 
 
The demountable reflectorized delineator panels shall meet the material requirements of Subsection 
719.06.  The delineator panel shall be rectangles measuring 9" x 3".    
 
606.03  Posts 
 
 The following paragraphs are added: 
 
  The top of delineator posts shall be installed 4’ - 6” (54”) ) above edge of pavement 
elevation.  Delineators shall be installed four feet from edge of pavement except those delineating 
end treatments, culverts and electrical items. 
 
 Mile marker posts shall be mounted on breakaway supports.  The bottom of the sign shall be 
5’ - 0” (60”) above the pavement at the solid white line and shall be offset five feet from the edge of 
pavement.   
  
 A mock-up of the guardrail delineator posts shall be submitted to the Resident for approval 
prior to installation. 
 
 Any materials damaged by the Contractor’s operations shall be replaced at no additional cost 
to the Authority.   
 
 Top of the delineator panel shall be flush with the top of post.   
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606.08  Method of Measurement 
 
 The following paragraphs are added: 
 
 Delineator Posts shall be measured by each unit satisfactorily installed.  Delineator Post- 
Removed and Reset will be measured by each unit satisfactorily removed and reset. Delineator Posts 
Removed and Stacked will be measured by each unit satisfactorily removed and stacked. 
  
 Mile Marker post shall be measured for payment as Delineator Post. The breakaway supports 
shall be incidental to the Underdrain Delineator Post pay item. 
  
606.09  Basis of Payment 
 
 The following sentences are added: 
 
 The accepted quantity of Delineator Posts will be paid for under the Underdrain Delineator 
Post item, at the Contract unit price per each which price shall be full compensation for the post and 
specified delineator or mile marker panel, complete in place. 
 
 The accepted quantity of Delineator Post - Removed and Reset will be paid for at the Contract 
unit price each, which price shall be full compensation for removing and resetting the delineator 
panel or mile marker panel and post and all incidentals necessary to complete the work. 
 
The accepted quantity of Delineator Posts Removed and Stacked will be paid for at the Contract unit 
price each, which price shall be full compensation for removing and stacking delineator panel or 
mile marker panel and posts and all incidentals necessary to complete the work. 
 
 Payment will be made under: 
           
Pay Item         Pay Unit 
 
606.3561 Delineator Post - Remove and Reset  Each 
606.3562 Delineator Post - Remove and Stack  Each 
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SPECIAL PROVISION 
 

SECTION 606 
 

GUARDRAIL 
 

(Guardrail – Remove, Modify and Reset, Single Rail) 
(Guardrail – Remove, Modify and Reset, Double Rail) 

(Guardrail - Remove and Stack) 
 (Guardrail Adjust – Single Rail) 
 (Guardrail Adjust – Double Rail) 

 
606.01  Description 
 
 The following paragraphs are added: 
 
 This work shall also consist of adjusting the height of the existing single and double rail 
guardrail in locations where the existing height of rail is not 30 inches.  The guardrail shall be 
adjusted to a height of 30 inches.  Existing single and double rail shall also be adjusted for lean.   
 
 The guardrail adjustment shall take place at all necessary locations; approximate locations 
are listed in the schedule of guardrail limits both median and outside shoulder.  Exact locations for 
adjustment shall be determined by the Resident.  If, during the course of the work, the contractor 
finds additional rail to be adjusted, then he shall notify the Resident, and the Resident determine 
if the rail is to be adjusted. 
 
 This work shall also consist of removing, stockpiling and stacking of existing single and 
double guardrail elements, component parts and hardware suitable for replacement as approved by 
the Resident.  At the completion of the Contract, any unused guardrail elements, posts, component 
parts and hardware suitable for reuse shall remain the property of the Authority. Any guardrail 
elements, posts, component parts and hardware unsuitable for reuse shall become property of the 
Contractor. 
 
 Stockpiled materials, suitable for reuse, shall be utilized on Remove, Modify and Reset items 
prior to new materials being paid for. 
 
 This work shall consist of removing, disposing of existing guardrail elements, component 
parts and hardware, as directed by the Resident.  All materials shall become the property of the 
Contractor and shall be removed from the site at the completion of the Project.  The Contractor 
shall provide the Resident with an affidavit stating the final location of all disposed material and 
that the material was disposed of in accordance with the Maine Department of Environmental 
Protection Solid Waste Regulations. 
 
606.02 Materials 
 
 The following paragraph is added at the end of the subsection: 
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 New non-wood offset blocks conforming to NCHRP 350 Test Level 3 shall be installed on 
all guardrail being reset.  The existing steel offset brackets and backup plates shall become the 
property of the contractor. 
 
 The following Subsection is added: 
 
606.021  General 
 
 All existing guardrail to be raised or lowered shall be completed prior to new guardrail or 
end treatments being attached. 
 
606.036  Adjusting Existing Guardrail 
 
 Any materials or galvanizing damaged by the Contractor’s operations shall be replaced or 
touched-up at no additional cost to the Authority. 
 
 Guardrail posts shall be raised to a minimum of five inches above final elevation prior to 
driving post to final elevation; this applies to both raising and lowering rail. 
 
 Any given length of guardrail to be adjusted shall be done in such a way that top of rail 
elevations do not vary drastically between each section of guardrail.  Rail height tolerance shall be 
30 inches, plus 0 inches, minus 1/2 inch.  The 30 inches shall be measured from the edge of 
pavement to the top of rail beam when within 2 feet of the edge of pavement. 
 
 Rail shall be adjusted for lean where needed.  All posts shall be plumb after adjusting for 
lean. 
 
 When the rail tapers from one bound to the other the rail shall be adjusted to the correct 
height on the farthest ends and shall be adjusted towards the center of the median to create a smooth 
line. 
 
 Earth around each adjusted or reset post shall be raked and compacted with a minimum 8 
pound hand tamper or an approved device.  Holes created due to adjusting or resetting a post shall 
be filled with a similar surrounding material and compacted. 
 
606.08  Method of Measurement 
 
 The following paragraphs are added: 
 
 Adjusting of both single and double rail guardrail shall be measured by the linear foot of 
Guardrail adjusted and accepted. 
 
 Raking and compacting the earth around each reset post with a minimum 8 pound hand 
tamper or an approved device, and infilling and compacting holes created due to resetting posts with 
a similar surrounding material will not be paid separately, but shall be incidental to the Guardrail - 
Remove, Modify and Reset Pay or Guardrail - Adjust pay items. 
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 Guardrail Remove and Stack will be measured on a linear foot basis of guardrail satisfactorily 
removed and stockpiled whether single rail or double rail.  Single and double twisted end sections 
will be measured for payment on a linear foot basis as 25 feet of guardrail removed.   
 

Guardrail removed and not reset or stacked shall be incidental to Contract Items and 
include all removal, disposal, equipment and labor necessary to satisfactorily complete the work. 
  
 Steel posts to replace damaged posts shall come from the stockpile of guardrail components 
to be disposed of, from this Contract and will not be measured separately for payment.  If, in the 
opinion of the Resident, there are no suitable steel posts in the stockpile then steel posts will be 
measured for payment. 
 
 W-beam rail elements to replace damaged rail elements shall come from the stockpile of 
guardrail from the Remove and Stack or the guardrail to be disposed of from this Contract and will 
not be measured separately for payment.  If, in the opinion of the Resident, there are no suitable W-
beam rail elements in the stockpile then the W-beam rail elements will be measured for payment.  
 
606.09  Basis of Payment 
 
 The following paragraphs are added: 
 
 Adjusting of single and double rail guardrail will be paid for at the Contract unit price per 
linear foot and shall be full compensation for furnishing all labor, equipment and materials 
necessary to complete the work.   Guardrail Adjust will not be measured for payment until all 
compaction has been completed.  
  
 The accepted quantity of guardrail removal will be paid for at the Contract unit price bid, 
which price shall be full compensation for removing, transporting and stacking all guardrail 
elements, component parts and hardware, equipment, labor and all incidentals necessary to complete 
the work.  No additional payment will be made for double rail. 
 
  Payment will be made under: 

Pay Item          Pay Unit 
 
606.3605 Guardrail – Remove, Modify, and Reset Single Rail   Linear Foot 
606.3606 Guardrail – Remove, Modify, and Reset Double Rail   Linear Foot 
606.369 Guardrail - Remove and Stack      Linear Foot 
 
606.3621 Guardrail Adjust, Single Rail      Linear Foot 
606.3622 Guardrail Adjust, Double Rail      Linear Foot 
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SPECIAL PROVISION 
 

SECTION 606 
 

GUARDRAIL 
 

(Remove and Reset Timber Guardrail) 
 
 
606.01 Description 
 
 The following paragraphs are added: 
 
 This work shall consist of removing the existing designated timber guardrail and resetting 
in a new location shown on the plans or directed.  This work shall also consist of disposing of 
timber guardrail not reused and replacing damaged or broken materials. 
 
606.02 Materials 
 
 The following paragraphs are added: 
 
 Where new materials are required, materials shall conform to Voluntary Product 
Standards PS 20-15 and be certified according to applicable standard grading and dressing rules 
and shall bear the official grade and/or trademark of the association under whose rules it is 
produced. 
 

A. Wood: Post and beams shall be the same size and species of the existing timber guardrail 
or as approved by the Resident.  All wood shall be new, solid, sound and surface dry with 
a maximum moisture content of 19 percent. All wood shall be clearly marked with the 
official grading information. 
 

B. Fasteners: Carriage bolts shall be hot dipped galvanized steel or stainless steel and shall 
conform to the requirements of ANSI-B18.5 for round head, square neck bolts and to 
ASTM- A307. Washers shall be plain steel and shall conform to the requirements of 
ANSI-B18.22.1. Nuts shall be hex nuts conforming to the requirements of ANSI-
B18.22.2. 
 

C. Treatment: All wood shall be .40 lbs per cubic foot pressure treated with Alkaline Copper 
Quaternary (ACQ). 
 

606.09 Basis of Payment 
 
 Payment will be made under: 
 
Pay Item          Pay Unit 
 
606.615 Remove and Reset Timber Guardrail     LF 
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SPECIAL PROVISION 
 

SECTION 607 
 

FENCES 
 

(Pipe Entry Gate) 
(Remove and Reset Pipe Entry Gate) 

 
607.01 Description 
 
 The following paragraphs is added: 
 
 This work shall also consist of installing a pipe entry gate in reasonably close conformity 
with the lines and grades as shown on the Plans or as approved by the Resident. 
 
 This work shall also include removing existing pipe entry gate and resetting pipe entry gate 
in reasonably close conformity with the lines and grades as shown on the Plan or as approved by 
the Resident. 
 
 The installation shall include the assembly and erection of all parts and materials complete 
at the locations as shown on the Plans or as approved by the Resident. 
 
607.02 Materials 
 
 The following sentences are added: 
 
 The pipe entry gate width is designated on the Plans. 
 
 Pipe entry gate and associated hardware shall be made of aluminum as specified in ASTM 
B 429/ B 429M. 
 
 
607.06 Method of Measurement 
 
 Pipe Entry Gate and Remove and Reset Pipe Entry Gate will be measured by each unit of 
the kind specified and installed. 
 
607.07 Basis of Payment 
 
 Pipe Entry Gate will be paid for at the Contract price each, complete in place, which 
payment shall be compensation for furnishing and installing all necessary hardware, excavation 
and concrete. 
 
 Remove and Reset Pipe Entry Gate will be paid for at the Contract price each, complete in 
place, which payment shall be compensation for complete disassembly, moving, stacking, 
furnishing and installing all necessary hardware, including broken, missing, or damaged 
components, excavation and concrete. 
 Gate connection to proposed fence will not be measured separately for payment, but shall 
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be incidental to the gate work. 
 
 Payment will be made under: 
 
Pay Item           Pay Unit 
 
607.2325  Pipe Entry Gate        Each 
607.2326  Remove and Reset Pipe Entry Gate      Each 
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SPECIAL PROVISION 

 
SECTION 610 

 
STONE FILL, RIPRAP, STONE BLANKET AND STONE DITCH PROTECTION 

 
(Temporary Stone Check Dams) 

 
610.01  Description 
 
 Paragraph (g) is added as follows: 
 
(g) Stone Check Dams – Machine placed stone, including the placement, removal and storage 
of the stone used for temporary  stone check dams. 
 
610.032.e. Stone Check Dams  
 
 The following paragraph is added: 
 
 Stone check dams shall be constructed in accordance with the details as shown on the Plans, 
detailed in the MaineDOT’s latest Best Management Practices, or as approved by the Resident.  The 
stone shall be placed in one operation without special handling or handwork except to create a low 
point along the top gradient above the ditch flow lines. 
 
 The following Subsection is added: 
 
610.033  Removing Stone 
 
 The stone for temporary stone check dams shall be removed after vegetation has been 
established in the ditches as approved by the Resident.   
 
 Any damage to the slopes and ditches caused by the removal of the stone check dams shall 
be repaired by the Contractor at his own expense. 
 
 The area directly under the temporary stone check dams shall be loamed, seeded and mulched 
immediately after the removal of the stone check dams.  The loam, seed and mulch will be measured 
for payment under the appropriate pay items. 
 

Stone used for temporary stone check dams shall be removed and stored and shall become 
the property of the Contractor at the completion of the Project. 

 
The following Subsection is added: 

 
610.034  Maintenance 
 
 Stone check dams shall be maintained by the Contractor.  Sediment deposits behind check 
dams shall be removed when the depth of sediment reaches 50 percent of the check dam height. 
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610.05  Method of Measurement 
 
 The following paragraphs are added: 
 
 Stone for Temporary Stone Check Dams will be measured by the cubic yard complete in 
place.   The removal and storage of the stone will not be measured separately for payment, but shall 
be incidental to the Temporary Stone Check Dam item.  This shall include the transporting and 
unloading of the stone.  If this stone is reused on the Project, it will be measured separately for 
payment under the appropriate pay item. 
 
 The removal and disposal of sediment from behind the Temporary Stone Check Dams will 
not be measured separately for payment, but shall be incidental to the Temporary Stone Check Dam 
pay item. 
 
610.06  Basis of Payment 
 
 The following sentences are added: 
 
 The accepted quantities of stone for Temporary  Stone Check Dams will be paid for at the 
Contract unit price per cubic yard. 
 
 Payment will be made under: 
 
Pay Item         Pay Unit 
 
610.181 Temporary Stone Check Dam     Cubic Yard 
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SPECIAL PROVISION 
 

SECTION 613 
 

EROSION CONTROL BLANKET 
 
613.01  Description 
 

This work shall also include seeding, mulching and watering the median swale and/or 
longitudinal flow line to the limits and width as shown on the Plans or as directed by the Resident.   

 
613.02  Materials 
 

The following sentences are added: 
 

Seeding shall meet the requirements of Section 618, Seeding, Method Number 2. 
 
Mulch shall meet the requirements of Section 619.  

 
 The following Subsection is added: 
 
613.041  Maintenance and Acceptance 
 
 See Section 618.10 for maintenance and acceptance of seeding. 
 
613.042  Mulch 
 

All mulch shall be placed after the area has been seeded and prior to the installation of the 
Erosion Control Blanket. 
 
613.09  Basis of Payment 
 

The following "and mulch" is added after the words "initial seeding" in the second 
sentence. 
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SPECIAL PROVISION 
 

SECTION 619 
 

MULCH 
 

(Mulch – Plan Quantity) 
(Temporary Mulch) 

 
619.01  Description 
 
 The first paragraph is modified by the addition of the following:   
 
 “as a temporary or permanent erosion control measure” after the word “mulch”. 
  
 Add the following sentence at the end of the first paragraph: 
 
 Refer to Section 656 Temporary Soil and Water Pollution Control, for more information 
on Temporary Mulch. 
 
619.03  General 
 
 The first paragraph is deleted and replaced with the following: 
 
 Cellulose fiber mulch shall not be used within 200 feet of a wetland or stream.  The limits 
shall be 200 feet up station and down station of the wetland or streams as well as the slopes adjacent 
to the stream.  The application of hay or straw mulch with an approved binder shall be used at 
these locations to prevent erosion.  
 
 The use of cellulose fiber mulch will only be allowed at other areas with the approval of 
the Resident.   The Contractor may be required to demonstrate that the material may be applied in 
a manner that will prevent erosion and will aid in the establishment of permanent vegetation.  The 
Resident reserves the right to require the use of hay or straw mulch at all locations if he determines 
that the cellulose mulch is ineffective.  Cellulose fiber mulch is not acceptable for winter 
stabilization. 
 
619.06   Method of Measurement 
 
 The following sentence is added: 
 
 Temporary Mulch will be paid for by the lump sum. 
 
619.07  Basis of Payment 
 

Temporary Mulch will be paid for at the Contract price per lump sum which shall be full 
compensation for furnishing and spreading the Temporary Mulch as many times as necessary as 
determined by the Contractor’s operations and staging.  The price shall also include the additional 
mulch netting and snow removal necessary during the winter months.   
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Payment will be made under: 

 
Pay Item Pay Unit 
 
619.1201 Mulch – Plan Quantity  Unit 
619.1202 Temporary Mulch  Lump Sum 
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SPECIAL PROVISION 
 

SECTION 652 

MAINTENANCE OF TRAFFIC 
 

 (Work Zone Traffic Control) 
 

This Specification modifies the Section 652 Supplemental Specification to define new 
pay items for all maintenance of traffic work associated with the Contract. 

 
652.1 Description 

 
The following paragraphs are added: 

 
Work zone traffic control shall include all equipment, submittals, installation, operations, 

relocations, replacements and removals to maintain the continuous and effective maintenance 
of traffic through and detouring around all work zones. 

 
652.7 Method of Measurement 

 
Delete the whole section and replace with the following: 

 
Work Zone Traffic Control will be measured as a lump sum as indicated in the plans and 

specifications, for all authorized and installed traffic control devices for which traffic shall be 
maintained in accordance with the approved traffic control plans. 

 
Signs (supplied by the contractor, static and automated), signals, lighting devices, 

pavement markings, rumble strips, barriers and barricades, channelizing devices, hand signaling 
devices, portable light towers, flashing and steady burn warning lights and beacons, flashing 
arrow panels, truck-mounted equipment and trailers (except truckmounted attenuators and 
automated trailer mounted speed limit signs, as defined for payment in special provision 652), 
traffic officers, flaggers and traffic coordinators will not be measured regardless of when or how 
often used or relocated on the project but shall be incidental to the Work Zone Traffic Control 
item. No additional payment will be made for devices that require replacement due to poor 
condition or inadequate retroreflectivity.  

 
The installation and removal of existing and temporary pavement markings, regardless 

of material, will not be measured but shall be incidental to the Work Zone Traffic Control item. 
No additional payment will be made for refreshing temporary paint pavement markings due to 
inadequate retroreflectivity or for re-installation of temporary tape pavement markings due to 
poor adhesion. 

 
652.8 Basis of Payment 

 
Delete the whole section and replace with the following: 

 
The Lump Sum for Work Zone Traffic Control will be payable in installments as 

follows: 25% of the Lump Sum once the Contractor's Traffic Control Plan is approved; 70% 
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of the Lump Sum paid as work progresses, proportional to the overall completion percentage 
of the Contract; and the remining 5% paid upon Final Acceptance. 

 
 Failure by the contractor to reinstall cones, barrels, signs, covered/uncovered signs and 
similar traffic control devices within an hour of them being displaced, moved, knocked over, un-
covered, etc. will result in a $150 fine per traffic control device if the issue is not resolved within 
one (1) hour of notification by the Resident. An additional $150 will be assessed for each additional 
hour that the device has not been corrected. If the traffic control device is critical to the 
maintenance of traffic creating an actual or potential safety issue with traffic and is not corrected 
immediately then it will result in a violation letter as described below. 
  
 Failure by the contractor to follow the Contracts 652 Supplemental Specifications, Special 
Provisions and Standard Specification and/or the Manual on Uniform Traffic Control Devices 
(MUTCD) and/or the Contractors own Traffic Control Plan, or failure to correct a violation, will 
result in a violation letter and result in a reduction in payment as shown in the schedule below. 
The Resident or any other representative of the Authority reserves the right to suspend the work at 
any time and request a meeting to discuss violations and remedies. The Authority shall not be held 
responsible for any delay in the work due to any suspension under this item. Any reduction in 
payment under this Special Provision will be in addition to forfeiting payment of maintenance of 
traffic control devices for that day. 
 

Amount of Penalty Damages per Violation 

1st 2nd 3rd & 
Subsequent 

$500 $1,000 $2,500 
 
652.8.1 Maintenance of Traffic Control Devices 

 
Delete the whole section and replace with the following: 

 
Work Zone Traffic Control will be paid at the lump sum price as indicated in the plans 

and specifications. Such payment will be full compensation for the development and 
submission of the traffic control plans for approval and for the installation, operations, 
maintenance, relocation, replacement, and removal of all traffic control devices for the 
project, including signs, signals, temporary signal systems, lighting devices, pavement 
markings, rumble strips, barriers and barricades, channelizing devices, hand signalizing 
devices, portable light towers, flashing and steady burn warning lights and beacons, flashing 
arrow panels, truckmounted equipment and trailers (except truck-mounted attenuators and 
automated trailer mounted speed limit signs, as defined for payment in special provision 652), 
traffic officers (except State Police as authorized by the Resident), flaggers and traffic 
coordinators. The lump sum price shall also include full compensation for all daily operations 
and maintenance of the approved traffic control plan and for all labor, tools, materials, 
equipment, incidentals, transportation, and labor required to implement the approved traffic 
control plans. 
 
652.8.2 Other Items 
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Delete the whole section and replace with the following: 
 

There shall be no payment made under any 652 pay items after the expiration of the 
adjusted total contract time. 

 
Payment will be made under: 

 
Pay Item         Pay Unit 
652.39  Work Zone Traffic Control     Lump Sum 
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SPECIAL PROVISION 
 

SECTION 652 

MAINTENANCE OF TRAFFIC 

 (Specific Project Maintenance of Traffic 
Requirements) 

 
This Special Provision contains additional requirements beyond those in the 2016 

MTA Supplemental Specifications for the specific project maintenance of traffic 
requirements. 

 
The following minimum traffic requirements shall be maintained. These requirements 

may be adjusted based on the traffic volume when authorized by the Authority. 
 
All maintenance of traffic control devices shall meet current MUTCD guidelines and 

NCHRP 350 guidelines, and MASH guidelines if the date of manufacture was after 2019. 
 
Hannaford Roadway Traffic Control Requirements 
 

Two 11-foot lanes of traffic shall be maintained along the Hannaford Entrance roadway in 
accordance with the details shown on the Plans.  Short durations of alternating two-way traffic in 
a single lane will be permitted with proper maintenance of traffic signage and flaggers.  A 
minimum of one 14-foot travel lane shall be maintained at all times. The Contractor shall notify 
the Resident two days prior to any lane closure.  The Resident will notify the City of Portland and 
Hannaford management. At the end of each work day, the throat of the ramp shall be lined with 
cones at the edge of existing pavement until the permanent signs are installed. Construction truck 
traffic shall not use the Hannaford driveway on Fridays, weekends or Holidays. There shall be a 
restriction that no more than two trucks per hour may access the jobsite via the Hannaford 
Driveway. All construction traffic using the Hannaford Driveway shall use the Forest Avenue 
intersection. Construction traffic shall not use the Hannaford Driveway to access Riverside Street 
and construction traffic shall not enter the Hannaford Driveway from Riverside Street. 
 

During the paving work on the ramps, the Contractor is permitted to maintain one 12-
foot lane of alternating traffic using flaggers on the road listed above. Paving work includes 
pavement milling and resurfacing. 

 
Riverside Industrial Parkway Traffic Control Requirements 
 

Two 11-foot lanes of traffic shall be maintained along Riverside Industrial Parkway in 
accordance with the details shown on the Plans.  Short durations of alternating two-way traffic in 
a single lane will be permitted with proper maintenance of traffic signage and flaggers.  A 
minimum of one 12-foot travel lane shall be maintained at all times. The Contractor shall notify 
the Resident two days prior to any lane closure.  The Resident will notify the City of Portland. At 
the end of each work day, the throat of the ramp shall be lined with cones at the edge of existing 
pavement until the permanent signs are installed. 
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During the paving work on the ramps, the Contractor is permitted to maintain one 12-
foot lane of alternating traffic using flaggers on the roads listed above. Paving work includes 
pavement milling and resurfacing. 

 
See tables below for specific limitations on local maintenance of traffic operations. 

 
Maine Turnpike Traffic Control Requirements 

 
The maintenance of traffic control plans include shoulder closures and single lane 

closures for the work that will occur on, over, or adjacent to the Maine Turnpike roadway.  
 

The following Maintenance of Traffic Limitation Tables provide limitations for activities 
along the Turnpike mainline.  Travel lanes may not be impeded by traffic control devices until 
the time frames specified for each activity. 

 
Temporary concrete barrier is prohibited along the Turnpike mainline from November 

15th through April 1st.  
 
The traffic control for the culvert work at MM 53.7 will be provided by the Authority. 

The Contractor shall provide an expected schedule for shoulder closure and lane closure needs 
two weeks prior to starting work. The Contractor shall notify the Resident for all changes to the 
shoulder closure and lane closure needs at least 48 hours in advance.  

 
Loading/unloading trucks shall not be closer than six feet from an open travel lane when being 
loaded or unloaded within the work zone. 

 

MAINTENANCE OF TRAFFIC LIMITATION TABLE: TURNPIKE MAINLINE - 
APPROVED SHOULDER CLOSURES AND LANE CLOSURES 

EMERGENCY VEHICLE RAMPS TERMINATING AT  
FOREST AVENUE (HANNFORD ENTRANCE) / RIVERSIDE INDUSTRIAL PARKWAY 
(MM 50.0) 
 

Mainline Northbound & Southbound 
August 1, 2020 to November 14, 2020 

April 2, 2021 to June 30, 2021 
 

  
Temporary 
Turnpike 
Shoulder 
Closures 

Long-Term 
Turnpike 
Shoulder 

Closures with 
Barrier 

Turnpike 
Single Lane 

Closures 
Time of Day:  Anytime  Allowed  

Days of Week:    Sunday p.m. through Friday a.m.    

Time of Day: 8:00 p.m. to 6:00 a.m. next day Allowed Allowed Allowed 
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Mainline Northbound & Southbound 
November 15, 2020 to April 1, 2021 

 
  

Temporary 
Turnpike 
Shoulder 
Closures 

Long-Term 
Turnpike 
Shoulder 

Closures with 
Barrier 

Turnpike 
Single Lane 

Closures 

Days of Week:    Sunday p.m. through Friday a.m.    

Time of Day: 7:00 p.m. to 6:00 a.m. next day Allowed  Allowed 
 
 

Riverside Industrial Parkway 
June 1, 2020 to June 30, 2021 

 
  Flagging/ 

Single Lane 
Closures 

Time of Day: Anytime Allowed 
 
 

Hannaford Entrance 
June 1, 2020 to June 30, 2021 

 
  Flagging/ 

Single Lane 
Closures 

Days of Week:    Monday through Thursday   

Time of Day: Anytime Allowed 
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MAINLINE CULVERT WORK (MM 53.7) 
 

Mainline Northbound 
August 1, 2020 to October 15, 2020 

 
  Temporary 

Turnpike 
Shoulder 
Closures 

Turnpike 
Single Lane 

Closures 
Time of Day:  Anytime   

Days of Week:    Sunday p.m. through Thursday 
p.m.   

Time of Day: 8:00 p.m. to 2:30 p.m. next day Allowed Allowed 

Days of Week:    Thursday p.m through Friday 
p.m.   

Time of Day: 8:00 p.m. to 12:01 p.m. next day Allowed Allowed 
 
 

Mainline Southbound 
August 1, 2020 to October 15, 2020 

 
  Temporary 

Turnpike 
Shoulder 
Closures 

Turnpike 
Single Lane 

Closures 
Time of Day:  Anytime   

Days of Week:    Sunday p.m. through Monday a.m.   

Time of Day: 8:00 p.m. to 6:00 a.m. next day Allowed Allowed 

Days of Week:    Monday a.m. through Friday a.m.   

Time of Day: 9:00 a.m. to 6:00 a.m. next day Allowed Allowed 
 
 
 
 
 
NOTE 1: Turnpike Lane Closures shall be removed if construction is not ongoing.  Unattended 

lane closures are not allowed.   
 

NOTE 2: Construction vehicles are prohibited from merging with mainline traffic after noon on 
Fridays between August 1, 2020 and September 11, 2020 and during June 2021 unless 
the merge occurs at an interchange. 

 
NOTE 3: Construction and personal vehicles are prohibited from merging with mainline traffic 

all weekdays from 6:30 a.m. to 9:00 a.m. and from 3:30 p.m. to 6:00 p.m. 
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NOTE 4: There shall be no lane closures permitted along the Turnpike over the following dates: 

• September 3-8, 2020 
• October 9-12, 2020 
• November 25-30, 2020 
• December 23, 2020 – January 4, 2021 
• February school vacation week 2021 (TBD) 
• April school vacation week 2021 (TBD) 
• May 28-June 1, 2021 
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SPECIAL PROVISION 
 

SECTION 652 

MAINTENANCE OF TRAFFIC 
  

(Flaggers) 
 

Section 652 of the Maine Turnpike Authority 2016 Supplemental Specifications is 
modified as follows: 

 
652.2.4 Other Devices 

 
Paragraph five is deleted and replaced with the following: 

 
STOP/SLOW paddles shall be the primary and preferred hand-signaling device. 

Flags shall be limited to emergencies. The paddle shall have an octagonal shape and be at 
least 18 inches wide with letters at least 6 inches high and should be fabricated from light 
semi-rigid material. STOP/SLOW paddles shall have internal flashing LEDs and be 
Visual-Alert LED STOP/SLOW Paddles or approved equivalent. 

 
652.4 Flaggers 

 
The last sentence in the first paragraph is deleted and replaced with the following: 

 
Only flashing SLOW/STOP paddles shall be used and the flagger station shall be 

illuminated to assure visibility in accordance with 652.6.2. 
 
Add: 

 
Flaggers shall not stop traffic on Turnpike mainline or interchange ramps. Only State 

Police are allowed to stop traffic on mainline or interchange ramps. 
 
652.7 Method of Measurement 

Add: 

Flaggers will not be measured for payment but will be considered incidental to Item 
652.39 Work Zone Traffic Control.   
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SPECIAL PROVISION 

 
SECTION 652 

 
MAINTENANCE OF TRAFFIC 

 
(Truck Mounted Attenuator) 

 
Section 652 of the Maine Turnpike Authority 2016 Supplemental Specifications is modified as 
follows: 
 
652.1  Description 
  
 The following paragraph is added:   

 
When a pay item for a Truck Mounted Attenuator (TMA) is included in the contract at 

least one TMA will be required on the project and its use will be required. The truck mounted 
attenuator should be utilized in lane closures and other construction operations where workers 
are exposed to traffic and not protected by other positive means. The Contractor shall manage the 
utilization and operation of the TMA and if at least one is not used as described above then it 
will be considered a Traffic Control Plan violation and result in a reduction of payment as 
outlined in Section 652. 

 
 
652.2.1  Truck Mounted Attenuator 
 
This section is deleted in its entirety and replaced with the following: 
 

The truck mounted attenuator system shall conform to the following requirements: 
 

 Truck and attached attenuator shall conform to the NCHRP Report 350, Test Level 3 
criteria, or MASH Test Level 3 criteria if manufactured after 2019. 

 A mounted revolving amber light or amber strobe light with 360-degree visibility. 
 An arrow light bar fixed to the vehicle. 
 The attenuator shall be mounted to a vehicle with a minimum weight of 10,000 lbs. 

 
652.3.7  Operations 
 
This section is deleted in its entirety and replaced with the following: 
 

The Contractor shall manage the operation of the truck mounted attenuator.  The truck 
mounted attenuator should be utilized in lane closures and other construction operations where 
workers are exposed to traffic and not protected by positive means.  The operation of the vehicle 
shall be in accordance with the Manual of Uniform Traffic Control Devices and the manufacturer’s 
recommendation.   

 
Installation: The chart below identifies the distance from the work zone or hazard 

where the TMA shall be deployed. If the work zone is within a marked lane closure, the 
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barrier truck distances shall apply and if the work is mobile, then shadow truck distances shall 
apply. The TMA shall not be located in the buffer zone. When used as a barrier, the barrier 
truck shall be parked in low gear with brakes applied and the front wheels turned away from 
the work zone and the adjacent traffic lane. For placement details, reference the Manual of 
Uniform Traffic Control Devices (MUTCD). 
 

Weight of Truck Barrier Truck Distance from 
Work Zone of Hazard 

Shadow Truck Distance from 
Work Vehicle or Work Zone 

10,000 lbs 250 ft 300 ft 
15,000 lbs 200 ft 250 ft 

>24,000 lbs 150 ft 200 ft 
 

 
 

652.7  Method of Measurement 
 
 The last paragraph is deleted and replaced with: 

 
Truck mounted attenuator shall be measured for payment by the calendar day for each 

calendar day that a unit is used on a travel lane or shoulder on the project, as approved by the 
Resident.  
 
652.8.2  Basis of Payment 
 
 The last two paragraphs are deleted and replaced with:   

 
The Truck Mounted Attenuator(s) will be paid for at the Contract unit price per calendar day 

for each TMA used.  This price shall include all costs associated with the use of the vehicle.   Payment 
shall include operator, fuel, truck, maintenance, flashing lights, arrow board and all other incidentals 
necessary to operate the vehicle. 
 

Payment will be made under: 
 
Pay Item Pay Unit 
 
652.45  Truck Mounted Attenuator Calendar Day 
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SPECIAL PROVISION 
 

SECTION 719 
 

SIGNING MATERIAL 
 

Section 719.01 Reflective Sheeting 
 

This Subsection is deleted in its entirety and replaced with the following: 
 

Retroreflective sheeting for signs shall meet at a minimum the requirements for ASTM 
4956 – Type XI (Prismatic) manufactured by 3M Company, for all signs. 
 

Reflective sheeting, used in sign construction, shall have been manufactured within the 
six months immediately prior to the fabrication of each sign.  Upon delivery at the job site of 
each shipment of signs, a letter of certification shall be provided that the reflective sheeting 
conforms to the requirements.  
 

For Type 1 Guide Signs, all reflective sheeting shall be color matched on each sign unit. 
 

All warning signs shall be fluorescent yellow except for Ramp Advisory Speed signs 
which shall be yellow. 
 

All Construction Series signs that use orange backgrounds shall be fluorescent orange. 
 

All Pedestrian Signs shall be fluorescent yellow-green. 
 

EZ-PASS Purple shall conform to the FHWA Purple color box. 
 
719.02 Demountable High Intensity Reflectorized Letters, Numerals, Symbols, and Borders  
 

This Subsection, including the title, is deleted in its entirety and replaced with the 
following: 
 
719.02 Direct Applied Reflectorized Letters, Numerals, Symbols, and Borders   
 

Direct applied letters, numerals, symbols and borders shall consist of cut out sheeting that 
shall meet at a minimum the requirements for ASTM 4956 – Type XI (Prismatic) sheeting. The 
sheeting material used for the direct applied legend shall be the same type as used for the 
background. 
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D. Definitions. The following terms, as used in this chapter, have the following meanings, unless 
the context indicates otherwise: 

 
(1) Cross-sectional area. The cross-sectional area of a stream channel is determined by 

multiplying the stream channel width by the average stream channel depth. The stream 
channel width is the straight line distance from the normal high water line on one side of the 
channel to the normal high water line on the opposite side of the channel. The average stream 
channel depth is the average of the vertical distances from a straight line between the normal 
high water marks of the stream channel to the bottom of the channel. 

 
(2) Crossing. Any activity extending from one side to the opposite side of a protected natural 

resource, or to an island or upland within a protected natural resource whether under, through 
or over that resource. Such activities include, but are not limited to roads, fords, bridges, 
culverts, utility lines, water lines, sewer lines and cables, and the clearing and removal of 
vegetation necessary to install and maintain these crossings. 

 
(3) Fill. a. (verb) To put into or upon, supply to, or allow to enter a water body or wetland any 

earth, rock, gravel, sand, silt, clay, peat, or debris; b. (noun) Material, other than structures, 
placed in or adjacent to a water body or wetland. 

 
(4) Ford. A permanent crossing of a stream utilizing an area of existing, non-erodible substrate 

of the stream, such as ledge or cobble, or by placing non-erodible material such as stone or 
geotextile on the stream bottom. 

 
(5) Perennial watercourse. A river, stream or brook depicted as a solid line on the most recent 

edition of a United States Geological Survey 7.5 minute series topographic map, or if not 
available, a 15 minute series topographic map. 

 
(6) Riprap. Heavy, irregularly-shaped rocks that are fit into place, without mortar, on a slope. 

Square or rectangular rocks with flat faces, such as quarry stone or manufactured blocks, do 
not qualify as “irregularly-shaped”. 

 
(7) Used for navigation. Those rivers, streams or brooks used by motorized watercraft. 

 
11. State transportation facilities 

 
A. Applicability 
 

(1) This section applies to the maintenance, repair, reconstruction, rehabilitation, replacement or 
minor construction of a State Transportation Facility carried out by, or under the authority of, 
the Maine Department of Transportation (MaineDOT) or the Maine Turnpike Authority, 
including any testing or preconstruction engineering, and associated technical support 
services. 

 
(2) This section does not apply to an activity within a coastal sand dune system. 
 

NOTE: The construction of a transportation facility other than roads and associated facilities may be 
subject to the Storm Water Management Law, 38 M.R.S.A. Section 420-D. 
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B. Standards 

 
(1) Photographs of the area to be altered by the activity must be taken before work on the site 

begins. The photographs must be kept on file and be made available at the request of the 
DEP. 

 
(2) The activity must be reviewed by the Department of Inland Fisheries and Wildlife and the 

Department of Marine Resources, as applicable. The applicant must coordinate with the 
reviewing agencies and incorporate any recommendations from those agencies into the 
performance of the activity. 

 
(3) All construction activities undertaken must be detailed in a site-specific Soil Erosion and 

Water Pollution Control Plan and conducted in accordance with MaineDOT's Best 
Management Practices for Erosion and Sediment Control, dated January 2000, and Standard 
Specifications, dated December 2002. 

 
(4) Alignment changes may not exceed a distance of 200 feet between the old and new center 

lines in any natural resource. 
 
(5) The activity may not alter more than 300 feet of shoreline (both shores added together) 

within a mile stretch of any river, stream or brook, including any bridge width or length of 
culvert. 

 
(6) The activity may not alter more than 150 feet of shoreline (both shores added together) 

within a mile stretch of any outstanding river segment identified in 38 M.R.S.A. 480-P, 
including any bridge width or length of culvert. 

 
(7) The activity must minimize wetland intrusion. The activity is exempt from the provisions of 

Chapter 310, the Wetland and Waterbodies Protection Rules, if the activity alters less than 
15,000 square feet of natural resources per mile of roadway (centerline measurement) 
provided that the following impacts are not exceeded within the 15,000 square foot area: 
 
(a) 1,000 square feet of coastal wetland consisting of salt tolerant vegetation or shellfish 

habitat; or 
 
(b) 5,000 square feet of coastal wetland not containing salt tolerant vegetation or shellfish 

habitat; or 
 
(c) 1,000 square feet of a great pond. 
 
All other activities must be performed in compliance with all sections of Chapter 310, the 
Wetland Protection Rules, except 310.2(C), 5(A), 9(A), 9(B) and 9(C). 

 
(8) The activity may not permanently block any fish passage in any watercourse containing fish. 

The applicant must coordinate with the reviewing agencies listed in paragraph 2 above to 
improve fish passage and incorporate any recommendations from those agencies into the 
performance of the activity. 
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NOTE: For guidance on meeting the design objectives for fish passage, including peak 
flow, maximum velocity, mining depth and gradient, see the MaineDOT Waterbody and 
Wildlife Crossing Policy and Design Guide (July 2008), developed in conjunction with state 
and federal resource and regulatory agencies. 

 
(9) Rocks may not be removed from below the normal high water line of any coastal wetland, 

freshwater wetland, great pond, river, stream or brook except to the minimum extent 
necessary for completion of work within the limits of construction. 

 
(10) If work is performed in a river, stream or brook that is less than three feet deep at the time 

and location of the activity, the applicant must isolate the work area from the resource and 
divert stream flows around the work area, maintaining downstream flows while work is in 
progress. 
 

(11) Wheeled or tracked equipment may not operate in the water. Equipment operating on the 
shore may reach into the water with a bucket or similar extension. Equipment may cross 
streams on rock, gravel or ledge bottom. If avoiding the operation of wheeled or tracked 
equipment in the water is not possible, the applicant must explain the need to operate in the 
water. Approval from the DEP to operate in the water must be in writing, and any 
recommendations from the DEP must be incorporated into the performance of the activity. 

 
(12) All wheeled or tracked equipment that must travel or work in a vegetated wetland area must 

travel and work on mats or platforms. 
 
(13) Any debris or excavated material must be stockpiled either outside the wetland or on mats or 

platforms. Erosion and sediment control best management practices must be used, where 
necessary, to prevent sedimentation. Any debris generated during the activity must be 
prevented from washing downstream and must be removed from the wetland or water body. 
Disposal of debris must be in conformance with the Maine Hazardous Waste, Septage and 
Solid Waste Management Act, 38 M.R.S.A. Section 1301 et seq. 

 
(14) Work below the normal high water line of a great pond, river, stream or brook must be done 

at low water except for emergency work or work agreed to by the resource agencies listed in 
paragraph 2 above. 

 
(15) Perimeter controls must be installed before the work starts. Disturbance of natural resources 

beyond the construction limits shown on the plans is not allowed under this rule. 
 

NOTE: Guidance on the location of construction limits can be obtained from the on site Construction 
Manager. 

 
(16) The use of untreated lumber is preferred. Lumber pressure treated with chromated copper 

arsenate (CCA) may be used only if necessary and only if use is allowed under federal law 
and not prohibited from sale under 38 M.R.S.A. 1682, and provided it is cured on dry land in 
a manner that exposes all surfaces to the air for a period of at least 21 days prior to 
construction. Wood treated with creosote or pentachlorophenol may not be used where it will 
contact water. 
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(17) A temporary road for equipment access must be constructed of crushed stone, blasted ledge, 
or similar materials that will not cause sedimentation or restrict fish passage. Such roads 
must be completely removed at the completion of the activity. In addition, any such 
temporary roads which are in rivers, streams or brooks, must allow for a passage of 
stormwater flows associated with a 10-year storm. 

 
(18) Non-native species may not be planted in restored areas. 
 
(19) Disposal of debris must be in conformance with Maine Hazardous Waste, Septage and Solid 

Waste Management Act, 38 M.R.S.A. Sections 1301 et seq. 
 
(20) Disturbance of vegetation must be avoided, if possible. Where vegetation is disturbed 

outside of the area covered by any road or structure construction, it must be reestablished 
immediately upon completion of the activity and must be maintained. 

 
(21) A vegetated area at least 25 feet wide must be established and maintained between any new 

stormwater outfall structure and the high water line of any open water body. A velocity 
reducing structure must be constructed at the outlet of the stormwater outfall that will create 
sheet flow of stormwater, and prevent erosion of soil within the vegetated buffer. If the 25 
foot vegetated buffer is not practicable, the applicant must explain the reason for a lesser 
setback in writing. Approval from the DEP must be in writing and any recommendations 
must be incorporated into the activity. 

 
C. Definitions. The following terms, as used in this chapter, have the following meanings, unless 

the context indicates otherwise: 
 

(1) Diversion. The rerouting of a river, stream or brook around a construction site and then back 
to the downstream channel. 

 
(2) Fill. a. (verb) To put into or upon, supply to, or allow to enter a water body or wetland any 

earth, rock, gravel, sand, silt, clay, peat, or debris; b. (noun) Material, other than structures, 
placed in or immediately adjacent to a wetland or water body. 

 
(3) Floodplain wetlands. Freshwater wetlands that are inundated with flood water during a 100-

year flood event based on flood insurance maps produced by the Federal Emergency Agency 
or other site specific information. 

 
(4) Riprap. Heavy, irregularly shaped rocks that are fit into place, without mortar, on a slope as 

defined in the MaineDOT Standard Specifications, dated December 2002. 
 
12. Restoration of natural areas 
 

A. Applicability 
 

(1) This section applies to the restoration of an altered portion of a coastal wetland, freshwater 
wetland, great pond, river, stream or brook to its pre-existing natural condition through the 
removal of fill, structures or debris which is located in, on over, or adjacent to the natural 
resource. 
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REPLY TO 
ATTENTION OF 

SEAN DONAHUE 

DEPARTMENT OF THE ARMY 
NEW ENGLAND DISTRICT, CORPS OF ENGINEERS 

696 VIRGINIA ROAD 
CONCORD, MASSACHUSETTS 01742-2761 

MAINE GENERAL PERMIT (GP} 
AUTHORIZATION LETTER AND SCREENING SUMMARY 

MAINE TURNPIKE AUTHORITY 
2360 CONGRESS STREET 
PORTLAND, MAINE 04102 

CORPS PERMIT# NAE-2019-03093 
CORPS GP ID# 20-053 
STATEID# ____ P_B_R _________ _ 

DESCR!PT!OM OF WORK: 
Fill approx imately 17, 111 s .f. of fres hwater wetland at Portland, Maine in orde r to construct emergency 
vehicle ramps to the Maine Turnpike northbound and southbound lanes from Riverside Industria l Pa rkway 
and Forest Avenue respectively. This work is shown on the attached plans entitled "Forest Avenue. 
Emer&"eocy Ve hicle Ramps, Portlapd, Maioe" in ope she et dated "Au~st 13, 2019" apd "FOREST 
AVE. /RIVERSIDE IND. PKWY .. EMERGENCY VEHICLE RAMPS" in nine s heets dated "10/2019" . 

LAT/LONG COORDINATES : 
43.701925° 

N 
-70.318135° _ _______ w USGS QUAD: PORTLAND EAST, ME 

I. CORPS DETERMINATION: 
Based on our review of the information you provided, we have determined that your project will have only minimal individual and cumulative impacts on 
waters and wetlands of the United States. Your work is therefore authorized by the U.S. Army Corps of Engineers under the Federal Permit. the 
Maine General Permit (GP!. http://www.nae.usace.army.mil/Portals/74/docs/regulatorv/StateGeneralPermits/ME/Maine General Permit 2015.pdf 

You must perform the activity authorized herein in compliance with all the terms and conditions of the GP [including any attached Additional Conditions 
and any conditions placed on the State 401 Water Quality Certification including any reguired mitigation]. Please review the enclosed GP carefully, · 
including the GP conditions beginning on page 5, to familiarize yourself with its contents. You are responsible for complying with all of the GP 
requirements; therefore you should be certain that whoever does the work fully understands all of the conditions. You may wish to discuss the 
conditions of this authorization with your contractor to ensure the contractor can accomplish the work in a manner that conforms to all requirements. 

If you change the plans or construction methods for work within our jurisdiction, please contact us immediately to discuss modification of this 
authorization. This office must approve any changes before you undertake them. 

Condition 38 of the GP (page 16) provides one year for completion of work that has commenced or is under contract to commence prior to the expiration 
of the GP on October 13. 2020. You will need to apply for reauthorization for any work within Corps jurisdiction that is not completed by October 13. 
2021. 

This authorization presumes the work shown on your plans noted above is in waters of the U.S. Should you desire to appeal our jurisdiction, please 
submit a request for an approved jurisdictional determination in writing to the undersigned. 

No work may be started unless and until all other required local, State and Federal licenses and permits have been obtained. This includes but is not 
limited to a Flood Hazard Development Permit issued by the town if necessary. 

II. STATE ACTIONS: PENDING [ X ] , ISSUED [ ] , DENIED [ ] DATE _____ _ 

APPLICATION TYPE: PBR;___X_. TIER 1~ TIER 2 ;_____. TIER 3~ LURC: DMR LEASE: NA: 

Ill. FEDERAL ACTIONS: 

JOINT PROCESSING MEETING: 1/30/20 LEVEL OF REVIEW: CATEGORY 1:__ CATEGORY 2;__.X_ 

AUTHORITY (Based on a review of plans and/or State/Federal applications): SEC 10 _ __ , 404 X 10/404 ___ , 103 __ _ 

EXCLUSIONS: The exclusionary criteria identified in the general permit do not apply to this project. 

FEDERAL RESOURCE AGENCY OBJECTIONS: EPA_l!Q__, USF&WS_l!Q__, NMFS_l!Q__ 

If you have any questions on this matter, please contact my staff at 207-623-8367 at our Augusta, Maine Project Office. In order for us to better serve 
you, we would appre 'ate your completing our Customer Service Survey located at htt ://cor ma u.usace.arm .mil/cm a exit? =136:4:0 

AV . CLEMENT 
SE OR PROJECT MANAGER 
MAINE PROJECT OFFICE 



ff.iiif.11 
~ 
US Anny Corps 
of Engineers e 
New England District 

PLEASE NOTE THE FOLLOWING CONDITIONS FOR 
DEPARTMENT OF THE ARMY 

GENERAL PERMIT 
NO. NAE-2019-03093 

1. This authorization requires you to 1) notify us before beginning work so we may inspect the project, and 2) submit a Compliance 
Certification Form. You must complete and return the enclosed Work Start Notification Form(s) to this office at least two weeks before 
the anticipated starting date. You must complete and return the enclosed Compliance Certification Form within one month following the 
completion of the authorized work and any required mitigation (but not mitigation monitoring, which requires separate submittals). 

2. The permittee shall assure that a copy of this permit is at the work site whenever work is being performed and that all personnel 
performing work at the site of the work authorized by this permit are fully aware of the terms and conditions of the permit. This permit, 
including its drawings and any appendices and other attachments, shall be made a part of any and all contracts and sub-contracts for 
work which affects areas of Corps of Engineers' jurisdiction at the site of the work authorized by this permit. This shall be done by 
including the entire permit in the specifications for the work. If the permit is issued after construction specifications but before receipt of 
bids or quotes, the entire permit shall be included as an addendum to the specifications. The term "entire permit" includes permit 
amendments. Although the permittee may assign various aspects of the work to different contractors or sub-contractors, all contractors 
and sub-contractors shall be obligated by contract to comply with all environmental protection provisions of the entire permit, and no 
contract or sub-contract shall require or allow unauthorized work in areas of Corps of Engineers jurisdiction. 

3. The permittee and his contractor(s) shall minimize the potential for effects to salmon and both sturgeon species by conducting all 
construction activities for the project in accordance with the Maine DOT - approved Soil Erosion and Water Pollution Control Plan. 
lnstream turbidity will be visually monitored and all erosion controls will be inspected daily to ensure that the measures taken are 
adequate. If inspection shows that the erosion controls are ineffective, immediate action will be taken to repair, replace, or reinforce 
controls as necessary. 

4. All exposed soils resulting from the construction will be promptly seeded and mulched in order to achieve vegetative stabilization. 

5. All areas of temporary fill shall be restored to their original contour and character upon completion of the work. 

6. Tree clearing shall not occur between June 1 and July 31 of any year in order to minimize potential impacts to federally listed 
northern long-eared bats. 
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US Army Corps 
of Engineers <a> 

New England District 
WORK-START NOTIFICATION FORM 

(Minimum Notice: Two weeks before work begins) 

*********** *********** ******************************************************** 
EMAIL TO: jay.l.clement@usace.army.mil 

or 

MAIL TO: 

Jay Clement 
US Army Corps of Engineers 
Maine Project Office 
442 Civic Center Drive 
Augusta, Maine 04330 

****************************************************************************** 
Corps of Engineers Permit No. NAE-2019-03093 was issued to the Maine Turnpike Authority. 
This work is located in freshwater wetlands off Forest Avenue at Portland, Maine and authorized 
the permittee to fill approximately 17 .111 s.f. of freshwater wetland in order to construct 
emergency vehicle ramps to the Maine Turnpike northbound and southbound lanes from 
Riverside Industrial Parkway and Forest Avenue respectively. 

The people (e.g., contractor) listed below wi ll do the work, and they understand the permit's 
conditions and limitations. 

PLEASE PRINT OR TYPE 

Phone & email: 

Proposed Work Dates: 

Permittee/Agent Signature: ____________ _ Date: ---------
Printed Name: Title: ------------------ ---------
Date Permit Issued: _________ Date Permit Expires: _________ _ 

****************************************************************************** 
FOR USE BY THE CORPS OF ENGINEERS 

PM: Clement Submittals Required: ---=-N-'--'o'--------

Inspection Recommendation: --=In=s=p~e-=-ct'-a=s'-c""'o'"""n"'"'v~e=n"""'ie'""'n'"""t _____________ _ 



US Army Corps 
of Engineers ® 
New England District 

(Minimum Notice: Permittee must sign and return notification 
within one month of the completion of work.) 

COMPLIANCE CERTIFICATION FORM 

Permit Number: NAE-2019-03093 

Project Manager_--=C"--=l=e1=n=-=e=n'""-t _____ __ _ 

Name of Permittee: Maine Turnpike Authority 

Permit Issuance Date: 
~----------

Please sign this certification and return it to the following address upon completion of the activity 
and any mitigation required by the permit. You must submit this after the mitigation is complete, 
but not the mitigation monitoring, which requires separate submittals. 

************************************************************************* 
* MAIL TO: 

* 
* 
* 
* 

U.S. Army Corps of Enginee1·s, New England District 
Permits and Enforcement Branch C 
Regulatory Division 
696 Virginia Road 
Concord, Massachusetts 01742-2751 

* 
* 
* 
* 
* 

******** *************************** ************************************** 

Please note that your permitted activity is subject to a compliance inspection by an U.S. Army 
Corps of Engineers representative. If you fail to comply with this permit you are subject to 
permit suspension, modification, or revocation. 

I hereby certify that the work authorized by the above referenced permit was completed in 
accordance with the terms and conditions of the above referenced permit, and any required 
mitigation was completed in accordance with the permit conditions. 

Signature of Permittee Date 

Printed Name Date of Work Completion 

Telephone Number Telephone Number 



Applicant: General Public, State of Maine Effective Date: October 13, 2015 
Expiration Date: October 13, 2020 

DEPARTMENT OF THE ARMY 
GENERAL PERMIT FOR 
THE STATE OF MAINE 

The New England District of the U.S. Army Corps of Engineers (Corps) hereby issues a General Permit (GP) 
for activities subject to Corps jurisdiction in waters of the U.S. within the boundaries of the State of Maine. 
This GP is issued in accordance with Corps regulations at 33 CFR 320 - 332 [see 33 CFR 325.2(e)(2)]. This GP 
authorizes activity-specific categories of work that are similar in nature and cause no more than minimal 
individual and cumulative adverse environmental impacts. Refer to Page 2 for the list of activities and 
Appendix A for activity specific conditions of eligibility in inland and tidal waters. 

I. GENERAL CRITERIA 

I. In order for activities to qualify for this GP, they must meet the GP's terms and eligibility criteria (Pages 
1--4), General Conditions (GC) (Pages 5 - 20), and Appendix A - Definition of Categories. 

2. Under this GP, projects may qualify for the following: 
•Category I: Category I Self -Verification Notification Form is required (SVNF - see Appendix B). 
• Category 2: Application to and written approval from the Corps is required (Pre-Construction 

Notification (PCN)). No work may proceed until written approval from the Corps is received. 

If your project is ineligible for Category I, it may qualify for Category 2 or an Individual Permit and you must 
submit an application (see Page 3). The thresholds for activities eligible for Categories I and 2 are defined in 
Appendix A. This GP does not affect the Corps Individual Permit review process or activities exempt from 
Corps regulation. 

3. Prospective permittees need to read: 
a. Section II to determine if the activity requires Corps authorization. 
b. Sections Ill and IV to determine if the activity may be eligible for authorization under this GP, 

specifically whether it is eligible for Self-Verification (SY) or whether Pre-Construction Notification (PCN) is 
required. 

4. Permittees must ensure compliance with all applicable General Conditions in Section IV. The Corps will 
consider unauthorized any activity requiring Corps authorization if that activity is under construction or 
completed and does not comply with all of the terms and conditions. 

5. Project proponents are encouraged to contact the Corps with questions at any time. Pre-application 
meetings (see 33 CFR 325.1 (b)), whether arranged by the Corps or requested by permit applicants, are 
encouraged to facilitate the review of projects. Pre-application meetings and/or site visits can help streamline 
the permit process by alerting the applicant to potentially time-consuming concerns that are likely to arise during 
the evaluation of their project (e.g., avoidance, minimization and compensatory mitigation requirements, historic 
properties, endangered species, essential fish habitat, and dredging contaminated sediments). 

Section I 



II. CORPS JURISDICTION/ACTIVITIES COVERED 

I. Permits are required from the Corps of Engineers for the following work: 
a. The construction of any structure in, over or under any navigable water of the United States (U.S.) 1, 

the excavating or dredging from or depositing of material in such waters, or the accomplishment of any other 
work affecting the course, location, condition, or capacity of such waters. The Corps regulates these activities 
under Section I 0 of the Rivers and Harbors Act of 1899. See 33 CFR 322; 

b. The discharge of dredged or fill material and certain discharges associated with excavation into 
waters of the U.S. (e.g. sidecasting). The Corps regulates these activities under Section 404 of the Clean Water 
Act (CW A). See 33 CFR 323; and 

c. The transportation of dredged material for the purpose of disposal in the ocean. The Corps regulates 
these activities under Section 103 of the Marine Protection, Research and Sanctuaries Act. See 33 CFR 324. 

2. Related laws: 
33 CFR 320.3 includes a list ofrelated laws, including: Section 401 of the CWA, Section 402 of the CWA, 
Section 307(c) of the Coastal Zone Management (CZM) Act of 1972, The National Historic Preservation Act of 
1966, the Endangered Species Act, the Fish and Wildlife Act of 1956, the Marine Mammal Protection Act of 
1972, Magnuson-Stevens Act, and Section 7(a) of the Wild and Scenic Rivers Act. 

3. An activity listed below may be authorized by this GP only ifthat activity and the permittee satisfy all of the 
GP's terms and conditions. Any activity not specifically listed below may still be eligible for the GP; applicants 
are advised to contact the Corps for a specific eligibility determination. Category I and Category 2 eligibility 
criteria for each activity in both Inland and Tidal waters can be found in Appendix A. 

I. Repair, Replacement, Expansion, and Maintenance of Authorized Structures and Fills 
2. Moorings 
3. Structures, Floats and Lifts 
4. Aids to Navigation, and Temporary Recreational Structures 
5. Dredging, Disposal of Dredged Material, Beach Nourishment, and Rock Removal and Relocation 
6. Discharges of Dredged or Fill Material Incidental to the Construction of Bridges 
7. Bank and Shoreline Stabilization 
8. Residential, Commercial, Industrial, and Institutional Developments, and Recreational Facilities 
9. Utility Line Activities 
I 0. Linear Transportation Projects 
11. Mining Activities 
12. Boat Ramps and Marine Railways 
13. Land and Water-Based Renewable Energy Generation Facilities and Hydropower Projects 
14. Reshaping Existing Drainage Ditches and Mosquito Management 
15. Oil Spill and Hazardous Material Cleanup 
16. Cleanup of Hazardous and Toxic Waste 
17. Scientific Measurement Devices 
18. Survey Activities 
19. Agricultural Activities 
20. Fish and Wildlife Harvesting, Enhancement, and Attraction Devices 
21. Habitat Restoration, Establishment and Enhancement Activities 
22. Previously Authorized Activities 
23. Stream & Wetland Crossings 
24. Aquaculture 
Note: Multiple activities may be authorized in the same GP, e.g. a recreational pier (#3) with an associated 
mooring (#2) or a windpower facility (#13) with an associated transmission line (#9). 

1 Defined in Appendix F, Definitions and at 33 CFR 328. 
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III. PROCEDURES 

1. State Approvals. Applicants are responsible for applying for and obtaining any of the required state or 
local approvals. Federal and state jurisdictions may differ in some instances. State permits may be required for 
specific projects regardless of the general permit category. 

In order for authorizations under this GP to be valid, when any of the following state approvals or statutorily­
required reviews is also required, the approvals must be obtained prior to the commencement of work in Corps 
jurisdiction. 

• Maine Department of Environmental Protection (DEP): Natural Resources Protection Act (NRPA) permit, 
including permit-by-rule (PBR) and general permit authorizations; Site Location of Development Act 
permit; Maine Waterway Development and Conservation Act permit; and Maine Hazardous Waste, Septage, 
and Solid Waste Management Act license. 

• Maine Department of Conservation, Agriculture & Forestry: Land Use Planning Commission (LUPC) 
permit. 

• Maine Department of Marine Resources: Aquaculture Leases. 

• Maine Department of Conservation, Bureau of Parks and Lands, Submerged Lands: Submerged Lands 
Lease. 

NOTE: This GP may also be used to authorize projects that are not regulated by the State of Maine (e.g., 
certain seasonal floats or moorings). 

2. How to Obtain/ Apply for Authorization. 
a. Category I (Self-Verification): Self-Verification Notification Form (SVNF) required. The SVNF is 

required for all SV eligible work in Maine unless otherwise stated in Appendix A. Activities that are eligible for 
SV are authorized under this GP and may commence without written verification from the Corps provided the 
prospective permittee has: 

i. Confirmed that the activity will meet the terms and conditions of Category I. Consultation with 
the Corps and/or other relevant federal and state agencies may be necessary to ensure compliance with the 
applicable general conditions (GCs) and related federal laws such as the National Historic Preservation Act (see GC 
6), the Endangered Species Act (GC 8) and the Wild and Scenic Rivers Act (GC 9). Prospective permittees are 
encouraged to contact the Corps with SV eligibility questions. Activities not meeting the SV criteria must submit a 
PCN to the Corps. 

ii. Submitted the SVNF (see GC 27 and Appendix B) to the Corps. NOTE: A copy of a state 
permit application form may be an acceptable surrogate for the SVNF. Whichever form chosen needs to 
include a location map, plans, and an Official Species List for federally listed threatened or endangered 
species (Reference Appendix D). 

b. Category 2 (Pre-Construction Notification (PCN)): Application to and written verification from the 
Corps is required before work can proceed. For activities that do not qualify for SV or where otherwise required by 
the terms of the GP, the permittee must submit a PCN and obtain a written permit before starting work in Corps 
jurisdiction. 

i. The Corps will coordinate review of all activities requiring PCN with federal and state agencies 
and federally recognized tribes, as appropriate. To be eligible and subsequently authorized, an activity must result 
in no more than minimal individual and cumulative effects on the aquatic environment as determined by the Corps 
in accordance with the criteria listed within this GP. This may require project modifications involving avoidance, 
minimization, or compensatory mitigation for unavoidable impacts to ensure that the net adverse effects of a 
project are no more than minimal. 

ii. The Corps will attempt to issue a written eligibility determination within the state's review 
period. Regardless, work eligible for Category 2 may not proceed before Corps written approval is received. 

c. All applicants for Category 2 projects must: 
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i. Apply directly to the Corps using the state application form or the Corps application form 
(ENG Form 43452), and apply directly to the state (DEP, LUPC, BPL or DMR) as applicable using the 
appropriate state form, ifthe work is regulated by the Corps and the state; or 

ii. Apply directly to the Corps using the Corps application form (ENG Form 4345 2
) ifthe work 

is regulated by the Corps but not the state (DEP, LUPC, BPL or DMR). 
111. Provide application information (see "Information Typically Required" in Appendix C) to 

help ensure the application is complete and to speed project review. 
1v. Obtain an Official Species List of federally threatened or endangered species in the project 

area (GC 8). 
v. Submit a copy of their application materials to the Maine Historic Preservation Commission 

(MHPC) and all five Indian tribes listed at Appendix E, at the same time, or before, they apply to the Corps, to 
be reviewed for the presence of historic, archaeological or tribal resources in the permit area that the proposed 
work may affect. Submittals to the Corps shall include information to indicate that this has been done (a copy of 
the applicant's cover letter to MHPC and tribes or a copy of the MHPC and tribal response letters is acceptable). 

d. Work that is not regulated by the State of Maine, but is subject to Corps jurisdiction, may still be 
eligible for authorization under this GP. 

e. Emergency Situations: 33 CFR 325.2(e)4 states that an "emergency" is a situation which would 
result in an unacceptable hazard to life, a significant loss of property, or an immediate, unforeseen, and 
significant economic hardship if corrective action requiring a permit is not undertaken within a time period less 
than the normal time needed to process the application under standard procedures." Emergency work is subject 
to the same terms and conditions of this GP as non-emergency work, and similarly, must qualify for 
authorization under the GP; otherwise an IP is required. The Corps will work with all applicable agencies to 
expedite verification according to established procedures in emergency situations. 

3. Individual Permits. Projects that are not authorized by this GP require an Individual Permit (IP) 
(33 CFR 325.5) and proponents must submit an application directly to the Corps. This GP does not affect the 
Corps IP review process or activities exempt from Corps regulation. For general information and application 
form, see the Corps website or contact the Corps (see Appendix E). The Corps encourages applicants to apply 
concurrently for a Corps IP and applicable state permits. 

The Corps retains discretionary authority on a case-by-case basis to elevate a GP eligible project to an IP based 
on concerns for the aquatic environment or for any other factor of the public interest [33 CFR 320.4(a)). 
Whenever the Corps notifies an applicant that an IP is required, no work in Corps jurisdiction may be conducted 
until the Corps issues the required authorization in writing indicating that work may proceed. 

4. Enforcement/Non-Compliance. Work performed without the required Corps of Engineers pennits is 
subject to administrative, civil, and criminal penalties. The Corps will evaluate unauthorized activities for 
enforcement action under 33 CFR 326. 

The Corps will consider unauthorized any activity requiring Corps authorization ifthat activity is under 
construction or completed and does not comply with all of the terms and conditions of a GP or an IP. The 
Corps may elect to suspend enforcement proceedings ifthe permittee modifies his project to comply with a GP. 

After considering whether a violation was knowing or intentional, and other indications of the need for a penalty, 
the Corps can elect to terminate an enforcement proceeding with an after-the- fact authorization under a GP, if all 
terms and conditions of the GP have been satisfied, either before or after the activity has been accomplished. 

2 Located at www.nae.usace.army.mil/missions/regulatory under "Forms & Publications." 
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IV. GENERAL CONDITIONS 
To qualify for GP authorization, the prospective permittee must comply with the following general conditions, 
as applicable. 

I. Other Permits 
2. Federal Jurisdictional Boundaries 
3. Minimal Direct, Secondary, and Cumulative Impacts 
4. Mitigation (Avoidance, Minimization, and Compensatory Mitigation) 
5. Single and Complete Projects 
6. Historic Properties 
7. Corps Projects and Property 
8. Federal Threatened and Endangered Species 
9. Wild and Scenic Rivers 
I 0. Navigation 
11. Federal Liability 
12. Utility Line Installation and Removal 
13. Heavy Equipment in Wetlands or Mudflats 
14. Temporary Fill 
15. Restoration of Special Aquatic Sites (including wetland areas). 
16. Soil Erosion, Sediment and Turbidity Controls 
17. Time of Year Windows/Restrictions. 
18. Aquatic Life Movements & Management of Water Flows 
19. Water Quality and Coastal Zone Management 
20. Floodplains and Floodways 
21 . Storage of Seasonal Structures 
22. Spawning, Breeding, and Migratory Areas 
23. Vernal Pools 
24. Invasive and Other Unacceptable Species 
25. Programmatic Agreements 
26. Permit On-Site 
27. Self-Verification Notification Form (SVNF) 
28. Inspections 
29. Maintenance 
30. Property Rights 
31. Transfer of GP Verifications 
32. Modification, Suspension, and Revocation 
33. Special Conditions 
34. False or Incomplete Information 
35. Abandonment 
36. Enforcement Cases 
37. Duration of Authorization 
38. Previously Authorized Activities 
39. Discretionary Authority 
40. St. John/St. Croix Rivers. 
41. National Lands 
42. Essential Fish Habitat (EFH) 
43. Work Site Restoration 
44. Bank Stabilization 
45. Stream Work & Crossings and Wetland Crossings 
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I. Other Permits. Permittces must obtain other federal, state, or local authorizations required by law. 
Applicants are responsible for applying for and obtaining all required state or local approvals. This includes, but 
is not limited to, the project proponent obtaining a Flood Hazard Development Permit issued by the town, if 
necessary. Inquiries may be directed to the municipality or to the Maine Floodplain Management Coordinator at 
(207) 287-8063. See http://www.maine.gov/dacf/flood/ 

2. Federal Jurisdictional Boundaries 
a. Applicability of this GP shall be evaluated with reference to federal jurisdictional boundaries. 

Applicants are responsible for ensuring that the boundaries used satisfy the federal criteria defined at 33 CFR 
328 "Waters of the U.S." and 33 CFR 329 "Navigable Waters of the U.S." 

NOTE: Waters of the U.S. include the subcategories "navigable waters of the U.S." and "wetlands." 
b. For Category I projects, proponents are not required to delineate the waters of the U.S. that they plan 

to impact, but must approximate the square footage of impacts in order to determine the review category (I or 2 or 
Individual Permit). For projects filling <15,000 square feet (SF) of waters of the U.S. that do not qualify for 
Category I (e.g., vernal pool, secondary or endangered species impacts, etc.) and therefore require an application 
to the Corps (PCN), and for those filling 2:15,000 SF, applicants shall delineate all waters of the U.S. that will be 
filled (direct impacts) in accordance with the Corps of Engineers Wetlands Delineation Manual and the most 
recent regional supplement (see Appendix C). In addition, applicants shall approximately identify all waters of 
the U.S. on the property and known waters adjacent to the property in order for the Corps to evaluate secondary 
impacts. The waters of the U.S. shall be clearly shown on the project plans submitted with the application. This 
includes all waters of the U.S. in areas under DEP or LUPC jurisdiction regardless of whether they're shown on 
LUPC zoning maps. 

c. On a case-by-case basis, the Corps may modify/refine the above delineation and identification 
requirements for waters of the U.S. See www.nae.usace.army.mil/missions/regulatory >>Jurisdictional Limits 
and Wetlands for more information on delineating jurisdictional areas. 

3. Minimal Direct, Secondary, and Cumulative Effects' 
a. Projects authorized by this GP shall have no more than minimal direct, secondary and cumulative 

adverse environmental impacts. Category 2 applicants should provide information on secondary and cumulative 
impacts as stated in Appendix C. Compensatory mitigation may be required to offset unavoidable impacts (see 
GC 4) and to ensure that they are no more than minimal. Compensatory mitigation requirements will be 
determined on a case-by-case basis. 

b. Secondary impacts to waterway and/or wetland areas, (e.g., areas drained, flooded, cleared, excavated 
or fragmented) shall be added to the total fill area when determining whether the project qualifies for Category 1 
or 2. Direct, secondary and cumulative impacts are defined at Appendix A, Endnote 2 and Appendix F. 

c. Site clearing, grading and construction activities in the upland habitat surrounding vernal pools 
("Vernal Pool Management Areas") are secondary impacts. See GC 23 for avoidance and minimization 
requirements and recommendations. 

d. Bank stabilization activities in tidal waters are provided at Appendix A, Page 30. Direct impacts in 
tidal waters from contiguous bank stabilization projects in excess of 200 linear feet (Applicant or Applicant+ 
Abutters combined) must undergo Category 2 review. 

4. Mitigation (Avoidance, Minimization, and Compensatory Mitigation) 
a. Discharges of dredged or fill material into waters of the U.S., including wetlands, shall be avoided 

and minimized to the maximum extent practicable through consideration of alternatives. The Corps may require 
compensatory mitigation of unavoidable direct and secondary impacts associated with Category 2 projects on a 
case-by-case basis. 

b. Applicants proposing work in jurisdictional waters should consider riparian/forested buffers for 
stormwater management and low impact development (LID) best management practices (BMPs) to reduce 

3 Direct, secondary and cumulative effects are defined at Appendix F, Definitions and Acronyms. 
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impervious cover and manage stormwater to minimize secondary impacts to aquatic resources to the maximum 
extent practicable.4 

c. Compensatory mitigation' for effects to waters of the U.S., including direct, secondary and 
temporal', may be required for permanent impacts that exceed the SY area limits, and may be required for 
temporary impacts that exceed the SY area limits, to offset unavoidable impacts which remain after all 
appropriate and practicable avoidance and minimization has been achieved and to ensure that the adverse effects 
to the aquatic environment are no more than minimal. Proactive restoration projects or temporary impact work 
with no lasting secondary effects may generally be excluded from this requirement. Refer to Appendix G. 

5. Single and Complete Projects' 
a. This GP shall not be used to piecemeal work and shall be applied to single and complete projects. 

When determining the review category in Appendix A (Category I or 2) for a single and complete project, 
proponents must include any permanent historic fill placed since October 1995 that is associated with that project 
and all currently proposed temporary and permanent impact areas. 

b. A single and complete project must have independent utility'. 
c. Unless the Corps determines the activity has independent utility: 

i. This GP shall not be used for any activity that is part of an overall project for which an 
Individual Permit is required. 

ii. All components of a single project and/or all planned phases of a multi-phased project (e.g., 
subdivisions should include all work such as roads, utilities, and lot development) shall be treated together as 
constituting one single and complete project. 

d. For linear projects, such as power lines or pipelines with multiple crossings, the single and complete 
project is all crossings of a single water of the U.S. (i.e., single waterbody) at a specific location. For linear 
projects crossing a single waterbody several times at separate and distant locations, each crossing is considered a 
single and complete project. However, individual channels in a braided stream or river, or individual arms of a 
large, irregularly-shaped wetland or lake, etc., are not separate waterbodies and crossings of such features cannot 
be considered separately. If any crossing requires a Category 2 activity, then the entire linear project shall be 
reviewed as one project under Category 2. 

6. Historic Properties 
a. No undertaking shall cause effects (defined at 33 CFR 325 Appendix C and 36 CFR 800) on 

properties listed on, determined to be eligible for listing on, or potentially eligible for listing on the National 
Register of Historic Places8

, including previously unknown historic properties within the permit area, unless the 
Corps or another Federal action agency has satisfied the consultation requirements of Section 106 of the National 
Historic Preservation Act (NHPA). The State Historic Preservation Officer (SHPO), Tribal Historic Preservation 
Officer (THPO) and the National Register of Historic Places can assist with locating information on: i) 
previously identified historic properties; and ii) areas with potential for the presence of historic resources, which 
may require identification and evaluation by qualified historic preservation and/or archaeological consultants in 
consultation with the Corps and the SHPO and/or THPO(s). 

4 See: www.nae.usace.anny.mil/missions/regulatory >>State General Permit>> Permit Resources>> 
Mitigation for this additional information: a) "Wetland BMP Manual -Techniques for Avoidance & 
Minimization," b) riparian/forested buffer BMPs, and c) LID BMPs. LID BMPs include, but are not limited to: 
replacing curbs and gutters with swales; using an open space design for subdivisions; using permeable, pervious 
or porous pavements; constructing bio-retention systems; and/or, adding a green roof or rain garden. 
5 Compensatory mitigation projects provided to offset losses of aquatic resources must comply with the 
applicable provisions of33 CFR 332. See also the New England District Compensatory Mitigation Guidance at 
www.nae.usace.army.mil/regulatory >>Mitigation. 
6 Temporal loss: The time lag between the loss of aquatic resource functions caused by the permitted impacts 
and the replacement of aquatic resource functions at the compensatory mitigation site(s) (33 CFR 332.2). 
7 Single and Complete Project and Independent Utility are defined in Appendix F - Definitions. 
8 The majority of historic properties are not listed on the National Register of Historic Places and may require 
identification and evaluation by qualified historic preservation and/or archaeological consultants in consultation 
with the Corps and the SHPO and/or THPO(s). 
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b. For activities eligible for SY, proponents must ensure and document that the activity will not cause 
effects as stated in 6(a). Proponents must submit a PCN ifthe authorized activity may cause effects as stated in 
6(a) as soon as possible to ensure that the Corps is aware of any potential effects of the permitted activity on any 
historic property to ensure all Section I 06 requirements are met. 

c. All PCNs shall: i) show notification to the SHPO and applicable THPO(s)9 for their identification 
of historic properties, ii) state which historic properties may be affected by the proposed work or include a 
vicinity map indicating the location of the historic properties or the potential for the presence of historic 
properties, and iii) include any available documentation from the SHPO or THPO(s) indicating that there are or 
are not historic properties affected. Starting consultation early in project planning can save proponents time and 
money. 

d. If you discover any previously unknown historic, cultural or archeological remains and artifacts 
while accomplishing the activity authorized by this permit, you must immediately notify the district engineer of 
what you have found, and to the maximum extent practicable, avoid construction activities that may affect the 
remains and artifacts until the required coordination has been completed. The district engineer will initiate the 
Federal, Tribal and state coordination required to determine ifthe items or remains warrant a recovery effort or 
ifthe site is eligible for listing in the National Register of Historic Places. 

7. Corps Projects and Property 
a. In addition to any authorization under this GP, proponents must contact the Corps Real Estate 

Division at (978) 3 I 8-8585 for work occurring on or potentially affecting Corps properties and/or Corps­
controlled easements to initiate reviews and determine what real estate instruments are necessary to perform 
work. Permittees may not commence work on Corps properties and/or Corps-controlled easements until they 
have received any required Corps real estate documents evidencing site-specific permission to work. 

b. Any proposed temporary or permanent alteration, or modification or use, including occupation, of a 
federal project (including but not limited to a levee, dike, floodwall, channel, anchorage, breakwater, seawall, 
bulkhead, jetty, wharf, pier or other work built but not necessarily owned by the United States), which would 
obstruct or impair the usefulness of the federal project in any manner, and/or would involve changes to the 
authorized federal project's scope, purpose, and/or functioning that go beyond minor modifications required for 
normal operations and maintenance, is not eligible for SY and requires review and approval by the Corps 
pursuant to 33 USC 408. Where Section 408 is applicable, a decision on a Department of the Army general 
permit application will not be rendered prior to the decision on a Section 408 request. 

c. Any structure or work within any Corps Federal Navigation Project (FNP) or its buffer zone 10
, shall 

be subject to removal at the owner's expense prior to any future Corps dredging or the performance of periodic 
hydrographic surveys. See GC 10 for more requirements related to FNPs. 

8. Federal Threatened and Endangered Species 
a. No activity is authorized which: i) is likely to directly or indirectly jeopardize the continued 

existence of a threatened or endangered species or a species proposed for such designation, as identified under 
the Federal Endangered Species Act (ESA), or which will directly or indirectly destroy or adversely modify the 
critical habitat of such species; ii) "may affect" a listed species or critical habitat, unless Section 7 consultation 
addressing the effects of the proposed activity has been completed; or iii) violates the ESA. 

b. All applicants must request an Official Species List from the US Fish & Wildlife Service and 
must include the list in the Corps permit application. To request an Official Species List, refer to the 
instructions in Appendix D. 

c. For federally listed species in tidal waters, applicants should contact the National Marine 
Fisheries Service at: http://www.greateratlantic.fisheries.noaa.gov/protected/section7/ 

9 Appendix E, 3(a)&(b). Historic Resources, provides contact information and each tribe's "area of concern." 
10 See Appendix H for a list of FNPs. The buffer zone is equal to three times the authorized depth of the FNP. 
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d. A PCN is required ifa threatened or endangered species, a species proposed for listing as threatened 
or endangered, or designated or proposed critical habitat (all hereinafter referred to as "listed species or 
habitat"), as identified under the ESA, is present in the action area' 1• 

e. Federal agencies should follow their own procedures for complying with the requirements of the 
ESA but should coordinate that consultation with the Corps as well. 

9. Wild and Scenic Rivers. 12 Any activity that occurs in the designated main stem of, within 0.25 mile up or 
downstream of the designated main stem of, or in tributaries within .25 miles of the designated main stem of a 
National Wild and Scenic River, or in "bordering and contiguous wetlands" (see Appendix A, Endnote I) that 
are adjacent to the designated main stem of a National Wild and Scenic River, or that has the potential to alter 
flows within a river within the National Wild and Scenic River System, is not eligible for Category I regardless 
of size of the impacts. This condition applies to both designated Wild and Scenic Rivers and rivers officially 
designated by Congress as study rivers for possible inclusion while such rivers are in an official study status. 
National Wild and Scenic Rivers System segments for Maine as of October 2015 include: Allagash River 
beginning at Telos Dam continuing to Allagash checkpoint at Eliza Hole Rapids, approximately 3 miles 
upstream of the confluence with the St. John River (length~ 92 miles); and 11.25 miles of the York River, in 
the State of Maine, from its headwaters at York Pond to the mouth of the river at York Harbor, plus its 
tributaries (currently under study). 

10. Navigation 
a. Any structure or work that extends closer to the horizontal limits of any Corps Federal Navigation 

Project (see Appendix H) than a distance of three times the project's authorized depth shall be subject to 
removal at the owner's expense prior to any future Corps dredging or the performance of periodic hydrographic 
surveys. This is applicable to Category I and 2. Reference Appendix A, Page 28 (Moorings) and Page 29 
(Structures, Floats & Lifts). 

b. There shall be no unreasonable interference with navigation by the existence or use of the activity 
authorized herein, and no attempt shall be made by the permittee to prevent the full and free use by the public of 
all navigable waters at or adjacent to the activity authorized herein. 

c. The permittee understands and agrees that if future U.S. operations require the removal, relocation, 
or other alteration of the structure or work herein authorized, or if, in the opinion of the Secretary of the Army or 
his authorized representative, said structure or work shall cause unreasonable obstruction to the free navigation 
of the navigable waters, the permittee will be required, upon due notice from the Corps, to remove, relocate, or 
alter the structural work or obstructions caused thereby, without expense to the U.S. No claim shall be made 
against the U.S. on account of any such removal or alteration. 

d. A PCN is required for all work in, over or under an FNP or its buffer zone unless otherwise 
indicated in Appendix A. (Reference Appendix A, Endnote 13, Page 36) 

11. Federal Liability. In issuing this permit, the Federal Government does not assume any liability for the 
following: (a) damages to the permitted project or uses thereof as a result of other permitted or unpermitted 
activities or from natural causes; (b) damages to the permitted project or uses thereof as a result of current or 
future activities undertaken by or on behalf of the U.S. in the public interest; 
(c) damages to persons, property, or to other permitted or unpermitted activities or structures caused by the activity 
authorized by this permit; (d) design or construction deficiencies associated with the permitted work; (e) damage 
claims associated with any future modification, suspension, or revocation of this permit. 

12. Utility Line Installation and Removal 
a. Subsurface utility lines shall remain subsurface. lfit is necessary to discharge dredged or filled 

material not previously authorized in order to keep such utility lines buried or restore them to their original 
subsurface condition, a PCN and written verification from the Corps may be required (e.g., in the case of side 

11 The "Endangered Species Consultation Handbook - Procedures for Conducting Consultation and Conference 
Activities Under Section 7 of the ESA," defines action area as "all areas to be affected directly or indirectly by 
the Federal action and not merely the immediate area involved in the action. [50 CFR 402.02]." 
12 Additional information can be found at: http://www.rivers.gov. 
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casting into wetlands from utility trenches). Certain repair, replacement or maintenance activities may be 
eligible for Category I - refer to Appendix A. 

b. Subsurface utility lines must be installed at a sufficient depth to avoid damage from anchors, 
dredging, etc., and to prevent exposure from erosion and stream adjustment. In accordance with Corps New 
England District Regulation NEDER 1110-1-9 (www.nae.usace.army.mil/missions/regulatory >>Useful Links 
and Documents), as an absolute minimum, the bottom cover associated with the initial installation of utility lines 
under navigable waters and navigation channels shall be 48 inches in soil or 24 inches in rock excavation in 
competent rock unless specified in a written determination. These minimum bottom cover requirements for 
pipelines and cables shall be measured from the maximum depth of dredging to the top of the utility. The 
maximum depth of dredging, in waterways having existing FNPs, is generally considered to be the authorized 
project depth plus any allowance for advanced maintenance and the allowable overdepth for dredging 
tolerances. In waterways that do not have existing FNPs, this depth should be taken as two feet below the 
existing bottom or maximum depth of proposed dredging, as applicable. 

c. Aerial utility lines that cross navigable waters must meet minimum clearances. See 33CFR322.5(i). 
d. For horizontal directional drilling work, returns of drilling fluids to the surface (i.e., frac-outs) are 

not authorized and require restoration to the maximum extent practicable in accordance with the terms and 
conditions of this GP. The permittee and its contractor shall have onsite and shall implement the procedures 
detailed in a frac-out contingency plan for monitoring drilling operations and for the immediate containment, 
control and recovery/removal of drilling fluids released into the environment should a discharge of material 
occur during drilling operations. 

e. Within the context of any new installations, any abandoned or inactive utility lines should be 
removed and faulty lines (e.g., leaking hazardous substances, petroleum products, etc.) should be removed or 
repaired to the extent practicable. A PCN and written verification from the Corps is required if they are to 
remain in place, e.g., to protect sensitive areas or ensure safety. 

f. No work shall drain a water of the U.S. by providing a conduit for water on or below the surface. 
Trench plugs installed along pipelines may be effective. 

13. Heavy Equipment in Wetlands or Mudflats. Operating heavy equipment other than fixed equipment 
(drill rigs, fixed cranes, etc.) within wetlands shall be minimized, and such equipment shall not be stored, 
maintained or repaired in wetlands, to the maximum extent practicable. Where construction requires heavy 
equipment operation in wetlands, the equipment shall either have low ground pressure (typically <3 psi), or it 
shall be placed on swamp/construction/timber mats (herein referred to as "construction mats" and defined at 
Appendix A, Endnote 4) that are adequate to support the equipment in such a way as to minimize disturbance of 
wetland soil and vegetation. Construction mats are to be placed in the wetland from the upland or from 
equipment positioned on swamp mats if working within a wetland. Dragging construction mats into position is 
prohibited. Other support structures that are capable of safely supporting equipment may be used with written 
Corps authorization (Category 2 authorization or Individual Permit). Similarly, the permittee may request 
written authorization from the Corps to waive use of mats during frozen, dry or other conditions. An adequate 
supply of spill containment equipment shall be maintained on site. Construction mats should be managed in 
accordance with the Construction Mat BMPs at www.nae.usace.army.mil/missions/regulatory >>State General 
Permits>> Permit Resources. 

14. Temporary Fill. Temporary fill that qualifies for Category I (e.g., <15,000 SF of combined temporary 
and permanent fill associated with the single and complete project) or is authorized in writing under Category 2, 
shall adhere to the following: 

a. All temporary fill and disturbed soils shall be stabilized to prevent its eroding into waters of the U.S. 
where it is not authorized. Work shall include phased or staged development to ensure only areas under active 
development are exposed and to allow for stabilization practices as soon as practicable, typically within three 
calendar days after disturbance. Accelerated stabilization (the providing of temporary or permanent cover by 
the end of the work day to prevent erosion) shall be employed as necessary. Temporary fill must be placed in a 
manner that will prevent it from being eroded by expected high flows. 

b. Unconfined temporary fill authorized for discharge into waters of the U.S. (e.g., temporary stream 
crossings) shall consist of material that minimizes impacts to water quality (e.g. washed stone, stone, etc.). 
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c. Appropriate measures must be taken to maintain normal downstream flows and minimize flooding 
to the maximum extent practicable when temporary structures, work, and discharges of dredged or fill material, 
including cofferdams, are necessary for construction activities, access fills, or dewatering of construction sites. 
Place materials in a location and manner that does not adversely impact surface or subsurface water flow into or 
out of the wetland. Temporary fill authorized for discharge into wetlands shall be placed on geotextile fabric or 
other appropriate material laid on the pre-construction wetland grade where practicable to minimize impacts and 
to facilitate restoration to the original grade. Construction mats are excluded from this requirement. 

d. Temporary fill, construction mats and corduroy roads shall be entirely removed as soon as they are no 
longer needed to construct the authorized work. Temporary fill shall be placed in its original location or disposed 
of at an upland site and suitably contained to prevent its subsequent erosion into waters of the U.S. To qualify for 
Category 1, temporary fill placed during the: i.) growing season must be removed before the beginning of the 
next growing season; and ii.) non-growing season may remain throughout the following growing season, but must 
be removed before the beginning of the next growing season. 

e. Temporary fill, construction mats and corduroy roads are considered temporary only if they are 
removed as soon as they are no longer needed to construct the authorized work. 

f. Construction debris and/or deteriorated materials shall not be located in waters of the U.S. 

15. Restoration of Special Aquatic Sites (Including Wetland Areas) 
a. Temporary fills must be removed in their entirety and the affected areas restored to their pre-

construction condition, function and elevation. Restoration shall typically commence no later than the 
completion of construction. 

b. For excavated areas, "restored to pre-construction condition, function and elevation" means careful 
removal of existing soil and vegetation, separate topsoil and subsoil stockpiling, soil protection, and replacement 
back to the original location such that the original soil layering and vegetation schemes are approximately the 
same, unless otherwise authorized. Plan for natural settling that will occur (the initial post-restoration elevation 
of the backfilled areas should be above the desired final grade as topsoil may settle by 33% to 50%), minimize 
compaction, and ensure that topsoil is void of gravel and subsoil. A minimum of 4 inches of topsoil should be at 
the surface after the soil has settled. Wetland areas temporarily disturbed shall be stabilized (e.g., seeded or 
planted). Seed mixes and vegetation shall include only plant species native to New England and shall not 
include any species listed as "Invasive and Other Unacceptable Plant Species" in the "New England District 
Compensatory Mitigation Guidance" (see GC 24 and refer to Appendix G). This list may be updated 
periodically. 

c. Limit compaction to the minimum needed to promote a successful seedbed; avoid a 'fluffy' 
seedbed, which is susceptible to erosion until the plants get established, and a compacted topsoil layer, which is 
counter-productive and will lead to greater erosion susceptibility down the road. Test soils for compaction. A 
soil probe, auger, or shovel should be able to retrieve samples of post-restoration profile. Equipment refusal 
shall be considered a failure of restoration, in which case the soil should be restored through deep-ripping and/or 
de-compaction, or other appropriate methods, and wetland hydrology must be maintained. See the BMPs at 
www.nae.usace.army.mil/missions/regulatory >>State General Permits>> Permit Resources>> Restoration. 

d. In areas of authorized temporary disturbance, cut woody vegetation (trees, shrubs, etc.) shall be cut 
at or above ground level and not uprooted in order to prevent disruption to the wetland soil structure and to 
allow stump sprouts to revegetate the work area, unless otherwise authorized. 

e. Trenches shall be constructed or backfilled so that the trench does not drain waters of the U.S. (e.g., 
materials or methods that create a French drain effect). 

16. Soil Erosion, Sediment and Turbidity Controls 
a. Adequate sedimentation and erosion control management measures, practices and devices, such as 

phased construction, installation of sediment control barriers (i.e. silt fence, vegetated filter strips, geotextile silt 
fences, erosion control mixes, hay bales or other devices) downhill of all exposed areas, retention of existing 
vegetated buffers, application of temporary mulching during construction, and permanent seeding and 
stabilization shall be installed and properly maintained to reduce erosion and retain sediment on-site during and 
after construction. They shall be capable of preventing erosion; of collecting sediment, suspended and floating 
materials; and of filtering fine sediment. 

Section IV 11 



b. Temporary sediment control barriers shall be removed upon completion of work, but not until all 
disturbed areas are pennanently stabilized. The sediment collected by these sediment barriers shall be removed 
and placed at an upland location and stabilized to prevent its later erosion into a waterway or wetland. 

c. All exposed soil and other fills shall be permanently stabilized at the earliest practicable date . 

17. Time of Year Work Windows/Restrictions. For activities where work is authorized in streams and tidal 
waters that causes turbidity or sediment re-suspension or other construction related disturbances, work must be 
conducted during the following TOY work windows (not during the TOY restrictions) unless otherwise 
authorized by the Corps under Category 2 review: 

TOY Restriction (no work) TOY Work Window (work allowed) 
Non-tidal waters Oct. 0 I through Jul. 14 Jul. 15 through Sep. 30 
Tidal waters Apr. 10 through Nov. 07 Nov. 08 through Apr. 09 

Alternate windows authorized under Category 2 may include species specific windows recommended by the 
Maine Dept. of Marine Resources and/or Maine Dept. of Inland Fisheries & Wildlife. 

18. Aquatic Life Movements & Management of Water Flows 
a. No activity may substantially disrupt the necessary life cycle movements of those species of aquatic 

life indigenous to the waterbody, including those species that normally migrate through the area, unless the 
activity's primary purpose is to impound water. Unless otherwise stated, activities impounding water in a 
stream require a PCN to ensure impacts to aquatic life species are avoided and minimized. All permanent and 
temporary crossings ofwaterbodies (e.g., streams, wetlands) shall be: 

i. Suitably culverted, bridged, or otherwise designed and constructed to maintain low flows to 
sustain the movement of those aquatic species; and 

ii. Properly aligned and constructed to prevent bank erosion or stream bed scour both adjacent to 
and inside the culvert. Permanent and temporary crossings of wetlands shall be suitably culverted, spanned or 
bridged in such a manner as to preserve hydraulic and ecological connectivity between the wetlands on either 
side of the road. 

b. To avoid adverse impacts on aquatic organisms, the low flow channel/thalweg shall remain 
unobstructed during periods of low flow, except when it is necessary to perform the authorized work. 

c. To the maximum extent practicable, the pre-construction course, condition, capacity, and location of 
open waters must be maintained for each activity, including stream channelization and storm water management 
activities. The activity must be constructed to withstand expected high flows. The activity must not restrict or 
impede the passage of normal or high flows, unless the primary purpose of the activity is to impound water or 
manage high flows. The activity may alter the preconstruction course, condition, capacity, and location of open 
waters ifit benefits the aquatic environment (e.g., stream restoration or relocation activities). 

19. Water Quality and Coastal Zone Management 
a. Applicants must satisfy any conditions imposed by the state and EPA, where applicable, in their 

CW A § 40 I Water Quality Certifications (WQC) for this GP, or in any Individual § 40 I WQC. See Appendix E 
for state-specific contact information and to determine if any action is required to obtain a 401 WQC. The 
Corps may require additional water quality management measures to ensure that the authorized activity does not 
cause or contribute to a violation of water quality standards. All projects authorized by this GP shall be 
designed, constructed and operated to minimize or eliminate the discharge of pollutants. 

b. Applicants must satisfy any additional conditions imposed by the state in their Coastal Zone 
Management (CZM) Act consistency concurrences for this GP, or in any Individual CZM consistency 
concurrences. The Corps may require additional measures to ensure that the authorized activity is consistent 
with state coastal zone management requirements. 

20. Floodplains and Floodways 
a. Appropriate measures must be taken to minimize flooding to the maximum extent practicable. 
b. Activities within IOO-Year Floodplains must comply with applicable Federal Emergency 

Management Agency (FEMA)-approved state and/or local floodplain management permitting requirements. 
Proponents may need to coordinate with FEMA and apply for a formal change to the flood insurance study 
products or forward a set of project plans and relevant technical documentation in a digital format to the Risk 
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vi. Cape Cod style-curbing or no curbing options shall be used on new roads to facilitate amphibian 
passage. (Reference Appendix G) 

e. A PCN is required for any regulated activity within 750' of a vernal pool when all work within the 
VP Management Area does not comply with the Category I requirements in (d) above. Information on 
directional buffers in accordance with the VP Directional Buffer Guidance document may be provided in order 
to demonstrate minimal impact and avoid compensation requirements (Reference Appendix G). Conservation 
of the un-impacted area within the VP Management Area will often be required. 

f. GC 2 requires applicants to delineate or approximately identify on the project plans all waters of the 
U.S., which contain vernal pools. 

g. GC 23(b-d) do not apply to projects that are within a municipality and meet the provisions ofa 
Corps-approved VP Special Area Management Plan (VP SAMP) and are otherwise eligible for self-verification. 

24. Invasive and Other Unacceptable Species16 

a. The introduction or spread of invasive or other unacceptable plant or animal species on the project 
site or areas adjacent to the project site caused by the site work shall be avoided to the maximum extent 
practicable. For example, construction mats and equipment shall be thoroughly cleaned and free of vegetation 
and soil before and after use. The introduction or spread of invasive plant or animal species on the project site 
caused by the site work shall be controlled. 

b. No cultivars, invasive or other unacceptable plant species may be used for any mitigation, 
bioengineering, vegetative bank stabilization or any other work authorized by this GP. However, non-native 
species and cultivars may be used when it is appropriate and specified in a written verification, such as using 
Secale cereale (Annual Rye) to quickly stabilize a site. All PCNs should explain the reason for using non-native 
species or cultivars. 

25. Programmatic Consultations or Agreements. The Corps requirements to comply with Section 106 of 
the NHPA, Section 7 of the Endangered Species Act or Essential Fish Habitat conservation under the 
Magnuson-Stevens Act may be satisfied by a Programmatic Agreement with the Corps, New England District or 
another federal action agency. Any Corps, New England District Programmatic Agreements will be available 
on our website. 

26. Permit On Site. The permittee shall ensure that a copy of this GP and any accompanying authorization 
letter with attached plans are at the site of the work authorized by this GP whenever work is being performed 
and that all construction personnel performing work which may affect waters of the U.S. are aware of its terms 
and conditions. The entire permit authorization shall be made a part of any and all contracts and subcontracts 
for work that affects areas of Corps jurisdiction at the site of the work authorized by this GP. This shall be 
achieved by including the entire permit authorization in the specifications for work. The term "entire permit 
authorization" means this entire GP and the authorization letter (including its drawings, plans, appendices and 
other attachments) and also includes permit modifications. If the authorization letter is issued after the 
construction specifications, but before receipt of bids or quotes, the entire permit authorization shall be included 
as an addendum to the specifications. If the authorization letter is issued after receipt of bids or quotes, the 
entire permit authorization shall be included in the contract or subcontract. Although the permittee may assign 
various aspects of the work to different contractors or subcontractors, all contractors and subcontractors shall be 
obligated by contract to comply with all environmental protection provisions contained within the entire GP 
authorization, and no contract or subcontract shall require or allow unauthorized work in areas of Corps 
jurisdiction. 

16 For the purposes of this GP, plant species that are considered invasive and unacceptable are provided in 
Appendix G "Invasive and other Unacceptable Plant Species" of our document "Compensatory Mitigation 
Guidance" at www.nae.usace.army.mil/missions/regulatory >>Mitigation. Chapter 4(e) Planting is also 
particularly relevant. The June 2009 "Corps of Engineers Invasive Species Policy" provides policy, goals and 
objectives and is located at www.nae.usace.army.mil/missions/regulatory >>Invasive Species. Additional 
information can be found at: www.eddmaps.org/ipane. 
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flow or levels of waters on the Canadian side of the line; or if any construction or maintenance of remedial works, 
protective works, dams, or other obstructions in waters downstream from boundary waters could raise the natural 
level of water on the Canadian side of the boundary. 

41. National Lands. Activities that impinge upon the value of any National Wildlife Refuge, National 
Forest, National Marine Sanctuary, National Park or any other area administered by the National Park Service, 
U.S. Fish and Wildlife Service (USFWS) or U.S. Forest Service are not eligible for Category I and require a 
PCN. 

42. Essential Fish Habitat (EFH). Any work in the following rivers and streams, including all tributaries to 
the extent that they are currently or were historically accessible for salmon migration, shall not be authorized 
under Category I of the GP and must be screened for potential impacts to EFH (see Appendix G for more 
information). 
Androscoggin River 
Ducktrap River 
Machias River 
Patten Stream 
Saco River 

Aroostook River 
East Machias River 
Narraguagus River 
Penobscot River 
Sheepscot River 

Boyden River 
Hobart S !ream 
Orland River 
Pleasant River 
St. Croix River 

Dennys River 
Kennebec River 
Passagassawaukeag River 
Presumpscot River 
Tunk Stream 
Union River 

The above does not apply to the following activities which may qualify for Category 1 work: 
• Exploratory drilling and borings for bridges. 
• Moorings (see Appendix A, Page 28 for Category 1 thresholds and requirements) 
• Structures, floats & lifts (see Appendix A, Page 29 for Category 1 thresholds and requirements) 
• Other activities specified in a programmatic agreement with NMFS. 

43. Work Site Restoration 
a. Wetland areas where permanent disturbance is not authorized shall be restored to their original 

condition and elevation, which under no circumstances shall be higher than the pre-construction elevation. 
Original condition means careful protection and/or removal of existing soil and vegetation, and replacement 
back to the original location such that the original soil layering and vegetation schemes are approximately the 
same, unless otherwise authorized. 

b. Upon completion of construction, all disturbed wetland areas (the disturbance of these areas must be 
authorized) shall be properly stabilized. Any seed mix shall contain only plant species native to New England 
and shall not contain any species listed in the "Invasive and Other Unacceptable Plant Species" Appendix in the 
"New England District Compensatory Mitigation Guidance" (see GC 24 and refer to Appendix G). This list 
may be updated periodically. 

c. In areas of authorized temporary disturbance, if trees are cut they shall be cut at ground level and not 
uprooted in order to prevent disruption to the wetland soil structure and to allow stump sprouts to revegetate the 
work area, unless otherwise authorized. 

44. Bank Stabilization 
a. Projects involving construction or reconstruction/maintenance of bank stabilization structures within 

Corps jurisdiction shall be designed to minimize environmental effects, effects to neighboring properties, scour, 
etc. to the maximum extent practicable. 

b. Project proponents must design and construct bank stabilization projects using this sequential 
minimization process: avoidance of aquatic resource impacts, diversion of overland flow, vegetative 
stabilization, stone-sloped surfaces, and walls/bulkheads. Vertical walls/bulkheads shall only be used in 
situations where reflected wave energy can be tolerated. 

c. Inland Water bank stabilization activities necessary for erosion prevention must meet all of the 
following criteria: i) No material is placed in excess of the minimum needed for erosion protection; ii) The 
activity is no more than 500 feet in total length along the bank(s); iii) The activity will not exceed an average of 
one cubic yard per running foot placed along the bank below the plane of the ordinary high water mark; iv) 
Structures angled steeper than I H: IV and any material other than angular or sub-angular stone or fiber roll 
revetments require at least a Category 2 review; v) The activity does not involve discharges of dredged or fill 
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Culvert and Drainage Repairs 
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