MAINE TURNPIKE AUTHORITY

ADDENDUM NO. 3

CONTRACT 2021.03

BRIDGE REPAIRS 3 LOCATIONS
BENNETT ROAD UNDERPASS MILE 68.6
GROVE STREET UNDERPASS MILE 83.7
ROUTE 9 UNDERPASS MILE 86.1

QUESTIONS

The following are questions submitted to the Maine Turnpike Authority in writing. The answers to the questions are noted. Bidders shall utilize this information in preparing their bid.

Question 1: Note number 11 under General Traffic Notes, sheet 3, calls for message boards each

side of the bridge or as directed by the resident. Message boards are incidental to the MOT item. The note is a bit vague and leaves the number of message boards up to the resident. How many boards are required for each bridge location?

Answer: At Bennett Road, a VMS will be required on each side of the bridge from 2 weeks before the closure until the bridge is reopened to traffic. (2 total for this location.)

At Route 9, a VMS will be required on each side of the bridge from 2 weeks before the change to one-way alternating traffic until both traffic lanes are reopened to traffic. Further, a VMS will be required on mainline, both northbound and southbound, to alert of construction activities for the duration of construction at this bridge. (4 total for this location.)

At Grove Street, a VMS will be required on each side of the bridge from 2 weeks before the closure until the bridge is reopened to traffic. Further, a VMS will be required on mainline in the southbound direction to alert of construction activities while the girder repairs are being done. (3 total for this location.)

The location of each VMS shall be as directed by the Resident.

The total number of pages included with this addendum is two (2).

All bidders are requested to acknowledge the receipt of the Addendum No. 3 by signing below and faxing this sheet to Nathaniel Carll, Purchasing Department, Maine Turnpike Authority at 207-871-7739. Bidders are also required to acknowledge receipt of this Addendum No. 3 on Page P-6 of the bid package.

Business Name	-
Print Name and Title	_
Signature	_
Date	-
May 19, 2021	
	Very truly yours,
	MAINE TURNPIKE AUTHORITY
	Nathaniel Carll
	Purchasing Department Maine Turnpike Authority