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MAINE TURNPIKE AUTHORITY 

 

NOTICE TO CONTRACTORS 

 

 

Sealed Proposals will be received by the Maine Turnpike Authority for: 

 

 

CONTRACT 2014.02 

 

ROADSIDE CLEARING 

 

Mile 63.0 to Mile 75.3 

 

at the office of the Maine Turnpike Authority, 2360 Congress Street, Portland, Maine, until 10:00 

a.m.,  prevailing time as determined by the Authority on Thursday, November 13, 2014 at which 

time and place the Proposals will be publicly opened and read aloud.  Bids will be accepted from 

Contractors who can demonstrate previous successful completion of projects of a similar size and 

scope.  All other bids may be rejected.  This Project includes a wage determination developed by 

the State of Maine Department of Labor. 

 

The clearing work consists of clearing trees and other growth, grinding of stumpage, and 

removal of all forest debris generated during clearing operations or pre-existing, in all Locations 

as described herein, and all other work incidental thereto in accordance with the Plans and 

Specifications. 

 

The General Limits of work are as follows: 

 

Location 1:  Clearing areas designated in the contract documents, located in and around 

Exit 63 in the Town of Gray. 

 

Location 2: 12.3 Miles of northbound travel lanes commencing at Mile 63.0 (Sta. 

3164+00) in the Town of Gray and extending northerly to Mile 75.3 (Sta. 

3800+00) in the City of Auburn; 

 

Location 3: 12.3 Miles of southbound travel lanes commencing at Mile 75.3 (Sta. 

3800+00) in the City of Auburn and extending southerly to Mile 63.0 (Sta. 

3164+00) in the Town of Gray. 

 

Location 4:   Clearing areas designated in the contract documents, located in and around 

Exit 75 in the City of Auburn. 

 

 Plans and Contract Documents may be examined by prospective Bidders weekdays 

between 8:00 a.m. and 4:30 p.m. at the office of the Maine Turnpike Authority, 2360 Congress 

Street, Portland, Maine.  The Plans and Contract Documents may be obtained from the Authority 

upon payment of Fifty ($50.00) Dollars for each set, which payment will not be returned. Checks 

shall be made payable to:  Maine Turnpike Authority.  The Plans and Contract Documents may 

also be downloaded from a link on our website at www.maineturnpike.com [Projects& 

Planning/Construction Contracts].   

http://www.maineturnpike.com/
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For general information regarding Bidding and Contracting procedures, contact Nathanial F. 

Carll, Purchasing Manager, at (207) 871-7771 Ext. 115.  For information regarding Schedule of 

Items, plan holders list, and bid results, visits our website at www.maineturnpike.com [Projects& 

Planning/Construction Contracts]. For Project specific information, fax all questions to Nathanial 

F. Carll, Purchasing Manager, at (207) 871-7115.  Responses will not be prepared for questions 

received by telephone.  Bidders shall not contact any other Authority staff or Consultants for 

clarification of Contract provisions, and the Authority will not be responsible for any 

interpretations so obtained.   

 

 All work shall be governed by the Specifications entitled "State of Maine, 

Department of Transportation, Standard Specifications, Revision of December 2002”, price 

$13, ($16 by mail) “Standard Details, Revision of December 2002” and “Best Management 

Practices for Erosion and Sediment Control”, latest issue, and these contract documents 

and their addenda.  Copies and recent updates to these publications can be downloaded at:  

www.maine.gov/mdot/contractor-consultant-information/contractor_cons.php. 

  

 Proposals must be accompanied by an original bid bond, certified or cashier's check 

payable to the Maine Turnpike Authority in an amount not less than Five (5%) Percent of the Total 

Amount in the Proposal, and not less than $500.00.  The Bidder to whom a Contract is awarded 

will be required to furnish a Surety Corporation Bond, satisfactory to the Authority, on the 

standard Contract Bond form of the Authority, for a sum not less than the Total Amount of the 

Proposal.   

 

 Proposals must be made upon the Proposal Forms furnished by the Authority included in 

the Contract Documents, and must be enclosed in a sealed envelope bearing the name and address 

of the Bidder, the name of the Contract, and the date and time of Proposal opening on the outside. 

 

 A pre-bid conference will be held on Wednesday, October 29, 2014 at 10:00 a.m. at the 

Maine Turnpike Authority, 2360 Congress Street, Portland, Maine.  

 

 The Authority reserves the unqualified right to reject any or all Proposals and to accept 

that Proposal which in its sole judgment will under all circumstances serves its best interest.   

 

 

 

MAINE TURNPIKE AUTHORITY 

 

       

______________________________ 

Nathanial F. Carll 

Purchasing Manager 

Maine Turnpike Authority 

  

http://www.maineturnpike.com/
http://www.maine.gov/mdot/contractor-consultant-information/contractor_cons.php
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MAINE TURNPIKE AUTHORITY 

 

PROPOSAL 

 

CONTRACT 2014.02 

 

ROADSIDE CLEARING 

 

Mile 63.0 to Mile 75.3 

 

TO MAINE TURNPIKE AUTHORITY: 

 

The clearing work consists of clearing trees and other growth, grinding stumpage, and 

removing forest debris generated during the work or preexisting, within one hundred (100) feet 

from the roadway baseline and/or as shown on the plans in Locations 1 through 4 and all other 

work incidental thereto in accordance with the Plans and Specifications. 

 

The General Limits of work are as follows: 

Location 1:  Clearing areas designated in the contract documents, located in and around 

Exit 63 and including the clearing area located on Rte. 26A, in the Town 

of Gray. 

 

Location 2: 12.3 Miles of northbound travel lanes commencing at Mile 63.0 (Sta. 

3164+00) in the Town of Gray and extending northerly to Mile 75.3 (Sta. 

3800+00) in the City of Auburn; 

 

Location 3: 12.3 Miles of southbound travel lanes commencing at Mile 75.3 (Sta. 

3800+00) in the City of Auburn and extending southerly to Mile 63.0 (Sta. 

3164+00) in the Town of Gray. 

 

Location 4:   Clearing areas designated in the contract documents, located in and around 

Exit 75 in the City of Auburn. 

 

This Work will be done under a Contract known as Contract 2014.02 according to the 

Plans and Specifications which are on file in the office of the Maine Turnpike Authority, 2360 

Congress Street, Portland, Maine. 

 

On the acceptance of this Proposal for said Work, the undersigned will give the required 

bond with good security conditioned for the faithful performance of said Work, according to said 

Plans and Specifications, and the doing of all other work required by said Specifications for the 

consideration herein named and with the further condition that the Maine Turnpike Authority shall 

be saved harmless from any and all damages that might accrue to any person, persons or property 

by reason of the carrying out of said Work, or any part thereof, or by reason of negligence of the 

undersigned, or any person or persons under his employment and engaged in said Work. 

 

The undersigned hereby declares that he/she has carefully examined the Plans, 

Specifications and other Contract Documents, and that he/she will contract to carry out and 

complete the said Work as specified and delineated at the price per unit of measure for each 

scheduled item of Work stated in the Schedule of Prices as follows: 



SCHEDULE OF BID PRICES
CONTRACT NO. 2014.02

Roadside Clearing
Mile 63.0 to Mile 75.3

Item 
Number

Item Description
Unit Prices
in Numbers

Dollars Cents

Bid Amount
in Numbers

CentsDollars

Approx.

Quantities

Item

No Units

201.11 Clearing 54Acre

201.23 Removing Single Tree 20Each

613.319 Erosion Control Blanket 500Square
 Yard

618.1401 Seeding Method No. 2, Plan 
Quantity

200Unit

619.1202 Temporary Mulch 1Lump 
Sum

656.5 Baled Hay, in place 100Each

656.632 30 inch Temporary Silt Fence 1,000Linear 
Foot

TOTAL:

P-2
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It is understood that the TOTAL AMOUNT stated by the undersigned in the following 

Schedule of Prices is based on approximate quantities and will be used solely for the comparison of 

bids, and that the quantities stated in the Schedule of Prices for the various items are estimates only 

and may be increased or decreased all as provided in the Specifications. 

 

 

Acknowledgment is hereby made of the following Addenda received since issuance of 

the Plans and Specifications:   

  

  

 

Accompanying this Proposal is an original bid bond, cashier’s or certified check on           

  Bank, for __________________________________, payable to the Maine Turnpike 

Authority.  In case this Proposal shall be accepted by the Maine Turnpike Authority and the 

undersigned should fail to execute a Contract with, and furnish the security required by the 

Maine Turnpike Authority as set forth in the Specifications, within the time fixed therein, an 

amount of money equal to Five (5%) Percent of the Total Amount of the Proposal for the 

Contract awarded to the undersigned, and not less than $500.00, obtained out of the original bid 

bond, cashier’s or certified check, shall become the property of the Maine Turnpike Authority; 

otherwise the check will be returned to the undersigned. 

 

The performance of said Work under this Contract will be completed during the time 

specified in Subsection 107.1. 

 

It is agreed that time is of the essence of this Contract and that I (we) will, in the event of 

my (our) failure to complete the Work within the time limit named above, pay to Maine 

Turnpike Authority liquidated damages in the amount or amounts stated in the Specifications. 

 

The undersigned is an Individual/Partnership/Corporation under the laws of the State of 

______________, having principal office at ________________________________________, 

thereunto duly authorized.   

 

      ___________________________________ (SEAL)  

 

 

      ___________________________________ (SEAL)  

Affix Corporate Seal 

or Power of Attorney 

Where Applicable    ___________________________________ (SEAL) 

 

 

 

 By:   

 

 Its:       
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Information below to be typed or printed where applicable: 

 

INDIVIDUAL: 

 

____________________________________ ____________________________________ 

  (Name)      (Address) 

 

PARTNERSHIP - Name and Address of General Partners: 

 

____________________________________ ____________________________________ 

  (Name)      (Address) 

 

____________________________________ ____________________________________ 

  (Name)      (Address) 

 

____________________________________ ____________________________________ 

  (Name)      (Address) 

 

____________________________________ ____________________________________ 

  (Name)      (Address) 

 

INCORPORATED COMPANY: 

 

____________________________________ ____________________________________ 

  (President)      (Address) 

 

____________________________________ ____________________________________ 

  (Vice-President)     (Address) 

 

____________________________________ ____________________________________ 

  (Secretary)      (Address) 

 

____________________________________ ____________________________________ 

  (Treasurer)      (Address) 
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MAINE TURNPIKE AUTHORITY 

 

MAINE TURNPIKE 

 

YORK TO AUGUSTA 

 

CONTRACT AGREEMENT 

 

 

 This Agreement made and entered into between the Maine Turnpike Authority, and 

sometimes termed the “Authority”, and    

  

herein termed the “Contractor”: 

 

 WITNESSETH: That the Authority and the Contractor, in consideration of the premises 

and of the mutual covenants, considerations and agreements herein contained, agree as follows: 

 

 FIRST:  The parties hereto mutually agree that the documents attached hereto and herein 

incorporated and made a part hereof collectively evidencing and constituting the entire Contract 

to the same extent as if herein written in full, are the Notice to Contractors, the Accepted 

Proposal, the Specifications, the Plans, this Agreement, the Contract Bond and all Addenda to 

the Contract Documents duly issued and herewith enumerated: 

  

  

 

 SECOND:  The Contractor for and in consideration of certain payments to be made as 

hereafter specified, hereby covenants and agrees to perform and execute all of the provisions of 

this Contract and of all documents and parts attached hereto and made a part thereof, and at his 

own cost and expense to furnish and perform everything necessary and required to construct and 

complete, ready for its intended purpose, in accordance with the Contract and such instructions 

as the Engineer may give, acceptable to the Authority, in the times provided, all of the Work 

covered and included under Contract No. __________ covering __________________ as herein 

described. 

 

 THIRD:  In consideration of the performance by the Contractor of his covenants and 

agreements as herein set forth, the Authority hereby covenants and agrees to pay the Contractor 

according to the Schedule of Prices set forth in the Proposal with additions and deductions as 

elsewhere herein provided in the times and in the manner stated in the Specifications.  This 

Agreement shall insure to the benefit of, and shall be binding upon the parties hereto, and upon 

their respective successors and assigns; but neither party hereto shall assign or transfer his 

interest herein in whole or in part without the consent of the other, except as herein provided. 
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IN WITNESS WHEREOF the parties to this Agreement have executed the same in quintuplicate. 

      

      AUTHORITY -  

 

      MAINE TURNPIKE AUTHORITY 

 

       

 By:    

 Title:    CHAIR   

 

 

 Date of Signature:   

 

ATTEST: 

            

____________________________ 

Secretary 

 

      CONTRACTOR -  

       

              

  CONTRACTOR 

      

 By:    

 Title:        

  

 Date of Signature:   

 

WITNESS: 

        

_____________________________ 
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CONTRACT BOND 
 

 

KNOW ALL MEN BY THESE PRESENTS that   

of ____________________ in the County of _____________________ and State of   

as Principal, and _________________________________ a Corporation duly organized under 

the  laws of the State of  ______________ and having a usual place of business in   

  

 

 As Surety, are held and firmly bound unto the Maine Turnpike Authority in the sum of 

______________________________________________________Dollars ($ ______________), 

to be paid to said Maine Turnpike Authority, or its successors, for which payment, well and truly 

to be made, we bind ourselves, our heirs, executors, successors and assigns, jointly and severally 

by these presents. 

 

 The condition of this obligation is such that the Principal, designated as Contractor in the 

foregoing Contract No. ________________ shall faithfully perform the Contract on his part and 

satisfy all claims and demands incurred for the same and shall pay all bills for labor, material, 

equipment and all other items contracted for, or used by him, in connection with the Work 

contemplated by said Contract, and shall fully reimburse the Obligee for all outlay and expense 

which the Obligee may incur in making good any default of said Principal, then this Obligation 

shall be null and void; otherwise it shall remain in full force and effect. 
  

 Signed and sealed this _____ day of ___________________, A.D., 201___  

 

 

Witnesses:      CONTRACTOR 

 

________________________  ________________________________________ (SEAL) 

 

________________________  ________________________________________ (SEAL) 

 

________________________  ________________________________________ (SEAL) 

 

       SURETY 

 

________________________  ________________________________________ (SEAL) 

 

________________________  ________________________________________ (SEAL) 

 

________________________  ________________________________________ (SEAL) 

 

 

(Surety must attach copy of Power of Attorney showing authority of Office or Agent to execute bonds) 
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FINAL LIEN AND CLAIM WAIVER AND AFFIDAVIT 

 
 

 Upon receipt of the sum of _______________________________________________, which 

sum represents the total amount paid, including the current payment for work done and materials supplied 

for Project No. _________________, in __________________________, Maine, under the undersigned’s 

Contract with the Maine Turnpike Authority. 

 

 The undersigned, on oath, states that the Final Payment of _______________________________ 

is the final payment for all work, labor, materials, services and miscellaneous (all of which are hereinafter 

referred to as “Work Items”) supplied to the said Project through _____________________________and 

that no additional sum is claimed by the undersigned respecting said Project. 

 

 The undersigned, on oath, states that all persons and firms who supplied Work Items to the 

undersigned in connection with said Project have been fully paid by the undersigned for such Work Items 

or that such payment will be fully effected immediately upon receipt of this payment. 

 

 In consideration of the payment herewith made, the undersigned does fully and finally release and 

hold harmless the Maine Turnpike Authority, and its Surety, if any, from any and all claims, liens or right 

to claim or lien, arising out of this Project under any applicable bond, law or statute. 

 

 It is understood that this Affidavit is submitted to assure the Owner and others that all liens and 

claims relating to the Work Items furnished by the undersigned are paid. 

 

_______________________________________ 

  (Contractor) 

 

      By:  _________________________________________ 

 

      Title:  ________________________________________ 

 

State of  MAINE 

County of ___________________ 

 

 

I, _________________________, hereby certify on behalf of ___   
                     (Company Officer)        (Company Name)  

its    , being first duly sworn and stated that the foregoing representations are 
                             (Title)  

are true and correct upon his own knowledge and that the foregoing is his free act and deed in said 

capacity and the free act and deed of the above-named  . 
  (Company Name) 

 

 The above-named, ________________________, personally appeared before me this ____ day of 

_______________ and swears that this is his free act and deed. 

 

(SEAL) 

  

      Notary Public 

  My Commission Expires:  
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MAINE TURNPIKE AUTHORITY 

 

SPECIFICATIONS 

 

PART II - SPECIAL PROVISIONS 

 

 

 The clearing work consists of clearing trees and other growth, grinding stumpage, 

and removing forest debris generated during the work or preexisting, within one hundred (100) 

feet from the roadway baseline and/or as shown on the plans in Locations 1 through 4 and all 

other work incidental thereto in accordance with the Plans and Specifications. 

 

 All work shall be governed by the Maine Department of Transportation Standard 

Specifications, Revision of December 2002, except for that work which applies to sections of the 

Maine Department of Transportation Standard Specifications which are amended by the Maine 

Turnpike General Provisions and the following modifications, additions and deletions. 

 

General Description of Work 

 

The clearing work consists of clearing trees and other growth within one hundred (100) 

feet from the roadway baseline or as shown on the plans in Locations 1 through 4 and all other 

work incidental thereto in accordance with the Plans and Specifications. 

 

The General Limits of work are as follows: 

 

Location 1:  Clearing areas designated in the contract documents, located in and around 

Exit 63 and including the clearing area located on Rte. 26A, in the Town 

of Gray. 

 

Location 2: 12.3 Miles of northbound travel lanes commencing at Mile 63.0 (Sta. 

3164+00) in the Town of Gray and extending northerly to Mile 75.3 (Sta. 

3800+00) in the City of Auburn; 

 

Location 3: 12.3 Miles of southbound travel lanes commencing at Mile 75.3 (Sta. 

3800+00) in the City of Auburn and extending southerly to Mile 63.0 (Sta. 

3164+00) in the Town of Gray. 

 

Location 4:   Clearing areas designated in the contract documents, located in and around 

Exit 75 in the City of Auburn. 

 

Plans 

 

The drawings included in the Contract Documents, and referred to as the Plans show the 

general character of the work to be done under this Contract.  They bear the general title “Maine 

Turnpike Contract 2014.02, Roadside Clearing - MM 63.0 to MM 75.3”.  The right is reserved by 
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the Resident to make such minor corrections or alterations in the Plans as he deems necessary 

without change in the unit prices on the Schedule of Prices of the Proposal. 

 

 

 

 

101.2  Definition 

 

Holidays 

 

The following is added after Memorial Day in the General Provisions: 

 

Independence Day 2015 

(Fourth of July) 

6:00 a.m. preceding Friday to 12:01 p.m. the 

following Sunday. 

 

 

103.4  Notice of Award 

 

 The following sentence is added: 

 

The Maine Turnpike Authority Board is scheduled to consider the Contract Award on 

November 20, 2014. 

 

104.3.8  Wage Rates and Labor Laws  

 

The fourth paragraph under Records on GP Page 7 of 53 has been amended as follows: 

 

A copy of each record must be filed monthly with the Maine Turnpike Authority.  This 

information shall be sent directly to the Maine Turnpike Authority, Director of Engineering and 

Building Maintenance, Attention: Wage Rate Records, 2360 Congress Street, Portland, ME 

04102.  The records shall note the Maine Turnpike Contract Number. 

 

 The fair minimum hourly rates determined by the State of Maine Department of Labor for 

this Contract are as follows: 
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 104.4.7  Cooperation With Other Contractors 

 

 This subsection is amended by the addition of the following: 

 

The Authority will be undertaking mainline pavement rehabilitation between Mile Marker 

68.5 and Mile Marker 74.9, beginning in April or May 2015. 

 

  

 The above construction contracts shall be considered an adjacent project. 

 

105.3  Traffic Control and Management 

 

See Special Provision Section 652, Maintenance of Traffic. 

 

 

105.7.4  Submittal Requirements 

 

 The words “seven (7) sets” are deleted in the General Provisions and are replaced with the 

words “eight (8) sets”. 

 

105.8.1  Temporary Soil Erosion and Water Pollution Control 

 

 This Subsection is amended by the addition of the following: 

 

 The Contractor shall certify in writing to the Resident that an On-Site Responsible Party 

(OSRP) has been trained and is knowledgeable in erosion and sediment control (ECS) through the 

Maine DEP's Non-Point Source Training Center, or an equivalent program, or is licensed in the 

State of Maine as a Professional Engineer, Landscape Architect or Soil Scientist.  Proof of 

certification for the OSRP, and any other Contractor employees charged with conducting ESC 

inspections, must be submitted to the Authority’s Environmental Coordinator prior to starting 

work. 

 

Spill Prevention Control and Countermeasure (SPCC) Plan 

 

Any areas where petroleum products, oils or non-petroleum hazardous materials are 

handled or stored will require a Spill Prevention Control and Countermeasure (SPCC) Plan.  

These materials may not be stored or handled in areas of the site draining to an infiltration area.  

The Plan will be submitted to the Resident before construction begins.  In addition to petroleum 

products and hazardous materials, controls must be used to prevent additional pollutants (i.e., 

fertilizers, pesticides, salt/brine, litter, construction demolition debris, etc.) from being 

discharged from materials on-site, including storage practices to minimize exposure of the 

materials to stormwater, and appropriate spill prevention, containment, and response planning 

and implementation.  The Plan shall provide the following information at a minimum: 
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1. The name and emergency response numbers (telephone number, cellular phone and 

pager numbers, if applicable) of the Contractor’s representative responsible for spill 

prevention and response; 

 

2. Description of handling or storage location noting setbacks from water bodies 

where relevant.  Significant sand and gravel aquifers and other sensitive resources, 

including infiltration areas, must be avoided wherever possible; 

 

3. Description of storage and containment facilities, such as dikes, berms, sumps, and 

other forms of secondary containment that prevent discharge to groundwater or 

surface water; 

 

4. Description of equipment and/or materials used to prevent discharges (including 

sorbent materials); 

 

5. Preventative measures to minimize the possibility of a spill; and, 

 

6. Contingency plan if spill should occur. 

 

The approved plan must be posted at the Project site.  All personnel working in the area 

are required to read and be familiar with the plan. 

 

 There shall be no separate payment for preparation of a SPCC Plan acceptable to the 

Resident and preparation shall be incidental to the work. 

 

Notification of Authority of Hazardous Material Spills 

 

In addition to Maine DEP reporting requirements for spills greater than five (5) gallons, 

the Contractor shall notify the on-site Resident Inspector.  The on-site Resident Inspector shall 

notify the Maine Turnpike Radio Room at 207-871-7701.  When the on-site Resident Inspector 

is not available, the Contractor shall notify the Maine Turnpike Radio Room directly at 207-871-

7701. 

 

In addition to Maine DEP reporting requirements for all spills where any stream or water 

body is threatened, the Contractor shall notify the on-site Resident Inspector.  The on-site 

Resident Inspector shall notify the Maine Turnpike Radio Room at 207-871-7701.  When the on-

site Resident Inspector is not available, the Contractor shall notify the Maine Turnpike Radio 

Room directly at 207-871-7701.  

 

 These notification procedures shall be incorporated into the Spill Prevention Control and 

Countermeasure (SPCC) Plan. 

 

 

 

 

 



 

SP - 6 

Responsibility for Control and Cleanup of Hazardous Material Spills 

 

 The Contractor shall be responsible to control spills and properly cleanup, containerize, 

and dispose of petroleum and/or other hazardous material waste that results from the actions 

and/or equipment of the Contractor or his employees, subcontractors and suppliers.  Chemicals, 

exposed to stormwater must be prevented from becoming a pollutant source. 

 

 The Contractor shall also be responsible for all direct and indirect costs associated with 

the control of spills and proper cleanup, containerization, and disposal of petroleum and/or other 

hazardous material waste that results from the actions and/or equipment of the Contractor or his 

employees, subcontractors and suppliers.  

 

The following Subsection is added: 

 

105.8.1.1  Environmental Standards 

 

 The Project will be performed in accordance with the MaineDOT Best Management 

Practices (BMP) latest issue. The Contractor shall fully comply with all erosion and 

sedimentation control requirements outlined in the BMP’s or contained herein.  Non-compliance 

with these requirements as determined by the Resident shall result in a financial penalty of 

$1,000 per day, per violation.  Any fines assessed to the Maine Turnpike Authority as a result of 

the Contractor's non-compliance shall be paid by the Contractor.  If the Contractor fails to pay, 

the cost of the fine will be deducted from monies due, or which may become due, to the 

Contractor under this Contract. 

 

 In the event of conflict between these Specifications and other erosion and pollution 

control laws, rules or regulations of other Federal, State and local agencies, the more restrictive 

law, rules or regulations shall apply. 

 

The standards as described below shall be met on the Project: 

 

105.8.1.11  Water Pollution Control Requirements 

 

(a) General 

 

1. The Contractor must comply with the applicable Federal, State and local laws 

and regulations relating to prevention and abatement of water pollution. 

2. Except as allowed by an approved permit or otherwise authorized by the 

Authority in writing, pollutants containing construction debris including 

excavated material, aggregate, residue from cleaning, sandblasting or painting, 

cement mixtures, chemicals, fuels, lubricants, bitumens, raw sewage, wood 

chips, and other debris shall not be discharged into water bodies, wetlands or 

natural or manmade channels leading thereto and such materials shall not be 

located alongside water bodies, wetlands, or such channels such that it will be 

washed away by high water runoff.  Furthermore, liquid petroleum products 

and other hazardous materials with the potential to contaminate groundwater 
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may not be stored or handled in the areas of the site draining to an infiltration 

area, unless these portions of the site (where storage and handling of these 

materials) are isolated using dikes, berms, sumps and other forms of 

secondary containment that prevent discharge to groundwater. 

3. Temporary winter stabilization must be used between November 1
st
 and April 

15
th

 or outside of said time period if the ground is frozen or snow covered.  

Temporary winter stabilization involves, at a minimum, covering all disturbed 

soils and seeded ground that is not Acceptable Work with an approved 

method.  Use of these methods for over-winter temporary erosion control will 

be paid for under the appropriate Erosion Control items included in the 

Contract.  

4. Construction operations in water bodies or wetlands shall be restricted to the 

construction limits shown on the Plans and to those areas that must be entered 

for the construction of temporary or permanent structures, except as allowed 

by approved permit or otherwise authorized by the Authority in writing.  

Mechanized equipment shall not be operated in water bodies or wetlands 

except as allowed by approved permit or otherwise authorized by the 

Authority in writing.  

5. Upon completion of the work, water bodies or wetlands shall be promptly 

cleared of all falsework, piling, debris or other obstructions caused by the 

construction operations, except as allowed by approved permit or otherwise 

authorized by the Authority in writing. 

 

(b) Earthwork 

 

If earthwork disturbance is part of the Project scope: 

 

1. Newly disturbed earth shall be mulched or otherwise stabilized by the end of 

each workday.  Mulch shall be maintained on a daily basis. 

2. All disturbed ditches shall be stabilized by the end of each workday. 

Stabilization shall be maintained on a daily basis. 

3. Erosion control blanket shall be installed in the bottom of all ditches except 

where a stone lining is planned.  Seed shall be applied prior to the placement 

of the blanket. 

4. Permanent slope stabilization measures shall be applied within one (1) week 

of the last soil disturbance.  Newly seeded or sodded areas must be protected 

from vehicle traffic, excessive pedestrian traffic, and concentrated runoff until 

the vegetation is well-established.  If necessary, areas must be reworked and 

re-stabilized if germination is sparse, plant coverage is spotty, or topsoil 

erosion is evident. 

5. Dust control items, other than those under Standard Specification Section 637, 

Dust Control, if applicable, shall be included in the plan. 
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105.8.1.12  Construction Requirements 

 

1. The Contractor, to the maximum extent practicable, shall install temporary and 

permanent sedimentation control measures prior to conducting clearing operations. 

2. The Contractor shall conduct inspections of disturbed and impervious areas, erosion 

control measures, materials storage areas that are exposed to precipitation, and 

locations where vehicles enter or exit the site.  Inspections shall be conducted (1) at 

least once a week as well as before and after a storm event and prior to completing 

permanent stabilization measures; and (2) by a person knowledgeable of erosion 

and stormwater control, including the standards and conditions in the permit. 

3. The Contractor shall maintain all measures in effective operating condition until 

areas are permanently stabilized.  If BMPs need to be modified (i.e., corrective 

action, additional BMPs installed, etc.), implementation must be completed within 

seven (7) calendar days and prior to any storm event. 

4. Temporary erosion control measures shall be maintained until the site is 

permanently stabilized with vegetation or other permanent control measures. 

5. The Contractor will immediately take appropriate measures to prevent erosion or 

sedimentation from occurring or to correct any existing problems regardless of the 

time of year. 

6. During periods of approved suspension, the Contractor shall inspect and maintain 

temporary and permanent erosion and sedimentation controls. 

7. Work in wetlands is prohibited except to the minimum extent necessary for 

completion of the work as detailed on the Plans.  Excavated and other material shall 

not be stockpiled in wetlands.  Haybales, silt fence or other suitable barriers shall be 

used, where necessary, to prevent sedimentation from eroding materials. 

8. Disturbance of natural resources beyond the construction limits shown on the Plans 

is not allowed. 

9. Existing ditches shall be maintained.  Hay bale check dams shall be placed in existing 

ditches prior to construction as to prevent the release of sedimentation as required.  

Hay bale check dams shall be installed at the outlets of all existing and proposed 

ditches adjacent to all stream and wetlands. 

10. Before permitting permanent channels to carry water, they shall be stabilized.  This 

may require the installation of temporary erosion control BMP’s or temporarily 

diverting flows. 

11. The Contractor’s operation may require the placement of temporary pipes and fill 

over a ditch line to provide access to the work area.  The Resident shall approve the 

size of the pipe which shall be fifteen (15) inches in diameter at a minimum.  The 

placement and removal of the temporary access shall not be measured for payment 

and shall be incidental to the Excavation item. 

12. Bare earth slopes shall be roughened to dissipate sheet flow.  This shall be 

accomplished by “tracking” the slope perpendicular to the centerline.  This work 

will not be measured separately for payment, but shall be incidental to the 

Excavation item. 

13. The Contractor shall contain all demolition debris (including debris from wearing 

surface removal, sawcut slurry, dust, etc.) and shall not allow it to discharge to any 

resource.  Litter, construction debris, and chemicals exposed to stormwater must be 
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prevented from becoming a pollutant source.  The Contractor shall dispose of debris 

in accordance with Maine Solid Waste Law, Title 38 M.R.S.A., Section 1301 et. 

seq.  

14. No wheeled or tracked equipment shall be operated in the water.  Equipment 

operating on the shore may reach into the water with a bucket or similar extension.  

Equipment may NOT cross streams. 

15. The Contractor shall not remove rocks from below the normal high water line of 

any wetland, great pond, river, stream or brook, except to the extent necessary for 

completion of the work and as allowed by environmental permits. 

 

105.8.2  Permit Requirements 

 

This Subsection is amended by the addition of the following: 

 

Compliance with the erosion and sedimentation control requirements outlined in this 

Contract is required by the Contractor. 

 

 

107.1  Contract Time and Contract Completion Date 

 

This Subsection is amended by the addition of the following: 

 

Work on the site shall commence on or before December 15, 2014 at the discretion of the 

Authority.  Tree clearing activity in Location 1 shall be completed on or before February 27, 2015. 

Tree clearing activity at all other Locations shall be completed on or before April 17, 2015.  Work 

at all locations shall be substantially complete on or before May 1, 2015.  All work included in this 

contract shall be complete on or before May 15, 2015. 

 

107.1.1  Substantial Completion 

 

This Subsection is amended by the addition of the following: 

 

The Resident will be the sole arbitrator as to whether or not substantial completion is met. 

 

Substantially Complete is defined by the Authority as the following: 

 

 No lane closures, except for demobilization (removal of construction signs and 

drums, and general clean-up) 

 All disturbed slopes have been loamed, seeded, mulched and temporary erosion 

control blanket has been placed and accepted by the Resident Engineer 

 All equipment and material stock piles have been removed from the work site. 

 Stump grinding operations have been completed 

 

Supplemental liquidated damages on a calendar day basis in accordance with Subsection 107.8 

shall be assessed for each calendar day that substantial completion is not achieved.  Supplemental 

liquidated damages for substantial completion will end when substantial completion is accepted by 
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the Resident or at the Contract Completion Date.  If the work remains incomplete at the Contract 

Completion Date, liquidated damages on a calendar day basis in accordance with Maine Turnpike 

General Provisions Subsection 107.7.2 shall be assessed for each calendar day that Contract 

completion is not achieved. 

 

107.4.2  Schedule of Work Required 

 

This Subsection is amended by the addition of the following: 

 

The work shall be completed in logical timely increments.  The Contractor shall submit a 

schedule for approval that shows large segments of work scheduled for continuous blocks of 

time.  Work in a segment shall be completed over a period of continuous work days.  Work shall 

not be started in an area until the Contractor has scheduled the labor and equipment necessary to 

complete all work in the segment.  The Contractor will not be permitted to “stretch” the Project 

over the entire Contract period, doing a day or two per week. 

 

A schedule that shows sporadic work activities through the duration of the Contract will 

not be approved.  Actual work activities that are sporadic will not be allowed. 

 

 The weekly detailed schedule submitted by the Contractor shall show all lane closures that 

are anticipated for the following week.  Lane closures that are not shown on this schedule will only 

be allowed if they are deemed emergency lane closures by the Resident. 

 

The following Subsection is added: 

 

107.4.6  Prosecution of Work 

 

The following Subsection is added: 

 

107.4.7  Limitations of Operations 

 

The construction in each location shall proceed expeditiously. Once operations 

commence at a location, for every day not worked when work is allowed by Contract and 

weather, the Contractor will be charged a fee in the amount of $1,000 (excluding inclement 

weather days).   

 

Equipment Storage  

 

The contractor will be permitted to store equipment and materials along the roadway and 

within project boundaries provided these items can be located outside of the clear zone.  The 

Resident Engineer shall approve the location of all stored materials and equipment along the 

roadway. 

 

The following Subsection is added: 
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107.4.9  Failure to Stop Work When Directed 

 

In the event that the Authority determines that the safety of the Turnpike users (public) 

might be unduly compromised if work on the project is not halted; the Resident Engineer, 

Resident Inspector or other authorized Authority representative will notify the Contractor to stop 

work.  This may include directives to the Contractor to remove lane closures due to significant 

traffic delays.  If the Contractor refuses to stop work within the time frame determined by the 

Authority, the Contractor will not be allowed to recommence work until after the Contractor 

meets with the Authority.  In addition, work completed after the time allotted by the Authority to 

stop work, will not be measured for payment.  

 

107.8  Supplemental Liquidated Damages 

 

This Subsection is amended by the following: 

 

 Supplemental Liquidated Damages for this Project will be $1,500 per calendar day.   
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SPECIAL PROVISION 

 

SECTION 201  

 

CLEARING RIGHT-OF-WAY 

 

(Clearing) 

 

 

201.03  General 

 

 The following paragraphs are added:  

 

 The Contractor is advised, that pursuant to Maine State law, the sale of harvested forest 

products must be reported to the Maine Forest Service at the end of each year.  The Contractor is 

designated as the Authority’s agent for reporting such harvesting.  The Contractor shall prepare 

and submit the appropriate forms to the Maine Forest Service and provide 3 copies of these forms 

and all correspondence related to the project to the Authority. 

 

 The Contractor shall replace, at his cost, any boundary markers and/or benchmarks by a 

Licensed Land Surveyor if any are damaged during the clearing activities.   

 

201.04  Clearing 

 

Delete Section 201.04 and replace with the following: 

 

Clearing operations shall commence on the Maine Turnpike at Mile Marker 63.0 

northbound and proceed northerly to Mile Marker 75.3.  After completing the northbound 

clearing, operations shall resume on the southbound at Mile Marker 75.3 and proceed southerly 

to Mile Marker 63.0.  All trees, down timber, brush, bushes, shrubs, plants, and debris not 

designated to remain shall become the property of the contractor, and shall be removed and 

disposed of unless otherwise provided.  Clearing areas are as shown on the contract plan set. 

 

All stumps, existing or the result of clearing operations, that are located within the 

roadway clear zone, or that are located in areas that can be mowable after clearing operations are 

completed, shall be cut or ground flush with the surrounding grade.  In all other clearing areas, 

stumps shall be cut as close to the ground as practicable and shall not exceed a height of three (3) 

inches.   Stumps located in back slopes at an elevation of fifteen (15) feet or less above the ditch 

line shall also be cut or ground flush with surrounding grade.  Areas where stumps are not 

required to be ground flush with grade will not be mowed by the Authority in the future and are 

shown on the contract plan set.  All other areas shall be considered mowable and the ground 

surface shall be left in a state that allows mowing with flail type mowing equipment.  The extent 

of these areas may be adjusted in the field by the Resident Engineer.    

 

The contractor shall take all precautions to protect traffic from flying debris generated by 

the operation.  The Resident shall approve all protection measures. 
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Clearing operations may not be contiguous due to the location of streams, bridges, 

structures, or lack of sufficient vegetation.  The Contractor will take all precautions to minimize 

damage to the pavement when movement of heavy equipment is required across paved areas.  At 

the discretion of the Resident Engineer, the Contractor may be required to protect the pavement 

with wooden shielding.  Movement of heavy equipment on paved areas shall be confined to the 

roadway shoulder and will require a lane closure as per the requirements of Section 652. 

 

In areas were vegetation is to remain and along the proposed treeline, the surface of the 

ground will not be unduly disturbed or compacted.  Existing ground cover shall be preserved 

insofar as possible and the area shall be left neat and clean.  Ruts, gouges and scrapes of existing 

vegetated surface shall be repaired by grading to match existing conditions and applying loam, 

seed and mulch and shall be incidental to Pay Items 201.11 Clearing and 201.23 Removing 

Single Tree.   

 

Clearing to be done in upland and lowland areas with mechanized equipment shall 

maintain a twenty-five (25) foot setback from streams, wetlands, and wet areas.  The twenty-five 

(25) foot setback from streams, wetlands and wet areas will be marked in the field by the 

Authority.  Removal of vegetation shall not be undertaken within the twenty-five (25) foot 

setback area. 

 

Clearing within lowland areas shall be performed by hand cutting methods only.  These 

areas are shown in Appendix A. Vegetation with a diameter of less than two (2) inches and 

including brush, bushes shrubs, and plants shall remain.  Vegetation with a diameter of two (2) 

inches or greater shall be removed.  Vegetation to be removed in these areas shall be cut flush 

with grade, unless it is located outside of the clear zone and in an area that will not be maintained 

by mowing operations.  The Resident Engineer shall adjust the limits of these areas as warranted 

by field conditions and shall order the removal of vegetation within lowland areas as required to 

meet project goals. 

 

Clearing limits associated with the proposed interchange work at Exit 63 shall be marked 

in the field by the Authority.  All other clearing limits shall be marked in the field by the 

Contractor.  The Contractor shall place clearing limit flags on the proposed clearing limit line at 

a maximum distance of 50 feet from each other.  The Resident Engineer shall approve all 

clearing limits prior to commencement of the clearing work.  The flagged clearing limit line shall 

remain in place until the work has been accepted as complete.  After final acceptance, all 

flagging shall be removed by the Contractor.   

 

The proposed treeline shall have an aesthetically pleasing appearance as practicable.  

Trees located within five (5) feet of the proposed treeline and determined to be unsound or 

unsightly shall be removed.  Trees damaged by the contractor shall be removed as directed by 

the Resident Engineer and shall be incidental to Pay Item 201.11 Clearing. 

 

201.06 Herbicides 

 

  Insert the following paragraph after the first paragraph: 
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 Herbicides shall not be applied to clearing areas until snow has completely melted within 

these areas.  Herbicides shall be applied to stumps and re-growth within the clearing areas as per 

manufacturer’s recommendations.  Application of herbicides will not be required within selective 

hand cutting areas as shown in Appendix A, or within the twenty-five (25) foot setback areas 

associated with wetlands, streams and wet areas, or in other environmentally sensitive areas as 

identified by the Resident Engineer.  Application of herbicides shall be incidental to Pay Items 

201.11 and 201.23. 

 

201.07  Disposal 

 

 Delete Section 201.07 and replace with the following: 

 

 All brush, timber, logs, and other woody debris shall be disposed of by approved methods.  

Acceptable methods of disposal may include useful disposition of woody material that may be 

marketable and chipping or grinding of material and spreading on site.  Chipped or ground material 

shall be less that 3/4-inch thick and no more that 12-inches in the longest dimension, and shall be 

spread uniformly over the area of harvest to no more than a depth of 6-inches.  

 

 The loading of chips and logs for transport off the Project site shall be conducted on the 

existing shoulder pavement with a travel lane closure.  The Resident may increase the required 

offset distance if it is determined that chips are spraying onto the pavement. 

 

 Burning or burying of material on or within the Turnpike right-of-way will not be 

permitted. 

 

 The Contractor may stockpile material on site prior to removal of processing.  Stockpiles 

shall be more than thirty (30) feet from the edge of the pavement, butt ends of material shall face 

away from the flow of traffic.  All stockpiles shall be removed prior to the final inspection date.  

The Resident Engineer shall approve the location of all stock piles. 

 

 

201.08  Removing Single Trees and Stumps 

 

 The first paragraph is deleted and replaced with the following: 

 

 When called for on the plans or otherwise designated by the Resident Engineer, complete 

removal and disposal of single trees shall be required.  Removal of stumps and backfilling of 

stump holes may not be necessary and shall be at the direction of the Resident Engineer.  No 

distinction is made to identify single trees located within the project clearing limits, and removal of 

said trees is incidental to Item 201.11-Clearing pay item.   

 

201.09  Method of Measurement 

 

Delete Section 201.09 and replace with the following: 
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 Clearing will be measured by the acre, determined from the horizontal dimensions, 

acceptable and actually cleared within the accepted clearing limits flagged by the Contractor and 

approved by the Resident Engineer.  Measurements for length will be made at the white line on the 

shoulder of the travel lane parallel to the roadway.  Areas not flagged and accepted by the Resident 

Engineer for clearing will not be measured for payment. 

 

 As an alternative to field measurements, the Contractor and the Resident may agree in 

writing that the acreage acceptably cleared for payment will be that shown in the Schedule of 

Items.  If such an agreement is reached, no further measuring and computing of quantities will be 

required and the quantity referred to herein will be final. 

 

 

201.10  Basis of Payment 

 

 The following paragraphs are added: 

 

 Temporary Mulch used will be measured for payment under its respective pay item. 

 

 Payment will be made under: 

 

Pay Item          Pay Unit 

 

201.11  Clearing        Acre 

201.23  Removing Single Tree      Each 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

SP - 16 

SPECIAL PROVISION 

 

SECTION 613 

 

EROSION CONTROL BLANKET 

 

613.01  Description 

 

This work shall also include seeding, mulching and watering disturbed areas to the limits 

and width as shown on the Plans or as directed by the Resident.   

 

613.02  Materials 

 

The following sentences are added: 

 

Seeding shall meet the requirements of Section 618, Seeding, Method Number 2. 

 

Mulch shall meet the requirements of Section 619.  

 

 The following Subsection is added: 

 

613.041  Maintenance and Acceptance 

 

 See Section 618.10 for maintenance and acceptance of seeding. 

 

613.09  Basis of Payment 

 

The following "and mulch" is added after the words "initial seeding" in the second 

sentence. 

 

Pay Item         Pay Unit 

 

613.319 Erosion Control Blanket     Square Yard 
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SPECIAL PROVISION 

 

SECTION 619 

 

TEMPORARY MULCH 

 

619.01  Description 

 

 The first paragraph is modified by the addition of the following:   

 

 “as a temporary or permanent erosion control measure” after the word “mulch”. 

 

619.03  General 

 

 The first paragraph is deleted and replaced with the following: 

 

 Cellulose fiber mulch shall not be used within 200 feet of a wetland or stream.  The limits 

shall be 200 feet upstation and downstation of the wetland or streams as well as the slopes 

adjacent to the stream.  The application of hay or straw mulch with an approved binder shall be 

used at these locations to prevent erosion.  

 

 The use of cellulose fiber mulch will only be allowed at other areas with the approval of 

the Resident.   The Contractor may be required to demonstrate that the material may be applied 

in a manner that will prevent erosion and will aid in the establishment of permanent vegetation.  

The Resident reserves the right to require the use of hay or straw mulch at all locations if he 

determines that the cellulose mulch is ineffective.  Cellulose fiber mulch is not acceptable for 

winter stabilization. 

 

619.04  Applying Mulch 

 

 The third paragraph is deleted and replaced with the following: 

 

 Newly disturbed earth and ditches shall be mulched or otherwise stabilized by the end of 

each work day and maintained on a daily basis as described in Subsection 105.8.1.11 (b) in the 

Special Provisions.  The Contractor is responsible for applying temporary mulch as necessary, in 

accordance with the latest edition of the BMP’s, to minimize soil erosion prior to the application 

of the final slope treatment.   

 

 Temporary mulch applied during the winter months of November 1
st
 through April 15

th
 

shall be applied at twice the standard temporary stabilization rate or 150 lbs. per 1,000 square 

feet or three tons/acre.  Mulch shall not be spread on top of snow and shall be anchored with 

mulch netting on slopes steeper than eight percent unless erosion control blankets or erosion 

control mix is being used on the slopes.   

 

 The Contractor shall review his construction operations and staging to determine how 

much temporary mulching is required.   
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619.06  Method of Measurement 

 

 The following sentence is added: 

 

 Temporary Mulch will be paid for by the lump sum. 

 

619.07  Basis of Payment 

 

 The following paragraphs are added: 

 

 Temporary Mulch will be paid for at the Contract price per lump sum which shall be full 

compensation for furnishing and spreading the Temporary Mulch as many times as necessary as 

determined by the Contractor’s operations and staging.  The price shall also include the 

additional mulch netting and snow removal necessary during the winter months.   

 

 Payment will be made under: 

 

Pay Item         Pay Unit 

 

619.1202 Temporary Mulch      Lump Sum 
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SPECIAL PROVISION 

 

SECTION 652 

 

MAINTENANCE OF TRAFFIC 

 

(Specific Project Traffic Control) 

 

 

The Authority will provide Maintenance of Traffic for the project.  The Authority will 

provide either one (1) 2.0 mile lane closure per day or one (1) 2.0 mile shoulder closure per day 

and will maintain the closure during working hours.  Longer lane and shoulder closures may be 

provided by the Authority as approved by the Resident Engineer.   

 

Normal working hours for lane closures are shown in Table A below.    Longer working 

hours may be provided at the approval of the Resident, and shall be requested by the Contractor 

in writing.  

 

The Contractor will be required to request and coordinate with the Authority a minimum 

of forty-eight (48) hours prior to the Authority furnishing a lane closure and a shoulder closure. 

The Authority will furnish the closure requested by the Contractor prior to the beginning of 

normal working hours and shall remove the closure at the end of normal working hours.  

Closures will not be allowed during inclement weather or during periods of heavy traffic 

volumes. The Authority will provide lanes closures or shoulder closures during daylight hours 

only. 

 

A lane closure will be required for loading and unloading of equipment and materials on the 

roadway shoulder.  A shoulder closure will be required for all other operations related to the 

work. 

 

Mon-Thurs Friday Saturday Mon-Thur Friday Saturday

December 2014 7:45am - 3:45pm 7:45am - 3:45pm 7:45am - 3:45pm 7:45am - 3:45pm 7:45am - 3:45pm 7:45am - 3:45pm

January 2015 8:00am - 4:00pm 8:00am - 4:00pm 8:00am - 4:00pm 8:00am - 4:00pm 8:00am - 4:00pm 8:00am - 4:00pm

February 2015 7:45am - 4:00pm 7:45am - 4:00pm 7:45am - 4:00pm 7:45am - 4:00pm 7:45am - 4:00pm 7:45am - 4:00pm

March 2015 7:45am - 4:00pm 7:45am - 4:00pm 7:45am - 4:00pm 7:45am - 4:00pm 7:45am - 4:00pm 7:45am - 4:00pm

April 2015 7:00am - 4:00pm 7:00am - 4:00pm 7:00am - 4:00pm 7:00am - 4:00pm 7:00am - 4:00pm 7:00am - 4:00pm

May 2015 7:00am - 4:00pm 7:00am - 4:00pm 7:00am - 4:00pm 7:00am - 4:00pm 7:00am - 4:00pm 7:00am - 4:00pm

TABLE A - Normal Work Hours

SouthboundNorthbound
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SPECIAL PROVISION 

 

SECTION 652 

 

MAINTENANCE OF TRAFFIC 

 

 (Safety Vests) 

 

 

652.2.5  Safety Vests  

 

This Subsection is amended by the addition of the following: 

 

All jobsite personnel shall wear a safety vest labeled as ANSI 107-2004 standard 

performance for Class 3 risk exposures.  This requirement also applies to truck drivers and 

equipment operators when out of an enclosed cab.   
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SPECIAL PROVISION 

 

SECTION 656 

 

TEMPORARY SOIL EROSION AND WATER POLLUTION CONTROL 

 

 Section 656 of the Standard Specifications and the General Provisions is deleted in its 

entirety and replaced with the following: 

 

656.01  Description 

 

 This work shall consist of providing temporary erosion and water pollution control during 

construction in accordance with these Specifications, standard details, Best Management 

Practices, or as otherwise directed. 

 

 All temporary erosion control devices shall be in place and approved by the Resident 

prior to any embankment and excavation operations.  The Contractor is responsible for repairing 

and replacing damaged or missing, haybales, and silt fence material.  The Contractor shall 

maintain these devices in a clean and properly operating condition as described herein. 

 

 The Contractor is responsible for all temporary drainage and erosion control measures.  

The Contractor shall review his construction operations and staging to determine if additional 

erosion control measures are required.  The Resident may also request additional erosion control 

measures.  The cost for all erosion control devices necessary, due solely to the Contractor's 

construction operations and not shown on the Plans, shall be borne solely by the Contractor.  The 

frequency of inspection of these devices by the Contractor and the Erosion Control Compliance 

Officer (ECCO) shall be weekly and before, during and immediately following a rainfall of 

greater than 1/2 inch in a 24-hour period.   

 

656.02  Temporary Erosion and Sedimentation Control Devices - Materials 

 

The Contractor shall install and maintain all temporary erosion and sedimentation control 

materials in accordance with the manufacturer's recommendations or the latest BMP’s. 

 

1. Baled hay shall be bales at approximately 14 by 18 by 30 inches, or an 

equivalent, securely tied to form a firm bale. 

2. Flexible drainage pipe shall consist of collapsible neoprene pipe, a minimum of 12 

inches in diameter or equal. 

3. Silt Fence 

 

(a) Posts - Either hardwood posts or steel posts shall be used.  Hardwood posts 

shall be straight, at least 18 inches longer than the height of the silt fence 

and at least one inch by one inch. 

 

Staples shall be of No. 9 wire. 
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Steel posts shall be at least 18 inches longer than the height of the silt 

fence and have the means provided for fastening wire to the fence. 

 

(b) Wire Support Fence - If required, wire support fence shall be at least two 

inches higher than the height of the silt fence.  Horizontal and vertical 

wires shall be spaced no more than six inches apart.  The top and bottom 

wires shall be at least 10 gauge; all other wires at least 12 gauge.  

 

(c) Fabric - The woven geotextile fabric and components shall be made from 

polypropylene, polyester, polymide or other chemically stable material and 

be resistant to ultraviolet radiation degradation for at least 12 months of 

installation.  Silt retention capacity shall be no less than 75 percent.  The 

fabric shall have a Mullen burst test of no less than 260 pounds per square 

inch with a maximum average sieve opening size of No. 20 to No. 60.  Roll 

width of the fabric shall be no less than six inches wider than the height of 

the fence, except fabric for boom supported floating silt fence which shall 

be no less than two feet wider than the design width. 

  

(d) Flotation Devices - The flotation boom and weighing devices for boom 

supported floating silt fence shall be sufficient to hold the fence in an 

approximately vertical position. 

 

656.03  Temporary Erosion and Sedimentation Control Devices - General 

 

Temporary Erosion Checks - Temporary erosion checks shall be constructed in 

ditches and at other locations designated.  Checks shall be in accordance with the Standard 

Detail unless otherwise directed. 

 

 Baled hay shall be used in other areas as necessary to inhibit soil erosion.  

 

 Sediment deposits behind haybales and silt fence shall be removed when the depth of 

sediment reaches 50 percent of the erosion control device height. 

 

 The Contractor is also required to have on-site, at all times, 25 percent additional 

Contract quantities of silt fence for use as backup devices. 

 

656.04  Temporary Erosion and Sedimentation Control Devices – Construction Requirements 

 

1. Erosion Control Filter Berm 

 

The Contractor may opt to furnish and install an erosion control filter berm in lieu 

of silt fence.  The erosion control filter berm shall be a water permeable windrow of 

a composted bark mix to remove suspended soil particles from water moving off the 

site.  Erosion control filter berm shall be considered an erosion control device.  This 

material and specific application shall be submitted to the Resident for approval. 
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The erosion control berm shall be placed uncompacted, in a windrow in locations 

approved by the Resident.  The cross section of the berm shall be four feet wide at 

the base and 1-1/2 feet high at the center.  The erosion control filter berm shall be 

removed when no longer required, as determined by the Resident, and shall be 

distributed over an adjacent area. 

 

2. Temporary Berms 

 

When designated, temporary barriers shall be constructed along the edge of the 

embankment.  The barriers shall be of embankment earth material, gravel or 

sand as available and shaped approximately as shown in the Standard Details.  

The barriers shall be compacted with the wheels of construction equipment.   

When placed on pavement, the berms shall be constructed of asphalt grindings or 

other non-erodible soil material as approved by the Resident, and shaped as shown 

in the Standard Details. 

 

At designated intervals, temporary slope drains shall be constructed with a 

crescent shaped barrier placed at each slope drain to direct the water into the 

inlet pipe. 

 

3. Temporary Slope Drains 

 

Collapsible pipe with corrugated metal pipe inlet shall be placed down the 

embankment slopes at designated locations and in accordance with the Best 

Management Practices. 

 

At the outlet end of the drain, dumped stone shall be placed to prevent scoring 

unless otherwise directed. 

 

4. Silt Fence 

 

The silt fence shall be installed downhill of disturbed slopes as shown on the 

Plans or as directed.  The Contractor shall have the option to provide a 

reinforced filter fabric or an un-reinforced filter fabric attached to a wire fence. 

 

The fence posts shall be spaced as specified by the Resident, however, not to 

exceed a maximum of eight feet [2.5 m] apart when either type of silt fence is 

used and be driven a minimum of 18 inches [450 mm] into the ground. 

 

The geotextile fabric shall be secured to the post or fence by suitable staples, tie 

wire or hog rings in such a manner as to prevent tearing and sagging of the 

fabric.  The bottom flap of the geotextile fabric shall be entrenched into the 

ground a minimum depth of six inches [150 mm] to prevent water from flowing 

under the fence.  The geotextile shall be spliced together only at support posts 

with a minimum six inches [150 mm] overlap and secure post connection which 



 

SP - 24 

prevents leakage of silt.  The top of the geotextile shall be installed with a 

reinforced top end section. 

 

The Contractor shall maintain the silt fence in a functional condition at all times.  

All deficiencies shall be immediately corrected by the Contractor. The 

Contractor shall make a daily inspection of silt fences in areas where 

construction activity causes drainage runoff, to ensure that the silt fences are 

properly located for effectiveness.  Where deficiencies exist, additional silt 

fences shall be installed as approved or otherwise directed. 

 

Sediment deposits shall be removed when sediments reach 50 percent of the 

height of the device.  All sediment deposits remaining in place after the device is 

no longer required shall be graded to conform to the existing ground, seeded and 

mulched immediately. 

 

Geotextile fabric which has decomposed or has become ineffective and is still 

needed shall be replaced with material equal to the original design. 

 

5. Boom Supported Floating Silt Fence 

 

The silt fence fabric shall be securely attached to the flotation boom with a 

continuous weight placed the entire length of the fence to maintain the fence in a 

vertical submerged position from the surface of the water to the design depth.  

 

Anchor's shall be placed at the ends of the fence, and intermediate locations if 

necessary, to hold the fence securely in place. 

 

656.05  Temporary Erosion and Sedimentation Control Devices - Maintenance 

 

The erosion control devices will be cleaned, repaired or replaced as necessary.  All 

deficiencies shall be corrected immediately by the Contractor. 

 

656.06  Temporary Erosion and Sedimentation Control Devices - Removing and Disposing 

 

When disturbed areas have been permanently stabilized, temporary erosion control 

devices, including stone check dams, shall be removed.  However, erosion control mix filter 

berms may be spread out, seeded and left to decompose.  Areas disturbed during the removal 

of the erosion control devices shall be repaired and properly stabilized. 

 

When removed, such devices may be reused in other locations provided they are in 

good condition and suitable to perform the erosion control for which they are intended.  

Reused devices, if approved, will be measured for payment.   
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656.07  Erosion Control Compliance Officer 

 

 The Contractor shall designate an Erosion Control Compliance Officer (CECCO) on this 

Project who shall be a “DEP Certified Contractor” or have had equivalent training approved by 

the Authority.  The Contractor shall provide the Resident with the name of the CECCO and any 

phone numbers or pager numbers that can be used to contact the person in case of emergency. 

 

 Before commencing any work that could disturb soils or impact water quality, the 

CECCO must field review the Project with the Resident’s ECCO (RECCO).  

 

656.08  Inspection and Recordkeeping 

 

 The CECCO shall accompany the RECCO in the inspection of all erosion control 

devices.  An inspection log shall be maintained by the Resident for the duration of the Project.  

The log will include daily on-site precipitation and air temperature as well as the performance, 

failure and/or any corrective action for all erosion and sedimentation controls in place.  The log 

will be updated at least weekly and after all significant storm runoff or flood events.  The log 

shall be signed by the RECCO and the CECCO after each inspection. 

 

 Failure to comply with the erosion and sedimentation control requirements herein or as 

directed by the RECCO within 24-hours after the violation is noted in the inspection log, will 

result in the $1,000 per day per violation penalty until the violation is corrected to the 

satisfaction of the Resident. 

 

656.09  Method of Measurement 

 

Baled hay will be measured for payment by the number of bales or bags satisfactorily 

placed.   

 

Temporary berms and temporary slope drains will be measured for payment by the 

linear foot measured parallel with the flow line including the pipe inlet.  

 

Temporary silt fence will be measured by the linear foot along the gradient of the 

fence, end post to end post. 

 

Boom supported floating silt fence will be measured by the linear foot not including 

anchorages. 

 

 Erosion control filter berm shall be measured by the linear foot. 

 

 The quantity of additional haybales and silt fence material required herein will be 

measured for payment only when and if they are actually put to use as additional measures on the 

Project as approved by the Resident.  Haybales and silt fence material used for maintenance or 

replacement of existing devices will not be measured for payment.   

 

The removal of silt and other material from behind the erosion control devices will not be 



 

SP - 26 

measured separately for payment, but shall be incidental to the Erosion Control items. 

 

656.10  Basis of Payment 

 

The accepted quantity of baled hay will be paid for at the Contract unit price each for 

each bale which price shall be full compensation for furnishing and placing the bales, for 

furnishing and driving the stakes for baled hay, for maintaining the bales and stakes, and for 

the removing and disposing of the bales and stakes when no longer needed. 

 

The accepted quantity of temporary berms will be paid for at the Contract unit price 

per linear foot of berm which price shall be full compensation for furnishing, placing and 

compacting material, for maintaining and for removing the berm when no longer needed. 

 

There will be no separate payment for excavation in the construction of temporary 

Erosion Control items under this Section and all necessary excavation shall be incidental to 

the work. 

 

The accepted quantity of temporary silt fence and boom supported floating silt fence 

will be paid for at the Contract unit price per linear foot complete in place.  Payment shall be 

full compensation for furnishing, installing, maintaining, replacing deteriorated geotextile 

and clogged geotextile when required and for removing and disposing of the fence when no 

longer needed. 

 

The accepted quantity of erosion control filter berm will be paid for at the Contract unit 

price per linear foot under Item 656.632, 30 Inch Temporary Silt Fence, which  price shall be full 

compensation for furnishing, placing, maintaining, and removing the erosion control filter berm. 

 

Cost of seeding and mulching the area after removal of the temporary silt fence will 

be paid for at the Contract unit prices for Item 618, Seeding, and Item 619, Mulch. 

 

Payment will be made under: 

 

Pay Item Pay Unit 

 

656.50 Baled Hay, in place Each 

656.632 30 inch Temporary Silt Fence  Linear Foot 
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MTA PROJECT No. 2014.02

MM 63.0 to 75.3

SENSITIVE AREA CLEARING SCHEDULE

STATION RANGE NOTES

3263+50

3265+50

3272+00

3274+00

3275+00

3281+00

3489+00

3501+50

3506+00

3516+50

STATION RANGE NOTES

3590+50

3589+00

3501+00

3487+00

3408+00

3403+00

3314+00

3311+00

3291+00

3289+00

3282+50

3279+50

3268+00

3262+00

NORTH BOUND

SOUTH BOUND

Selective Hand Clearing Only

Selective Hand Clearing Only

Selective Hand Clearing Only

Selective Hand Clearing Only

Selective Hand Clearing Only

Selective Hand Clearing Only

Selective Hand Clearing Only

Selective Hand Clearing Only

Selective Hand Clearing Only

Selective Hand Clearing Only

Selective Hand Clearing Only

Selective Hand Clearing Only
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