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GENERAL ENGINEERING SCOPE OF WORK 

Purpose 

The General Engineering Consultant (GEC) for the Maine Turnpike Authority (Authority) shall 
provide qualified technical and professional personnel to perform the duties and 
responsibilities assigned under the terms of this Contract.   

General Requirements 

The General Turnpike Revenue Bond Resolution (Bond Resolution) adopted by the Authority on 
April 18, 1991, as amended and supplemented, in part, stipulates the duties and responsibilities 
of the GEC.  The GEC shall be an independent engineer or engineering firm or corporation 
having a nationwide and favorable reputation for skill and experience in such work, as set forth 
in Section 805 of the Bond Resolution.  The GEC must provide sufficient staffing levels, both in 
numbers and appropriate personnel, to adequately address the scope, magnitude and number 
of assignments.  

The GEC shall be responsible for the thorough understanding of the requirements pertaining to 
the services required.  All services provided by the GEC shall be in strict conformance with the 
Authority’s Engineering Consultant General Conditions, unless detailed otherwise in this Scope 
of Work.  The GEC shall become familiar with the Authority’s procedures, presentation and 
coordinating requirements necessary for the effective performance of these services. 

Services Required Under Contract 

There are three (3) types of services required under this contract: 

• Services Required by the Turnpike Bond Resolution, 
• Supplementary GEC Services,  
• Additional Services Upon Request 

All of these services shall be initiated by the Authority through the Task/Project Order Process.  
Judgment on the content of the scope of the Task/Project Order will be with the Authority.  To 
the extent that the Authority determines necessary, some of the Supplementary GEC Services 
and any of the Additional Services Upon Request may be performed by another qualified, 
independent consultant.  
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Services Required by Turnpike Bond Resolution 

The GEC shall perform the following duties and responsibilities required of “Consulting 
Engineers” as set forth in the Bond Resolution and as requested by the Authority.  In particular, 
such duties and obligations shall consist of the services enumerated in the specific sections of 
the Bond Resolution that are referenced hereinafter.   

To the extent the GEC deem it reasonably necessary, the GEC may rely upon certifications and 
statements made by other independent consultants approved by the Authority they deem 
necessary in the performance of their duties under the Bond Resolution. 

Section 204(c). Issuance and Delivery of Additional Bonds 

The GEC shall prepare and provide a report containing capital cost estimates and projected 
operating expenses and projected required maintenance deposits, as required with the 
issuance of Additional Bonds, as set forth in Paragraph (c) of Section 204 of the Bond 
Resolution. 

Section 802.  Toll Schedules and Revisions 

The GEC shall make recommendations as to a revised schedule of tolls, as set forth in 
Paragraphs (b) and (c) of Section 802 of the Bond Resolution.  The Authority may also request 
the GEC to prepare a revenue certificate to support any future toll adjustments. 

Section 806. Duties of Consulting Engineers 

The GEC shall make an inspection at least once a year of the Turnpike, and, on or before the 
first day of October of each year, and shall submit to the Authority a report setting forth 

(a) Their findings whether the Turnpike been maintained in good repair, working order and 
condition, 

(b) Their advice and recommendations as to the proper maintenance, repair and operation 
of the Turnpike during the ensuing Fiscal Year and an estimate of the amount of money 
necessary for such purposes 

(c) Their advice and recommendations as to the insurance to be carried under the 
provisions of Section 807 of the Bond Resolution, and 

(d) Their recommendations as to the amount that should be deposited during the ensuing 
Fiscal Year to the credit of the Reserve Maintenance Fund for the purposes set forth in 
Section 508 of the Bond Resolution. 

By March 15th of each year, the GEC shall submit a draft 30-year asset model and subsequently, a 4-year 
Capital Investment Plan (Construction Project List), as required by MTA and in accordance with the 



February 21, 2019 
 

Page 3 of 8 
 

Sensible Transportation Policy Act of 1991and rules adopted pursuant to that Act.  The draft will detail 
estimated project amounts for the subsequent years.  In November of that same year, the GEC shall 
submit a final 30-year asset model and 4-year Capital Investment Plan. 

Section 807.  Maintenance of Insurance 

The GEC shall certify that insurance coverage provided to the Authority is in amounts necessary 
or advisable to protect against loss or damage to protect the interest of the Authority and the 
Bondholder and to provide income during the loss of revenues, as set forth in Paragraph (a) of 
Section 807 of the Bond Resolution. Such insurances include: 

(a) Multi-risk insurance on the facilities of the Turnpike 
(b) Use and occupancy insurance covering loss of revenues 
(c) Public liability insurance 
(d) Worker’s compensation 
(e) Officer’s and director’s insurance 
(f) Customary insurance for construction or reconstruction projects 
(g) Any additional insurance necessary or advisable. 

In the event the Authority elects to self-insure all or any portion of the risks outlined in 
Paragraph (a) of Section 807 of the Bond Resolution, the GEC shall recommend amounts to 
deposit into the Insurance Account. 

Section 808.  Insurance Policies and Application of the Proceeds 

If portions of the Turnpike shall be damaged or destroyed and the proceeds of any insurance 
paid on account of such damage are insufficient to pay the cost of reconstruction or 
replacement, the GEC shall determine, in accordance with Paragraph (b) of Section 808 of the 
Bond Resolution, the extent of monies that can be made available from the Reserve 
Maintenance Fund to apply to the deficiency.  The GEC shall furnish a certificate to the 
Authority indicating such monies are not needed to be reserved for the purposes of the Reserve 
Maintenance Fund. 

Section 809.  Security for Contracts 

In accordance with Paragraph (b) of Section 809 of the Bond Resolution, the GEC shall review 
and approve all requests for final payment for completed construction contracts and requests 
for payment on substantially completed construction contracts that request a reduction in 
retained amounts.  In connection with the latter, the GEC shall determine the amounts 
reasonable required to be retained to secure satisfactory performance of the remaining work 
under the contract.  Prior to approving all requests for final payments on completed 
construction contracts, the GEC shall attend and participate in the final field inspection on all 
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construction contracts.  Also, at such time prior to final payment that a contractor may request 
a reduction in retained amounts on said substantially completed construction project, the GEC 
shall perform a field review of construction progress to determine the amount reasonably 
required to secure satisfactory performance of the remaining work under the construction 
contract as the basis for recommending the release of retained monies to the contractor. 

Supplementary GEC Services 

In addition to performing those duties and obligations required by the Bond Resolution, the 
GEC shall, when requested, perform supplementary services that are important to develop and 
maintain a level of knowledge of the condition of the physical facilities and operations of the 
Maine Turnpike.  That knowledge will enhance the value of the GEC’s services to the Maine 
Turnpike Authority and its bondholders. 

All of the supplementary services, as set forth hereinafter, will assist the GEC to properly 
prepare estimates and provide the certifications required for the “Consulting Engineers” under 
the Bond Resolution.  In addition, the GEC shall also provide other supplementary services that 
must be performed on a recurring and continuing basis, in order to protect the interests of the 
bondholders and to otherwise provide the GEC with continuous access to the planning, 
construction, operation and maintenance of the Maine Turnpike.  Included in these 
supplementary services are the following: 

1. Attendance by the GEC’s Managing Principal, or designee as approved by the Authority, 
at monthly Maine Turnpike Authority Board Meetings as well as other meetings, as 
required, such as meetings with rating agencies. 

2. Consult, advise and render professional opinions and advice on general engineering 
problems that arise in connection with the operation and maintenance of the Maine 
Turnpike.  Detailed studies and analyses to develop engineering solutions to design and 
construction problems would be the subject of further negotiations with the Authority 
with respect to scope and compensation and are not included herein. 

3. Provide an estimate of the current replacement cost for the Maine Turnpike bridges for 
the Authority’s use in discussions with its insurance consultants for the purpose of 
determining a suitable level of insurance coverage. 

4. Review schedules for capital improvement projects and programs.  Provide input on 
coordination of construction contract award schedules. 

5. Verify the findings and cost estimates of other consultants, so that the GEC can base its 
estimates required by the Bond Resolution upon all available information and data. 

6. Communicate with the Authority and attend, as may be appropriate, strategic meetings 
to maintain a basic level of knowledge of the planning and development activities on the 
projects comprising the Authority’s Capital Program. 
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7. Conduct periodic reviews of Maine Department of Transportation specifications, 
standard details, design manuals and guides and other state and national manuals and 
design guides for applicability to Authority needs. 

8. Advise or provide assistance managing the Authority’s Project Development Manual, 
Construction Manual, Surveying Manual and Work Zone Traffic Control Plans, as well as 
policies and procedures for managing right of way and utilities and other required 
manuals and standard documents. 

9. Maintain the Turnpike Bridge Inventory. This includes updating the inventory 
information to reflect the latest annual inspection and reporting the revised bridge 
inventory information. 

10. Perform traffic data computations.  This includes collecting traffic count station data, 
evaluating new data for accuracy and providing a periodic summary and analysis of the 
data as requested by the Authority. 

11. Participate in general long term planning, revenue forecasting and other executive or 
Board level administrative processes.  This includes but is not limited to preparing 
reports, documents or other engineering analysis in support of the 30-year financial plan 
as required by the Authority.  For planning purposes, the GEC shall provide the Authority 
with a proposed construction project list for the ensuing 4 years, including the ensuing 
fiscal year. 

12. Periodically perform updates to the existing traffic and revenue model. 
13. Review and recommend encumbrances, leases and outsales of real property. In the 

event the Authority elects to sell, mortgage, lease or otherwise dispose of or encumber 
any real property, the Authority may engage the GEC to render an opinion on if the sale, 
mortgage, lease or other disposition is in accordance with prudent practice for a 
turnpike or highway system similar in scope and character to the Turnpike. 
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Additional Services Upon Request 

The Consultant may be required to provide additional staffing resources and expertise to the 
Authority’s Engineering, Government Relations/Planning, and Finance/Toll departments, as 
requested by the Authority.  These services may include, but are not necessarily limited to the 
following: 

Engineering Program support: 

1. Provides general assistance to Authority staff, as requested, with managing overall 
capital and maintenance program and working on projects in planning and permitting 
stage but not necessarily taking them all to design and construction.  Toll, Bridge and 
Highway Design and Construction Inspection Services task/project orders may be issued 
to the GEC under separate contracts. 

2. May perform feasibility investigations and preliminary design engineering for projects as 
requested in order to develop refined project scopes and construction cost estimates. 

3. May perform design and provide project specifications, plans and estimates for smaller, 
minor projects if the use of the GEC is in the best interest of the Authority. 

4. Provide consultation and advice to the Authority on an as-needed basis during the 
construction period on construction matters relating to the execution, progress and 
completion of construction work or the interpretation of the contract documents.  

Traffic Engineering support: provides resources to assist with general traffic engineering, sign 
design and support in interpreting the needs identified in the Manual on Uniform Traffic 
Control Devices. 

Environmental engineering support: provides support for storm water management and 
drainage issues. Provides consultation and advice to the Authority in the investigation of 
environmental regulations and the preparation of permits in support of construction projects. 

Finance/Toll system support: provides Finance/Toll department with intelligent transportation 
system (ITS) engineering support, and general toll system support. 

Planning support: Provides government relations department with general planning assistance, 
alternative transportation program management assistance, and performs studies and other 
projects as needed. 

Construction Inspection support:  Provides qualified construction inspection and/or Resident 
Engineering services to supplement the Authority’s staff on construction projects. 

Unanticipated Repairs:  In the case of any future or unanticipated repairs and/or improvement 
programs which might arise as the result of any field inspection, architectural, mechanical 
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and/or electrical testing and investigation, the CPM shall, at the direction and approval of the 
Authority, provide the needed services.  The CPM may be directed by the Authority to provide 
complete 100% design, plans, specifications and estimates for projects and assignments as 
determined necessary by the Authority. 

Emergency Repairs:  At the direction of the Authority, in any case in which a condition is found 
to exist which, in the opinion of the Authority, with the advice and counsel of the GEC, poses an 
imminent risk to public health and safety and the safe operation of the facilities, the CPM shall 
prepare the design and construction documents for fast track construction to complete the 
emergency repairs. 

Other additional services: 

1. Detailed inspection or additional engineering studies in connection with the conditions 
of specific structures or other elements of the Maine Turnpike; 

2. Prepare for and appear as a witness on behalf of the Authority in any litigation, public 
hearing or other similar forum which may require testimony or presentation by the GEC; 

3. Special engineering studies necessary to evaluate existing or future projects for bonding 
purposes; 

4. Prepare a Needs Assessment for system wide traffic operations and safety for the 
Turnpike facility when required by the Authority; and  

5. Any other services deemed appropriate. 

Task/Project Order Process 

All required, supplementary and additional services shall be managed through the Task/Project 
Order Process.  No work shall proceed until a Task/Project Order has been approved and 
executed by the Authority and executed by the GEC.  In order to satisfactorily complete a 
Task/Project Order, the GEC will be required to provide the following information: 

1. Estimated number of hours by position level, required to satisfactorily complete the 
project requirements; 

2. Personnel proposed for assignment to the project; including contact person; 
3. Total estimated cost to complete the assignment; 
4. A written understanding of the project requirements, including deliverables; and 
5. A project schedule complete with milestones and completion date. 

Coordination and Administration of Services 

The GEC will coordinate its activities with assigned Authority personnel throughout the course 
of this contract.  Early on, the GEC will establish a means of coordinating and reporting its 
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activities with the designated project liaison to ensure an expeditious exchange of information. 
A detailed description of all activities conducted under this Contract shall be provided as part of 
each month’s progress report, including the activities of the GEC’s managing principal and any 
on-call services provided at the request of the Authority. 

The GEC may be required to contact and/or meet with representatives of state, municipal 
and/or other agencies.  The GEC shall coordinate with the Authority staff on all meetings so 
that Authority personnel can attend, if necessary.  The GEC shall prepare Memoranda of Record 
for all meetings. 

All correspondence, invoices and transmittals shall be referenced by the Authority’s Project 
number, the Authority’s Contract number and when appropriate, the specific Task/Project 
Order number. 

The GEC’s Managing Principal and Project Manager of any Task/Project Order shall not be 
removed from the project without prior written approval from the Authority’s Executive 
Director or his representative.  The GEC shall also present for Authority’s Executive Director’s 
approval the appropriate person to be assigned for the position vacated. 

Professional Liability Insurance 

The subsection "Professional Liability" of the Engineering Consultant General Conditions is 
deleted and replaced by the following paragraph for the purpose of work under this Contract. 

The GEC shall purchase and maintain a Professional Liability insurance policy for errors and 
omissions that provides minimum liability coverage of $2,000,000 per claim and annual 
aggregate.  Sub-Consultants engaged by the GEC shall purchase and maintain a Professional 
Liability insurance policy for errors and omissions that provides minimum liability coverage of 
$1,000,000 per claim and annual aggregate.  The GEC’s policy shall cover negligent acts, errors 
or omissions by the GEC and Sub-Consultants engaged by the GEC and any other person or 
entity for whom the GEC is legally liable arising out of the rendition of services pursuant to the 
Contract.  Each Sub-Consultant’s policy shall cover negligent acts, errors and omissions of the 
Sub-Consultant.  The Authority reserves the right to adjust liability coverage on a project-by-
project basis as it deems appropriate. 

Responsibilities of the Authority 

The Authority will furnish, without cost to the GEC, services and data to the GEC in connection 
with services performed under the terms of this contract, as deemed necessary. 

 


