
MAINE TURNPIKE AUTHORITY  
 

ADDENDUM NO. 3 
  

CONTRACT 2017.04 
 

BRIDGE REPAIR 
HIGH STREET UNDERPASS BRIDGE (MM 103.60) 

 
SUPERSTRUCTURE REPLACEMENT 

WINTHROP ROAD UNDERPASS BRIDGE (MM 108.30) 
 

General 
 
Contractors will be allowed to work on the Winthrop Road Underpass on Columbus Day Weekend 
(October 7-9, 2017), subject to the lane and shoulder closure restrictions in the attached revised 
Section 652 MAINTENANCE OF TRAFFIC (Specific Project Maintenance of Traffic 
Requirements). 
 
Make the following changes to the bid documents: 
 
In the Contract Documents, Part 2 - Special Provisions, REMOVE Section 652 MAINTENANCE 
OF TRAFFIC (Specific Project Maintenance of Traffic Requirements) and REPLACE with the 
attached revised Section 652 MAINTENANCE OF TRAFFIC (Specific Project Maintenance of 
Traffic Requirements). 
 
Questions: 
 
The following are questions submitted to the Maine Turnpike Authority in writing. Answers 
to the questions are noted. Bidders shall utilize this information in preparing their bid. 
 
Question 1: In the Northbound Table on page SP-97, it says lane closures are allowed anytime, 

when I think you mean equipment moves and shoulder closures. 
 
Response: As shown in the attached Section 652, Turnpike Northbound Single Lane Closures 

are allowed Anytime on Sundays between September 5 and October 30, 2017.  See 
the attached Section 652 for all closure requirements. 

 
Attachments 
 

 Special Provision 652 Maintenance of Traffic (Specific 
Project Maintenance of Traffic Requirements) (7 pages) 

 
Note:  The above items shall be considered as part of the bid submittal. 
 
The total number of pages included with this addendum is nine (9). 
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All bidders are requested to acknowledge the receipt of the Addendum No. 3 by signing below and 
faxing this sheet to Nate Carll, Purchasing Department, (207) 871-7739.  Bidders are also required 
to acknowledge receipt of this Addendum No. 2 on Page P-10 of the bid package. 
 
  
______________________________________  
Business Name 
 
______________________________________ 
Print Name and Title 
 
______________________________________ 
Signature 
 
______________________________________ 
Date 
 
February 15, 2017 
 
   

Very truly yours, 
 
MAINE TURNPIKE AUTHORITY 

 
        

______________________________ 
Purchasing Manager 
Maine Turnpike Authority 
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  Contract 2017.04 

SP - 93 
 

SPECIAL PROVISION 
 

SECTION 652 
 

MAINTENANCE OF TRAFFIC 
 

(Specific Project Maintenance of Traffic Requirements) 
 

This Specification describes the specific project maintenance of traffic requirements for 
this Project. 
 

The following minimum traffic requirements shall be maintained. These requirements may 
be adjusted based on the traffic volume when authorized by the Authority.   

  
Winthrop Road Bridge Traffic Control Requirements 
 
 The Winthrop Road bridge over the Maine Turnpike will be closed to through traffic in the 
immediate vicinity of the bridge for not more than 55 consecutive days, proposed to be from 
September 5, 2017 to October 30, 2017. The Contractor shall coordinate directly with the 
Authority to confirm these road closure dates. The Contractor shall notify the Resident/Authority 
two weeks prior to the proposed bridge closure. A temporary detour shall be established and 
maintained at all times during the closure period in accordance with the detour plan shown in the 
Plans.  The Winthrop Road bridge detour route begins at the Winthrop Road bridge over the Maine 
Turnpike, proceeding west to Whitten Road; following Whitten Road north to Western Avenue 
(US Route 302); following Western Avenue east to Armory Street; following Armory Street south 
as it turns into Capitol Street; following Capitol Street east to State Street; following State Street 
south to Winthrop Road at the east side of the Turnpike. The Resident/Inspector shall notify the 
Maine Department of Transportation (MaineDOT) Region 2 office and the Town of Hallowell 
prior to closing the Winthrop Road bridge. 
 
High Street Bridge Traffic Control Requirements 
 
 The High Street bridge over the Maine Turnpike will be closed to through traffic in the 
immediate vicinity of the bridge for not more than 21 consecutive days.  In accordance with 
Section 107, the High Street bridge closure may not begin before June 20, 2017 or the day 
following the last day of the 2016-2017 school year (latest date shall apply).  All High Street bridge 
work shall be completed on or before August 18, 2017.  The Contractor shall coordinate directly 
with the Authority for acceptable road closure dates. The Contractor shall notify the 
Resident/Authority two weeks prior to the proposed bridge closure. A temporary detour shall be 
established and maintained at all times in accordance with the detour plan shown in the Plans. The 
High Street bridge detour route begins at the High Street bridge over the Maine Turnpike, 
proceeding west to Spears Corner Road; following Spears Corner Road south to Lewiston Road; 
following Lewiston Road east across the Turnpike to Cobbossee Avenue; following Cobbossee 
Avenue northeast to West Hill Road; following West Hill Road to Highland Avenue; and 
following Highland Avenue west to High Street at the east side of the Turnpike. The 
Resident/Inspector shall notify the MaineDOT Region Two office and the Town of West Gardiner 
prior to closing the High Street bridge. 
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Maine Turnpike Traffic Control Requirements 
 

This Section outlines the minimum requirements that shall be maintained for work on, over, 
or adjacent to the Maine Turnpike roadway.  Operations are allowed as outlined in Table A and 
Table B below. 
 

Bridge work directly over traffic or within six feet of a travel lane as measured from the 
painted pavement marking line or traffic control device will require a lane closure.  This work 
includes but is not limited to the following: 

 
1. Installing and removing shielding  
2. Superstructure demolition  
3. Unbolting structural steel 
4. Removing structural steel  
5. Erecting structural steel or concrete beams  
6. Installing and removing deck and diaphragm forms 
7. Erecting or moving sign panels on bridges 
8. Bolting structural steel 
9. Painting structural steel 

 
 When approved by the Resident, Items 3, 6 and 8 may be performed over traffic if a 
temporary floor is provided between the bottom flanges of the beams. 
 

During the erection or removal of structural steel traffic shall be stopped and may be held 
for periods of up to 25 minutes during these operations.  Before the roadway is reopened, all 
materials shall be secured so they will not endanger traffic passing underneath.  The Contractor 
will reimburse the Authority at the rate of $2,500.00 per five-minute period for each roadway not 
reopened (northbound and southbound), in excess of the 25 minute limit.  Total penalty shall be 
deducted from the next pay estimate. 
 
 Shoulder Closures 
 
 Shoulder closures lasting more than three consecutive days shall use temporary concrete 
barrier to protect the work area and workers as shown in the shoulder work zone plans. Drums and 
barrier shall not impede on the width of the adjacent through lane.  Shoulder closures are 
anticipated for median pier repair work at both the Winthrop Road bridge and the High Street 
bridge.  
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TABLE A: WINTHROP ROAD UNDERPASS BRIDGE (MM 108.30)  

AND HIGH STREET UNDERPASS BRIDGE (MM 103.60) 

Mainline Northbound
April 1, 2017 to May 19, 2017 

October 17, 2017 to December 20, 2017 
See Note 1 

 

  
Equipment 
Moves 

Turnpike 
Shoulder 
Closures 

Turnpike 
Single Lane 
Closures 

Removing / 
Erecting 

Structural Steel 

Time of Day:  Anytime 
Allowed 
(median 
only) 

   

Days of Week:  Monday through Thursday (daytime)      

Time of Day:  9:00 a.m. to 3:00 p.m.  Allowed  Allowed  Allowed   

Days of Week:  Sunday p.m. through Friday a.m.         

Time of Day:  7:00 p.m. to 6:30 a.m. next day  Allowed  Allowed  Allowed   

Time of Day:  10:00 p.m. to 5:00 a.m. next day  Allowed  Allowed  Allowed  Allowed 

Days of Week:  Friday (daytime)         

Time of Day:  9:00 a.m. to 1:30 p.m.  Allowed  Allowed  Allowed   

 
 
 

Mainline Southbound
April 1, 2017 to May 19, 2017 

October 17, 2017 to December 20, 2017 
See Note 1 

 

  
Equipment 
Moves 

Turnpike 
Shoulder 
Closures 

Turnpike 
Single Lane 
Closures 

Removing / 
Erecting 

Structural Steel 

Time of Day:  Anytime 
Allowed 
(median 
only) 

   

Days of Week:  Sunday p.m. through Friday a.m.         

Time of Day:  7:00 p.m. to 2:00 p.m. next day  Allowed  Allowed  Allowed   

Time of Day:  10:00 p.m. to 5:00 a.m. next day  Allowed  Allowed  Allowed  Allowed 

Days of Week:  Friday (daytime)         

Time of Day:  5:00 a.m. to 10:30 a.m.  Allowed  Allowed  Allowed   
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Mainline Northbound
May 22, 2017 to June 29, 2017 

September 11, 2017 to October 12, 2017 
See Notes 1, 2, and 3 

 

  Equipment 
Moves 

Turnpike
Shoulder 
Closures 

Turnpike 
Single Lane 
Closures 

Removing / 
Erecting 

Structural Steel 

Time of Day:  Anytime 
Allowed 
(median 
only) 

   

Days of Week:  Monday through Thursday (daytime)         

Time of Day:  9:00 a.m. to 2:00 p.m.  Allowed  Allowed    

Days of Week:  Sunday p.m. through Friday a.m.         

Time of Day:  7:00 p.m. to 7:00 a.m. next day  Allowed  Allowed  Allowed   

Time of Day:  10:00 p.m. to 5:00 a.m. next day  Allowed  Allowed  Allowed  Allowed 

 
 

Mainline Southbound
May 22, 2017 to June 29, 2017 

September 11, 2017 to October 12, 2017 
See Notes 1, 2, and 3 

 

  Equipment 
Moves 

Turnpike
Shoulder 
Closures 

Turnpike 
Single Lane 
Closures 

Removing / 
Erecting 

Structural Steel 

Time of Day:  Anytime 
Allowed 
(median 
only) 

   

Days of Week:  Sunday p.m. through Thursday p.m.         

Time of Day:  7:00 p.m. to 1:30 p.m. next day  Allowed  Allowed  Allowed   

Time of Day:  10:00 p.m. to 5:00 a.m. next day  Allowed  Allowed  Allowed  Allowed 

Days of Week:  Friday         

Time of Day:  Midnight to 5:00 a.m.  Allowed  Allowed  Allowed  Allowed 

Time of Day:  Midnight to 11:00 a.m.  Allowed  Allowed  Allowed   

 
 
 

Mainline Northbound and Southbound
July 10, 2017 to September 7, 2017 

See Notes 1 & 3 
 

  Equipment 
Moves 

Turnpike
Shoulder 
Closures 

Turnpike 
Single Lane 
Closures 

Removing / 
Erecting 

Structural Steel 

Days of Week:  Sunday p.m. through Friday a.m.       

Time of Day:  7:00 p.m. to 7:00 a.m. next day  Allowed  Allowed  Allowed   

Time of Day:  10:00 p.m. to 5:00 a.m. next day  Allowed  Allowed  Allowed  Allowed 
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TABLE B: WINTHROP ROAD BRIDGE CLOSURE 
 

Mainline Northbound
55‐Day Bridge Closure 

September 5, 2017 to October 30, 2017 
See Notes 1 & 2 

 

  
Equipment 
Moves 

Turnpike 
Shoulder 
Closures 

Turnpike 
Single Lane 
Closures 

Removing / 
Erecting 

Structural Steel 

Day of Week:  Monday through Thursday         

Time of Day: 
See above for the periods September 
11, 2017 to October 12, 2017 and for 
October 17, 2017 to October 30, 2017. 

       

Day of Week:  Friday         

Time of Day:  7:00 p.m. to Midnight  Allowed  Allowed  Allowed   

Time of Day:  10:00 p.m. to Midnight  Allowed  Allowed  Allowed  Allowed 

Day of Week:  Saturday         

Time of Day:  Midnight to 6:30 a.m.  Allowed  Allowed  Allowed  Allowed 

Time of Day:  Midnight to 8:30 a.m.  Allowed  Allowed  Allowed   

Time of Day:  1:30 p.m. to Midnight  Allowed  Allowed  Allowed   

Time of Day:  9:00 p.m. to Midnight  Allowed  Allowed  Allowed  Allowed 

Day of Week:  Sunday         

Time of Day:  Anytime  Allowed  Allowed  Allowed   

Time of Day:  Midnight to 7:30 a.m.  Allowed  Allowed  Allowed  Allowed 

Time of Day:  9:00 p.m. to Midnight  Allowed  Allowed  Allowed  Allowed 

 

 

Mainline Southbound
55‐Day Bridge Closure 

September 5, 2017 to October 30, 2017 
See Notes 1 & 2 

 

  
Equipment 
Moves 

Turnpike 
Shoulder 
Closures 

Turnpike 
Single Lane 
Closures 

Removing / 
Erecting 

Structural Steel 

Day of Week:  Monday through Thursday         

Time of Day: 
See above for the periods September 
11, 2017 to October 12, 2017 and for 
October 17, 2017 to October 30, 2017. 

       

Day of Week:  Friday         

Time of Day:  7:00 p.m. to Midnight  Allowed  Allowed  Allowed   

Time of Day:  10:00 p.m. to Midnight  Allowed  Allowed  Allowed  Allowed 

Day of Week:  Saturday         

Time of Day:  Midnight to 7:00 a.m.  Allowed  Allowed  Allowed  Allowed 

Time of Day:  Midnight to 9:30 a.m.  Allowed  Allowed  Allowed   
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Time of Day:  2:00 p.m. to Midnight  Allowed  Allowed  Allowed   

Time of Day:  9:00 p.m. to Midnight  Allowed  Allowed  Allowed  Allowed 

Day of Week:  Sunday         

Time of Day:  Midnight to 7:30 a.m.  Allowed  Allowed  Allowed  Allowed 

Time of Day:  Midnight to 10:00 a.m.  Allowed  Allowed  Allowed   

Time of Day:  6:30 p.m. to Midnight  Allowed  Allowed  Allowed   

Time of Day:  8:30 p.m. to Midnight  Allowed  Allowed  Allowed  Allowed 

 

 
NOTE 1:  

Lane Closures shall be removed if construction is not ongoing.  Unattended lane 
closures are not allowed.   
 
Construction vehicles are prohibited from merging with mainline traffic after noon on 
Fridays between June 16th and September 8th unless the merge occurs at an 
interchange.  

 
 
NOTE 2: 

There shall be no shoulder closures or lane closures permitted along the Turnpike 
over the following dates: 

 May 26-29, 2017 
 June 30-July 9, 2017 

During the Winthrop Road Bridge 55-day closure period, weekend shoulder closure 
and/or lane closures will be permitted along the Turnpike as shown in Table B and 
the following additional limitations: 

 September 23, 2017: No Southbound shoulder or lane closures from 9:30 
a.m. to 7:30 p.m. 

 September 24, 2017: No Southbound shoulder or lane closures from 10:00 
a.m. to 7:30 p.m. 

 October 6, 2017: No Northbound shoulder or lane closures from 7:00 a.m. to 
8:00 p.m. 

 October 7, 2017: No Northbound or Southbound shoulder or lane closures 
from 9:00 a.m. to 6:00 p.m. 

 October 9, 2017: No Northbound shoulder or lane closures from 12:30 p.m. 
to 6:00 p.m. 

 October 9, 2017: No Southbound shoulder or lane closures from 10:00 a.m. 
to 7:00 p.m. 

Work will be permitted at the Winthrop Road Bridge on Columbus Day Weekend 
(October 7-9, 2017) subject to the shoulder and lane closure requirements noted 
above. 
 
 
 
 
 
 

Contract 2017.04
Addendum No. 3

Page 8 of 9



  Contract 2017.04 

SP - 99 
 

NOTE 3: 
The High Street Bridge (MM 103.60) may be closed for not more than 21 days.  In 
accordance with Section 107, the High Street bridge closure may not begin before 
June 20, 2017 or the day following the last day of the 2016-2017 school year (latest 
date shall apply).  All High Street bridge work shall be completed on or before 
August 18, 2017. 
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