
MAINE TURNPIKE AUTHORITY 
 

ADDENDUM NO. 1 
 

CONTRACT 2015.11 
 

WEST GARDINER BARRIER TOLL PLAZA 
OPEN ROAD TOLLING CONVERSION 

MILE 100.2 
 
 
The bid opening date is Thursday 3/19/15 at 11am.   

The following changes are made to the Proposal, Specifications and Plans. 

GENERAL 

 All questions regarding Contract 2015.11 shall be submitted by March 16, 2015 at 3pm.  
Questions received after that time may not be answered. 

PROPOSAL  

 

Proposal Sheet P-3 is deleted and replaced with P-3 (Revised 3/09/2015) attached hereto. The 
revisions to this proposal sheet modify the quantities for Items 203.20 Common Excavation, 206.08 
Structural Earth Excavation – Major Structures and 304.10 Aggregate Subbase Course – Gravel.  

Proposal Sheet P-4 is deleted and replaced with P-4 (Revised 3/09/2015) attached hereto. The 
revision to this proposal sheet modifies the quantity for Item 403.209 Hot Mix Asphalt, 9.5 mm 
Nominal Maximum Size (sidewalks, drives, islands & incidentals).  

Proposal Sheet P-5 is deleted and replaced with P-5 (Revised 3/09/2015) attached hereto. The 
revisions to this proposal sheet modify the quantities for Items 502.262 Structural Concrete, Pavement 
Slabs and 503.90 Synthetic Fiber Reinforcement.  

Proposal Sheet P-11 is deleted and replaced with P-11 (Revised 3/09/2015) attached hereto. 
The revision to this proposal sheet modifies the quantity for Item 626.311 18-Inch Diameter Drilled 
Shaft.  

SPECIFICATIONS 
 
• Special Provision 107.4.6 Prosecution of Work, the third paragraph under Phase 1A: Project Start 

to Interim Completion Date 1A shall be deleted and replaced with the following:  
 

“The Contractor shall complete all concrete and electrical work associated with NB 
Lane 1 and SB Lane 8 and island extension to the construction joint for Islands A and G 
and turned over to the System Integrator and the Authority for commissioning by 
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Interim Completion Date 1A.  Upon commissioning by the System Integrator and the 
Authority, the Contractor has five (5) working days to open NB Lane 1 and SB Lane 8 
to traffic. The new southbound parking area and all associated work except for surface 
pavement shall also be completed prior to opening Lane 8 but may remain closed until 
surface pavement is complete or the start of Phase 2. 
 

• Special Provision 107.4.6 Prosecution of Work, the fourth paragraph and liquidated damages table 
under Section Phase 2: ORT Construction shall be deleted and replaced with the following:  

 
Supplemental liquidated damages of Two Thousand-Five Hundred ($2,500.00) Dollars per 
calendar day per the following dates shall be assessed for each calendar day that activities 
listed below are not completed: 

 

 Liquidated 
Damages Date  

Supplemental Liquidated 
Damage 

per Calendar Day Max  
Interim Completion 
Date 1A May 29, 2015 $2,500 N/A 

 
• Special Provision 107.6 Completion Incentive and Disincentive, the Incentive/Disincentive table 

shall be deleted and replaced with the following:  
 

 

Date 

Incentive/ 
Disincentive 
per Calendar 

Day 
Max 

Incentive 
Max 

Disincentive 
Interim Completion 
Phase1A May 29, 2015 $2,000 $10,000 N/A 

 
• Special Provision 502 STRUCTURAL CONCRETE (SP- 98) Item 3. Structural Concrete, 

Pavement Slabs in Section 502.18 Method of Measurement is revised as follows: The words “ORT 
slab” is deleted and replaced with “Cash Lane slabs”.  
 

• Special Provision 502 STRUCTURAL CONCRETE (SP-99) Item 5. Structural Concrete Slab 
Infill. in Section 502.18 Method of Measurement is revised as follows: The words “the existing 
structural slab” are added after the words “regions of”. 

 
• Special Provision 652 MAINTENANCE OF TRAFFIC (Specific Project Maintenance of Traffic 

Requirements) the fourth sentence of the second paragraph in the Maine Turnpike Traffic Control 
Requirements Section is deleted and replaced with the following, “Unless approved by the 
Resident, all operations requiring right lane or shoulder closures within the toll plaza limits shall 
not occur during Phase 2.  The toll plaza limits are from Station 5108+00 to 5124+00.”    
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PLANS 
 
Sheet S-11 Sheet 86 of 118 is revised as follows: NB Plan, Delete dimension 61’-9” (MIN.) and replace 
with 57’-0” dimensioning to the centerline of the columns to match the NB Elevation on the same sheet.  
 
QUESTIONS 

The following are questions asked at the pre-bid meeting held on March 3, 2015 or submitted to 
the Maine Turnpike Authority in writing.  Answers to the questions are noted.  Bidders shall 
utilize this information in preparing their bid. 

Question 1: Regarding the incentive/disincentive date, how can the Contractor be held to a date that 
may be delayed due to the third party System Integrator?  
Answer: The incentive/disincentive section of the Special Provisions is clarified above 
in the addendum.  

Question 2: Is there a pay item for Crack Sealer? 
Answer: Yes. Item 424.323 Asphalt Rubber Fiber Crack Sealer – Applied. 

Question 3: What is driving the no right lane or shoulder closure during Phase 2 restriction?  A right 
lane or shoulder restriction will be necessary to for the installation of the overhead signs.  
Answer:  The intent is to restrict right lane closure in the area of the toll plaza.  This is 
clarified above in the addendum.  

 
ATTACHMENTS 
 
• Proposal Sheets  (4 pages) 
• Pre-Bid Agenda   (4 pages) 
• Pre-Bid Sign-In sheets  (1 page) 
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Notes: The above items shall be considered as part of the bid submittal.   
 
The total number of pages included with this addendum is Thirteen (13). 
 
All bidders are requested to acknowledge the receipt of the Addendum No. 1 by signing below and 
faxing this sheet to Nathaniel Carll, Purchasing Department, Maine Turnpike Authority at 
207-871-7739. Bidders are also required to acknowledge receipt of this Addendum No. 1 on Page P-22 
of the bid package. 
 
    
Business Name 
 
 
Print Name and Title 
 
 
Signature 
 
 
Date 
 
 
March 9, 2015 

 
 
Very truly yours, 
 
MAINE TURNPIKE AUTHORITY 
 
 
 
 
Nathaniel Carll 
Purchasing Department 
Maine Turnpike Authority 
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SCHEDULE OF BID PRICES

CONTRACT NO. 2015.11

WEST GARDINER BARRIER TOLL PLAZA

OPEN ROAD TOLLING CONVERSION

MILE MARKER 100.2

Item 
Number

Item Description

Unit Prices
in Numbers

Dollars Cents

Bid Amount
in Numbers

CentsDollars

Approx.

Quantities

Item

No Units

202.15 Removing Existing Manhole 
or Catch Basin

6Each

202.17 Removing Existing Structural 
Concrete

1Lump 
Sum

202.202 Removing Pavement Surface 9,500Square 
Yard

203.20 Common Excavation 4,400Cubic 
Yard

203.241 Common Borrow, Truck 
Measure

3,550Cubic 
Yard

203.25 Granular Borrow 350Cubic 
Yard

205.51 Widening of Existing 
Shoulder,  Plan Quantity

2,000Linear 
Foot

206.08 Structural Earth Excavation –
 Major Structures

75Cubic 
Yard

304.09 Aggregate Base Course - 
Crushed

1,220Cubic 
Yard

304.10 Aggregate Subbase 
Course - Gravel

2,250Cubic 
Yard

403.207 Hot Mix Asphalt,  19.0 mm 
Nominal Maximum Size

2,700Ton

CARRIED FORWARD:
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Item 
Number

Item Description

Unit Prices
in Numbers

Dollars Cents

Bid Amount
in Numbers

CentsDollars

BROUGHT FORWARD:

Approx.

Quantities

2015.11CONTRACT NO:

Item

No Units

403.208 Hot Mix Asphalt, 12.5 mm 
Nominal Maximum Size, 
Surface

140Ton

403.2083 Hot Mix Asphalt, 12.5 mm 
(Polymer Modified)

1,450Ton

403.209 Hot Mix Asphalt, 9.5 mm 
Nominal Maximum Size 
(sidewalks, drives, islands & 
incidentals)

530Ton

403.211 Hot Mix Asphalt (shimming) 280Ton

403.213 Hot Mix Asphalt, 12.5 mm 
Nominal Maximum Size, 
Base

930Ton

409.15 Bituminous Tack Coat, 
Applied

2,750Gallon

419.30 Sawing Bituminous 
Pavement

4,000Linear 
Foot

424.323 Asphalt Rubber Fiber Crack 
Sealer - Applied

950Pound

459.061 Bituminous Concrete 
Waterway, Type II

2Each

470.081 Berm Dropoff Correction – 
Grindings, Non-Guardrail 
Areas

3,600Ton

502.231 Structural Concrete, Space 
Frame Pedestals

30Cubic 
Yard

502.261 Structural Concrete, Grade 
Beams and ORT Slabs

205Cubic 
Yard

CARRIED FORWARD:
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Item 
Number

Item Description

Unit Prices
in Numbers

Dollars Cents

Bid Amount
in Numbers

CentsDollars

BROUGHT FORWARD:

Approx.

Quantities

2015.11CONTRACT NO:

Item

No Units

502.262 Structural Concrete, 
Pavement Slabs 

82Cubic 
Yard

502.263 Structural Concrete, Plaza 
Islands and Slab Infill 
Concrete

93Cubic 
Yard

502.264 Structural Concrete, 
Departure Slab

46Cubic 
Yard

503.14 Epoxy-Coated Reinforcing 
Steel, Fabricated and 
Delivered

19,200Pound

503.15 Epoxy-Coated Reinforcing 
Steel, Placing

19,200Pound

503.18 Glass Fiber Reinforced 
Polymer (GFRP) Reinforcing 
Bars, Fabricated and 
Delivered

42,600Pound

503.19 Glass Fiber Reinforced 
Polymer (GFRP) Reinforcing 
Bars, Placing

42,600Pound

503.90 Synthetic Fiber 
Reinforcement

1,300Pound

504.80 Space Frame Canopy, 
Fabricated and Delivered

1Lump 
Sum

504.81 Space Frame Canopy, 
Erection

1Lump 
Sum

504.90 Steel Post Support System 1Lump 
Sum

504.91 Mounting Bracket Assemblies 1Lump 
Sum

CARRIED FORWARD:
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Item 
Number

Item Description

Unit Prices
in Numbers

Dollars Cents

Bid Amount
in Numbers

CentsDollars

BROUGHT FORWARD:

Approx.

Quantities

2015.11CONTRACT NO:

Item

No Units

618.1411 Seeding Method Number 3, 
Plan Quantity

51Unit

619.1201 Mulch, Plan Quantity 51Unit

619.1202 Temporary Mulch 1Lump 
Sum

620.58 Erosion Control Geotextile 20Square 
Yard

626.11 Precast Concrete Junction 
Box

12Each

626.31 18 Inch Foundation 2Each

626.311 18-Inch Diameter Drilled 
Shaft 

235Linear 
Foot

626.32 24 Inch Foundation 24Each

626.3321 36-Inch Diameter Drilled 
Shaft 

126Linear 
Foot

626.3322 36-Inch Diameter Drilled 
Shaft - Rock Socket

48Linear 
Foot

627.681 Temporary 6 Inch Painted 
Pavement Marking Line - 
Yellow or White

10,800Linear 
Foot

627.77 Removing Existing 
Pavement Marking

5,700Square 
Foot

CARRIED FORWARD:
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MAINE TURNPIKE AUTHORITY 

Pre-Bid Conference 

CONTRACT 2015.11 

West Gardiner Barrier Toll Plaza 

Open Road Tolling Conversion 

MM 100.2 

 

March 3, 2015 10:00 AM 

 

1. Location: 

The general limits of work are from Mile 98.1 (Station 5004+00) to Mile 102.4 (Station 5231+00) in 

West Gardiner. 

2. General Description: 

The work consists of removing four interior toll lanes and constructing one northbound and one 

southbound ORT lane along with installation of infrastructure and select portions of toll equipment in 

support of the toll system for the ORT lanes for the Maine Turnpike Authority.  The work also consists 

of tolling equipment and infrastructure upgrades in support of the toll system for the cash lanes for the 

Maine Turnpike Authority. 

The work includes earthwork, pavement, concrete, toll plaza demolition and modification, concrete 

drilled shafts and rock sockets, signing, bridge overpass-mounted, overhead and cantilever sign 

structures, concrete barrier, guardrail, electrical work, lighting and lightning suppression systems.  The 

work also includes the demolition and replacement of the six inch pavement slab in lanes 1, 2, 7 and 8 

and portions of the 12 inch island slabs, repair of the exposed 12 inch structural slab, demolition and 

installation of tolling equipment in the tunnel, canopy, and toll booth, maintenance of traffic and all 

other work incidental thereto in accordance with the Plans and Specifications 

3. Bid: 

a) Opening: March 19, 2015 at 11:00 A.M. at MTA Headquarters 2360 Congress Street, Portland  

b) All bid and contractual questions shall be directed to Mr. Nate Carll. Phone No. (207) 871-7771, 

Ext. 115 and all questions on plans and specifications shall be in writing and shall be directed to 

Nate Carll, Purchasing Manager, of the Maine Turnpike Authority.  Fax No. (207) 871-7739. 

c) The Contractor must enter the electrical contractor prequalified by the Maine Department of 

Transportation for Traffic Signals and Lighting Projects for all the 655 pay item work if awarded 

the Project in the Proposal.   

4. Notification: 

a) Contractor shall notify and obtain approval from the Authority prior to visiting the Project site for 

field inspection.  The contact person is Mr. Steve Tartre at (207) 871-7771, ext. 144 for access to 

main line and Mr. Rick Barra at (207) 871-7771, ext. 353 for access to toll facilities. 
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5. Construction Schedule/Prosecution of Work: 

a) April 8, 2015 – Contract Start Date 

b) June 12, 2015 – Interim Completion Date 1A (defined in Special Provision Section 107.4.6) 

c) August 16, 2016 – Substantial Completion (defined in Special Provision Section 107.1.1) 

d) November 1, 2016 – Contract Completion Date  

6. Completion Incentive and Disincentive  

a) Incentive/Disincentive of $5,000 per Calendar Day for work complete before or incomplete after 

Interim Completion Date 1A of June 12, 2015.  

i) The incentive payment will be treated as a “no excuse date”.  The Authority will not allow any 

excuses by the Contractor, including but not limited to, Contract adjustments, material supply 

schedule, coordination with System Integrator, and weather. 

7. Maine Department of Labor – Fair Hourly Wages (Special Provision 104.3.8) 

a) Contract includes Heavy and Bridge as well as Highway and Earthwork wage rates 

8. Response to Damage Claims (General Provision 104.3.11): 

a) Contractor responsible for responding to all damage claims, in writing, within 30 days. 

9. Utilities 

a) Authority-owned underground electrical lines are present along plaza pavement feeding lighting.  

10. Cooperation With Other Contractors (Special Provision 104.4.7): 

a) MTA Contract 2015.10 Superstructure Replacement Lunts Hill Road Mile 99.0 

b) MaineDOT WIN 20216.00 - Route 126 Intersection Improvements in West 

Gardiner, Maine. 

c) MaineDOT WIN 20479.00 – Dennis Hill Road Bridge Repairs in Litchfield, Maine. 

d) Simultaneous work by the System Integrator  

11. Maintenance During Winter Construction (Special Provision 105.4.3) 

a) The Contractor is responsible for the maintenance of erosion control and traffic control devices.  

b) The Contractor is also responsible for snow and ice removal from all drainage paths and catch basins 

located behind traffic control devices, in order to maintain drainage away from the paved travel way.   

c) The Authority is responsible for winter road maintenance on lanes open to traffic and ORT lanes 

after Substantial Completion.  

12. Permit Requirements (Special Provision 105.8.2) 

The permits for this include: 

Contract 2015.11 
Addenudm No. 1 

Page 10 of 13



2015.11 

3 

a) US Army Corps of Engineers Programmatic General Permit, Category 1 and The Department of 

Environmental Protection, NRPA Permit By Rule have been submitted – We are waiting on 

approval, should be in around March 6
th

 and any additional requirements will be included in an 

addendum. 

b) Maine Pollutant Discharge Elimination System (MPDES) General Permit for Stormwater 

Discharge from Construction Activity 

c) MaineDOT Best Management Practices followed and a Spill Prevention Control and 

Countermeasure Plan.  

d) Limit of Disturbance Plan 

e) Newly disturbed soils shall be mulched on a daily basis 

13. General Safety Requirements  

a) U-Turns at toll plazas and median openings are not allowed (General Provision 105.5.1) 

b) Contractor access to and from the mainline shall not negatively impact mainline traffic flow. The 

Contractor may be required to establish lane closures to provide for safe access. Refer to Special 

Provision 652, Specific Project Maintenance of Traffic Requirements, for lane closure requirements 

and restrictions.  

c) All vehicles used on the Project, including company, personal, and delivery vehicles shall be 

equipped with amber flashing beacons in accordance with the General Provision 652.6.1. 

d) Class 3 safety vests must be worn at all times in accordance with Special Provision 652.2.5 

14. Limitations of Operations (Special Provision 107.4.7) 

a) All in-water work for the culvert extensions at 5103+75 shall be completed between July 15, 2015 

and October 1, 2015.   

b) Wide loads will be allowed to pass through the Project area during daylight hours as authorized by 

the Authority with the exception of during Phase 1A. Wide loads are restricted from moving on the 

turnpike from a half hour after sunset until a half hour before sunrise. Wide loads must be able to 

safely pass all daytime work areas. 

c) The Contractor will be allowed to mill the entire work area prior to beginning the paving operation 

in the work area provided the milled areas can be surfaced within two weeks.  Temporary ramps 

shall be installed if the milling and paving operation do not occur in the same closure(s). The 

Contractor shall submit his milling and paving schedule for review and acceptance.   

d) The Contractor shall limit the construction operations such that temporary pavement markings or 

pavement markers are applied daily prior to the roadway being open to traffic. 

e) Care shall be taken when working near catch basins to ensure foreign material and contaminants 

do not enter the basin.  If foreign material and/or contaminants enter the basin, it shall be removed 

prior to the material exiting the basin into a waterway.  Removal shall be completed to the 

satisfaction of the Resident and payment shall be incidental to the Contract. 
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f) The Contractor shall submit his proposed staging and storage areas for approval by the Resident. 

All stored equipment must be outside of the clear zone. Proposed equipment storage locations 

shall be selected based on (1) proximity to UIS/Protected Natural Resources; (2) minimizing 

rutting or other actions that may hinder sheet flow from roadway; and (3) spill control and 

prevention, in the event of a fluid release from the equipment. 

g) There shall be no H-pile or sheet pile driving during non-daylight hours.  Pile driving will not be 

allowed within 10 feet of traffic. 

15. Traffic Control Highlights, See Special Provision Section 652 for all requirements: 

a) Two toll plaza lanes shall remain open at all times from 05:00 a.m. to 07:00 p.m. unless approved. 

b) Temporary toll plaza lane closures may be required for lanes not designated for long term closure 

on the Maintenance of Traffic Control Plans for Phases 1 or 2.  (See 652 for further details). 

c) Unless approved by the Resident, all operations requiring right lane or shoulder closures shall not 

occur during Phase 2.   

d) Erection or removal of structural steel and overhead signs is allowed nightly between the hours of 

10:00 p.m. and 5:00 a.m. with traffic stoppages (maximum stoppage of 25 minutes).  Traffic 

stoppages are not allowed during holidays. 

e) The Resident is required to receive approval from the Maine Turnpike Authority for all lane 

closures.  The request shall be submitted to the Authority by the Resident at least two (2) working 

days prior to the day of the requested lane closure. 

16. Specific Contract Items 

a) Temporary Median Openings - Contractor shall maintain two temporary openings in the median 

guardrail to facilitate testing of the ORT lanes with live traffic.  These will be closed with guardrail 

once testing is complete. 

b) Section 424 – Asphalt Rubber Fiber Crack Sealer 

i) All milled surfaces will be cracked sealed prior to shimming or paving. 

c) Section 526 – Foundations, Conduits, And Junction Boxes For Highway Signing, Lighting, And 

Signals 

i) There are two sizes of drilled shafts required on this project: 36-inch diameter drilled shafts 

with steel reinforcement and rock sockets; and 18-inch diameter drilled shafts with GFRP 

reinforcement in end-bearing. 

d) Section 526 – Concrete Barrier 

i) This contract calls for both precast barrier sections as well as cast in place barrier sections. 

17. Other: 

a) The MaineDOT Standard Specifications, 2002, shall be used for this project NOT the new 2014 

edition. 

18. Questions: 
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