
MAINE TURNPIKE AUTHORITY  
 

ADDENDUM NO. 1 
 

CONTRACT 2014.05 
 

Wearing Surface Replacement and   
Substructure Rehabilitation 

York River Bridges 
Mile 5.20 

 
Web Stiffener Rehabilitation 

Cutts Road Bridge 
Mile 3.10 

 
Make the following changes to the bid documents: 
 
In the Contract Documents, Notice to Contractors Section, on page N-1 in the first paragraph 
second and third sentences REMOVE the text “prevailing time as determined by the Authority on 
February 18, 2014 at which time and place the Proposals will be publicly opened and read” and 
REPLACE with “prevailing time as determined by the Authority on February 20, 2014 at which 
time and place the Proposals will be publicly opened and read” 
 
In the Contract Documents, Proposal Section, REMOVE pages P-2 through P-11 and REPLACE 
with the attached new pages P-2 through P-11 that reflect removal of Item 604.244 and unit price 
revision to Item 652.45. 
 
In the Contract Documents, Part 2 – Special Provisions, on page SP-5 after subsection 104.4.6 
ADD subsection 104.4.7 Cooperation With Other Contractors: 
 

Adjacent contracts currently scheduled for the 2015 construction season include: 
 
Contract 2015.04, Southerly Bridge & Culvert Rehabilitations 

 MM 1.8 Route 1 On Ramp Underpass Bridge 
 MM 9.6 Cape Neddick River Culvert 
 MM 11.8 Josiah River Culvert 
 MM 11.9 Clay Hill Road Underpass Bridge 

 
In the Contract Documents, Part 2 – Special Provisions, on page SP-15 REMOVE subsection 
107.1 Contract Time and Contract Completion Date, and REPLACE with:  
 

107.1  Contract Time and Contract Completion Date 
 
  This Subsection is amended by the addition of the following: 
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 The Contract Start Date will be March 17, 2014 at the discretion of the Authority, 
and all work shall be completed on or before November 30, 2015.  The construction at the 
York River Bridges shall be substantially complete by October 30, 2015. 

 
In the Contract Documents, Part 2 – Special Provisions, on page SP-15 REMOVE subsection 
107.1.1 Substantial Completion, and REPLACE with:  
 

107.1.1  Substantial Completion 
 

 This Subsection is amended by the addition of the following: 
 
 Substantially complete shall be defined by the Authority as the following: 
 

 Mainline is fully open to three lanes of traffic in the final proposed lane 
configuration in both directions at York River Bridges with new concrete 
wearing surface installed, all deck expansion joints replaced, bridge railing 
repairs completed, abutment bearings replaced, abutment concrete repairs 
completed, median guardrails reinstalled and barriers removed.  

 
 Liquidated damages on a calendar day basis in accordance with Subsection 
107.7.2 shall be assessed for each calendar day that substantial completion is not achieved.  
Liquidated damages for substantial completion will end when substantial completion is 
accepted by the Resident or at the Contract Completion Date.  If the work remains 
incomplete at the Contract Completion Date, liquidated damages on a calendar day basis in 
accordance with Subsection 107.7.2 shall be assessed for each calendar day that Contract 
completion is not achieved. 

 
In the Contract Documents, Part 2 – Special Provisions, on pages SP-16&17 REMOVE 
subsection 107.4.6 Prosecution of Work and REPLACE with:  
 

107.4.6  Prosecution of Work 
 
 The following activities must be completed by the date specified: 

 
 The construction of the median cross-overs shall be completed by May 22, 

2014. 
 Long-term closure of one NB and/or one SB lane will be allowed only during 

the following two periods:  March 2014 – May 22, 2014 and November 2, 
2014 – May 21, 2015.  At all other times three lanes of traffic in both 
directions shall be maintained except for the temporary closures allowed in 
Table A in Special Provision Section 652 Maintenance of Traffic (Specific 
Maintenance of Traffic Requirements). 

 Crossovers shall not be used for maintenance of traffic between November 2, 
2014 and April 6, 2015. 
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 Supplemental liquidated damages of Two Thousand Five Hundred ($2,500.00) 
Dollars per calendar day per activity shall be assessed for each calendar day that any of 
the above noted activities remain incomplete.  The assessments shall continue until the 
activities are complete. 
 

In the Contract Documents, Part 2 – Special Provisions, Section 202 REMOVING 
STRUCTURES AND OBSTRUCTIONS (Removing Pavement Surface – Bridge Deck) on page 
SP-21, REMOVE the third paragraph under subsection 202.01 Description and REPLACE it 
with: 
 

 Removal of the wearing surface pavement, membrane and shim pavement from 
each York River bridge deck shall be completed by scraping or other methods that will 
not damage the existing concrete deck surface.  Milling of bridge deck pavement, 
membrane and shim to the surface of the existing concrete deck will be allowed with the 
necessary precautions as approved by the Resident.  Removal of the pavement, 
membrane and shim by milling to the surface of the existing concrete deck shall be 
performed with milling equipment and in a manner that minimizes damage to the existing 
concrete deck surface.  Prior to milling pavement from the bridge deck the Contractor 
shall core, drill or otherwise directly determine the total depth from the top of the existing 
pavement to the top of the concrete deck at a minimum of two locations in each span. 

 
In the Contract Documents, Part 2 – Special Provisions, Section 502 STRUCTURAL 
CONCRETE on page SP-72, REMOVE the fourth paragraph that begins “All work required…” 
and REPLACE with “All work required to construct and remove the bulkheads will not be 
measured separately for payment, but shall be incidental to related contract items.” 
 
In the Contract Documents, Part 2 – Special Provisions, between pages SP-108 and SP-109 ADD 
the attached two-page Section 518 STRUCTURAL CONCRETE REPAIR (Repairing Granite 
Curb Joint and Bedding Mortar) as pages SP-108A and SP-108B. 
 
In the Contract Documents, Part 2 – Special Provisions, Section 526 CONCRETE BARRIER 
(Temporary Concrete Barrier Type I - Supplied by Authority) on page SP-125, REMOVE the 
text “supplying connecting pins and” in the second paragraph under subsection 526.01 
Description. 
 
In the Contract Documents, Part 2 – Special Provisions, Section 652 MAINTENANCE OF 
TRAFFIC (Temporary Mainline Lane Closures) on page SP-171, REMOVE the text “Moving 
of heavy or slow equipment across or on the travel lanes (stoppage less than five minutes)” in the 
bulleted list at the bottom of the page. 
 
In the Contract Documents, Part 2 – Special Provisions, Section 652 MAINTENANCE OF 
TRAFFIC (Specific Project Maintenance of Traffic Requirements), REMOVE TABLE A on 
pages SP-165 thru SP-167and REPLACE it with the attached TABLE A. 
 
In the Contract Documents, Part 2 – Special Provisions, Section 652 MAINTENANCE OF 
TRAFFIC (Specific Project Maintenance of Traffic Requirements) on page SP-167, REMOVE 
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the text “Construction vehicles are prohibited from merging with mainline traffic after noon on” 
in the first sentence of the paragraph below NOTE 1 and REPLACE with “Construction 
vehicles are prohibited from merging with mainline traffic after 10:00 a.m. on”. 
 
In the Contract Documents, Part 3 – Appendices, ADD the attached eight pages of the MTA 
MS4 Stormwater Awareness Plan and MTA MS4 Targeted BMP Adoption Plan at the end of 
Appendix A Permits. 
 
In the Plans, Sheet Number 2 of 103, in the Estimated Quantities Table, REMOVE Item 604.244, 
Catch Basin Type F4 in its entirety.  Make this change in pen and ink. 
 
Notes:  The above items shall be considered as part of the bid submittal. 
 
A Pre-Bid Conference was held on February 6, 2014 at 10:00AM at the Maine Turnpike Authority 
for this project.  The attached agenda, sign-in sheets, and Pre-Bid Conference Questions and 
Responses are included. 
 
The total number of pages included with this addendum is thirty-two (32) pages. 
 
All bidders are requested to acknowledge the receipt of the Addendum No. 1 by signing below and 
faxing this sheet to Nate Carll, Purchasing Department, (207) 871-7739.  Bidders are also required 
to acknowledge receipt of this Addendum No. 1 on Page P-12 of the bid package. 
 
 
______________________________________ 
Business Name 
 
______________________________________ 
Print Name and Title 
 
______________________________________ 
Signature 
 
______________________________________ 
Date 
 
February 12, 2014 
 

Very truly yours, 
 
MAINE TURNPIKE AUTHORITY 

 
        

______________________________ 
Purchasing Manager 
Maine Turnpike Authority 
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Dollars Cents Dollars Cents
201.31 Removal of Debris Lump 

Sum
1

202.12 Removing Existing 
Structural Concrete 

Cubic 
Yard

4

202.202 Removing Pavement 
Surface

Square 
Yard

10600

202.2021 Remove Pavement Surface  -
Bridge Deck

Square 
Yard

8525

202.206 Removing Rumble Strips Linear 
Foot

4000

203.2 Common Excavation Cubic 
Yard

4710

203.25 Granular Borrow Cubic 
Yard

950

206.061 Structural Earth Excavation - 
Drainage Minor Structures 
Below Grade

Cubic 
Yard

315

304.09 Aggregate Base Course - 
Crushed

Cubic 
Yard

1150

304.1 Aggregate Subbase Course -
Gravel

Cubic 
Yard

2300

403.207 Hot Mix Asphalt, 19.0 MM 
Nominal Maximum Size

Ton 1060

CARRIED FORWARD:

P-2

Item      
No

Item Description Units
Approx. 

Quantities
Unit Prices in Numbers Bid Amount in Numbers

SCHEDULE OF BID PRICES
CONTRACT NO. 2014.05

Rehabilitation of York River Bridges Mile 5.20 & 5.21
Cutts Road Bridge at Mile 3.10
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Dollars Cents Dollars Cents

BROUGHT FORWARD:

403.208 Hot Mix Asphalt, 12.5 MM HMA 
Surface

Ton 1520

403.211 Hot Mix Asphalt, Shimming Ton 50

403.213 Hot Mix Asphalt, 12.5 MM 
Nominal Maximum Size, Base

Ton 260

409.15 Bituminous Tack Coat, Applied Gallon 6450

419.30 Sawing Bituminous Pavement Linear 
Foot

8452

501.97 Type 1 Pile Repairs Each 192

501.98 Type 2 Pile Repairs Each 40

501.99 Type 3 Pile Repairs Each 13

502.21 Structural Concrete Abutments 
and Retaining Walls

Cubic 
Yard

8

502.29 Structural Concrete Wearing 
Surface on Bridges 

Lump 
Sum

1

502.42 Structural Concrete Roadway 
and Sidewalk Slab on Steel 
Bridge

Cubic 
Yard

175

502.71 Bridge Drain Extension Each 96

CARRIED FORWARD:

P-3

CONTRACT NO: 2014.05

Item       No Item Description Units
Approx. 

Quantities
Unit Prices in Numbers Bid Amount in Numbers
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Dollars Cents Dollars Cents

BROUGHT FORWARD:

503.12 Reinforcing Steel, Fabricated 
and Delivered

Pounds 26000

503.13 Reinforcing Steel, Placing Pounds 26000

504.813 Structural Steel Repairs - Web 
Stiffener Repairs 

Each 10

504.814 Structural Steel Repairs - Link 
Plates Rehabilitation

Each 48

506.17 Surface Preparation of Existing 
Structural Steel

Lump 
Sum

1

506.9102 Zinc Rich Coating System 
(Shop Applied)

Lump 
Sum

1

506.9104 Zinc Rich Coating System 
(Field Applied)

Lump 
Sum

1

506.9108 Containment System and 
Pollution Control

Lump 
Sum

1

506.9109 Disposal of Hazardous or Toxic 
Material

Lump 
Sum

1

507.0926 Furnish Aluminum Bridge 
Railing Components 

Lump 
Sum

1

507.0928 Aluminum Bridge Railing - Rail 
Section Replace

Linear 
Foot

140

507.0929 Aluminum Bridge Railing - 2 
Bar Post Remove & Reset

Each 1

CARRIED FORWARD:

P-4

CONTRACT NO: 2014.05

Item       No Item Description Units
Approx. 

Quantities
Unit Prices in Numbers Bid Amount in Numbers
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Dollars Cents Dollars Cents

BROUGHT FORWARD:

507.095 Aluminum Bridge Railing - 
Splice Modification

Each 64

515.202 Clear Protective Coating for 
Concrete Surfaces

Square 
Yard

12500

518.391 Repairing Granite Curb Bedding 
Mortar

Linear 
Foot

50

518.4 Epoxy Injection Crack Repair Linear 
Foot

93

518.6313 Abutment and Bridge Seat 
Repair

Square 
Foot

191

518.6314 Pier Repairs Square 
Foot

712

518.8 Partial Depth Concrete Deck 
Repairs

Square 
Foot

2000

520.2215 Bridge Joint Modifications Each 10

523.32 Bearing Rehabilitation Type A Each 14

523.33 Bearing Rehabilitation Type B Each 15

523.521 Bearing Removal & Installation Each 32

523.5404 PTFE Elastomeric Bearings, 
Expansion

Each 32

CARRIED FORWARD:

P-5

CONTRACT NO: 2014.05

Item       No Item Description Units
Approx. 

Quantities
Unit Prices in Numbers Bid Amount in Numbers
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Dollars Cents Dollars Cents

BROUGHT FORWARD:

524.4 Protective Shield - Steel Girders Square 
Yard

350

524.7211 Jacking Existing Superstructure Lump 
Sum

1

526.302 Temporary Concrete Barrier, 
Type 1 - 20 ft

Each 20

526.306 Temporary Concrete Barrier, 
Type 1 - Supplied by the 
Authority

Lump 
Sum

1

526.342 Permanent Concrete Transition 
Barrier - Modified

Each 8

527.341 Work Zone Crash Cushions - 
TL3

Unit 4

603.1515 Slotted Drain Linear 
Foot

1275

603.155 12 Inch Reinforced Concrete 
Pipe - Class III

Linear 
Foot

13

603.28 Concrete Collar for Reinforced 
Concrete Pipe

Each 2

604.09 Catch Basin Type B1 Each 4

604.181 Adjusting Manhole or Catch 
Basin to Grade

Each 8

604.183 Rebuilding Catch Basin To 
Grade

Each 4

CARRIED FORWARD:

P-6

CONTRACT NO: 2014.05

Item       No Item Description Units
Approx. 

Quantities
Unit Prices in Numbers Bid Amount in Numbers
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Dollars Cents Dollars Cents

BROUGHT FORWARD:

604.40 Secure Catch Basin Each 10

605.11 12 Inch Underdrain, Type C Linear 
Foot

1084

606.1721 Bridge Transition - Type I Each 4

606.1723 Bridge Transition - Type III Each 4

606.1780 Guardrail Beam Linear 
Foot

25

606.24 Guardrail Type 3d - Single Rail Linear 
Foot

188

606.277 Terminal End - Trailing End Each 2

606.35 Permanent Guardrail Delineator 
Post

Each 6

606.352 Reflectorized Beam Guardrail 
Delineator

Each 86

606.355 Delineator Post - Remove and 
Stack

Each 25

606.356 Permanent Flexible Delineator 
Post

Each 29

CARRIED FORWARD:

P-7

CONTRACT NO: 2014.05

Item       No Item Description Units
Approx. 

Quantities
Unit Prices in Numbers Bid Amount in Numbers
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Dollars Cents Dollars Cents

BROUGHT FORWARD:

606.3605 Guardrail - Remove, Modify and 
Reset, Single Rail

Linear 
Foot

2326

606.3606 Guardrail - Remove, Modify and 
Reset, Double Rail

Linear 
Foot

2375

606.48 Single Galvanized Steel Post Each 10

606.8 Guardrail 350 FLEAT Terminal Each 2

610.08 Plain Riprap Cubic 
Yard

140

613.319 Erosion Control Blanket Square 
Yard

330

615.07 Loam Cubic 
Yard

310

618.1401 Seeding Method Number 2, 
Plan Quantity

Unit 51

619.12 Mulch Unit 51

620.58 Erosion Control Geotextile Square 
Yard

225

627.73 Temporary 6" Inch Pavement 
Marking Tape, White or Yellow

Linear 
Foot

92700

627.77 Removing Existing Pavement 
Markings

Square 
Foot

14300

CARRIED FORWARD:

P-8

CONTRACT NO: 2014.05

Item       No Item Description Units
Approx. 

Quantities
Unit Prices in Numbers Bid Amount in Numbers
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Dollars Cents Dollars Cents

BROUGHT FORWARD:

629.05 Hand Labor, Straight Time Hour 80

631.12 All-Purpose Excavator 
(Including Operator)

Hour 20

631.171 Truck - Small (Including 
Operator)

Hour 30

631.36 Foreperson Hour 30

639.19 Field Office Type B Each 1

644.1 Glare Screen - Supplied by 
Authority

Linear 
Foot

4300

645.105 Remove and Stack Sign Each 2

645.12 Overhead Guide Sign Each 4

645.252 Mainline Guide Signs, Type 1 - 
Supplied by Authority

Lump 
Sum

1

652.3 Flashing Arrow Board Each 3

652.312 Type III Barricades Each 2

652.33 Drum Each 280

CARRIED FORWARD:

P-9

CONTRACT NO: 2014.05

Item       No Item Description Units
Approx. 

Quantities
Unit Prices in Numbers Bid Amount in Numbers
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Dollars Cents Dollars Cents

BROUGHT FORWARD:

652.34 Cones Each 50

652.341 Temporary Flexible Delineator 
Post

Each 20

652.35 Construction Signs Square 
Foot

1754

652.361 Maintenance of Traffic Control 
Devices

Lump 
Sum

1

652.39 Portable Light Towers Each 2

652.41 Portable Changeable Message 
Sign 

Each 2

652.45 Truck Mounted Attenuator Cal. 
Day

55 100 00 5500 00

655.301 Weigh Station Warning Signal Lump 
Sum

1

655.51 Embedded Galvanic Anodes Linear 
Foot

1500

656.50 Baled Hay, In Place Each 30

656.632 30 inch Temporary Silt Fence Linear 
Foot

4810

656.64 Boom Supported Floating Silt 
Fence

Linear 
Foot

450

CARRIED FORWARD:

P-10

CONTRACT NO: 2014.05

Item       No Item Description Units
Approx. 

Quantities
Unit Prices in Numbers Bid Amount in Numbers
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Dollars Cents Dollars Cents

BROUGHT FORWARD:

659.10 Mobilization Lump 
Sum

1

TOTAL: 

P-11

CONTRACT NO: 2014.05

Item       No Item Description Units
Approx. 

Quantities
Unit Prices in Numbers Bid Amount in Numbers
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SP-108A 
 

SPECIAL PROVISION 
 

SECTION 518 
 

STRUCTURAL CONCRETE REPAIR 
 

(Repairing Granite Curb Joint and Bedding Mortar) 
 
518.01 Description:  
 

The following paragraphs are added: 
 
 This work shall consist of the removal and replacement of existing deteriorated 
granite curb joint and granite curb bedding mortar as shown on the plans or as directed by the 
Resident.    
 
518.03  Repair Materials is re-designated as Subsection 518.02  Repair Materials 
 
518.02 Repair Materials: 
 

The following paragraph is added: 
 
 Mortar shall be an approved epoxy resin mortar or an approved polymer modified 
cementitious repair mortar. 
 

The following Subsection is added: 
 
518.071 Construction Requirements: 
 
 For structures where the existing wearing surface is not removed, the Resident will 
designate areas where the existing granite curb joint mortar is to be repaired. 
 
 For structures where the existing wearing surface is removed the Resident will, after 
the existing wearing surface is removed, designate areas where the existing granite curb joint 
mortar and the existing granite curb bedding mortar is to be repaired. 
 
 In areas designated for granite curb joint mortar repair, the existing granite curb joint 
mortar shall be removed between curb sections to a min. depth of 25 mm [1 in] from the face 
of curb.  Any loose mortar shall also be removed. The repair area shall be repointed with new 
mortar and tooled concave at the face of curb. The mortar shall be proportioned, mixed, and 
applied in accordance with the Manufacturer's recommendations. 
 
 In areas designated for granite curb bedding mortar repaired, the existing granite 
bedding mortar shall be removed under the curb to a min. depth of 25 mm [1 in] from the 
face of curb.   
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Any loose mortar shall also be removed.  The mortar shall be replaced with new mortar and 
finished with a 45° bevel at the face of curb.  The mortar shall be proportioned, mixed, and 
applied in accordance with the Manufacturer's recommendations. 
 
518.10 Method of Measurement:   
 
  The following paragraph is added: 
 
 Repairing Granite Curb Joint and Bedding Mortar will be measured for payment by the 
linear foot along the face of the curb, horizontally and vertically, complete and accepted. 
 
518.11 Basis of Payment:   
 
 The following paragraphs are added: 
  
 Repairing Granite Curb Joint and Bedding Mortar will be paid for at the contract unit 
price per linear foot, which will include all materials, labor, equipment, and incidentals necessary 
to complete the work including removal of existing mortar. 
 
 Payment will be made under: 
 
Pay Item    Pay Unit 
 
518.391   Repairing Granite Curb Joint and Bedding Mortar       Linear Foot 
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Temp. Shoulder Closures Temp. Single Lane Closures Temp. Double Lane Closures Long Term Lane Closure
Days of Week: Sunday p.m. through Friday a.m.
Time of Day: 24 hours (per Contract TCP) Allowed
Time of Day: 7:00 p.m. to 6:00 a.m. Night Allowed
Time of Day: 8:00 p.m. to 6:00 a.m. Night Allowed Allowed
Time of Day: 10:00 p.m. to 5:00 a.m. Night Allowed Allowed Allowed
Time of Day: 7:00 a.m. to 3:30 p.m. Day Allowed Allowed

See Note 1 on page SP‐167

Temp. Shoulder Closures Temp. Single Lane Closures Temp. Double Lane Closures Long Term Lane Closure
Days of Week: Sunday p.m. through Monday a.m.
Time of Day: 8:00 p.m. to 6:00 a.m. Night Allowed (NB only) Allowed (NB only)
Time of Day: 10:00 p.m. to 5:00 a.m. Night Allowed Allowed Allowed

Temp. Shoulder Closures Temp. Single Lane Closures Temp. Double Lane Closures Long Term Lane Closure
Days of Week: Monday through Friday
Time of Day: 7:00 a.m. to 2:00 p.m. Day Allowed Allowed (except Fridays)
Time of Day: 7:00 p.m. to 7:00 a.m. Night Allowed
Time of Day: 8:00 p.m. to 6:00 a.m. Night Allowed Allowed
Time of Day: 10:00 p.m. to 5:00 a.m. Night Allowed Allowed Allowed

SPECIAL PROVISION SECTION 652 MAINTENANCE OF TRAFFIC (Specific Maintenance of Traffic Requirements)

TABLE A

March 2014 ‐ May 22, 2014

May 27, 2014 to October 30, 2014 & May 26, 2015 to October 29, 2015

May 27, 2014 to July 2, 2014 & May 26, 2015 to July 2, 2015

1 of 2
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SPECIAL PROVISION SECTION 652 MAINTENANCE OF TRAFFIC (Specific Maintenance of Traffic Requirements)

TABLE A

Temp. Shoulder Closures Temp. Single Lane Closures Temp. Double Lane Closures Long Term Lane Closure
Days of Week: Monday through Friday a.m.
Time of Day: 8:30 p.m. to 6:00 a.m. Night Allowed Allowed
Time of Day: 10:00 p.m. to 5:00 a.m. Night Allowed Allowed Allowed

Temp. Shoulder Closures Temp. Single Lane Closures Temp. Double Lane Closures Long Term Lane Closure
Days of Week: Monday through Friday
Time of Day: 7:00 a.m. to 2:00 p.m. Day Allowed Allowed (except Fridays)
Time of Day: 7:00 p.m. to 7:00 a.m. Night Allowed
Time of Day: 8:00 p.m. to 6:00 a.m. Night Allowed Allowed
Time of Day: 10:00 p.m. to 5:00 a.m. Night Allowed Allowed Allowed

Temp. Shoulder Closures Temp. Single Lane Closures Temp. Double Lane Closures Long Term Lane Closure
Days of Week: Sunday p.m. through Friday a.m.
Time of Day: 24 hours (per Contract TCP) Allowed
Time of Day: 7:00 p.m. to 6:00 a.m. Night Allowed
Time of Day: 8:00 p.m. to 6:00 a.m. Night Allowed Allowed
Time of Day: 10:00 p.m. to 5:00 a.m. Night Allowed Allowed Allowed

See Note 1 on page SP‐167

November 2, 2014 to May 21, 2015

September 3, 2014 to October 30, 2014 & September 9, 2015 to October 29, 2015

July 7, 2014 to August 28, 2014 & July 6, 2015 to September 3, 2015

2 of 2
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Page 1 of 1 

MAINE TURNPIKE AUTHORITY 
 

Pre-Bid Conference Questions and Responses 
 

CONTRACT 2014.05 
 

Wearing Surface Replacement and   
Substructure Rehabilitation 

York River Bridges 
Mile 5.20 

 
Web Stiffener Rehabilitation 

Cutts Road Bridge 
Mile 3.10 

 
February 6, 2014 10:00 AM 

 
 

1) Question:  Can the Substantial Completion and/or the Contract Completion Dates be extened? 
Response:  The Substantial Completion Date and the Contract Completion Date have been extended as 
specified in Addendum 1. 
 

2) Question:  Can the paving of the approaches be done within the phased work areas or does it have to 
be done outside of the work areas at night? 
Response:  The construction phasing allows the limited amount of paving required on the approaches 
to be done within the phased work areas. 

 
3) Question:  The special provisions currently limit the depth of milling of the existing pavement, 

membrane and shim on the bridges to within 0.5 inch of the concrete deck surface.  Can the 
Contractor mill to or below the surface of the concrete deck? 
Response: Milling to the top surface of the existing concrete deck will be allowed with the approval of 
the Resident, as specified in Addendum 1. 
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Page 1 of 4 

MAINE TURNPIKE AUTHORITY 
 

Pre-Bid Conference 
 

CONTRACT 2014.05 
 

Wearing Surface Replacement and   
Substructure Rehabilitation 

York River Bridges 
Mile 5.20 

 
Web Stiffener Rehabilitation 

Cutts Road Bridge 
Mile 3.10 

 
February 6, 2014 10:00 AM 

 
1) Location: 

The general limits of work are as shown in the contract plans.  The York River Bridges carry the 
Turnpike NB & SB over the York River near Mile 5.20 in York, Maine.  The Cutts Road Bridge carries 
Cutts Road over the Turnpike NB & SB near Mile 3.10 in Kittery, Maine. 
 

2) General Description: 
The work consists of replacing the wearing surface and rehabilitating the substructure on the York 
River Bridges.  The work includes wearing surface replacement, deck expansion joint replacement, 
pin & link connection cleaning and painting, abutment and pier cap concrete repairs, pier bent pile 
rehabilitation, abutment bearings replacement, pier bearing rehabilitation, maintenance of traffic and 
all other work incidental thereto in accordance with the Plans and Specifications. 
 
The work also includes the installation of web stiffeners on the Cutts Road Bridge, maintenance of 
traffic and all other work incidental thereto in accordance with the Plans and Specifications. 

 
3) Bid: 

a) February 18, 2014 at 11:00 A.M. at MTA headquarters 2360 Congress Street, Portland. 
b) All bid and contractual questions shall be directed to Purchasing Department, Phone No. (207) 

871-7771, Ext. 105. 
c) All questions on plans and specifications shall be in writing and shall be directed (faxed) to 

Purchasing Department, of the Maine Turnpike Authority.  Fax No. (207) 871-7739. 
 
4) Notification: 

a) Contractor shall notify and obtain approval from the Authority prior to visiting the Project site for 
field inspection. The contact person is Mr. Steve Tartre at (207) 871-7771, ext. 144. 

 
5) Construction Schedule/Prosecution of Work: 

i) March 17, 2014 - Contract Start (SP 107.1) 
ii) May 17, 2014 - Phase 1 Median Crossover Completion (SP 107.4.6) 
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iii) May 22, 2014 - one lane of NB traffic shall be utilizing the crossover and the temporary NB 
travel lane on the SB bridge (SP 652 Table A) 

iv) November 1, 2014 to April 6, 2015 – Crossovers not used for M.O.T. (107.4.6) 
v) July 30, 2015 - Substantial Completion (SP 107.1.1) 
vi) October 1, 2015 - Contract Completion Date (SP 107.1) 

b) Liquidated damages assessed in accordance with SP Subsection 107.7.2 for each calendar day 
substantial completion is not achieved. 

c) Per SP Subsection 107.4.6, supplemental liquidated damages of $2,500 per calendar day for each 
calendar day that Phase 1 median crossovers are not completed after May 17, 2014. 

 
6) Maine Department of Labor – Fair Hourly Wages (Special Provision 104.3.8) 

a) Highway and Earthwork wage rates 
b) Heavy and Bridge wage rates 
 

7) Response to Damage Claims (General Provision 104.3.11): 
a) Contractor responsible for responding to all damage claims within 30 days. 

 
8) Lead Paint (Special Provision 105.2.4.2): 

a) Contractor to acknowledge the potential presence of lead paint and associated precautions thereto. 
b) See Appendix B for Lead Paint Testing Results for the York River Bridges.  No lead paint testing 

was performed at the Cutts Road Bridge. 
 
9) Maintenance During Winter Construction (Special Provision 105.4.3) 

a) Contractor responsible for the maintenance of erosion control and traffic control devices. 
b) Contractor responsible for removal of snow and ice to maintain drainage away from the paved travel 

way. 
c) Authority is responsible for winter road maintenance for the Maine Turnpike paved travel way open 

to traffic. 
 

10) Permit Requirements (Special Provision 105.8.2) 

a) The Project is being constructed under the Maine Natural Resources Protection Act maintenance and 
repair exemption for existing crossings. 

b) The Project is being permitted under Section 404 of the Clean Water Act, through the US Army 
Corps of Engineers Maine Programmatic General Permit, Category 1.  The Project is subject to the 
General Conditions of the Category 1 Authorization dated October 12, 2010 through October 12, 
2015.  A copy of the General Permit conditions and Category 1 Authorization is attached in 
Appendix A. 

c) The Contractor shall submit a written request for construction approval to the United States Coast 
Guard prior to beginning work in or above the navigational channel.  The request shall include the 
following information: graphic timeline schedule of proposed work, working hours/days of the week, 
contact numbers, size and location of any in-water equipment and details of any proposed vertical 
and horizontal reductions in the navigational channel opening. 
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d) The Project is subject to the requirements of the Maine Pollutant Discharge Elimination System 
(MPDES) General Permit for Stormwater Discharge from Construction Activity, as promulgated by 
the US Environmental Protection Agency (US EPA) and Administrated by the Maine Department of 
Environmental Protection (DEP). 

e) A Notice of Intent (NOI), accompanied by a preliminary Limit of Disturbance (LOD) plan was 
submitted by MTA to the DEP for coverage under the Maine Construction General Permit (MCGP).  
Compliance with the erosion and sedimentation control requirements outlined in this Contract is 
required by the Contractor.  If the Limit of Disturbance needs to be adjusted to accommodate 
construction activities, the Contractor shall resubmit the LOD plan (including any additional erosion 
and sedimentation control measures needed) to the Resident for review and approval prior to any 
additional disturbance taking place. 

f) MaineDOT Best Management Practices 

 
11) General Requirements  

a) U-Turns at toll plazas and median openings not allowed.  (General Provision 105.5.1) 

b) Contractor access to and from the mainline shall not negatively impact mainline traffic flow. The 
Contractor may be required to establish lane closures to provide for safe access. Refer to Special 
Provision 652, Specific Project Maintenance of Traffic Requirements, for lane closure requirements 
and restrictions.  

c) All vehicles used on the Project, including concrete delivery trucks and personnel vehicles, shall 
be equipped with amber flashing beacons in accordance with the General Provision 652.61. 

d) Class III safety vests must be worn at all times in accordance with Special Provision 652.2.5 

 
12) Traffic Control (Special Provision Section 652): 

a) Contractor is responsible for supplying all traffic control devices. 
b) Contractor is responsible for placement, relocation, removal and maintenance of traffic control 

devices.  Maintenance of traffic control devices is a 24-hour a day, seven day per week, 
responsibility.  Contractor shall inspect devices as required. 

c) Cutts Road Traffic Control Requirements:  Two-way traffic shall be maintained on Cutts Road at 
all times in accordance with the details shown on the Plans with the exception of installing and 
removing traffic control devices.   

d) Maine Turnpike Traffic Control Requirements:  Maintenance of traffic plans have been developed 
for the work at the York River Bridges.  The intent of these plans is to keep traffic moving 
continuously during the required rehabilitation work at the bridges.  The construction phasing 
shall be as shown in the Plans.  Activities are only allowed during the times noted in Table A in 
SP Section 652.  Travel lanes may not be impeded by traffic control devices until the time frames 
specified for each activity. 

e) Requests for temporary lane closures shall be submitted Thursday by noon in the week preceding 
the week containing the proposed closure.  Requests are subject to approval by MTA. 

f) All signs, which do not apply to current construction activity, shall be 100% covered or removed 
in accordance with the plans. This includes any speed limit signs when work zone speed is in 
operation. 
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g) Traffic control devices shall be NCHRP 350 compliant. 
h) Changes to the limitations are being considered and if implemented they will be included in an 

addendum. 
 

13) Specific Contract Items 
a) Section 107 – Time 

i) Schedule of Liquidated Damages (subsection 107.7.2) updated. 
b) Section 501 – Foundation Piles 

i) SPs added for Type 1 and Types 2 and 3 pile repairs. 
c) Section 502 - Structural Concrete 

i) SP 502, Structural Concrete, has undergone revisions to the water-to-cement ratios and air 
entrainment values.  Other revisions include new Class AAA-Deck, corrosion inhibitor in deck 
expansion joint repair concrete, and addition of requirements for transverse saw cut grooving 
of concrete wearing surfaces (part 502.14 F). 

d) SP Section 504 – Structural Steel 
i) Item 504.814 Structural Steel Repairs – Link Plates Rehabilitation includes rehabilitation of 

the existing link plates at all of the pin and link connections in both the NB and SB York River 
Bridges.  The existing link plates shall be removed, cleaned and painted, and reinstalled.  At 
the Contractor’s option, instead of cleaning and painting the existing link plates they may be 
replaced with new stainless steel link plates of the same dimensions and same or better 
material properties.  This item also includes temporarily supporting the suspended span beam 
at each pin and link connection during all pin and link connection rehabilitation work.   

e) SP Section 520 – Expansion Devices (Bridge Joint Modifications) 
i) This work consists of removal and replacement of the existing bridge deck expansion joints at 

the abutments and at the pin and link connections.  This work includes sawcutting and removal 
of the existing concrete deck and backwall concrete adjacent to the existing joints.  The work 
also includes removal of all of the existing steel drain plates above the beams at the pin and 
link connections.  The work also includes removal of existing pavement and any excavation 
behind the existing abutment backwalls required to replace the joints. 

f) SP Section 526 – Concrete Barrier (Temporary Concrete Barrier Type 1 - 20 ft) 
i) 20 ft sections of Temporary Concrete Barrier Type 1 supplied by Contractor are required on 

bridge at deck joint removal locations. 
g) Section 652 – Traffic Control 

i) Special Provision Section 652 – Maintenance of Traffic (General) has been updated to 
incorporate the MaineDOT Maintenance of Traffic Special Provisions for flashing arrow boards 
(flashing arrow panels), flaggers, and night work. 

ii) Special Provision Section 652 – Maintenance of Traffic (Truck Mounted Attenuator) method of 
measurement and basis of payment has been changed to Calendar Day. The per calendar day unit 
price has been set by the Authority. 

  

14) Questions: 
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