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MAINE TURNPIKE AUTHORITY  
 

NOTICE TO CONTRACTORS 
 
 
 Sealed Proposals will be received by the Maine Turnpike Authority for: 
 
 

CONTRACT 2027.10 

 
Widened Concrete Haunch Removals 

 
Clay Hill Road (MM 11.9) 

Littlefield Road/Route 9B (MM 17.3) 
Saco Interchange (MM 35.7) 
Flag Pond Road (MM 38.1) 

Shaker Road (MM 64.3) 
Weymouth Road (MM 66.2) 

 
at the office of the Maine Turnpike Authority, 2360 Congress Street, Portland, ME, until 11:00 a.m., 
prevailing time as determined by the Authority on November 17, 2026 at which time and place the 
Proposals will be publicly opened and read.  Bids will be accepted from Contractors prequalified 

by the Maine Department of Transportation for Bridge Construction Projects.  All other bids may be 
rejected.  This Project includes a wage determination developed by the State of Maine Department 
of Labor. We now accept electronic bids for bid packages posted on the Bid Express website. 

Electronic bids do not have to be accompanied by paper bids. Until further notice, dual bids 

(one paper, one electronic) will be accepted, with the paper copy taking precedence. 
 
 The work consists of completely removing the widened concrete haunches over the paved 
surface of the roadway, removing all debris from below the bridge, and sealing with clear protective 
coating. Also included will be the installation of the street name plaque on both faces of the Shaker 
Road and Weymouth Road bridges. Maintenance of traffic and all other work incidental thereto will 
be completed in accordance with the Plans and Specifications. 
 
 The half size Plans and Contract Documents may be obtained from the Authority upon 
payment of One Hundred ($100.00) Dollars for each set, which payment will not be returned.  
Checks shall be made payable to:  Maine Turnpike Authority.  The Plans and Contract Documents 
may also be downloaded from a link on our website listed below. 
 

For general information regarding Bidding and Contracting procedures, contact Nate Carll, 
Purchasing Manager, at (207) 482-8115.  For information regarding Schedule of Items, plan holders 
list and bid results, visit our website at the link below. To submit questions, use the electronic 
Request For Information (RFI) tab at https://www.maineturnpike.com/projects/construction-
contracts for Contract 2027.10.  Questions shall be submitted by 5:00 p.m. on November 10, 2026.  
Responses will not be prepared for questions received by telephone.  Bidders shall not contact any 
other Authority staff or Consultants for clarification of Contract provisions, and the Authority will 
not be responsible for any interpretations so obtained. 
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 All work shall be governed by the Specifications entitled "State of Maine, Department of 
Transportation, Standard Specifications, Revision of November 2014”, “Standard Details, 
Revision of March 2020” and “Best Management Practices for Erosion and Sediment Control”, 
latest issue.  Copies and recent updates to these publications can be downloaded at the following 
links: https://www.maine.gov/dot/doing-business/bid-opportunities/standards# and 
https://www.maine.gov/dot/publications/brochures-guides. 
 
 Proposals must be accompanied by an original bid bond, certified or cashier's check payable 
to the Maine Turnpike Authority in an amount not less than Five (5%) Percent of the Total Amount 
in the Proposal, but not less than $500.00.  The Bidder to whom a Contract is awarded will be 
required to furnish a Surety Corporation Bond, satisfactory to the Authority, on the standard Contract 
Bond form of the Authority, for a sum not less than the Total Amount of the Proposal.   
  
 Proposals must be made upon the Proposal Forms furnished by the Authority separately with 
the Contract Documents, and must be enclosed in the sealed special addressed envelope provided 
therefore bearing the name and address of the Bidder, the name of the Contract, and the date and 
time of Proposal opening on the outside. 
 
 A pre-bid conference will be held on November 3, 2026 at 11:00 a.m. at the Maine Turnpike 
Authority, 2360 Congress Street, Portland, Maine.  
 
 The Authority reserves the unqualified right to reject any or all Proposals and to accept that 
Proposal which in its sole judgment will under all circumstances serve its best interest.   

 
MAINE TURNPIKE AUTHORITY 

 
 
         

Nate Carll  
Purchasing Manager 
Maine Turnpike Authority 

   Portland, Maine 
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MAINE TURNPIKE AUTHORITY 
 

PROPOSAL 
 

CONTRACT 2027.10 

 
Widened Concrete Haunch Removals 

 
Clay Hill Road (MM 11.9) 

Littlefield Road/Route 9B (MM 17.3) 
Saco Interchange (MM 35.7) 
Flag Pond Road (MM 38.1) 

Shaker Road (MM 64.3) 
Weymouth Road (MM 66.2) 

 
 

TO MAINE TURNPIKE AUTHORITY: 
 
 The work consists of completely removing the widened concrete haunches over the paved 
surface of the roadway, removing all debris from below the bridge, and sealing with clear protective 
coating. Also included will be the installation of the street name plaque on both faces of the Shaker 
Road and Weymouth Road bridges. Maintenance of traffic and all other work incidental thereto will 
be completed in accordance with the Plans and Specifications. 
 
 This Work will be done under a Contract known as Contract 2027.10 according to the Plans 
and Specifications which are on file in the office of the Maine Turnpike Authority, 2360 Congress 
Street, Portland, Maine. 
 
 On the acceptance of this Proposal for said Work, the undersigned will give the required 
bond with good security conditioned for the faithful performance of said Work, according to said 
Plans and Specifications, and the doing of all other work required by said Specifications for the 
consideration herein named and with the further condition that the Maine Turnpike Authority shall 
be saved harmless from any and all damages that might accrue to any person, persons or property by 
reason of the carrying out of said Work, or any part thereof, or by reason of negligence of the 
undersigned, or any person or persons under his employment and engaged in said Work. 
 
 The undersigned hereby declares that he/she has carefully examined the Plans, Specifications 
and other Contract Documents, and that he/she will contract to carry out and complete the said Work 
as specified and delineated at the price per unit of measure for each scheduled item of Work stated 
in the Schedule of Prices as follows: 
 
 It is understood that the TOTAL AMOUNT stated by the undersigned in the following 
Schedule of Prices is based on approximate quantities and will be used solely for the comparison of 
bids, and that the quantities stated in the Schedule of Prices for the various items are estimates only 
and may be increased or decreased all as provided in the Specifications. 
 
 
 



 

P - 2 

 
SCHEDULE OF BID PRICES 

 

CONTRACT NO. 2027.10 

 

WIDENED CONCRETE HAUNCH REMOVAL 

Clay Hill Road (MM 11.9) 
Littlefield Road/Route 9B (MM 17.3) 

Saco Interchange (MM 35.7) 
Flag Pond Road (MM 38.1) 

Shaker Road (MM 64.3) 
Weymouth Road (MM 66.2) 

 
 

Item 

No 

 

 

Item Description 

 

 

Units 

Approx. 

Quantities 

Unit Prices 

in Numbers 

Bid Amount 

in Numbers 

Dollars Cents Dollars Cents 

202.1211 Remove Existing Concrete 

Haunches 

Linear 

Foot 

9,200     

652.3611 Maintenance of Traffic 

Control Devices at  

Clay Hill Road 

 

Lump 

Sum 

1     

652.3612 Maintenance of Traffic 

Control Devices at  

Littlefield Road/Route 9B 

Lump 

Sum 

1     

652.3613 Maintenance of Traffic 

Control Devices at  

Saco Interchange 

 

Lump 

Sum 

1     

652.3614 Maintenance of Traffic 

Control Devices at  

Flag Pond Road 

 

Lump 

Sum 

1     

652.3615 Maintenance of Traffic 

Control Devices at  

Shaker Road 

 

Lump 

Sum 

1     

652.3616 Maintenance of Traffic 

Control Devices at  

Weymouth Road 

 

Lump 
Sum 

1     

659.10 Mobilization Lump 
Sum 

1     

661.10 Toll Stipend Lump 

Sum 

1     

    

TOTAL:
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 Acknowledgment is hereby made of the following Addenda received since issuance of the 
Plans and Specifications:           
           
           
 
 Accompanying this Proposal is an original bid bond, cashiers or certified check on              
       Bank, for                 , 
payable to the Maine Turnpike Authority.  In case this Proposal shall be accepted by the Maine 
Turnpike Authority and the undersigned should fail to execute a Contract with, and furnish the 
security required by the Maine Turnpike Authority as set forth in the Specifications, within the 
time fixed therein, an amount of money equal to Five (5%) Percent of the Total Amount of the 
Proposal for the Contract awarded to the undersigned, but not less than $500.00, obtained out of 
the original bid bond, cashier’s or certified check, shall become the property of the Maine Turnpike 
Authority; otherwise the check will be returned to the undersigned. 
 
 The performance of said Work under this Contract will be completed during the time 
specified in Subsection 107.1. 
 
 It is agreed that time is of the essence of this Contract and that I (we) will, in the event of 
my (our) failure to complete the Work within the time limit named above, pay to Maine Turnpike 
Authority liquidated damages in the amount or amounts stated in the Specifications. 
 
 The undersigned is an Individual/Partnership/Corporation under the laws of the State of 
______________, having principal office at ________________________________________, 
thereunto duly authorized.   
 
      ___________________________________ (SEAL)  

 
 
      ___________________________________ (SEAL)  
Affix Corporate Seal 

or Power of Attorney 

Where Applicable    ___________________________________ (SEAL) 
 
 
   
  
 By:   
 
 Its:       
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 Information below to be typed or printed where applicable: 
 
INDIVIDUAL: 

 

____________________________________ ____________________________________ 
  (Name)      (Address) 

 

PARTNERSHIP  -  Name and Address of General Partners: 

 

____________________________________ ____________________________________ 
  (Name)      (Address) 

 

____________________________________ ____________________________________ 
  (Name)      (Address) 

 

____________________________________ ____________________________________ 
  (Name)      (Address) 

 

____________________________________ ____________________________________ 
  (Name)      (Address) 

 

INCORPORATED COMPANY: 

 

____________________________________ ____________________________________ 
  (President)      (Address) 

 

____________________________________ ____________________________________ 
  (Vice-President)     (Address) 

 

____________________________________ ____________________________________ 
  (Secretary)      (Address) 

 

____________________________________ ____________________________________ 
  (Treasurer)      (Address) 
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MAINE TURNPIKE AUTHORITY 
 

MAINE TURNPIKE 
 

YORK TO AUGUSTA 
 

CONTRACT AGREEMENT 
 
 
 This Agreement made and entered into between the Maine Turnpike Authority, and 
sometimes termed the “Authority”, and    
  
herein termed the “Contractor”: 
 
 WITNESSETH: That the Authority and the Contractor, in consideration of the premises 
and of the mutual covenants, considerations and agreements herein contained, agree as follows: 
 
 FIRST:  The parties hereto mutually agree that the documents attached hereto and herein 
incorporated and made a part hereof collectively evidencing and constituting the entire Contract 
to the same extent as if herein written in full, are the Notice to Contractors, the Accepted Proposal, 
the Specifications, the Plans, this Agreement, the Contract Bond and all Addenda to the Contract 
Documents duly issued and herewith enumerated: 
  
  
 
 SECOND:  The Contractor for and in consideration of certain payments to be made as 
hereafter specified, hereby covenants and agrees to perform and execute all of the provisions of 
this Contract and of all documents and parts attached hereto and made a part thereof, and at his 
own cost and expense to furnish and perform everything necessary and required to construct and 
complete, ready for its intended purpose, in accordance with the Contract and such instructions as 
the Engineer may give, acceptable to the Authority, in the times provided, all of the Work covered 
and included under Contract No. __________ covering ____________ as herein described. 
 
 THIRD:  In consideration of the performance by the Contractor of his covenants and 
agreements as herein set forth, the Authority hereby covenants and agrees to pay the Contractor 
according to the Schedule of Prices set forth in the Proposal with additions and deductions as 
elsewhere herein provided in the times and in the manner stated in the Specifications.  This 
Agreement shall insure to the benefit of, and shall be binding upon the parties hereto, and upon 
their respective successors and assigns; but neither party hereto shall assign or transfer his interest 
herein in whole or in part without the consent of the other, except as herein provided. 
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 IN WITNESS WHEREOF the parties to this Agreement have executed the same in 
quintuplicate. 
      
      AUTHORITY -  
 
      MAINE TURNPIKE AUTHORITY 
 
  
 By:    

 Title:    CHAIRMAN   
 

 

 Date of Signature:   
 
ATTEST: 
            
__________________ 
Secretary 
 
      CONTRACTOR -  
       
              
  CONTRACTOR 
  
 By:    

 Title:        
  
 Date of Signature:   
 
WITNESS: 
        
__________________ 
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CONTRACT BOND 
 
 

KNOW ALL MEN BY THESE PRESENTS that   

of ___________________ in the County of ___________________ and State of _____________ 

as Principal, and _________________________________ a Corporation duly organized under the  

laws of the State of  _____________ and having a usual place of business in   

  
 
 As Surety, are held and firmly bound unto the Maine Turnpike Authority in the sum of 
______________________________________________________Dollars ($___________.___), 
to be paid to said Maine Turnpike Authority, or its successors, for which payment, well and truly 
to be made, we bind ourselves, our heirs, executors, successors and assigns jointly and severally 
by these presents. 
 
 The condition of this obligation is such that the Principal, designated as Contractor in the 
foregoing Contract No. ________________ shall faithfully perform the Contract on his part and 
satisfy all claims and demands incurred for the same and shall pay all bills for labor, material, 
equipment and all other items contracted for, or used by him, in connection with the Work 
contemplated by said Contract, and shall fully reimburse the Obligee for all outlay and expense 
which the Obligee may incur in making good any default of said Principal, then this Obligation 
shall be null and void; otherwise it shall remain in full force and effect. 
  
 Signed and sealed this _____ day of ___________________, A.D., 20___  
 
 
Witnesses:      CONTRACTOR 
 
________________________  ___________________________________ (SEAL) 
 
________________________  ___________________________________ (SEAL) 
 
________________________  ___________________________________ (SEAL) 
 
       SURETY 
 
________________________  ___________________________________ (SEAL) 
 
________________________  ___________________________________ (SEAL) 
 
________________________  ___________________________________ (SEAL) 
 
 

(Surety must attach copy of Power of Attorney showing authority of Office or Agent to execute bonds) 
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FINAL LIEN AND CLAIM WAIVER AND AFFIDAVIT 
 
 
 Upon receipt of the sum of _______________________________________________, which sum 
represents the total amount paid, including the current payment for work done and materials supplied for 
Project No. _________________, in __________________________, Maine, under the undersigned’s 
Contract with the Maine Turnpike Authority. 
 
 The undersigned, on oath, states that the Final Payment of _______________________________ 
is the final payment for all work, labor, materials, services and miscellaneous (all of which are hereinafter 
referred to as “Work Items”) supplied to the said Project through _____________________________and 
that no additional sum is claimed by the undersigned respecting said Project. 
 
 The undersigned, on oath, states that all persons and firms who supplied Work Items to the 
undersigned in connection with said Project have been fully paid by the undersigned for such Work Items 
or that such payment will be fully effected immediately upon receipt of this payment. 
 
 In consideration of the payment herewith made, the undersigned does fully and finally release and 
hold harmless the Maine Turnpike Authority, and its Surety, if any, from any and all claims, liens or right 
to claim or lien, arising out of this Project under any applicable bond, law or statute. 
 
 It is understood that this Affidavit is submitted to assure the Owner and others that all liens and 
claims relating to the Work Items furnished by the undersigned are paid. 
 
_______________________________________ 
  (Contractor) 
 
      By:  _________________________________________ 
 
      Title:  ________________________________________ 
 
State of  MAINE 

County of ___________________ 
 
 
I, _________________________, hereby certify on behalf of ___   
                     (Company Officer)        (Company Name)  

its    , being first duly sworn and stated that the foregoing representations are 
                             (Title)  

are true and correct upon his own knowledge and that the foregoing is his free act and deed in said capacity 
and the free act and deed of the above-named 
 
. 
  (Company Name) 

 

 The above-named, ________________________, personally appeared before me this ____ day of 
_______________ and swears that this is his free act and deed. 
 

(SEAL) 

  
      Notary Public 

 My Commission Expires:   
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MAINE TURNPIKE AUTHORITY 
 

SPECIFICATIONS 
 

PART I – SUPPLEMENTAL SPECIFICATIONS 
 
 

Available on the MTA Website 

 
(Rev. November 10, 2016) 

https://www.maineturnpike.com/projects/construction-related-documents 
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MAINE TURNPIKE AUTHORITY 
 

SPECIFICATIONS 
 

PART II - SPECIAL PROVISIONS 
 
 All work shall be governed by the Maine Department of Transportation Standard 
Specifications, Revision of November 2014, except for that work which applies to sections of the 
Maine Department of Transportation Standard Specifications which are amended by the Maine 
Turnpike Supplemental Specifications and the following modifications, additions and deletions. 
 

General Description of Work 
 

 The work consists of completely removing the widened concrete haunches over the paved 
surface of the roadway, removing all debris from below the bridge, and sealing with clear protective 
coating. Also included will be the installation of the street name plaque on both faces of the Shaker 
Road and Weymouth Road bridges. Maintenance of traffic and all other work incidental thereto will 
be completed in accordance with the Plans and Specifications. 
 
Plans 
 
 The drawings included in these Contract Documents, and referred to as the Plans, show the 
general character of the work to be done under this Contract.  They bear the general title “Maine 
Turnpike – Contract 2027.10 – Widened Concrete Haunch Removal”.  The right is reserved by the 
Resident to make such minor corrections or alterations in the Plans as he deems necessary without 
change in the unit prices on the Schedule of Prices of the Proposal. 
 
101.2  Definition 
 
Holidays 
 
 The following are added to the list of Holidays with extended Holiday Period: 
 

Christmas Day 12:01 p.m. preceding Wednesday to 6:00 p.m. the 
following Sunday. 

 
New Year’s Day 12:01 p.m. preceding Thursday to 6:00 p.m. the 

following Sunday. 
 
102.6  Bid Guaranty 
 
 In the Supplemental Specifications, replace the last paragraph with the following two 
paragraphs: 
 
 Bid Bonds must be: (A) issued by an insurance company licensed or approved by the State 
of Maine, Department of Business Regulation, Bureau of Insurance, to do business in the State of 
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Maine; and (B) properly signed by the bidder (as Principal) and a duly authorized representative of 
the insurance company referenced above. 
 
 Bid Bonds for electronic Bids must be delivered or received before the Bid Opening time. 
Electronic Bid Bonds that accompany electronic Bids are acceptable. 
 
102.7 Delivery of Bids  
 
 In the Supplemental Specifications, add the following paragraph to Section 102.7.1  
Location and Time: 
 
 Electronic Bids must be submitted to the appropriate electronic bid system before the 
precise time (as determined by the Authority) specified in the Notice to Contractors or any 
applicable Bid Amendment. 
 
102.11 Bid Responsiveness 
 
 In the Supplemental Specifications, replace bullet C of Section 102.11.1 Non-curable Bid 
Defects with the following: 
 
 C.   The Bid is not signed by a duly authorized representative of the Bidder. 

1) Properly submitted electronic bids meet this requirement. 
2) Paper bids must include at least one signed copy of the Contract Agreement 

Offer & Award form. 
 
103.4  Notice of Award 
 
 The following sentence is added: 
 
 The Maine Turnpike Authority Board is scheduled to consider the Contract Award on 
November 19, 2026.     
 
104.3.8  Wage Rates and Labor Laws 

 
 Section 104.3.8 Wage Rates and Labor Laws has been amended as follows: 
 

 The fair minimum hourly rates determined by the State of Maine Department of Labor for 
this Contract are as follows: 
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104.4.6  Utility Coordination 
 

A. Pre-construction Utility Meeting Whereas utility impacts are not expected as part of this 
project, a Pre-Construction Utility Meeting will not be held for this project.  

 
B. Utilities Within Right-of-Way: Except as provided otherwise in the Contract including but 

not limited to subsection E - Temporary Relocations below, all Utility Facilities of all 
Utility Companies within the Right-of-Way will be relocated and  adjusted  as provided in 
the Contract by and at the expense of the affected  Utility  Company, provided, however, 
that the Contractor is responsible for scheduling  its  Work  in accordance with the time 
allowed for utility relocation  as  provided  in  the  Contract.  Utility relocation Work may 
not proceed without authorization from the Department. 

 
C.  Contractor’s Responsibilities 

 

1. Utility Coordination –The Contractor has primary responsibility for coordinating its work 
with utilities after contract award. The Contractor shall communicate directly with the 
utilities regarding any utility work necessary to maintain the Contractor’s schedule and 
prevent project construction delays. The Contractor shall notify the Resident of any 
issues. The Contractor shall plan and conduct its work accordingly. 

 
2. The Contractor must exercise every reasonable precaution to prevent damage to Utility 

Facilities or interruption to utility services known to or discovered by the Contractor, 
whether or not shown on the Plans. Such precautions must include notice to Utility 
Companies before undertaking Work that could damage Utility Facilities. The Contractor 
must provide each Utility Company with notice at least three Business Days before the 
date a Utility Company will have to support any pole. 
 

3. The Contractor must take all reasonable precautions to determine the presence of 

underground Utility Facilities before commencing any excavation Work and must 

provide all affected Utility Companies with at least 72-hour prior notice of the proposed 

excavation. The Contractor must comply with 23 MRSA § 3360-A, entitled “Protection 

of Underground Facilities,” Maine’s “Dig Safe” statute, and also contact the non-member 
underground facility operators in the Maine Public Utilities Commission’s “OK-TO-

DIG” directory.  

 

4. The contractor shall notify the Resident 10 calendar days prior to submitting a 

utility locate request through Dig Safe so that the Resident can arrange for Maine 

Turnpike underground utility location.  All proposed sign locations and excavation 

shall be marked at the notification time. 

 

5. The Contractor must maintain initial markings (spray paint, stakes, etc.) made by the 
authorized representative of a Utility Company to indicate the location of underground 
Utility Facilities and otherwise comply with 23 MRSA § 3360-A(4). 
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6. The Contractor must cooperate with Utility Companies in its relocation or operations so 
that these operations proceed in a logical sequence, minimize duplication of Work, and 
avoid unnecessary interruptions to utility service. 
 

7. If utility services are interrupted as a result of the Contractor’s Work, the Contractor must 
promptly notify the appropriate Utility Company and must cooperate fully in the 
restoration of service. If service is interrupted, repair Work will be continuous until the 
service is restored. No Work can be undertaken around fire hydrants until the local fire 
authority has approved provisions for continued services. 
 

8. The Contractor must schedule its Work so as to provide for all Utility Company Work 

and to complete the Work within the Contract Time. The estimated number of workdays 
required by each Utility Company to perform its relocation Work contained in the 
Contract is provided by the Utility Companies and are estimates only. Such Utility 
Facility relocation times assume normal Working times (Monday through Friday, 8 hours 
per day), and are dependent upon normal weather, normal Working conditions, and 
freedom from emergencies. The Authority is not responsible for the accuracy of these 
estimates. If a Utility Company fails to perform its Work within the time frames set forth 
in the Contract or in the minutes of the Pre-construction Utility Meeting, and such failure 
affects the Contractor’s Critical Path, the Contractor may request a suspension of Work 
pursuant to Section 107.5.2 and such Delay will be analyzed in accordance with Section 
109.5 - Adjustments for Delay. 

 

9. Any clearing and tree removal that is a part of the Contract and that must be done in areas 
where Utility Companies are involved must be completed by the Contractor before the 
Utility Company can relocate its Utility Facilities. Any clearing, cutting of single trees, 
or limbing required for the temporary or permanent Utility Facility location must be 
approved by the Authority. The Contractor must provide the Authority with prior notice 
of at least 4 Days before removing or trimming any trees or other vegetation. 

 

10. If blasting occurs on the Project, the Contractor must provide each Utility Company 
having Utility Facilities that could be damaged by the blast with at least 24-hour prior 
notice that includes the anticipated time of the initial blast. 

 

11. If the Contractor observes a Utility Company Working within the Project Limits in a 
manner that (A) violates the MUTCD, the Contractor’s Traffic Control Plan, or an 
applicable OSHA requirement or commonly accepted safety practices, and (B) represents 
a clear and immediate risk of significant bodily injury to any person within the Project 
Limits, then the Contractor must notify the Resident and the Utility Company 
immediately. 

 

12. The Contractor agrees to indemnify, defend, and hold harmless the Authority from and 
against any and all claims or causes of action arising from any act or omission of the 
Contractor, the Subcontractors or their respective agents, representatives, or employees 
for failure to comply with this Section. This clause is not meant to limit in any way the 
Contractor’s general indemnification obligations under this Contract. 
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D. Cost The cost of all Work related to utility coordination is Incidental to the Contract. 

 

 Bridge mounted utilities are present in the southern girder bay at Clay Hill Road underpass 
(MM 11.9). Bridge mounted utilities are present in the northern girder bay at Littlefield Road 
underpass (MM 17.3). Bridge mounted utilities are present along the southern deck overhang at 
Saco Interchange - Eastbound (MM 35.7). Access in and around the utilities shall be incidental to 
the work. Utility relocation to perform the work is prohibited. See plans for bridge mounted 
utilities existing condition photos.  
 

Utility working days are Monday through Friday, conditions permitting.  Times are 
estimated on the basis of a single crew for each utility.  Any times and dates mentioned are 
estimates only and are dependent upon favorable weather, working conditions, and freedom from 
emergencies.  The Contractor shall have no claim against the Authority if they are exceeded.   
 

The Contractor shall plan and conduct his operations in accordance with the following 
utility schedule.  The Contractor must comply with all OSHA regulations pertaining to work 
adjacent to utility wires.  The Contractor shall plan and conduct his work accordingly.   

 
The following utilities are located within the Project limits.  The Contractor shall ascertain 

the location of the existing utilities and any other necessary information by direct inquiry at the 
office of the following utility owners: 

 
AERIAL UTILITIES 

 
COMMUNICATION: 

Consolidated Communications 

5 Davis Farm Road 

Portland, ME 04013 

ATTN: Marty Pease (207) 272-7993 

martin.pease@consolidated.com 

 
Consolidated Communications has bridge mounted utilities and services within project limits at 
Clay Hill Road underpass and Littlefield Road underpass. No work or coordination is anticipated 
as part of this project. 

 
ELECTRIC: 

Central Maine Power Company 

57 Old Winthrop Road 

Augusta, Maine 04330 

Timothy Laney (207) 620-3410 

timothy.laney@cmpco.com 
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Central Maine Power has bridge mounted utilities and services within project limits at Saco 
Interchange underpass. No work or coordination is anticipated as part of this project. 

 
104.4.7  Cooperation With Other Contractors 

 
This Subsection is amended by the addition of the following: 

 
  Adjacent contracts currently scheduled for the 2016 construction season include:  
  

MTA Contract 2026.23 – Variable Message Sign Replacements – Phase 1,  
 MM 6.2 to 53.4 
 
MTA Contract 2027.02 – Mainline Pavement Rehabilitation, MM 59.5 to 64.4, and  
 Bridge Repairs, MM 58.3 & 68.6 
 
MTA Contract 2027.04 – Kennebunk River and Saco River Bridge Repairs,  
 MM  27.2 & 33.0 
 
MTA Contract 2027.05 – Bridge Repairs, MM 28.3, 31.3, 44.0 and 47.1 
 
MTA Contract 2027.09 – Roadside Clearing, MM 6.9 to 17.2 

  
 The following Subsection is added:   
 
105.2.4.2  Lead Paint  
 
 The Contractor shall note that the existing bridge structures contain lead based paint.   The 
Contractor shall institute every precaution when working with materials coated with lead based 
paints.   
 
Lead Paint Removal 
 
 The Contractor is required to remove and dispose of lead based paint and paint residue 
before cutting, grinding, drilling and sandblasting existing materials in preparation of completing 
the work except as provided under the Drilling of Lead Based Paint subsection in this Special 
Provision.  All lead based paint and paint residue shall be removed, handled, stored and disposed 
of in conformance with all local, State and Federal laws and regulations governing lead based 
paint.  The Contractor may use his own properly trained employees to abate the lead based paint 
in accordance with applicable regulations and requirements; or he may hire a licensed lead 
abatement subcontractor to abate the lead based paint in accordance with applicable regulations 
and requirements. 
 
 The Contractor, or licensed lead abatement subcontractor, shall submit a Project specific 
Health and Safety (OSHA) Plan and a Hazardous Waste Management Plan (EPA/DEP) a minimum 
of two (2) weeks prior to undertaking the removal of lead based paint.   
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Drilling of Lead Based Paint 
 
 The Contractor may drill lead based painted steel, without lead based paint removal, 
provided the Contractor collects and recycles the drill cuttings at a licensed metal recycling facility.  
If the Contractor chooses not to collect and recycle the drill cuttings at a licensed metal recycling 
facility he will be required to abate the area where drilling is to occur in full accordance with the 
lead based paint removal, storage and disposal requirement of this Special Provision. 
 
 The Authority will require a signed statement from the Contractor stating the drill cuttings 
were collected and recycled at a licensed metal recycling facility and the name the recycling 
facility.   
 
Health and Safety Plan 
 
 The Health and Safety Plan submittal shall describe how the Contractor/licensed lead 
abatement subcontractor intends to remove the lead based paints; and shall outline how the 
Contractor/licensed lead abatement subcontractor will adhere to all Federal, State and local 
ordinances which govern worker (including authorized representatives of the Authority) exposure 
to lead based paints, and ensure the safety of the workers performing lead removal.  Copies of 
current worker training certificates (OSHA), medical screenings, and respirator fit up shall be 
included in the submittal. 
 
Hazardous Waste Management Plan 
 
 The Hazardous Waste Management Plan submittal shall describe how the 
Contractor/licensed lead abatement subcontractor intends to manage the hazardous waste that will 
be generated, temporarily accumulated, stored, transported off-site and disposed; adhere to 
ordinances associated with the management of hazardous wastes; and ensure protection of the 
environment.  
 
 The Hazardous Waste Management Plan shall: 
 

 Be signed by the Contractor; 
 State whether Contractor or licensed lead abatement subcontractor will be 

undertaking the work; and, 
 State whether abated lead materials will be accumulated and stored on-site (required 

if Contractor is not licensed by DEP/EPA to transport and temporarily store lead 
based hazardous waste), or be removed in HEPA vacuums daily to the removal 
Contractor’s licensed waste storage facility (permitted only if Contractor is licensed 
by DEP/EPA to transport and temporarily store lead based hazardous waste). 

 
If abated lead materials are to be accumulated and stored on-site, the Hazardous Waste 

Management Plan shall include (at a minimum) the following: 
 
 Container size and labeling standards: 

o Containers must be 55 gallons or less 
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o Containers must have the labeled “HAZARDOUS WASTE” 
 

 Accumulation requirements: 
o Labels will include accumulation start date and container full date 
o On-site storage will not exceed 180 days from full date 
o Total on-site storage shall not exceed 55 gallons or 220 pounds 

 
 Inspections (including frequency and checklist): 

o Inspections shall be performed each day the Contractor works 
o Inspection checklist shall be similar to MaineDEP format (Refer to Appendix 

A1 of MaineDEP Handbook for Hazardous Waste Generators – January 2008)  
 Transport and DOT “pre-transport requirements”: 

o Specify the licensed hazardous waste transporter to be used 
o Obtain Generator’s EPA ID No. (typically a provisional ID # is obtained 

through the licensed hazardous waste transporter) 
o USDOT – approved containers must be used for shipment 
o Schedule MTA for signing Hazard Waste Manifest 

 
 Recordkeeping requirements: 

o Describe where at the jobsite the required records (e.g., inspection logs, training 
records, Lead Determination report/hazardous waste characterization, etc.) will 
be maintained  

o Describe how and when copies of the required documents specified above will 
be transferred to the MTA Environmental Services Coordinator’s office 

 
 The Contractor/licensed lead abatement subcontractor, shall provide documentation to the 
MTA that the employees who will be removing, handling, managing and/or directly supervising 
the hazardous waste operations have received required Resource Conservation and Recovery Act 
(RCRA) hazardous waste management training, and all training is current. 
 
 The lead based hazardous waste must remain on-site, unless the removal is being 
performed by a licensed lead abatement subcontractor that collects the paint residue in HEPA 
vacuums and is licensed by DEP/EPA to transport and temporarily store lead based hazardous 
waste at the removal Contractor’s licensed waste storage facility.  Both on-site and licensed off-
site lead based hazardous waste storage facilities require secure storage and daily inspection of the 
stored waste. 
 
 If the removal Contractor is not licensed by DEP/EPA to transport and temporarily store 
lead based hazardous waste off-site, then an EPA licensed Hazardous Waste transporter(s) shall 
be used to remove hazardous waste from the site.  All removal and disposal documentation will be 
required when the hazardous waste leaves the site.  As the Generator, only the Authority’s 
Environmental Services Coordinator or his trained designee shall sign waste manifests when 
material is removed from the Project site.  
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 The removal, storage, handling, transporting, and disposal of lead based paint and lead based 
paint residue will not be measured separately for payment, but shall be incidental to the various 
Contract work items. 
 
105.5.1  General Requirements 
  
 Delete the third paragraph and replace with the following: 
  
 Toll Free Passage on the Turnpike: The Contractor will be provided with six (6) electronic 
EZPass toll transponders or toll cards for movement of vehicles, labor and equipment and for 
delivery of material essential to the Work. The use of the transponders/cards will be limited to the 
Contractor’s project superintendent and supporting traffic control staff. The transponders/cards 
shall be distributed by the Contractor to the appropriate staff and used while working on the 
Turnpike.  
  
 The following paragraphs are added: 
  

Transponders: Transponders will be provided upon the return of a Terms of Use agreement 
provided by the Authority and signed by the Contractor. 
  
 Cards: The cards may only be used while working on the Project designated on the cards. 
Such free use shall be limited to the portion of the Turnpike between the site of the Work and the 
nearest practicable exit. All vehicles with cards must stop at a staffed lane at the toll plazas to 
present the cards to the toll attendant. All cards shall be returned to the Resident at the completion 
of the Project. The use of the cards shall be revoked if the cards are misused. 
 
107.1  Contract Time and Contract Completion Date 
 
 This Subsection is amended by the addition of the following: 
 
 All Work shall be completed on or before May 27, 2027.  
 
107.1.1  Substantial Completion 
 
 This Subsection is amended by the addition of the following: 
 
 All work shall be substantially completed by May 14, 2027. Substantially complete shall be 
defined by the Authority as the following: 
 

• All haunch removal complete 

• All Clear protective coating complete 

• Local Road Name Sign installation complete 

• No lane closure or demobilization (Removal of construction, and general clean up) 
remaining 
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107.3.2  Night Work 
 
 This Subsection is amended by the addition of the following: 
 
 Night work will be allowed within the limitations defined in Section 652. The Contractor 
shall formally notify the Resident of their intent to perform night work a minimum of 14 calendar 
days ahead of the planned night work. 
 
107.3.3  Sundays and Holidays 
 
 This Subsection is amended by the addition of the following: 
 
 Sunday work operations will be allowed within the limitations defined in Section 652. The 
Contractor shall formally notify the Resident of their intent to work on a Sunday a minimum of 14 
calendar days ahead of the planned Sunday work. 
 
108.2.1 Generation of Progress Payments  

 

This Subsection is amended by the addition of the following: 
 

The Authority will estimate the amount of Work performed at least monthly and make 
payment based upon such estimates.  Estimates may be paid bimonthly (twice-a-month) if the 
bimonthly (twice-a-month) invoices exceed $100,000. No such estimates or payment will be 
made if, in the judgment of the Authority, the Work is not proceeding in accordance with the 
provisions of the Contract. The Contractor agrees to waive all claims related to the timing and 
amount of such estimates. 
 
108.2.3 Mobilization Payments  
 
 This subsection is replaced with the following:  
 
108.2.3 Mobilization Payments “Mobilization” includes the mobilization and demobilization of all 
resources as many times as necessary during the Work.  
 
 Percent Mobilization Bid will be determined by taking the amount Bid for Mobilization and 
dividing by the Total Contract Amount less Mobilization. Mob/(Total Contract – Mob).  
 
 Payment will be made at the following intervals: 
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Percent Mobilization 

Bid 

Percent 

Mobilization Paid 

at Contract 

Award 

Percent Mobilization 

Paid after the 

Department 

determines 50% of the 

work is Complete 

Percent 

Mobilization Paid 

at Final 

Acceptance 

10% or less 50% 50%  

More than 10% to 15% 33% 33% 34% 

More than 15% to 20% 25% 25% 50% 

More than 20% to 30% 15% 15% 70% 

Greater than 30% 10% 10% 80% 
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SPECIAL PROVISION 

SECTION 202 

REMOVING STRUCTURES AND OBSTRUCTIONS 
 

(Removing Existing Girder Haunches) 
 
202.03 Removing Existing Superstructure, Structural Concrete, Railings, Curbs, Sidewalks and 
Bridges 

 
The following paragraphs are added: 

 
Removing existing girder haunches shall consist of removing and properly disposing of 

concrete haunches as shown on the plans and shall be accomplished without damage to the portion of 
the existing structure to remain. The Contractor shall submit a girder haunch removal plan to the 
Resident for approval. The girder haunch removal plan shall describe the removal procedure, type 
and size of equipment, containment methods and disposal. 
 

The existing girder haunches shall be removed using pneumatic chipping hammers of a size 
approved by the Resident, or other methods approved by the Resident. The Contactor shall remove 
the haunch to an approximate 45° angle, as shown in the Plans. The Contractor is not required to 
grind the removal line to a smooth finish. 

 
The Contractor shall coat all newly exposed areas of concrete, as well as areas of concrete 

haunch removal previously completed by Turnpike maintenance staff, with a Type lc penetrating 
silane concrete sealer, in accordance with Standard Specification Section 515. 
 

The Contractor shall install and remove all traffic control devices required to complete the 
work including Flashing Arrow Boards, Drums, Cones, Construction Signs, and Flaggers as well as 
Maintenance of Traffic Control Devices.  
       
202.07 Method of Measurement 

 
The following paragraph is added: 

 
Removing Existing Girder Haunches completed in accordance with these specifications and 

the plans contained herein shall be measured by the linear foot. The haunch on each side of the girder 
shall be measured for payment separately.  
 

Maintenance of Traffic Control Devices will not be measured for payment under this item 
but shall be paid separately under the respective bid items.  
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202.08 Basis of Payment 
 

The accepted work for Removing Existing Girder Haunches shall be paid at the Contract unit 
price per linear foot complete, accepted and disposed of. The payment of will be full compensation 
for furnishing all materials, labor, equipment, access, and for all incidentals required to complete the 
work, including coating all newly exposed areas of concrete. 
 
Payment will be made under 

 
Pay Item        Pay Unit 

 
202.1211  Remove Existing Girder Haunches  Linear Foot
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SPECIAL PROVISION 
 

SECTION 515 
 

PROTECTIVE COATING FOR CONCRETE SURFACES 

 
(Clear Concrete Protective Coating) 

 

Section 515, Protective Coating for Concrete Surfaces, is deleted in its entirety and replaced with 
the following: 
 
515.01 Description 

 
 The work shall include the surface preparation and application of a clear protective coating on 
concrete surfaces as depicted on the Plans to protect new cast-in-place concrete, precast concrete, 
masonry structures, existing concrete receiving repairs, and existing concrete exposed by 
concrete haunch removals. Coating application shall be in accordance with the Plans, 
Specifications and the manufacturer’s published recommendations. 

 
515.02 Materials 

 
The penetrating sealer shall be: 
 
Certi-Vex Penseal 244-100% 

Type lc Penetrating Silane  

Min. Appl.Temp. (F) 20-90 

Silanes (%) 100% silane, alcohol based 

VOCs (g/L) < 250 

 
Sikagard 705 L 

Type lc Penetrating Silane  
Min. Appl.Temp. (F) 40-95 

Silanes (%) 100% silane, alcohol based 

VOCs (g/L) 100 

SIL-ACT ATS-100 LV Silane 

Type lc Penetrating Silane  

Min. Appl.Temp. (F) 40-110 

Silanes (%) 100% silane, alcohol based 

VOCs (g/L) < 250 

 
SIL-ACT ATS-300 

Type lc Penetrating Silane 

Min. Appl.Temp. (F) 20-110 

Silanes (%) 100% silane, solvent based 

VOCs (g/L) 242
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 The product shall comply with regulations limiting the Volatile Organic Compound (VOC) 
content of architectural and industrial maintenance coatings. 
 

The Contractor shall submit the product’s data sheets, material safety data sheets and 
recommended instructions for application. 

 
Materials shall be delivered to the site in original packages or containers bearing the 

manufacturer's labels and identification. 

 
515.03 Surface Preparation 
 

All caulking, patching, and joint sealant shall be installed prior to application of the sealer. 
On new surfaces to be treated, all voids shall be dressed by dry rubbing to remove form marks and 
blemishes to present a neat appearance. Concrete and masonry surfaces shall be cleaned free of 
dust, surface dirt, oil, efflorescence and contaminants to ensure penetration of the sealer.  
 

The Contractor may use, when required, appropriate cleaning materials recommended by 
the sealer manufacturer in conjunction with high pressure water for cleaning the concrete or 
masonry. 
 
515.04 Application 
 

The Contractor shall apply the clear concrete protective coating in strict accordance with 
the manufacturer’s published recommendations. 
 

The work shall not be conducted when there is a chance of the surface temperature falling 
below minimum allowable temperature in the 24-hours following application; nor should it be 
applied on hot, windy days. 
 

The treatment shall not be applied during rain to wet surfaces. It shall not be applied when 
winds are sufficient to carry airborne chemicals. Product shall be cured per the manufacturer’s 
recommendations. 
 

Prior to applying the sealer, the Contractor shall protect all surrounding non-masonry/non- 
concrete surfaces, landscape and lawn areas, and surfaces not designated for treatment, from 
contact with the penetrating sealer, and prevent overspray of the penetrating sealer caused by wind 
drift. 
 

The Contractor shall ensure that all safety equipment, facilities and precautions 
recommended by the product manufacturer are furnished and/or strictly adhered to. 
 

The sealer material shall be applied in the manner and with the equipment recommended 
by the product manufacturer. Coverage will vary depending on condition, texture and porosity of 
the surfaces. Pre-testing is required to determine acceptability of the procedure. 
 

Sealer shall be applied as packaged without dilution or alteration. Sufficient material shall 
be applied to thoroughly saturate the surface making sure to brush out excess material that does 
not penetrate. 
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When the sealer is applied to horizontal surfaces, it shall be applied in a single saturating 

application with sufficient material and applied so the surface remains wet for one to two minutes 
before penetration into the concrete. Surface residues, pools and puddles shall be broomed-out 
thoroughly until they completely penetrate into the surface. 
 

When the sealer is applied to vertical and sloped surfaces, it shall be applied in a "wet-on- 
wet" application for best results on most porous materials. In the case of extremely dense concrete, 
it may be necessary to restrict the amount of material applied to one saturating application in order 
to prevent surface darkening. 
 
515.05 Method of Measurement 
 

Clear Protective Coating for Concrete Surfaces will be measured for payment by the square 
yard, satisfactorily applied and accepted.  
 
515.06 Basis of Payment 
 

Clear Protective Coating for Concrete Surfaces will not be measured for payment 
separately but shall be incidental to the Remove Existing Girder Haunches Pay Item. 
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SPECIAL PROVISION 
 

SECTION 524 
 

TEMPORARY STRUCTURAL SUPPORTS 
 

(Protective Curtain Shielding - Steel Girders)  
 
524.01  Description   
 
 The following paragraph is added:  
 
 This work shall also consist of furnishing all labor, equipment and materials required to 
provide protection for the public during removal of existing girder haunches.  This protection shall 
include, but not necessarily be limited to, protective curtain shielding attached to existing 
structures during chipping work and concrete removal, containing concrete removal debris within 
the work area and preventing demolition debris from entering the adjacent active travel lane. 
 
 The following Subsections are added: 
 
524.031  Protective Curtain Shielding Design   
 
 Prior to the start of work, the Contractor shall submit working drawings for review and 
comment indicating the sizes and dimensions of protective curtain shielding.  The proposed 
methods of protective curtain shielding, including connections and fasteners, shall be in 
accordance with the following criteria: 
 
 The protective shielding shall be designed to safely contain concrete haunch removal 
debris, without ripping or tearing, and withstanding wind loads, including wind loads imposed by 
adjacent vehicular traffic.  The protective curtain shielding shall be temporarily secured to the 
flanges of the steel girders, between the webs of the steel girders tight to the concrete deck, and 
the bottom shall be weighted at ground level with edges and laps made tight to protect the Turnpike 
motorists from dust, debris and falling objects. 
 
 The Contractor will not be permitted to shoot fasteners or drill holes in the steel girders or 
concrete deck to support the shielding.   
 
524.041  Protective Curtain Shielding Erection and Removal  
 
 The following paragraphs are added:  
 
 No portion of the protective curtain shielding installed over a roadway, within the 
temporary lane closure, will be permitted to project beyond a vertical plane into the adjacent active 
travel lane.  The protective curtain shielding shall be erected after the travel lane is closed and shall 
be removed prior to reopening the lane to traffic.  All components and hardware used to attach the 
protective curtain shielding to the structure shall be removed prior to reopening the lane to traffic.  
The protective curtain shielding shall be attached to the steel girders and shall be weighted at the 
bottom of the curtain to the ground to prevent wind gusts and vehicular induced wind gusts from 
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displacing the deployed protective curtain shielding. Installed shielding shall be approved by the 
Resident prior to the start of any demolition work. The protective curtain shielding shall be in place 
when concrete haunch removal is occurring within 6 feet of an active travel lane, unless otherwise 
approved by the Resident.   
 
  
 
524.28  Method of Measurement  
 
 The following paragraph is added:  
 
 Protective Curtain Shielding will not be measured for payment separately but shall be 
incidental to the Remove Existing Girder Haunches Pay Item. 
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SPECIAL PROVISION 

 

SECTION 645 

 
HIGHWAY SIGNING 

 

(Local Road Name Sign) 
 

645.01  Description 
 
The following paragraph is added: 
 

Local Road Name Sign: This work shall consist of installing or replacing the local road name 
sign as identified on the Plans. Local road name signs shall be mounted to each fascia girder over 
the center pier at Shaker Road Bridge and Weymouth Road Bridge.  
 
645.02  General 
 
The following paragraphs are added: 

 
Local road name sign panels will be provided by the MTA and installed by the Contractor. 

The existing local road name signs removed by the Contractor will become the property of the 
Contractor. 

 
All existing structural steel shapes comprising the sign supports for the existing local road 

name signs are in acceptable condition and will not be replaced as part of setting a new local road 
name sign. 

 
For installation of a new local road name sign where a sign does not currently exist, but 

sign supports are needed, the Contractor shall provide hot dipped galvanized steel sign supports 
and hardware. This work involves field drilling new holes into the existing steel girder and new 
galvanized ½” diameter ASTM F3125 Grade A325 Type 1 bolts. Sign supports shall be located 
within two feet of sign ends. Sign supports shall have a maximum spacing of 5’-0” on center. See 
detail on next page. Location of the local road name sign support shall be field determined by the 
Resident. Any damaged area of the bridge mounted steel structural support or existing steel girder 
shall be repaired with two coats of zinc-rich chromium paint. 
 
 Lane 1 shall be closed to traffic while the existing or new sign is being removed or reset.  

 
645.08  Method of Measurement 

 
The following paragraph is added: 
 

Removal and installation of the identified local road name signs will not be measured for 
payment but shall be considered incidental to the Remove Existing Girder Haunches Pay Item. See 
Special Provision 202 for measurement of payment of Maintenance of Traffic Control Devices. 
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645.09  Basis of Payment 
 

All costs associated with the removal of local road name signs, installation of new local road 
name signs, pick-up and transport of the new signs from MTA Sign Shop to the job site, and all other 
labor, tools, hardware, sign supports, and incidentals necessary to complete the work shall be 
considered incidental to the Remove Existing Girder Haunches Pay Item.  
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SPECIAL PROVISION 
 

SECTION 652 
 

MAINTENANCE OF TRAFFIC 
 
 

MaineDOT Standard Specification 2014 Edition Section 652 – Maintenance of Traffic 
and the Maine Turnpike Authority 2016 Supplemental Specification Section 652 – Maintenance 
of Traffic are deleted in their entirety and replaced with the following: 

 
652.1 Description 

 
This work shall consist of furnishing, installing, maintaining and removing traffic control 

devices necessary to provide reasonable protection for motorists, pedestrians and construction 
workers in accordance with these Specifications, the applicable provisions of Section 105.4.5 - 
Special Detours, and the plans. 

 
Traffic control devices include signs, signals, lighting devices, markings, barricades, 

channelizing, and hand signaling devices, portable light towers, truck mounted impact attenuators, 
portable rumble strips, portable speed trailers, sequential warning lights, traffic officers, and 
flaggers.  

 
652.2 Materials 

 
All maintenance of traffic control devices shall conform to the requirements of the latest 

edition of the MUTCD, NCHRP 350 guidelines and all Traffic control devices shall meet Manual 
for Assessing Safety Hardware (MASH) 16 guidelines if date of manufacture was after 
December 31, 2019. 

 
All signs shall be fabricated with high intensity fluorescent retroreflective sheeting 

conforming to ASTM D 4956 - Type VIII, or Type IX (prismatic). All barricades, drums, and 
vertical panel markers shall be fabricated with high intensity orange and white fluorescent 
retroreflective sheeting conforming ASTM D 4956 - Type VII, Type VIII, or Type IX (prismatic). 

 
Construction signs shall be fabricated from materials that are flat, free from defects, 

retroreflectorized, and of sufficient strength to withstand deflections using a wind speed of 80 
miles/hr. 

 
652.2.2 Signs 

 
Only signs with symbol messages conforming to the design of the Manual of Uniform 

Traffic Control Devices (MUTCD) shall be used unless the Resident approves the substitution 
of word messages. 

 
Any proposed use of temporary plaques to cover text or to change text shall be approved 

by the resident. All signs or proposed plaques shall have a uniform face and be constructed from 
similar sheeting. 
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All signs shall be new, or in like new condition and maintained in like new condition 

throughout the project duration. Signs shall be cleaned just prior to installation and throughout 
the project utilizing a method that will not damage the reflective sign sheeting. 

 
652.2.3 Flashing Arrow Board 

 
Flashing Arrow Boards must be of a type that has been submitted to AASHTO’s National 

Transportation Product Evaluation Program (NTPEP) for evaluation and placed on the Maine 
Department of Transportations’ Approved Products List of Portable Changeable Message Signs 
& Flashing Arrow Boards.  

 
Flashing Arrow Boards units shall meet requirements of the current Manual on Uniform 

Traffic Control Devices (MUTCD) for Type “C” panels as described in Section 6F.56 - Temporary 
Traffic Control Devices. Flashing Arrow Boards shall have matrix of a minimum of 15 low-glare, 
sealed beam, Par 46 elements capable of either flashing or sequential displays as well as the various 
operating modes as described in the MUTCD, Chapter 6-F. If a Flashing Arrow Board consisting 
of a bulb matrix is used, each element should be recess-mounted or equipped with an upper hood 
of not less than 180 degrees. The color presented by the elements shall be yellow. 

 
Flashing Arrow Board elements shall be capable of at least a 50 percent dimming from 

full brilliance. Full brilliance should be used for daytime operation and the dimmed mode shall be 
used for nighttime operation. Flashing Arrow Board shall be at least 96 inches x 48 inches and 
finished in non-reflective black. The Flashing Arrow Board shall be interpretable for a distance 
not less than 1 mile. 

 
Operating modes shall include, flashing arrow, sequential arrow, sequential chevron, 

flashing double arrow, and flashing caution. In the three arrow signals, the second light from the 
arrow point shall not operate. 

 
The minimum element on-time shall be 50 percent for the flashing mode, with equal 

intervals of 25 percent for each sequential phase. The flashing rate shall be not less than 25 nor 
more than 40 flashes per minute. All on-board circuitry shall be solid state. 

 
Primary power source shall be 12 volt solar with a battery back-up to provide continuous 

operation when failure of the primary power source occurs, up to 30 days with fully charged 
batteries. Batteries must be capable of being charged from an onboard 110 volt AC power source 
and the unit shall be equipped with a cable for this purpose. 

 
Controller and battery compartments shall be enclosed in lockable, weather-tight boxes. 

 
The Flashing Arrow Board shall be mounted on a pneumatic-tired trailer or other suitable 

support for hauling to various locations, as directed. The minimum mounting height of an arrow 
panel should be 7 feet from the roadway to the bottom of the panel. 

 
The face of the trailer shall be delineated on a permanent basis by affixing retro-reflective 

material, known as conspicuity material, in a continuous line as seen by oncoming drivers. 
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A portable changeable message sign may be used to simulate an arrow panel display. 
 

652.2.4 Other Devices 
 

Vertical panel markers shall be orange and white striped, 8 inches wide by 24 inches high. 
On the Interstate System, vertical panel markers shall be orange and white striped, 12 inches wide 
by 36 inches high. 

 
Cones shall be orange in color, a minimum of 28 inches high, and retro-reflectorized. 

Retro- reflection shall be provided by a white bands of retro-reflective sheeting conforming to 
the MUTCD.  All cones utilized on the project shall be new or in like new condition and shall 
have a consistent design/appearance. 

 
Drums shall be of plastic or other yielding material and shall be a minimum of 36 inches 

high and a minimum of 18 inches in diameter. There shall be at least two retro-reflectorized orange 
and at least two retro-reflectorized white stripes a minimum of 4 inches wide on each drum. All 
drums utilized on the project shall be new or in like new condition and shall have a consistent 
design/appearance. 

 
Flaggers shall use a STOP / SLOW handheld paddle as the primary and preferred hand 

signaling device. Flags shall only be limited to emergencies. STOP / SLOW paddles shall have 
high intensity prismatic retro reflective sheeting, have an octagonal shape on a rigid handle and 
shall be at least 18 inches wide with letters at least 6 inches high and shall be constructed from 
light semi-rigid material. The STOP (R1-1) face shall have white letters and a white border on 
a red background. The SLOW (W20-8) face shall have black letters and a black border on an 
orange background. 

 
STOP / SLOW paddles shall also incorporate either white or red flashing lights on the 

STOP face and white or yellow flashing lights on the SLOW face of the paddle and always be 
in use. 

 
Paddles must conform to one of the following patterns: 

 
A. Two white or red lights (colors shall be all white or all red), one centered 

vertically above and one centered vertically below the STOP legend; and/or two 
white or yellow lights (colors shall be all white or all yellow), one centered 
vertically above and one centered vertically below the SLOW legend. 

 
B. Two white or red lights (colors shall be all white or all red), one centered 

horizontally on each side of the STOP legend; and/or two white or yellow lights 
(colors shall be all white or all yellow), one centered horizontally on each side of 
the SLOW legend. 

 
C. One white or red light centered below the STOP legend; and/or one white or 

yellow light centered below the SLOW legend. 
 

D. A series of eight or more small all white or all red lights no larger than 1/4 inch in 
diameter along the outer edge of the paddle, arranged in an octagonal pattern at the 
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eight corners of the border of the STOP face; and/or a series of eight or more 
small all white or all yellow lights no larger than 1/4 inch in diameter along the 
outer edge of the paddle, arranged in a diamond pattern along the border of the 
SLOW face; or 

 
E. A series of white lights forming the shapes of the letters in the legend. Flashing 

light patterns shall be compliant with Section 6E.03 Hand Signaling Devices in 
the most current version of the Manual on Uniform Traffic Control Devices. 

 
All flashing light patterns on the STOP / SLOW paddle shall be visible from a minimum 

distance of 1000 feet. 
 

Type I barricades shall be 2 feet minimum, 8 feet maximum in length with an 8 inch wide 
rail mounted 3 feet minimum above the ground. Type II barricades shall be 2 feet in length with 
two 8 inch wide rails, and the top rail shall be mounted 3 feet minimum above the roadway. Type 
III barricades shall be 8 feet in length with three 8 inch wide rails, and the top rail shall be mounted 
5 feet minimum above the roadway. The cross members of all barricades shall be of ½ or ⅝ inch 
thick plywood or other lightweight rigid material such as plastic, fiberglass or fiber wood as 
approved by the Resident. The predominant color for supports and other barricade components 
shall be white, except that unpainted galvanized metal or aluminum components may be used. 

 
652.2.5 Portable Changeable Message Sign 

 
Portable-Changeable Message Signs (PCMS) will be furnished by the Contractor and 

shall be Ver-Mac PCMS-1210 or an approved equal. The face of the PCMS trailer shall be 
delineated on a permanent basis by affixing retro-reflective material, known as conspicuity 
material, in a continuous line as seen by oncoming drivers. PCMS’s shall be located and relocated 
to locations approved by the Resident within the Project limits for the duration of the Project. 

 
Features to the Ver-Mac PCMS shall include: 

 
 An all-LED display. 

 
 Be legible from a distance of 1,000 feet. 

 
 Have three (3) lines available for messages. 

 
 Be NTCIP compliant (NTCIP 1203 & 1204). 

 
 Be capable of being programmed by a remote computer via a data (IP over Cell) 

cellular modem connection. 
 

 Have GPS location capability by adding on a GPS device capable of providing 
GPS location remotely to the MTA Communications’ Center. 

 
 Be programmable by Vanguard Software by Daktronics. 

 
The Contractor shall complete and/or provide the following: 
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 Submit a catalog cut shop drawing to the Resident of all proposed equipment for 

review and approval. 
 

 Establish and pay for a data cellular account so that PCMS may be remotely 
programmed and operated from the MTA Communications’ Center. 

 
 Provide to the Authority technical support from the PCMS manufacturer that may 

be necessary to integrate the PCMS into the MTA software platform (Vanguard 
Software by Daktronics). 

 
 Provide the manufacturer’s software necessary to change the PCMS messages 

remotely from the MTA Communications’ Center and the Resident’s computer if 
necessary or requested. 

 
 Provide training on the operation of the PCMS to the Resident and the MTA 

Communications’ Center representative. 
 

 Make all PCMS on the Project work site available to the MTA for any/all 
emergency situations as defined by the MTA. This shall include the preemption of 
any messages running at the time of need as approved by the MTA and the 
Resident. 

 
The Contractor shall also: 

 
 Furnish, operate, relocate and maintain the PCMS as approved or requested by 

the Resident. 
 

 Be responsible for the day-to-day programming and operation of the PCMS for 
Project purposes. 

 
The PCMS(s) shall be on-site, with data cellular account established, GPS location 

capable, and all training required complete within one month after mobilization or seven days 
prior to implementing traffic shifts, detours or stoppages, whichever is sooner. Implementation 
of traffic shifts, detours, or stoppages of traffic will not be allowed without PCMS boards on-site 
with the specified MTA Communications’ Center Software Platform integration and training. 

 
652.2.5 Truck Mounted Attenuator  

 
The truck mounted attenuator system shall conform to the following requirements: 

 
 Truck and attached attenuator shall conform to the NCHRP Report 350, Test 

Level 3 criteria or MASH if manufactured after 2019. 
 Amber, Green, white or any variation of those colors strobe lights with 360-

degree visibility.  
 An arrow light bar fixed to the vehicle. 
 The attenuator shall be mounted to a vehicle with a minimum weight of 24,000 

lbs. unless otherwise specified.  
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Installation:  The TMA shall be located in the closed lane adjacent to active 

traffic; for double lane closures, only the outer closed lane requires the TMA. 

If a buffer zone is required the TMA shall not be located in the buffer zone. The shadow vehicle 

shall have its front wheels turned away from the work area and from traffic, have parking brake 

set, and be put in park if an automatic transmission; or if a manual transmission it shall have its 

front wheels turned away from the work area and from traffic, have parking brake set and should 
be placed in gear and shut off if possible while still maintaining warning lights. If length of time 

or weather are a concern for the battery since the warning lights must be maintained the engine 

should be started and run periodically for battery recharging. No other vehicles or equipment 

shall park in front of the shadow vehicle or within the buffer space behind the shadow vehicle. 

For placement details, reference the Manual on Uniform Traffic Control Devices (MUTCD).  

 

A Truck Mounted Attenuator shall be utilized in all lane closures, and shoulder closures, 
where workers are not protected by other positive means (i.e., closures that do not include 
temporary concrete barrier). If work is being completed behind guardrail a TMA shall be required 
for all work that is being completed within the deflection zone of the guardrail (minimum of four 
feet behind the guardrail post).  

 
The placement and positioning of the vehicle shall be in accordance with the Manual on 

Uniform Traffic Control Devices and the manufacturer’s recommendation. TMAs used on the 

Turnpike mainline shall have a minimum weight of 24,000 lbs and shall provide a 200 foot 

shadow distance from vehicles or the work zone.  For lane and shoulder closures in excess of 

3,000 feet containing multiple work zones a TMA shall be used at each work zone.    

 

If a Truck Mounted Attenuator is not used as described above, then it will be considered 

a Traffic Control Plan violation and result in a reduction of payment as outlined in Section 652. 

 
652.2.6 Sequential Flashing Warning Lights 

 
When included in contracts as a bid item Sequential Flashing Warning Lights on drums 

used for merging tapers and shifting tapers during nighttime operation for project use. The purpose 
of these lights is to assist the motorist in determining which direction to merge or shift and to 
reduce the number of late merges resulting in devices being struck and having to be reset to 
maintain positive guidance at the merge point. The successive flashing of the lights shall occur 
from the upstream end of the taper to the downstream end of the taper in order to identify the 
desired vehicle path. 

 
The Sequential Flashing Warning Lights shall meet all of the requirements for warning 

lights within the current edition of the MUTCD. Each light unit shall be capable of operating fully 
and continuously for a minimum of 500 hours when equipped with a standard battery set. Each 
light in sequence shall be flashed at a rate of not less than 55 times per minutes and not more than 
75 times per minute. The flash rate and flash duration shall be consistent throughout the sequence. 

 
Sequential Flashing Warning Lights shall be “Pi-Lit” Sequential Barricade Warning 

Lamps or an approved equal. 
 



  Contract 2027.10 
 

SP - 29 
 
 

Sequential Flashing Warning lights are to be used for merging and shifting tapers that are 
in place during the nighttime hours (12-hours when ambient light is dimmed). These lights shall 
flash sequentially beginning with the first light and continuing until the final light at the beginning 
of a tangent section. 

 
The Sequential Flashing Warning Lights shall automatically flash in sequence when 

placed on the drums that form the merging or shifting tapers. 
 

The number of lights used in the drum taper shall equal one half the number of drums used 
in the taper. 

 
Drums are the only channelizing device permitted for mounting the Sequential Flashing 

Warning Lights. 
 

The Sequential Flashing Warning Lights shall be weather independent and visual 
obstruction shall not interfere with the operation of the lights. 

 
The Sequential Flashing Warning Lights shall automatically sequence when placed in 

line in an open area with a distance between lights of 25 to 150 feet. A 10-foot stagger in the line 
of lights shall have no adverse effect on the operation of the lights. 

 
If one light fails, the flashing sequence shall continue. Non-sequential flashing is 

prohibited. 
 

652.2.7 Automated Trailer Mounted Speed Sign 
 

The Contract will furnish, operate, and maintain Automated Trailer Mounted 

Speed Limit Sign(s) for project use. The automated speed sign shall be required when there 

are workers present in the Work Zone. The Contractor shall furnish, operate, and maintain 
the Automated Trailer Mounted Radar Speed Limit Signs during the project operations. 

 
Trailer mounted speed limit signs shall be self-contained units including sign assembly, 

flashing lights, directional radar to measure speed limits, a regulatory speed limit sign, and power 
supply specifically constructed to operate as a trailer-mounted sign. The preferred color of the unit 
shall be “construction orange”. 

 
Base material for the regulatory speed limit signs shall be weatherproof, rigid substrate 

specifically manufactured for highway signing and meet the retro-reflective sheeting application 
requirements of the sheeting manufacturer. 

 
Sign text shall consist of the letters, digits and symbols either applied by stick-on or silk 

screen, to conform to the dimensions and designs indicated in the Contract, MUTCD and/or 
FHWA Standard Highway Signs. The materials and methods shall be in accordance with standard 
commercial processes. 

 “Work Zone” construction signs shall be mounted on the trailer unit above the regulatory 
speed limit sign. (see attached graphic details). 

 
Signs and secondary signs shall follow the MUTCD for minimum mounting heights. 



  Contract 2027.10 
 

SP - 30 
 
 

 
The power supply shall be either full battery power with solar panel charging (capable of 

maintaining a charged battery level) and 135 amperes, 12-volt deep cycle batteries, or diesel 
powered generator with a fuel capacity sufficient for 10 hours of continuous operation. 

 
Each unit shall be equipped with two mono-directional flashing lights, placed in 

accordance with the MUTCD, with amber lenses and reflectors, which are visible through a range 
of 120 degrees when viewed facing the sign. The lights shall be a minimum of 8-inch diameter, 
either LED, halogen, or incandescent lamps, and shall be visible for a minimum distance of one 
mile under daylight conditions and shall have a minimum flash rate of 40 flashes per minute. An 
“On” indicator light shall be mounted on the back of the signs, which is visible for at least 500 feet 
to provide confirmation that the flashing lights are operating. 

 
The directional radar shall monitor approaching traffic only. The radar shall be capable 

of measuring speeds from 5 to 70 MPH at a distance of up to 1500 feet and shall have a high 
speed cut off thresh hold. Speed data shall be recorded and stored on the sign and must be made 
available to the Authority as requested. 

 
All existing speed limit signs, which conflict with the construction zone trailer mounted 

speed limit signs shall be covered completely when the work zone speed limit is in place. 
 

Automated Trailer Mounted Speed Limit Signs shall only be used when a work zone speed 
limit is in place and shall be required when the work zone speed limit is active. The Contractor 
shall manage the utilization and operation of the Automated Trailer Mounted Speed Limit Signs 
and if at least one is not used when work zone speed limits are in place then it will be considered 
a Traffic Control Plan violation and result in a reduction of payment as outlined in Section 652. 

 
The Resident will record the actual time and location for the signs on a daily basis when 

the Automated Trailer Mounted Speed Limit Signs are in use. 
 

The Automated Trailer Mounted Radar Speed Limit Sign may be placed as shown on the 
plans, or may replace the posted regulatory speed limit signs, or may be placed at a location within 
the closed lane that has a reduced speed limit. 

 
Automated Trailer Mounted Speed Limit Signs shall be delineated with retro-reflective 

temporary traffic control devices while in use and shall also be delineated by affixing a retro- 
reflective material directly on the trailer. 

 
Upon delivery of the Automated Trailer Mounted Speed Limit Sign and before acceptance 

by the Authority, the Contractor shall have a representative of the manufacturer review the 
condition and notify the Resident in writing, of all deficiencies noted. 

 
The Contractor shall arrange to have all necessary repairs performed at no cost to the 

Authority. 
 

To avoid impairing driver vision, the Contractor shall dim the lighted speed limit readings 
by 50 percent during nighttime use and restore full power lighting during daytime operation. 
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652.2.8 Temporary Portable Rumble Strips 

 
If a pay item is included in the contract or the Contract desires to utilize Temporary Portable 

Rumble Strips this work consists of furnishing and placing temporary portable rumble strips 
RoadQuake 2F TPRS or an approved equal. Furnishing a temporary portable rumble strip system 
includes a method to transport and move these to on-site locations where they will be used. The 
Contractor shall submit for approval, literature and all necessary certifications to the Maine 
Turnpike prior to procurement of the product. 

 
If used, Temporary Portable Rumble Strips may not be practicable in areas where the 

roadway has more than two travel lanes, where volume windows do not allow for breaks in traffic 
to set up and monitor and adjust, or during nighttime lane closures. 

 
Provide rumble strips where the plans show or as directed by the Resident as follows: 

 
Prior to placing rumble strips, clean the roadway of sand and other materials, that 
may cause slippage. 

 
Place one end of the rumble strips 6 inches from the roadway centerline. Extend 
the strips perpendicular to the direction of travel. Ensure strips lay flat on the 
roadway surface. 

 
Only one series of rumble strips, placed before the first work zone, is required per 
direction of travel for multiple work zones spaced 1 mile or less apart. Work zones 
spaced greater than 1 mile apart require a separate series of rumble strips. Each lane 
shall use one group of temporary rumble strips. 

 
Bracketed “Rumble Strip Ahead” and “Bump” signs shall be utilized and will be 
paid for under the respective construction sign pay items. 

 
Maintain rumble strips as follows: 

 
If rumble strips slide, become out of alignment, or are no longer in the wheel path 
of approaching vehicles during the work period, thoroughly clean both sides of the 
rumble strips and reset on a clean roadway. 

 
 Repair or replace damaged rumble strips immediately. 

 
652.3.1 Responsibility of the Authority 

 
The Authority will provide Project specific traffic control requirements and traffic control 

plans for use by the Contractor. The specific traffic control requirements for the Project are 
identified in Special Provision Section 652, Maintenance of Traffic (Specific Project Maintenance 
of Traffic Requirements). No revisions to these requirements or Plans will be permitted unless 
the Contractor can thoroughly demonstrate an overall benefit to the public and a Contract 
Modification is approved. 
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The Maine Turnpike Authority may erect lane closures on the mainline within the Project 
area to collect survey, provide layout, and for any other reasons deemed necessary by the 
Authority. 

 
652.3.2 Responsibility of the Contractor 

 
The Contractor shall provide continuous and effective traffic control and management 

for the Project that is appropriate to the construction means, methods, and sequencing allowed 
by the Contract and selected by the Contractor: 

 
The Contractor shall ensure all jobsite personnel shall wear a safety vest labeled as ANSI 

107-2004 standard performance for Class 3 risk exposures at all times. This requirement also 
applies to truck drivers and equipment operators when out of an enclosed cab. 

 
652.3.3 Submittal of Traffic Control Plan 

 
The Contractor shall provide continuous and effective traffic control and management 

for the Project that is appropriate to the means, methods and sequencing allowed by the Contract; 
and consistent with the Traffic Control Plans and Maintenance of Traffic Specifications. The 
Contractor is responsible for ensuring a safe environment for the Contract workforce, local road 
users, and turnpike users; and maintaining the safe efficient flow of traffic through the construction 
zone at all times during the Contract. The protocols and requirements outlined in the Contract shall 
be strictly enforced. The Contractor shall submit, at or before the Preconstruction Meeting, a 
Traffic Control Plan (TCP) that provides the following information to the Authority: 

 
a. The name, telephone number, and other contact numbers (cellular phone, pager, if 

any) of the Contractor's Traffic Control Supervisor (TCS). The TCS is the person 
with overall responsibility for ensuring the contractor follows the TCP, and who 
has received Work Zone Traffic Control Training commensurate with the level of 
responsibility shown in the requirements of the Contract, and who is empowered to 
immediately resolve any work zone traffic control deficiencies or issues. Provide 
documentation that the Traffic Control Supervisor has completed a Work Zone 
Traffic Control Training Course (AGC, ATSSA, or other industry- recognized 
training), and a Supervisory refresher training every 5 years thereafter. Submit 
training certificates or attendance roster that includes the course name, training 
entity, and date of training. State how the traffic control devices will be 

maintained including a frequency of inspection for both temporary and 

permanent traffic control devices. 

 

Traffic Control Training Course curriculum must be based on the standards and 

guidelines of the MUTCD and must include, at a minimum, the following: 

 
1. Parts of Temporary Traffic Control Zone 

 
2. Appropriate use and spacing of signs 

 
3. Use and spacing of channelizing devices 
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4. Flagging basics 
 

5. Typical examples and applications 
 

The Traffic Control Supervisor, or designee directly overseeing physical installation, 

adjustment, and dismantling of work zone traffic control, will ensure all personnel 

performing those activities are trained to execute the work in a safe and proper manner, 

in accordance with their level of decision-making and responsibility. The emergency 

contact list shall contain a listing of individuals who may be contacted during non-

work hours and shall adequately respond to the request. 

 
b. Proposed revisions to the construction phasing or sequencing that reasonably 

minimizes traffic impacts. 
 

c. A written narrative and/or plan explaining how traffic and pedestrians will be 

moved through the Project Limits, including transitions during the change from one 

phase of construction to the next, as applicable. 

 
d. Temporary traffic control treatments at all intersections with roads, rail crossings, 

businesses, parking lots, pedestrian ways, bike paths, trails, residences, garages, 

farms, and other access points, as applicable. 

 
e. A list of all Contractor or Subcontractor certified flaggers to be used on the Project, 

together with the number of flaggers which will be used for each type of operation 

that flagging is needed. If the Contractor is using a flagging Subcontractor, then the 

name and address of the Subcontractor may be provided instead of a list of flaggers. 

 
f. A procedure for notifying the Resident of the need to change the traffic control plan 

or the need to remove a lane restriction. 

 
g. A description of any special detours including provisions for constructing, 

maintaining, signing, and removing the detour or detours, including all 

temporary bridges and accessory features and complete restoration of the 

impacted land. 

 
h. The maximum length of requested contiguous lane closure. The Contractor shall 

not close excessive lengths of traffic lane to avoid moving traffic control devices. 

 
i. The proposed temporary roadway surface conditions and treatments. The 

Contractor shall provide an adequate roadway surface at all times; taking into 

account traffic speed, volume, and duration. 

 
j. The coordination of appropriate temporary items (drainage, concrete barriers, 

barrier end treatments, impact attenuators, and traffic signals) with the TCP. 

 
k. The plan for unexpected nighttime work, the contractor shall provide a list of 

emergency nighttime lighting equipment and safety personnel available on-site or 

have the ability to have them on site within an hour of the time of need. 
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l. The plan for meeting any project specific requirements contained in special 

provision 105 and/or 107, and/or Section 656 

 
m. The lighting plan if night work is anticipated. 

 
The Authority will review the TCP for completeness and conformity with Contract 

provisions, the current edition of the MUTCD, and Authority policy and procedures. The Authority 
will review and provide comments to the Contractor within 14 days of receipt of the TCP. No 
review or comment by the Authority, or any failure to review or comment, shall operate to absolve 
the contractor of its responsibility to design and implement the plan in accordance with the 
Contract, or to shift any responsibility to the Authority. If the TCP is determined by the Authority 
to be operationally ineffective, the Contractor shall submit modifications of the TCP to the 
Authority for review and shall implement these changes at no additional cost to the Contract. 
Nothing in this Section shall negate the Contractor’s obligations set forth in Section 110 - 
Indemnification, Bonding, and Insurance. The creation and modification of the TCP will be 
considered incidental to the related 652 items. 

 
652.3.4 General 

 
Prior to starting any work on any part of the project adjacent to or being used by the 

traveling public, the Contractor shall install the appropriate traffic control devices in accordance 
with the plans, specifications and the latest edition of Manual of Uniform Traffic Control Devices, 
Part VI. The Contractor shall continuously maintain the traffic control devices in their proper 
position, and they shall be kept clean, legible and in good repair throughout the duration of the 
work. If notified that the traffic control devices are not in place or not properly maintained, the 
Contractor may be ordered to immediately suspend work until all deficiencies are corrected. 

 
No equipment or vehicles of the Contractor, their subcontractors, or employees engaged 

in work on this contract shall be parked or stopped on lanes carrying traffic, or on lanes or 
shoulders adjacent to lanes carrying traffic, at any time, except as required by ongoing work 
operations. Contractor equipment or vehicles shall never be used to stop, block, or channelize 
traffic. 

 
Vehicles parked on the shoulder shall be located so all portions of the vehicle(s) are a 

minimum of one foot from the traveled way. No operation shall be conducted on or near the 
traveled lanes or shoulders without first setting up the proper lane closure and traffic control 
devices. These precautions shall be maintained at all times while this Work is being performed. 
The Contractor shall keep all paved areas of the highway as clear as possible at all times. No 
materials shall be stored on any paved area of the highway or within 30 feet of the traveled way 
(unless protected by concrete barriers and specifically approved by the Resident). Private vehicles 
owned by Contractor’s employees shall be parked close together in a group no closer than 30 feet 
from the traveled way in pre-approved areas. 

 
Channelization devices shall include Vertical Panel Markers, Barricades, Cones, and 

Drums shall be in accordance with the MUTCD. These devices shall be installed and maintained 
at the spacing determined by the MUTCD through the work area. 
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The Contractor shall maintain existing guardrails and/or barriers until removal is 
necessary for construction. The Contractor shall use a temporary barrier or appropriate 
channelizing devices, as approved by the Resident, while the guardrails and/or barriers are absent. 
Permanent guardrails and barriers shall be installed as soon as possible to minimize risk to the 
public. 

 
When Contractor operations or shoulder grading leave a continuous 3 inch or less exposed 

vertical face at the edge of the traveled way, including the shoulder, or when traffic is shifted into 
the shoulder adjacent to the edge of pavement where an existing 3 inch or less exposed vertical 
face creates a safety hazard, channelization devices should be placed 2 feet outside the edge of 
the pavement at intervals not exceeding 600 feet and, depending on type and location of the 
exposed vertical face, a 48 inch by 48 inch W8-9 Low Shoulder, or W8-11 Uneven Lane, and/or 
a W8-17P Shoulder Drop-Off sign should be placed at a maximum spacing of ½ mile. When 
Contractor operations or shoulder grading leave greater than a 3-inch exposed continuous vertical 
face at the edge of the traveled way, including the shoulder, or when an existing condition of an 
exposed vertical face of 3 inches or more is adjacent to active traffic shifted into shoulder, the 
Contractor shall place shoulder material at a slope not exceeding 3 horizontal to 1 vertical to meet 
the pavement grade, before the lane is opened to traffic. 

 
Special Detours and temporary structures, if used, shall meet applicable AASHTO 

standards, including curve radii and grade. 
 

Maine Turnpike Traffic Control Requirements 
 

This Section outlines the minimum requirements that shall be maintained for working on, 
over, or adjacent to the Maine Turnpike roadway. 

 
General 

 
Two travel lanes in each direction (each direction being 24 feet wide including/excluding 

shoulder) in the two lane portion of the turnpike, and three travel lanes in each direction (each 
direction being 36 feet wide including/excluding shoulder) in the three lane portion of the turnpike 
(Mile 0.0 to mile 44.3) shall be maintained at all times except while performing work in a 
designated lane, directly over or adjacent to traffic, and during the placement and removal of traffic 
control devices. 

 
Unless otherwise specified in the contract documents the minimum main line width for a single travel 
lane shall be 14 ft and minimum ramp widths of 16 ft which must be maintained at all times, from 
½ hour before sunrise and ½ hour after sunset as indicated on the Sunrise/Sunset Table at: 
http://www.sunrisesunset.com/usa/Maine.asp . If the Project town is not listed, the closest town on 
the list will be used as agreed at the Preconstruction Meeting. 
 

Shoulder closures, lane closures, and lane shifts meeting the MUTCD guidelines, 

other than those shown in the plans, must be submitted for approval from the MTA prior 

to use in the construction operations. 

 

No lane closures will be allowed during non-working hours, weekends and/or holiday 
periods unless included in the Contract as long-term traffic control requirement as outlined in 
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Section 652 – Specific Project Maintenance of Traffic Requirements unless written permission 

is obtained from the Authority. 

 

Any special signs, barricades or other devices deemed necessary by the Resident shall be 
furnished and maintained by the Contractor. Extra care shall be taken so that the traffic flow will 
not be disturbed. The use of construction signs and warning devices not shown on the Plans or 
in the MUTCD is prohibited unless approved by the Resident 

 
The Contractor's personnel and equipment shall avoid crossing traffic whenever 

possible. No Contractor's vehicle may slow down or stop in a traffic lane unless said lane has 
previously been made safe with signs and barricades as required by the Resident. 

 
No vehicle will move onto the traveled way at such a time or in such a manner so as to 

cause undue concern or danger to traffic approaching from either direction. The Contractor or 
his employees are not empowered to stop traffic. 

 
The Contractor shall take necessary care at all times, in all operations and use of his 

equipment, to protect and facilitate traffic. During periods of idleness, the equipment shall not be 
left in a way to obstruct the traffic artery or to interfere with traffic. 

 
The Contractor shall furnish approved signs reading “Construction Vehicle - Keep Back” 

to be used on trucks hauling to the Project. The signs shall be a minimum of 30-inch by 60-inch, 
Black and Orange, and meet construction sign retro reflectivity requirements 

 
All vehicles used on the Project shall be equipped with amber flashing lights, by means 

of a single or multiple, flashing LED or strobe lights mounted so as to be visible 360 degrees. 
In addition, vehicles operating under direction of the Maine T u r n p i k e A u t h o r i t y 

m a y be equipped with auxiliary lights that are green, white or amber or any combination 

of green, white or amber. Auxiliary lighting shall have sufficient intensity to be visible at 500 
feet in normal daylight and a flash rate between 1Hz and 4Hz. The vehicle flashing system 
shall be in continuous operation while the vehicle is on any part of the project and positioned 
or mounted in such a way to not be obstructed by vehicle mounted or other equipment. Dump 
trucks, concrete trucks and utility trucks at a minimum shall have a strobe light mounted on 
each side of the vehicle. The use of motorcycles is not permitted within a construction site 

or as a means to arrive at or leave a work zone. 
 
Where space is available pavement striping for all tapers shall create a minimum buffer of 250 feet 
to the point where the temporary concrete barrier taper ends and becomes parallel to the travelway. 
Temporary concrete barrier shall be tapered at a minimum 8:1 unless space is available and then it 
should be tapered at 15:1 or 100 feet whichever is longest. 
 

Milling and paving of interchange ramps shall be done between 9:00 p.m. and 5:00 

AM, unless otherwise shown on the Maintenance of Traffic Phasing Plans or as directed 

by the MTA. Only a single ramp at an interchange may be closed at once. Ramp closures 

will not be permitted the day before or after holidays, on holidays, or on Saturdays or 

Sundays. The Contractor shall request approval from the Resident/Authority two weeks 

prior for all ramp closures. Portable changeable message signs shall be used to provide 

advance notice and warning of the ramp closure. PCMS’s shall be operational a minimum 
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of 1 week prior to ramp closure to notify Patrons. The contractor shall coordinate PCMS 

locations with the Resident and the MTA. 

 

Access to, and egress from, the construction area shall be with the direction of 

travel without crossing traffic. Construction vehicles are prohibited from merging with 

mainline traffic during the AM and PM peak traffic hours unless approved in writing 

from the MTA. The contractor shall develop work zone access/egress with acceleration 

and deacceleration areas and should utilize interchange ramp areas whenever feasible. 

 

Temporary Mainline Lane Closures 
 
A lane closure may be required whenever personnel will be actively working within four feet of a 
travel lane. 
 

Loading/unloading trucks shall not be closer than six feet from an open travel lane. 

Temporary lane closures will only be allowed at the times outlined in Special Provision, 
Section 652, Specific Project Maintenance of Traffic Requirements. These hours may be 
adjusted based on the traffic volume each day by the Resident. 

 
A lane closure is required when a danger to the traveling public may exist. The following 

is a partial list of activities requiring lane closures. Lane closures may be required for other 
activities as well: 

 
 Milling and Paving Operations 

 
 Bridge work 

 
 Drainage Installation and/or Adjustment 

 
 Clear Zone Improvements 

 
 Pavement Markings Layout and Placement 

 
Work directly over traffic within six feet of a travel lane as measured from the painted pavement 
marking line or traffic control device will require a lane closure. This work includes but is not limited 
to the following: 
 

1. Unbolting structural steel 

2. Removing structural steel 

3. Erecting structural steel 

4. Erecting or moving sign panels on bridges or sign structures 

5. Bolting structural steel 

6. Loading and unloading trucks 

7. Light pole removal or installation 

8. Snow fence installation 

 

Lane closures shall be removed if work requiring the lane closure is not ongoing unless 
included in the Contract as a long-term traffic control requirement or approved by the Resident. 
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During adverse weather condition when the speed limit on the Maine Turnpike has been reduced to 
45 MPH, or during fog or when there is less than ½ mile of visibility, shoulder/lane closures cannot 

be set up and any currently in place shall be removed. Only work on the turnpike mainline 

that is behind temporary concrete barrier will be allowed when speed is reduced to 45 MPH 

or fog/visibility conditions exist. 

 

Daytime lane closures shall be a maximum of three (3) miles. Only one daytime lane 
closure will be permitted per direction. Nighttime lane closures may extend through the entire 
length of the Project. 

 
Temporary single lane closures are allowed upon approval of the Resident. Lane and/or 

ramp closure setup may not begin until the beginning time specified. Closures that are setup early 
or that remain in place outside of the approved time period shall be subject to a lane rental fee of 
$1,000 per five minutes for every five minutes outside of the approved time. The installation of 
the construction signs will be considered setting up the lane closure. Removal of the last 
construction sign will be considered removal of the closure. Construction signs shall be installed 
immediately prior to the start of the closure and shall be promptly removed when no longer 
required. The installation and removal of a closure, including signs, channelizing devices, and 
arrow boards shall be a continuous operation. The Authority reserves the right to order the removal 
of an approved closure. 

 
The Authority desires to minimize the number of daytime lane closures and the number 

of times that a complete stoppage of traffic is required. The Contractor is encouraged to schedule 
work so that the interference with the flow of traffic will be minimized. Lane closures will not 
be allowed until traffic associated with complete stoppages of traffic has cleared. Complete 
stoppages of traffic or lane closures may not be allowed on a particular day if another complete 
stoppage of traffic has been previously approved for another project. 

 
The Resident is required to receive approval from the Maine Turnpike Authority for all 

lane closures. The Resident is required to submit a request for lane closures by noon on 

Thursday for any lane closures needed for the following week. The Contractor shall plan 
the work accordingly. 

 
Temporary Mainline Shoulder Closures 

 
Shoulder closures are anticipated at locations where Contractor access to the mainline is 

required. 
 

Shoulder closures with plastic drums shall be removed at the end of the workday. 
Temporary shoulder closures with plastic drums will not be allowed during periods of inclement 
weather as determined by the Authority. 

 
The location (limits) of shoulder closures with concrete barrier are shown on the Plans. 

The barrier must be placed prior to the start of the work requiring concrete barrier and shall remain 
in place until the work activity is complete. 

 
Equipment Moves 
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The complete stoppage of traffic for an equipment move (including delivery of materials 

to the median) will be considered for approval if the action cannot reasonably be completed with 
the erection of a lane closure. Contractor shall be responsible for the installation of Signs CS-
3, “Expect Stopped Traffic” and Signs W3-4 “Be Prepared to Stop”, in accordance with the 
Single Lane Closure Detail immediately prior to the equipment move. Signs will be required 

on any adjacent ramps within proximity to the stoppage. These signs shall be covered when 
not applicable.  
 

State Police will be used to stop traffic. Cost for State Police will be the responsibility of 
the Authority. The times requested for trooper assisted equipment moves by on-duty troopers 
cannot be guaranteed. The MTA will not be held responsible for any delays or costs associated 
with the delay, postponement or cancellation of an on-duty trooper assisted equipment move. 

 
The maximum time for which traffic may be stopped and held for an equipment move 

across mainline or ramp at any single time shall be five (5) minutes. The duration shall be 
measured as the time between the time the last car passes the Resident until the time the Resident 
determines that all travel lanes are clear. The traffic shall only be stopped for the minimum period 
of time required to complete the approved activity. The Contractor shall reimburse the Authority 
at a rate of $500 per minute for each minute in excess of the five-minute allowance. 

 
Unapproved movement of equipment or materials across the travel lanes shall be 

considered a violation of the Maintenance of Traffic Requirements and is subject to a minimum 
fine of $500 per occurrence with an additional $500 per minute thereafter. 

 
Request for Complete Stoppage of Traffic 

 
A request for a complete stoppage of traffic must be submitted to the Resident for approval. 

The Resident is required to receive approval from the Maine Turnpike Authority for all stoppages. 
The request shall be submitted to the Authority by the Resident at least five (5) working days prior 
to the day of the requested stoppage of traffic and two (2) days for a stoppage less than five 
minutes. All requests must be received by 12:00 p.m. noon to be considered as received on that 
day. Requests received after 12:00 p.m. shall be considered as received the following day. The 
Contractor shall plan the work accordingly. 

 
During the erection or removal of overhead structures or signs traffic shall be stopped 

and may be held for periods of up to 25 minutes during these operations. Before the roadway is 
reopened, all materials shall be secured so they will not endanger traffic passing underneath. The 
Contractor will reimburse the Authority at the rate of $2,500.00 per five-minute period for each 
roadway not reopened (northbound and southbound), in excess of the 25-minute limit. Total 
penalty shall be deducted from the next pay estimate. 

 
Blasting of Ledge, The maximum time for which traffic may be stopped at any single 

time shall be six (6) minutes. This duration shall be measured as the time between the time that 
the last car passes the Resident, until the time the Resident determines that all travel lanes are 
cleared of blast debris. The Contractor shall reduce the size of the blast, change the design and 
method of the blast, use more mats, or otherwise alter the blasting so that the traffic is not stopped 
for more than six minutes. If, due to the throw of rock onto the highway or other blasting related 
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activities, traffic is stopped for more than six minutes, the Contractor shall pay a penalty of 
$1,000.00 per minute for every minute traffic is stopped in excess of the six-minute limit. The 
penalty shall be measured separately on the northbound and southbound roadway (or eastbound 
and westbound roadway). Total penalties will be deducted from the next pay estimate. Whenever 
the volume of traffic is excessive such that a six-minute interruption would cause objectionable 
congestion, in the opinion of the Authority, the hours during which blasting may occur may be 
further restricted. A detailed blasting plan shall be submitted as required in Supplemental 
Specific or Special Provision Sections 105 or 107. 

 
652.3.5 Installation of Traffic Control Devices  

 
All traffic control devices shall be in conformance with NCHRP 350 requirements and 

MASH 16 requirements if manufactured after December 31, 2019 and installed as per 
manufactures recommendations. 

 
Portable signs shall be erected on temporary sign supports approved crashworthy devices 

so that the bottom of the sign is either 1) 12 inches or 2) greater than 5 feet above the traveled way. 
The bottom of all regulatory signs and ramp exit signs shall be a minimum of 5 feet above the 
traveled way. The contractor is responsible for maintaining the temporary sign structures so that 
the sign face remains in a vertical position.  Temporary signs supports shall not be used for signs 
that will remain in place at a single location for more than one month. 

 
No signs on easels shall be placed on 4 foot shoulders with guardrail, signs required at 

these location shall be placed on taller easels on the median side of the guardrail. 
 
Post-mounted signs shall be erected so the bottom of the sign is no less than 5 feet above 

the traveled way, and 7 feet above the traveled way in business, commercial, and residential areas. 
Post-mounted signs must be erected so that the sign face is in a true vertical position. All signs 
shall be placed so that they are not obstructed in any manner and immediately modified to ensure 
proper visibility if obstructed.   

 
The bottom of mainline and ramp traffic control signs intending to remain longer than 3 

days, except as provided in 2009 MUTCD Section 6F.03 paragraph 12, shall be mounted 5 feet 
or greater above the edge of pavement on posts or portable sign supports. 

 
The Resident will verify the exact locations of the construction signs in the field. 

Construction signs behind guardrail shall be mounted high enough to be visible to traffic. 

Vertical panel markers shall be mounted with the top at least 4 feet above the traveled way. 

Drums placed along the Turnpike mainline shall have a minimum of one drum 

weight.  Drums that will remain in the same location for more than three days shall have 

double drum weights.   (i.e. a minimum of 40 lbs of drum tire rings). Drums shall not be 
weighted on the top. Drain holes shall be provided to prevent water from accumulating in the 
drums During winter periods, drums shall be placed on the grass shoulder or removed from the 
roadway so winter maintenance operations will not be impacted. This requires the placement 
of drums behind the median guardrail. Drums shall not be placed on snowbanks. 
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The Contractor shall operate and maintain the flashing arrow board unit and for 

dependable service during the life of the contract. The units shall remain in continuous night and 
day service at locations designated until the Resident designates a new location or discontinuance 
of service. 

 
The Contractor shall maintain the devices in proper position and clean them as necessary. 

Maintenance shall include the covering and uncovering of all signs when no longer applicable 
(even if for a very short duration). The sign shall be considered adequately covered when no part 
of the sign face is visible either around or through the covering. 

 
The Contractor shall replace damaged traffic control devices with devices of acceptable 

quality, as directed by the Resident. 
 

The Contractor is required to cover all existing signs, including regulatory and warning 
signs, within the Work zone which may conflict with the proposed construction signs. The 
Contractor is also required to cover all permanent construction signs when they conflict with a 
daily traffic control setup. The method of covering existing signs must be approved by the 
Resident. The use of adhesives on the sign face is prohibited. 
Work Zone Speed Limits 

 
Work Zone Speed (Fines Doubled) is a regulatory speed limit that indicates the maximum 

legal speed through a work zone which is lower than the normal posted speed. The speed limit 
shall be displayed by black on white speed limit signs in conjunction with a black on orange “Work 
Zone” plate. Speed limit signs shall be installed at each mile within the work zone. Any existing 
regulatory speed limit signs within the reduced speed zone shall be covered once the reduced speed 
signs have been erected. 

 
Two orange fluorescent flags shall be attached to all speed limit signs that are uncovered 

for a period of time exceeding one week. This work shall be incidental. Signs that are covered 
and uncovered on a regular basis are not required to have the supplemental flags. 

 
The reduced speed limit signs shall be used when workers are adjacent to traffic, when 

travel lane(s) are closed, when indicated on Maintenance of Traffic Control Plans provided or other 
times as approved by the Resident: 

 
The signs shall be covered or removed when not applicable. The covering and uncovering 

of signs shall be included for payment under Maintenance of Traffic. Signs relating to reduced 
speed shall be installed in accordance with the details. The Contractor shall note that all signs 
including those behind concrete barrier or guardrail are required to be clearly visible to all drivers 
at all times. 

 
Lane Closure Installation and Removal Procedure 

 
The Contractor will follow the following procedures when closing any travel lanes on the 

turnpike roadways: 
 

1. The sign package shall be erected starting with the first sign and proceeding to 
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the start of the taper. The sign crew shall erect signs with the vehicle within the 
outside shoulder. 

 
2. Position the arrow board with the proper arrow at the beginning of the taper; and, 

 
3. When arrow board is in place, continue with the drums/cones to secure the work 

area. 
 
To dismantle the lane closure, start with last drums/cone placed and work in reverse order until all 
the drums are removed. The arrow board which was installed first shall be the final traffic control 
device removed, excluding the sign package. The remaining sign package shall be picked-up starting 
with the first sign placed and continuing in the direction of traffic and with the vehicle in the outside 
shoulder. 

 
Trucking Plan 

 
The Contractor shall submit a trucking plan to the Resident within 10 working days of 

the award of the Contract. The trucking plan shall consist of at least the following: 
 

 Date of anticipated start of work per each location. 
 

 Haul routes from plant/pit to work area and return. 
 

 Haul routes from work area to disposal area and return. 
 

 Entering / exiting the work area. 
 

 Vehicle safety equipment and Vehicle inspection. 
 

 Personal safety equipment. 
 

 Communications equipment and plan. 
 

The trucking plan will not be paid for separately but shall be incidental to the Contract. 
 

652.3.6 Traffic Control 
 

The existing travel way width shall be maintained to the maximum extent practical. 
 

Vertical panel markers, drums, cones, or striping shall be used to clearly delineate the 
roadway through the construction area. Two-way traffic operation shall be provided at all times 
that the Contractor is not working on the project. One- way traffic shall be controlled through work 
areas by flaggers, utilizing radios, field telephones, or other means of direct communication. 

 
The traffic control devices shall be moved or removed as the work progresses to assure 

compatibility between the uses of the traffic control devices and the traffic flow. 
 



  Contract 2027.10 
 

SP - 43 
 
 

Pavement markings shall be altered as required to conform to the existing traffic flow 
pattern. Repainting of pavement marking lines, if required to maintain the effectiveness of the line, 
shall be considered incidental to the maintenance of traffic control devices, no separate payment 
will be made. Inappropriate pavement markings shall be removed whenever traffic is rerouted, and 
temporary construction pavement markings shall be placed. Removal of non-applicable markings 
and initial placement of temporary construction pavement markings will be paid for under the 
appropriate Contract items. Traffic changes shall not be made unless there is sufficient time, 
equipment, materials, and personnel available to complete the change properly before the end of 
the workday. This provision will not be required when traffic is rerouted for brief periods and the 
route can be clearly defined by channelizing devices, or flaggers, or both. 

 
All vehicles used during the installation and removal of traffic control devices, including 

lane closures, shall be equipped with a vehicle-mounted lighted arrow board or high intensity 

LED full width light bar acceptable to the Resident. The arrow board or full width light bar 

shall be capable of displaying a left arrow, right arrow, double arrow, and light bar patterns. 

652.4 Flaggers 

The Contractor shall furnish flaggers as required by contract documents or as otherwise 
specified by the Resident. Flaggers shall not stop traffic on Turnpike mainline or 

interchange ramps. Only State Police are allowed to stop traffic on mainline or 

interchange ramps. 

 

All flaggers must have successfully completed a flagger test approved by the Maine 
Department of Transportation and administered by a Maine Department of Transportation 
approved Flagger-Certifier. All flaggers must carry an official certification card with them at all 
times while flagging. 

 
For daytime conditions, flaggers shall wear a top (vest, shirt or jacket) that is orange, 

yellow, yellow-green, or fluorescent versions of these colors meeting ANSI 107-2004, Class 3, 
along with a hat with 360 ˚ retro-reflectivity. 

 
For nighttime conditions, flaggers shall wear all Class 3 apparel, meeting ANSI 107-2004, 

including a Class 3 top (vest, shirt or jacket) and a Class E bottom (pants or coveralls), shall be 
worn along with a hardhat with 360 ̊  retro-reflectivity and shall be visible at a minimum distance 
of 1000 ft. Flagger stations must be illuminated in nighttime conditions to assure visibility and 
will be specifically addressed in detail in the Contractor’s TCP. 

 
Flagger stations shall be located far enough in advance of the workspace so that 

approaching road users will have sufficient distance to stop at the intended stopping point. While 
flagging, the flagger should stand either on the shoulder adjacent to the traffic being controlled, 
or in the closed lane. At a spot obstruction with adequate sight distance, the flagger may stand on 
the shoulder opposite the closed sections to operate effectively. Under no circumstances shall the 
flagger stand in the lane being used by moving traffic or have their back to oncoming traffic. The 
flagger should be clearly visible to approaching traffic at all times and should have a clear escape 
route. 
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When conditions do not allow for proper approach sight distance of a flagger or storage 
space for waiting vehicles, additional flaggers shall be used at the rear of the backlogged traffic 
or at a point where approaching vehicles have adequate stopping sight distance to the rear of the 
backlogged traffic. All flagger stations shall be signed, even when in close proximity. The signs 
shall be removed or covered when flagger operations are not in place, even if it is for a very short 
duration. 

 
Flaggers shall be provided as a minimum, a 10-minute break, every 2 hours and a 30 minute 

or longer lunch period away from the workstation. Flaggers may only receive 1 unpaid break per 
day; all other breaks must be paid. Sufficient certified flaggers shall be available onsite to provide 
for continuous flagging operations during break periods. If the flaggers are receiving the 
appropriate breaks, breaker flagger(s) shall be paid starting 2 hours after the work begins and 
ending 2 hours before the work ends. A maximum of 1 breaker per 6 flaggers will be paid. (1 
breaker flagger for 2 to 6 flaggers, 2 breaker flaggers for 7 to 12 flaggers, etc.). If a flagger station 
is manned for 10 hours or more, then ½ hour for lunch will be deducted from billable breaker 
flagger hours. 

 
652.41 Traffic Officers 

 
Local road traffic officers, if required, shall be uniformed police officers. State Police 

officers and vehicles shall be used to warn and stop traffic on the Maine Turnpike. All State Police 
shall be scheduled through the Maine Turnpike Authority. The Authority will make payment for 
the State Police officers and vehicles directly to the State Police. 

 
The Contractor will not be entitled to additional compensation if scheduled Work is not 

completed due to the unavailability of State Police. 
 

652.5.1 Rumble Strip Crossing 
 

When lane shifts or lane closures require traffic to cross a permanent longitudinal rumble 
strip for 7 calendar days or less, the Contractor shall install warning signs that read “RUMBLE 
STRIP CROSSING” with a supplemental Motorcycle Plaque, (W8-15P).  

 
When lane shifts or lane closures require traffic to cross a permanent longitudinal rumble 

strip for more than 7 calendar days, the Contractor shall pave in the rumble strips in the area that 
traffic will cross, unless otherwise directed by the Resident. Rumble strips shall be replaced prior 
to the end of the project, when it is no longer necessary to cross them. 

 
652.6.1 Daylight Work Times 

 
Unless otherwise described in the Contract, the Contractor is allowed to commence work 

and end work daily according to the Sunrise/Sunset Table at: 
http://www.sunrisesunset.com/usa/Maine.asp . If the Project town is not listed, the closest town 
on the list will be used as agreed at the Preconstruction Meeting. Any work conducted before 
sunrise or after sunset will be considered Night Work. 
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652.6.2 Night work 
 

When Night Work occurs (either scheduled or unscheduled), the Contractor shall provide 
and maintain lighting on all equipment, at all workstations, and all flagger stations. 

 
The lighting facilities shall be capable of providing light of sufficient intensity to permit 

good workmanship, safety, and proper inspection at all times. The lighting shall be cut off and 
arranged on stanchions at a height that will provide perimeter lighting for each piece of equipment 
and will not interfere with traffic, including commercial vehicles, approaching the work site from 
either direction. 

 
The Contractor shall have available portable floodlights for special areas. 
 
The Contractor shall utilize padding, shielding or other insulation of mechanical and 

electrical equipment, if necessary, to minimize noise, and shall provide sufficient fuel, spare lamps, 
generators, etc. to maintain lighting of the work site. 

 
The Contractor shall submit a lighting plan prior to any night work for review showing 

the type and location of lights to be used for night work. The Resident may require modifications 
be made to the lighting set up in actual field conditions. 

 
Prior to beginning any Night Work, the Contractor shall furnish a light meter for the 

Residents use that is capable of measuring the range of light levels from 5 to 20 foot-candles. 
 

Horizontal illumination, for activities on the ground, shall be measured with the 
photometer parallel to the road surface. For purposes of roadway lighting, the photometer is 
placed on the pavement. Vertical illumination, for overhead activities, shall be measured with the 
photometer perpendicular to the road surface. Measurements shall be taken at the height and 
location of the overhead activity. 

 
Night Work lighting requirements: 

 
Mobile Operations: For mobile-type operations, each piece of equipment (paver, roller, 

milling machine, etc.) will carry indirect (i.e. balloon type) lights capable of producing at least 
10 foot- candles of lighting around the work area of the equipment. 

 
 
Fixed Operations: For fixed-type operations (flaggers, curb, bridge, pipes, etc.), direct (i.e. 

tower) lighting will be utilized capable of illuminating the work area with at least 10 foot- candles 
of light. 

 
Hybrid Operations: For hybrid-type operations (guardrail, sweeping, In-slope excavation, 

etc.), either direct or indirect lighting may be utilized. The chosen lights must be capable of 
producing at least 10 foot-candles of light around the work area of the equipment 

 
Inspection Operations: Areas required to be inspected by the Authority will require a 

minimum of 5 foot-candles of lighting. This may be accomplished through direct or indirect 
means. 
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The Contractor shall apply 2- inch wide retro-reflective tape, with alternating red and white 

segments, to outline the front back and sides of construction vehicles and equipment, to define 
their shape and size to the extent practicable. Pickup trucks and personal vehicles are exempt from 
this requirement. 

 
The Resident or any other representative of the Authority reserves the right to suspend 

the work at any time and request a meeting to discuss violations and remedies. The Authority shall 
not be held responsible for any delay in the work due to any suspension under this item. 

 
Failure to follow the approved Lighting Plan will result in a Traffic Control violation. 

 
Payment for lighting, vehicle mounted signs and other costs accrued because of night work 

will not be made directly but will be considered incidental to the related contract items. 
 

652.6.3 Traffic Coordinator and Personnel 
 

The Contractor shall submit to the Resident for approval a list of traffic control personnel 
assigned to the Project including qualifications, certifications and experience. 

 
The Traffic Coordinator duties shall include, but are not necessarily limited to: 

 
a. Developing, in conjunction with the Resident and Project superintendent, a 
traffic control program for the days’ work activities which will facilitate traffic in 
a safe and efficient manner. 

 
b. Ensure that all traffic control implements (signs, arrow boards, barrels, etc.) 
are on-site so the traffic program can be implemented effectively. 

 
c. Ensure a safe and effective setup or take-down of all signing implements to 
least impact the traveling motorist; and, 

 
d. Working knowledge of construction signing/traffic control requirements in 
conformance with the latest issued Manual on Uniform Traffic Control Devices. 

 
e. The Contractor shall supplement the traffic control plan with a daily plan, 
which includes schedules for utilizing traffic coordinators and flaggers. This plan 
shall be submitted daily and agreed upon cooperatively with the Resident. 

 
652.7 Method of Measurement 

 
Signs, signs supplied by the Authority, panel markers, flashing arrow boards, portable-

changeable message signs, flashing and steady burn lights, barricades, cones, and drums will not 
be measured separately for payment, but shall be incidental to the related Maintenance of Traffic 
Control Devices pay item. No additional payment will be made for devices that require 
replacement due to poor condition or inadequate retroreflectivity. 
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Flaggers or traffic officers used during the Contract, for the convenience of the 
Contractor, will not be measured separately for payment, but shall be incidental to the various 
pay items. This includes use of Flaggers for the delivery of materials and equipment to the 

project or other Flagger use that is for the Contractor’s convenience, as determined by 

the Resident Engineer. If flaggers are required to maintain traffic and there is not a pay 

item in the contractor for flaggers, then flaggers shall be incidental to the other Section 

652 contract items and no separate payment shall be made. 

 
The accepted quantity of traffic officer and flagger time will be the number of hours the 

designated station is occupied. The number of hours authorized for payment, if any, will be 
measured to the nearest ¼ hour. 

 
The Authority will make payment for the State Police officers and vehicles directly to the 

State Police when utilized for mainline traffic control activities. State Police escorts, if required 
to move oversize material or equipment loads to the jobsite, will not be paid separately, but shall 
be incidental to the various pay items. 

 
Maintenance of traffic control devices, including Automated trailer mounted speed limit 

signs required for the project will be measured by the calendar day or as one lump sum, as 
indicated in the plans and specifications, for all authorized and installed traffic control devices. 
Traffic control devices will only be measured for payment the first time used. Subsequent uses 
shall be incidental to the associated Maintenance of Traffic Control Devices item. 

 
The vehicle mounted arrow board, mounted on trucks used for installation and removal 

of lane closures, will not be measured separately for payment, but shall be incidental to the 
associated Maintenance of Traffic Control Devices item. 

 
The traffic coordinator(s) will not be measured separately for payment but shall be 

incidental to the associated Maintenance of Traffic Control Devices item. 
 

Portable light towers, lighting on equipment and lighting plan will not be measured 
separately for payment but shall be incidental to the associated Maintenance of Traffic Control 
Devices item. 

 
Truck mounted impact attenuators will not be measured separately for payment but shall 

be incidental to the related Maintenance of Traffic Control Devices pay item. 
 
Sequential Flashing Warning Lights will not be measured separately for payment, but 

shall be incidental to the related Maintenance of Traffic Control Devices pay item. 
 

Automated Trailer Mounted Speed Limit Sign shall be incidental to the Maintenance of 
Traffic Control device item. Payment shall include the Trailer, Radar Speed Limit Sign, flashing 
beacon amber lights, regulatory speed limit sign, fuel, necessary maintenance, and all checking 
of Radar Speed Limit Signs by manufacturer and all project moves including the transporting and 
delivery of the unit. 

 
The accepted quantity of temporary portable rumble strips shall be measured by the unit 

complete in place, per lane closure application. A unit shall consist of 1 group of 3 full-lane width 
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of rumble strips. As shown in the plans, a maximum of 3 units may be used at each lane closure. 
A unit shall be measured for each group of rumble strips, each time they are used for a lane closure. 

 
652.8 Basis of Payment 
 

The Truck Mounted Attenuator(s) will be incidental to the Maintenance of Traffic 
Control device item. This price shall include all costs associated with the use of the vehicle.   
Payment shall include operator, fuel, truck, maintenance, flashing lights, arrow board and all 
other incidentals necessary to operate the vehicle. 

 
Failure by the contractor to reinstall cones, barrels, signs, covered/uncovered 

signs, and similar traffic control devices within an hour of them being displaced, moved, 

knocked over, un-covered and etc. will result in a $150 fine per traffic control device if 

the issues is not resolved within 1 hour of notification by the resident. An additional $150 

will be assessed for each additional hour that the device has not been corrected. If the 

traffic control device is critical to the maintenance of traffic creating an actual or potential 

safety issue with traffic and is not corrected immediately then it will result in a violation 

letter as described below. 

 

Failure by the contractor to follow the Contracts 652 Supplemental Specifications, Special 
Provisions and Standard Specification and/or the Manual on Uniform Traffic Control Devices 
(MUTCD) and/or the Contractors own Traffic Control Plan, or failure to correct a violation, will 
result in a violation letter and result in a reduction in payment as shown in the schedule below. 
The Resident or any other representative of the Authority reserves the right to suspend the work 
at any time and request a meeting to discuss violations and remedies. The Authority shall not be 
held responsible for any delay in the work due to any suspension under this item. Any reduction 
in payment under this Special Provision will be in addition to forfeiting payment of maintenance 
of traffic control devices for that day. 

 
Amount of Penalty Damages per Violation 

1st 2nd 3rd & Subsequent 
$500 $1,000 $2,500 

 
652.8.1 Maintenance of Traffic Control Devices 

 
Maintenance of Traffic Control Devices will be paid at the contract unit price per calendar 

day or lump sum price, as indicated in the plans and specifications. Such payment will be full 
compensation for all signs, panel markers, flashing arrow boards, barricades, flashing and steady 
burn lights, sequential flashing warning lights, cones, drums, truck mounted attenuators, 
automated trailer mounted speed limit signs, vehicle mounted arrow boards and signs, the traffic 
coordinator, portable light towers, lighting plans, and other lighting on equipment, temporary 
portable rumble strips, portable changeable message signs, and for all days that the Contractor 
maintains traffic as specified herein, and for moving devices as many times as necessary; for 
replacing devices damaged, lost, or stolen; and for cleaning, maintaining, and removing all 
devices used for traffic control, including replacing temporary pavement marking lines.  
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The contract price for Maintenance of Traffic Control Devices shall be full compensation 
for all days for such maintenance, encompassing all areas of the contract, regardless of whether 
or not the work areas or projects are geographically separated. 

 
When payment for this item is lump sum, payment will be made in equal biweekly 

installments based on the anticipated duration of the Project. Project duration is calculated using 
the start date noted in the original schedule submitted by the Contractor and the Substantial 
Completion Date in the Contract. 

 
652.8.2 Other Items 

 
The accepted quantities of flagger hours will be paid for at the contract unit price per hour 

for each flagging station occupied excluding lunch breaks, and for each approved breaker flagger. 

Overtime hours, as reported on the certified payrolls, will be paid an additional 30% of the bid 

price for 652.38. The computation and additional payment for overtime hours will occur during 

the project close-out process and will be paid as additional hours of 652.38 to the nearest ¼ hour. 

The contract unit price shall be full compensation for hiring, transporting, equipping, supervising, 

and the payment of flaggers and all overhead and incidentals necessary to complete the work. 

 
There will be no payment made under any 652 pay items after the expiration of the adjusted 

total contract time. 

 
The accepted quantities of traffic officer hours will be paid for at the contract unit price per 

¼ hour for each station occupied, with no additional payment for overtime. This price shall be 

full compensation for supplying uniformed officers with police cruisers, and all incidentals 

necessary to complete the work, including transportation, equipment, and supervision. 

 
Payment for temporary traffic signals will be made under Section 643 - Traffic Signals.  

 

The accepted quantity of Portable Changeable Message Signs will not be paid for 

separately but shall be incidental to the related Maintenance of Traffic Control Devices pay item. 

This price shall be full compensation for furnishing, relocating, maintaining and removing the 

PCMS. The price also includes all costs associated with setting-up and paying for a data cellular 

account, technical support, training and any costs associated with the GPS location device. 

 
For a PCMS that fails to operate when required, the Contractor will be given 24-hours to 

repair or replace the PCMS. For periods longer than 24-hours, payment will be reduced based on 
the pro-rated time that the PCMS is out of service. 

 
The accepted quantity of temporary portable rumble strips will be paid for at the contract 

unit price per unit which shall include the transport device. Payment is full compensation for 
providing, relocating, maintaining or replacing, and removing temporary portable rumble strips. 
If the pay item is not included in the contract quantities, then the Authority does not anticipate 
the use of this item on the contract. If contractor wishes to utilize temporary portable rumble 
strips and the item is not in the contract, then the contractor may propose use of them to the 
Authority for consideration. 
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Payment will be made under: 
 
Pay Item  Pay Unit 

652.3611 Maintenance of Traffic Control Devices at Clay Hill Road Lump Sum 
652.3612 Maintenance of Traffic Control Devices at Littlefield Road Lump Sum 
652.3613 Maintenance of Traffic Control Devices at Saco Interchange Lump Sum 
652.3614 Maintenance of Traffic Control Devices at Flag Pond Road Lump Sum 
652.3615 Maintenance of Traffic Control Devices at Shaker Road Lump Sum 

652.3616 Maintenance of Traffic Control Devices at Weymouth Road Lump Sum 
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SPECIAL PROVISION 
 

SECTION 652 
 

MAINTENANCE OF TRAFFIC 
 

(Specific Project Maintenance of Traffic Requirements)  
 

This Specification describes the specific project maintenance of traffic requirements for 
this Project. 
 

The following minimum traffic requirements shall be maintained. These requirements may 
be adjusted based on the traffic volume when authorized by the Authority.   

  
Maine Turnpike Traffic Control Requirements 
 

This Section outlines the minimum requirements that shall be maintained for work on, over, 
or adjacent to the Maine Turnpike roadway.  

 
a) Traffic Counts will be conducted by the MTA Resident to adjust the start and end times of 

allowable closures to provide the Contractor with maximum duration work windows.  
 

b) Weekend work requires approval from the Authority.  
 

c) Work zones that span multiple zone shall have the most restrictive times govern.  
 

d) Temporary Shoulder Closures are allowed at all times.  
 

e) Equipment Moves are allowed during low traffic periods as approved by the Authority. 
 

f) Operations for the travel lane closures are allowed as outlined in the following tables. 
Turnpike Lane Closures shall be removed if construction is not ongoing. Unattended lane 
closures are not allowed.  

 
Haunch removal within 6 feet of a travel lane as measured from the painted pavement 

marking line or traffic control device will require a lane closure. 
 

Saco Interchange Ramps - C-D Roadway for Exit 35/36 

 

 Full closure of the C-D Roadway allowed 9 PM to 4 AM (next day) Sunday PM through 
Friday AM. This entails closing the following:  

• I-95 southbound off ramp for Exit 35 at the beginning of the C-D roadway  

• Lane 1 on I-195 westbound beginning at Exit 1 (Industrial Park Road) and continuing 
through the Saco toll plaza  

• I-95 southbound on ramp at Exit 36 
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MAINTENANCE OF TRAFFIC LIMITATION TABLE: TURNPIKE MAINLINE  

APPROVED LANE CLOSURES 

 
Temporary lane closures will be permitted when active work is occurring in accordance with 
the dates and times in the tables below with approval of the Resident. These tables are based on 
working hours of 6 PM Sunday through 5 PM Friday. 

 
Clay Hill Road & Littlefield Road 

 

Mainline MM 7 - 19 Northbound (3 Lane Section) 

  
Double Lane Closures 

(1 Lane Open) 

Single Lane Closures 

(2 Lanes Open) 

December 1, 2026 to May 27, 2027 

Sunday PM through Monday AM 9 PM to 7 AM 6 PM to Anytime 

Monday PM through Friday AM 8 PM to 7 AM (next day) Anytime (Fri 5 PM) 

 

Mainline MM 7 - 19 Southbound (3 Lane Section) 

  
Double Lane Closures 

(1 Lane Open) 

Single Lane Closures 

(2 Lanes Open) 

December 1, 2026 to May 27, 2027 

Sunday PM through Monday AM 8 PM to 6 AM 6 PM to Anytime 

Monday PM through Friday AM 
7 PM to 6 AM (next day)  

(Fri 7 AM) 
Anytime (Fri 5 PM) 

 

Saco Interchange 

 

Mainline 32-36 Northbound (3 Lane Section) 

  
Double Lane Closures 

(1 Lane Open) 

Single Lane Closures 

(2 Lanes Open) 

December 1, 2026 to May 27, 2027 

Sunday PM through Monday AM 9 PM to 6 AM 7 PM to 7 AM 

Monday PM through Friday AM 9 PM to 6 AM (next day) 6 PM to 7 AM (next day)  

 

Mainline MM 36-42 Southbound (3 Lane Section) 

  
Double Lane Closures 

(1 Lane Open) 

Single Lane Closures 

(2 Lanes Open) 

December 1, 2026 to May 27, 2027 

Sunday PM through Monday AM 9 PM to 6 AM 6 PM to 11 AM 

Monday PM through Friday AM 9 PM to 6 AM (next day) 6 PM to 11 AM (next day)  
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Flag Pond Road 

 

Mainline 36-42 Northbound (3 Lane Section) 

  
Double Lane Closures 

(1 Lane Open) 

Single Lane Closures 

(2 Lanes Open) 

December 1, 2026 to May 27, 2027 

Sunday PM through Monday AM 9 PM to 6 AM 6 PM to 7 AM 

Monday PM through Friday AM 9 PM to 6 AM (next day) 6 PM to 7 AM (next day)  

 

Mainline MM 36-42 Southbound (3 Lane Section) 

  
Double Lane Closures 

(1 Lane Open) 

Single Lane Closures 

(2 Lanes Open) 

December 1, 2026 to May 27, 2027 

Sunday PM through Monday AM 9 PM to 6 AM 6 PM to 11 AM 

Monday PM through Friday AM 9 PM to 6 AM (next day) 6 PM to 11 AM (next day)  

 
Shaker Road & Weymouth Road 

 

Mainline 63-75 Northbound (2 Lane Section) 

Single Lane Closures 

(1 Lane Open) 

December 1, 2026 to May 27, 2027 

Anytime Sunday 6 PM through Friday 2 PM 

except Monday thru Thursday afternoons 3 PM to 6 PM 

 

Mainline MM 63-75 Southbound (2 Lane Section) 

Single Lane Closures 

(1 Lane Open) 

December 1, 2026 to May 27, 2027 

Anytime Sunday 6 PM through Friday 5 PM 

except Monday thru Thursday mornings 6:30 AM to 8:30 AM 
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SPECIAL PROVISION 

  
SECTION 661 

  
TOLL STIPEND 

  
  
661.01 Description:  
  

When this item is listed as a Pay Item in the bid, it shall consist of the tolls accrued by the 
Contractor during the execution of the Contract. 
  
All vehicles, other than those of the project superintendent and supporting traffic control staff that 
have been issued cards or transponders as described in Special Provision 105.5.1, shall be required 
to pay all applicable tolls. This includes Contractor employees, subcontractors, equipment 
delivery, and material delivery. 
  
661.02 Basis of Payment:   
  

Payment for this item will be made in equal installments based on the anticipated duration 
of the Project. Project duration is calculated using the start date noted in the original schedule 
submitted by the Contractor and the Substantial Completion Date in the Contract. 
  

The total sum of payments under this item shall not exceed the original Contract amount 
bid regardless of the fact that the Contractor may shut down their work on the Project or move 
equipment away from the Project and then back again. All actual tolls incurred by the  
Contractor shall be incidental to the item and shall include  
Contractor employees, subcontractors, equipment delivery, material delivery and all other 
construction-related traffic except as defined above. 
  
  

Payment will be made under: 

Pay Item        Pay Unit 
  
661.10 Toll Stipend       Lump Sum 
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SECTION 719 
 

SIGNING MATERIAL 
 

Section 719.01 Reflective Sheeting 
 

This Subsection is deleted in its entirety and replaced with the following: 
 

Retroreflective sheeting for signs shall meet at a minimum the requirements for ASTM 
4956 – Type XI (Prismatic) manufactured by 3M Company, for all signs. 
 

Reflective sheeting, used in sign construction, shall have been manufactured within the 
six months immediately prior to the fabrication of each sign.  Upon delivery at the job site of 
each shipment of signs, a letter of certification shall be provided that the reflective sheeting 
conforms to the requirements.  
 

For Type 1 Guide Signs, all reflective sheeting shall be color matched on each sign unit. 
 

All warning signs shall be fluorescent yellow except for Ramp Advisory Speed signs 
which shall be yellow. 
 

All Construction Series signs that use orange backgrounds shall be fluorescent orange. 
 

All Pedestrian Signs shall be fluorescent yellow-green. 
 

EZ-PASS Purple shall conform to the FHWA Purple color box. 
 
719.02 Demountable High Intensity Reflectorized Letters, Numerals, Symbols, and Borders  
 

This Subsection, including the title, is deleted in its entirety and replaced with the 
following: 
 
719.02 Letters, Numerals, Symbols, and Borders   
 

All signs shall be manufactured utilizing Direct Applied letters, numerals, symbols and 
borders or be Digitally Printed meeting all sign sheeting manufacturer’s (3M) requirements to 
ensure that the manufacturer’s warranty will be in full effect. 

 
All Type 1 overhead signs, Type 1 interchange signs and any other Type 1 signs over 100 

square feet shall utilize Direct Applied letters, numerals, symbols and borders.   
 
Direct Applied  
 

Direct reflectorized applied letters, numerals, symbols and borders shall consist of cut out 
sheeting that shall meet at a minimum the requirements for ASTM 4956 – Type XI (Prismatic) 
sheeting. The sheeting material used for the direct applied legend shall be the same type as used 
for the background. 
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Digitally Printed 

 Digital printing methods may be used to produce the sign copy and borders on 
retroreflective sheeting. Retroreflective sheeting complying with ASTM D 4956 Type XI and 
designated by the manufacturer as suitable for digital printing traffic signs along with associated 
ink and premium overlay film. Digitally Printed signs shall meet all sign sheeting 
manufacturer’s (3M) requirements to ensure that the manufacturer’s warranty will be in full 
effect 

 

 Transparent and opaque durable inks used in digital printed sign copy and borders shall 
be as recommended by the sheeting manufacturer (3M). Digital printed traffic colors shall be 
properly applied and shall have a warranty life of the base retroreflective sign sheeting. 
Digitally printed signs shall present a flat surface, free from foreign material, and all copy and 
borders shall be clear and sharp. Digital printed signs shall conform to 70% of the 
retroreflective minimum values established for its type and color (applicable to traffic colors 
only), as required by ASTM D 4956. Digital printed signs shall meet the daytime color and 
luminance, and nighttime color requirements of ASTM D 4956. Printed traffic colors shall meet 
the accelerated weathering and colorfastness requirements of ASTM D 4956. Digitally printed 
black shall remain sufficiently opaque for its intended use for the warranty period of the base 
sheeting. No variations in color or overlapping of colors will be permitted. 

 

 Digitally printed traffic signs shall have an integrated engineered match component 
clear UV- premium protective overlay recommended by the sheeting manufacturer applied to 
the entire face of the sign. 

 

 All digitally printed traffic signs shall utilize an integrated engineered match component 
system for materials and printing process and equipment. The integrated engineered match 
component system shall consist of retroreflective sheeting, durable ink(s), and clear protective 
overlay film, as specified by the sheeting manufacturer, applied to aluminum substrate. 

 

 The sign fabricator shall use an integrated engineered match component system digital 
printer approved by the sheeting manufacturer. Each approved digital printer shall only use the 
compatible retroreflective sign sheeting manufacturer’s engineered match component system 
products. The sign fabricator shall maintain their digital printer’s color calibration according to 
the sheeting manufacturer’s requirements to help ensure digitally printed signs meet the 
manufacturer’s specifications. The fabricator shall be trained by the sheeting manufacturer to 
produce digitally printed traffic signs that qualify for the sheeting manufacturer’s warranty. 

 

General  
Type 1 Guide Signs shall have two-inch-tall, series C text that indicates the sign size, and 

the sign install date (MM/YY) located two inches above the bottom border of the sign.   
 

 
 


