MAINE TURNPIKE AUTHORITY

ADDENDUM NO.3

CONTRACT 2018.14

KENNEBUNK AND GRAY MAINTENANCE GARAGE EXTENSIONS

<u>NEW HEATING SYSTEM</u> <u>CROSBY MAINTENANCE FACILITY</u>

The bid opening date is Tuesday 4/24/18 at 10am.

GENERAL

All questions regarding Contract 2018.14 shall be submitted in writing by April 19, 2018 at 12 pm. Questions received after that time may not be answered.

QUESTIONS

The following are questions submitted to the Maine Turnpike Authority in writing. Answers to the questions are noted. Bidders shall utilize this information in preparing their bid.

Question 1: In reference to SP-17, second paragraph, is the additional material referenced (10% contingency) required to be turned over to the Authority? What is this contingency for?

<u>Answer:</u> The contingency if for future repairs of roofing and siding by MTA building maintenance.

- Question 2:In reference to SP-43 and SP-54, where existing roof sheathing and wall sheathing
is rotted it is to be replaced. If required, how is this paid?Answer:The contractor shall account for an anticipated small quantity of
sheathing replacement (around windows, doors, along roof line edges and
penetrations, etc.) with the lump sum item for each building. If unanticipated large
quantities of sheathing are rotted, this will constitute a change in condition and an
extra work order will be negotiated.
- <u>Question 3:</u> Can the Zoo Destratification Fan model H60 be approve for use on this project? <u>Answer:</u> Yes - Zoo Destratification Fan model H60 is approve for use on this project.

Notes: The above items shall be considered as part of the bid submittal.

The total number of pages included with this addendum is Two (2).

All bidders are requested to acknowledge the receipt of the Addendum No. 3 by signing below and faxing this sheet to Nathaniel Carll, Purchasing Department, Maine Turnpike Authority at 207-871-7739. Bidders are also required to acknowledge receipt of this Addendum No. 3 on Page P-3 of the bid package.

Business Name

Print Name and Title

Signature

Date

April 20, 2018

Very truly yours,

MAINE TURNPIKE AUTHORITY

Nathaniel Carll Purchasing Manager Maine Turnpike Authority

> Contract 2018.14 Addendum No. 3 Page 2 of 2