



# Maine Turnpike Authority Schedule of Items

I-295 Over Payne Road Substructure Repairs Mile 44.3  
 Hurricane Road Beam Repair Mile 56.6  
 Piscataqua River Relief Channel Concrete Repairs Mile 55.57

Item No.	Description	Quantity	UOM
206.08	Structural Earth Excavation - Major Structures	25.00	CY
304.10	Aggregate Subbase Course - Gravel	10.00	CY
502.21	Structural Concrete, Abutments and Retaining Walls	24.00	CY
503.14	Epoxy-Coated Reinforcing Steel, Fabricated and Delivered	3,600.00	LB
503.15	Epoxy-Coated Reinforcing Steel, Placing	3,600.00	LB
504.701	Structural Steel Fabricated and Delivered, Rolled (4,100 lbs)	1.00	LS
504.80	Structural Steel Replacement (Repair Area 'A')	1.00	LS
504.81	Grinding Repair (Repair Area 'D')	1.00	LS
504.82	Heat Straightening (Repair Areas 'A', 'B1', 'B2', 'B3', 'C1', 'C2', & 'C3')	1.00	LS
504.83	Additional Heat Straightening	20.00	CH
506.9102	Zinc Rich Coating System (Shop Applied)	1.00	LS
506.9104	Zinc Rich Coating System (Field Painting)	1.00	LS
513.09	Slope Protection - Portland Cement Concrete	60.00	SY
515.201	Pigmented Protective Coating for Concrete Surfaces	860.00	SY
515.202	Clear Protective Coating for Concrete Surfaces	115.00	SY
518.6313	Abutment and Bridge Seat Repairs	1,310.00	SF
518.6316	Abutment and Bridge Seat Replacement	20.00	CY
518.6317	Wingwall and Header Beam Removals	1.00	CY
518.63171	Wingwall and Header Beam Repairs	10.00	SF
518.63172	Wingwall and Header Beam Replacements	1.00	CY
518.63173	Culvert Wall Crack Repairs	10.00	LF
524.31	Temporary Deck Support System	1.00	LS
526.306	Temporary Concrete Barrier Type 1 - Supplied by Authority (220 LF)	1.00	LS
527.342	Work Zone Crash Cushion - TL-2	2.00	EA
613.319	Erosion Control Geotextile	660.00	SY
618.1411	Seeding Method Number 3, Plan Quantity	15.00	UNIT
619.1201	Mulch, Plan Quantity	15.00	UNIT
619.1202	Temporary Mulch	1.00	LS
627.68	Temporary 4 Inch Pavement Marking Line, Yellow or White	1,260.00	LF
627.711	White or Yellow Pavement Marking Line - Plan Quantity	500.00	LF
627.76	Temporary Pavement Marking Line, Yellow or White	1.00	LS
627.77	Removing Pavement Markings	335.00	SF
627.86	Temporary Raised Pavement Markers	100.00	EA
629.05	Hand Labor, Straight Time	80.00	MH
631.10	Air Compressor (including operator)	40.00	HR
631.11	Air Tool (including operator)	80.00	HR
631.171	Truck-small (including operator)	20.00	HR



## Maine Turnpike Authority Schedule of Items

Item No.	Description	Quantity	UOM
631.36	Foreman	30.00	HR
643.72	Temporary Traffic Signals	1.00	LS
652.30	Flashing Arrow Board	2.00	EA
652.32	Battery Operated Light	20.00	EA
652.33	Drum	280.00	EA
652.35	Construction Signs	1,400.00	SF
652.3611	Maintenance of Traffic Control Devices - Payne Road	1.00	LS
652.3612	Maintenance of Traffic Control Devices - Hurricane Road	1.00	LS
652.3613	Maintenance of Traffic Control Devices - Piscataqua River Relief Channel	1.00	LS
652.38	Flaggers	80.00	MH
652.39	Portable Light Tower	2.00	EA
652.41	Portable-Changable Message Sign	5.00	EA
652.45	Truck Mounted Attenuator	2.00	EA
656.50	Baled Hay, in place	40.00	EA
656.532	30 inch Temporary Silt Fence	250.00	LF
659.101	Mobilization - Payne Road	1.00	LS
659.102	Mobilization - Hurricane Road	1.00	LS
659.103	Mobilization - Piscataqua River Relief Channel	1.00	LS