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REQUEST FOR PROPOSALS 

MAINE TURNPIKE AUTHORITY 

NOTICE TO CONSULTANTS 

Proposals will be received by the Maine Turnpike Authority for: 

CONSULTANT CONTRACT 2014.104 

CONSTRUCTION INSPECTION AND MATERIAL TESTING SERVICES 

 

at the office of the Maine Turnpike Authority, 2360 Congress Street, Portland, ME,04102, until 4:00 

p.m., prevailing time as determined by the Authority on August 7, 2014. Proposals are being solicited 

for two service areas:  Construction Inspection and Materials Testing. Further, proposals are being 

solicited from selected Consultants that the Authority has determined are the most likely to be 

qualified and capable to perform in one or both of the service areas.  All other proposals may be 

rejected. In order to be considered responsive, four (4) printed copies and one electronic copy in PDF 

of the complete proposal must be submitted. Proposals shall be limited to six (6) pages.  An 

Appendix for each service area can supplement the proposal and shall be limited to an additional ten 

(10) pages, each.  One sheet of paper consists of one page single-sided size 12 point font or two 

pages double-sided size 12 point font.  Therefore, for Consultants submitting proposals in one service 

area, the complete submission shall not exceed 16 sheets of paper, single-sided or 8 sheets of paper, 

double-sided.  For Consultants submitting proposals in both service areas, the complete submission 

shall not exceed 26 sheets of paper, single-sided or 13 sheets of paper, double-sided.  All sheets of 

paper shall be 8 ½” x 11”.  Page count does not include covers, the transmittal letter or dividers.  All 

proposals shall utilize recycled paper and print on both sides, if feasible.  Proposals need to be clearly 

marked “Request for Proposals for CONSTRUCTION INSPECTION AND MATERIAL TESTING 

SERVICES.” 

 

The Authority is undertaking a Capital Investment Program that will total approximately $250 

million over the next 5 years.  The Authority is soliciting proposals for both Construction Inspection 

and Materials Testing Services for various projects located on the Maine Turnpike to support 

Authority staff.  The types of projects that Construction Inspection and Materials Testing Services 

will be performed under this contract may include, but are not limited to: roadway reconstruction, 

bituminous overlays, bridge construction and rehabilitations, maintenance facility, service plaza and 

toll plaza construction and rehabilitations. 

 

Multiple Consultants will be selected and contracts will be awarded with terms of a maximum of five 

(5) years.  A Consultant is not required to be capable of providing both Construction Inspection and 

Material Testing Services in order to be considered for a contract.  Further, a Consultant is not 

required to provide all of the services required in either Scope of Work in order to be considered for a 

contract.  For Construction Inspection, contracts will be awarded to Consultants who have the staff 

that the Authority determines are the best qualified for the positions required in the next 5 year 

Capital Investment Program.  For Materials Testing Services, contracts will be awarded to 

Consultants who the Authority has determined are the best qualified to provide the required materials 

testing for the same projects.  Consultants shall indicate in their proposal if they wish to be 

considered for a Construction Inspection contract, Materials Testing contract, or both.  

 

For general information regarding Bidding and Contracting procedures, contact Nate Carll, 

Purchasing Manager, at (207) 871-7771 Ext. 105. For Project specific information, fax or email all 

questions to Nate Carll, Purchasing Manager, at (207) 871-7739 or ncarll@maineturnpike.com.  

Responses will not be prepared for questions received by telephone. All questions need to be 

provided by July 24, 2014 at 4 o’clock PM in order for the Authority to respond to Consultants prior 

mailto:ncarll@maineturnpike.com
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to acceptance time.  Consultants shall not contact any other Authority staff or other Consultants for 

clarification of Contract provisions, and the Authority will not be responsible for any interpretations 

so obtained.  

 

I. GENERAL INFORMATION  
 
The Authority has solicited 17 Consultants that the Authority has determined are the most likely to 

be qualified and capable to perform the work. In making the determination, the Authority used the 

following criteria to develop a pool of potential candidates: 

a. Consultants who currently have contracts with the Authority and are prequalified by 

Maine Department of Transportation (MaineDOT) in either Service Number 602.10 – 

Bridge Construction Inspection or Service Number 608.00 – Materials 

Testing/Inspection, and 

b. Consultants who currently have contracts with MaineDOT in either Service Number 

602.10 – Bridge Construction Inspection or Service Number 608.00 – Materials 

Testing/Inspection 

Interested firms should respond to this request by submitting a proposal on or before the time due for 

submission.  Following the receipt of the proposals, a review committee shall evaluate the proposals 

and select firms to interview. In selecting Consulting firms, emphasis shall be placed on the firm’s 

qualifications and experience with projects similar to those which the Authority anticipates 

undertaking.  In particular, the Authority will consider the following factors during the evaluation of 

the firms submitting Proposals for this project: 

a. Specialized experience and technical competence of the firm. 

b. Past record of performance with respect to cost control, work quality, ability to meet 

schedules and previous experience on similar projects. 

c. The specific experience of the individuals who constitute the firm. 

d. Location of the local or regional office. 

e. Other factors, if any, specific to the needs of a particular project. 

The Authority will select the best Consultants for the projects and send a contract agreement to those 

Consultants for approval. During the evaluation of the proposals, if necessary, the Authority may 

wish to request supplemental information from some or all of the Consultants.  Once a pre-execution 

review has been conducted and all is in order, and a contract is signed, the Authority will forward a 

Task/Project Order authorizing work to proceed for that project.  The pre-execution review may 

include review of insurance certificate and verification of overhead rates.  The Authority will 

negotiate with another firm if an agreement cannot be reached. 

 

The Contract will include the Scope of Work and the Maine Turnpike Authority’s Engineering 

Consultant General Conditions.  Both of which are attached for reference.  
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II. GUIDELINES FOR PROSPECTIVE CONSULTANTS  
 

Prospective consultants must meet the following standards as they relate to this request:  

a. Have the necessary experience, organization, technical and professional qualification, 

skills and facilities;  

b. Be able to comply with the proposed or required time of completion or performance 

schedule;  

c. Have a demonstrated satisfactory record of performance.  

d. All Proposals shall be in accordance to the Authority’s most recent version of the 

Engineering Consultant General Conditions, which is attached as a reference. 

 

III. PROPOSAL PREPARATION  

The proposal shall be typewritten, with pages numbered and shall include sufficient documentation 

to allow a total and accurate evaluation of the Consultant and the work to be performed. To facilitate 

the evaluation, the Consultant is requested to organize its Statement of Qualification to coincide with 

the sequence of Items 1 through 6 below.  Those statements that do not follow the outline, or do not 

contain the required information may be considered unresponsive. 

If the Consultant proposes to subcontract a portion of the proposed work, the proposal shall identify 

the name of the Subconsultant(s) and the services that are to be provided by the Subconsultant(s). 

 

1. Statement of Interest 

 

2. Company Qualifications and Experience 

The Consultant shall describe its range and depth of experience relevant to this 

solicitation and the extent to which such services are one of the Consultant’s principal 

areas of activity.  This section shall also discuss the Consultant’s available resources for 

carrying out the work including labor, equipment, facilities, and so forth.  

 

3. Project Management 

The Consultant shall identify the key staff that will comprise the project team and the 

Consultant Project Manager who will be assigned to administer the contract with the 

Authority. The specific function and responsibilities of proposed Subconsultants, if 

introduced, shall be shown.  Organization charts shall be provided showing the corporate 

structure and the project team and shall show the overall structure of the Consultant’s 

organization (including office location team members are assigned to). The Consultant 

shall include resumes for each employee that is proposed to be utilized in the appendix.  

Any deviation from Subconsultants listed in the Statement of Qualifications will require 

written approval from the Authority.   

4. Cost 

  The proposal shall include a table showing the proposed employees of the project team, 

and their respective position and direct, unburdened hourly rates.  This information will 

be used to confirm the employee’s salary fits the proposed position level. Salary rates 

must commensurate with qualifications and experience of employee. For Materials 

Testing, this section shall also include a table of laboratory tests, services and equipment 
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and their respective rates. All of this cost information will be used to determine if the 

proposed Consultant’s total cost will be within the Authority’s acceptable budget for this 

Scope of Work.   

 

  The Consultant shall indicate their firm’s policy on overtime and indicate which, if any, 

of the key staff that are proposed to be used are eligible for overtime.   

 

5. Misconduct  

 

During the period of the last five years, list all citations or notices of violation issued to 

your organization’s local office and employees being proposed; labor law violation, 

environmental law or regulation violations, or citations issued for safety law violations or 

results of adjuratory procedures/hearings against licensed individuals being proposed.  

Indicate any proposed or pending litigations or unresolved claims, including State 

Licensure Board, or other formal claim using arbitration/mediation regarding employee’s 

performance. 

 

6. Appendices 

Appendices shall be used to compile resumes and shall be limited to no more than ten 

pages.  One sheet of paper consists of one page single-sided or two pages double-sided.  

Consultants who wish to be considered for both Construction Inspection and Materials 

Testing shall have separate appendices for each service area.  

 

IV. CONTRACT AWARD  
 

Any contract entered into by the AUTHORITY shall be in response to the proposal and subsequent 

discussions. The contract award shall be based on the criteria described herein. The Contract form is 

attached to this Request for Proposals as a reference.  Once contract has been agreed to and executed, 

the Authority will provide a notice to the Consultant with a Task/Project Order that will authorize 

work to proceed. The Authority may request proposals from one or more Consultants with whom the 

Authority has contracts with for these services prior to issuing a Task/Project Order. 

 

AUTHORITY reserves the unqualified right to reject any or all proposals and to accept the 

Statements of Qualifications which in its sole judgment will under all circumstances serves its best 

interest.  The Maine Turnpike Authority reserves the right to negotiate the final product and cost with 

the selected Consultant.  If the Authority is unable to enter into an agreement with the selected 

Consultant, the Authority reserves the right to terminate the negotiations and initiate negotiations 

with another Consultant.  No compensation will be paid for the failed negotiations.  
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Maine Turnpike Authority 

Construction Resident Engineer/Inspector 

SCOPE OF WORK 

July 14, 2014  
 

 

A. GENERAL DESCRIPTION 
 

The Consultant, acting as an independent contractor will serve to supplement the Authority’s staff for 

construction inspection and/or Resident Engineering services, on projects. The consultant inspectors and 

resident engineer selected under this Scope of Work will work with other Inspectors and Resident 

Engineers on the Authority’s staff (both employees and other consultants).  

 

The Consultant will perform these services on projects as administered by the Authority’s Construction 

Program Manager. Construction Inspectors may be assigned to projects with other consultants acting as 

Resident Engineers or to projects where the Authority has an employee serving as Resident Engineer. 

 

 

B. SCOPE OF WORK 

 

1. SCOPE 

Consultants will provide qualified Inspectors and qualified Resident Engineer(s) to perform 

construction inspection of Authority projects assigned under this Task/Project Order.   

 

Duties Include: 

a. Monitoring and verifying that the Construction Contractor meets the contract requirements 

through:   

i. Direct inspections; and  

ii. Performing acceptance tests; and verifying that all acceptances testing assigned to be 

performed by inspectors or Resident Engineers is in accordance with the Estimated 

Minimum Testing Requirements for the Project and all tests to be completed in 

accordance with the latest applicable AASHTO/NETTCP/MaineDOT/MTA procedures; 

and  

iii. Project acceptance sampling as required or necessary; and 

iv. Generating written documentation of the Contractor’s daily activities; and 

v. Documenting Acceptance Test results, as required by the Authority’s Representative.  

  

b. Project Development Design review through:   

i. Reviewing prepared plans and specifications for constructability issues; 

ii. Providing comments and evaluations on plans and specifications following project 

completion or as part of the Authority’s annual evaluation of plans and specifications; 

iii. Estimating quantities; and  

iv. Other duties as assigned by the Authority’s Representative.  

 

c. Managing or coordinating sub-consultants and/or third-party consultants hired by the 

Authority (as defined in Task/Project Order) by: 

i. Scheduling other consultant Quality Assurance Inspectors who will perform field testing 

of soils and aggregate materials, product testing of hot mix asphalt and Portland cement 

concrete, steel fabrication and specialized painting inspection and other acceptance, 

verification and independent assurance testing; and 
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ii. Verifying that all acceptances testing assigned to be performed by sub-consultants or 

third party consultants is in accordance with the Estimated Minimum Testing 

Requirements for the Project and all tests to be completed in accordance with the latest 

applicable AASHTO/NETTCP/MaineDOT/MTA procedures; and 

iii. Scheduling other sub-consultants or third party consultants to perform work necessary for 

the project such as surveying for construction layout; and 

iv. Documenting sub-consultant or third party consultant activities, as designated by the 

Authority representative or Project Resident Engineer.  

 

The work will consist of specific inspection assignments or on multiple projects on the Turnpike from 

Kittery to Augusta. 

 

The Authority may require the Consultant to provide Materials Testing Sub-Consultant Services as part of 

the Consultant contract. 

 

C. STAFFING 

 

The Consultant’s Inspector I, Inspector II, Senior Resident Inspector III, and Resident Engineer (as 

defined herein) must have prior experience in the areas of work which they are to perform, for example, if 

assigned to a bridge, the Inspector must demonstrate bridge experience.  Inspectors assigned to a project 

will be subject to review and approval by the Authority.  Inspectors shall not be replaced on the Project 

without Authority approval.  Any Inspector employed by the Consultant who, in the opinion of the 

Authority, does not perform his/her work in a proper and skillful manner, is intemperate or disorderly, or 

is unacceptable for any reason shall, at the request of the Authority, be removed from the project 

immediately. 

 

The Consultant will provide Inspectors who are available to work whatever schedule is directed by the 

Authority.  Night, weekend and holiday work may be required.  Work beyond eight hours per day and 

beyond 40 hours per week is typically required. 

 

The Consultant may provide trained/qualified Inspectors and Resident Engineer who can adequately and 

completely perform the requirements of the following positions. The actual number and type of inspectors 

the Authority will require will be determined by the Authority. Prefer all have some bridge inspection 

experience, though exceptions may be made. 

 

Positions Levels: 

 

1. Inspector I- assigned as an inspector on a single operation on an MTA project.  Duties include 

basic construction inspection, measurement and documentation of construction activities and 

computation of quantities and test values to insure compliance with specifications.  Performs 

basic field testing and communicates test results to internal and external customers.  Specific 

duties may include but are not limited to being a Hot Mix Asphalt paving ticket taker or 

performing basic inspection of construction activities. 

 

2. Inspector II- assigned as an inspector on single or multiple construction operations on Authority 

project(s). Duties include inspection, measurement and documentation of work done by the 

Contractor to insure compliance with specifications.  

i. Certification requirements include: 

 MCTCB/ACI/NETTCP concrete certification is required for some projects. 

NETTCP Hot Mix Asphalt Paving Inspector certification is required for 

paving project. 
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 Stormwater/Erosion Control Certifications or ability to get within a 

reasonable timeframe. 

 

3.   Senior Resident Inspector III- assigned as the primary inspector on a single or multiple 

construction projects or as a lead inspector on large Authority projects. Duties include inspection, 

measurement and documentation of work performed by the Contractor to insure compliance with 

specifications. Inspectors in this class may supervise other inspectors;  

i. This position may produce monthly pay requisitions, run project meetings, verify 

grades and alignment of construction points, and provide weekly reports on status 

of project to the Authority Representative. 

ii. This position will work closely with the consultant Project Design Engineer to 

fulfill the needs of the project and in some cases forgo the need for a Resident 

Engineer on the Project.   

iii. Represents Authority with State, local, other government officials, and with 

public.  

iv. Certification requirements include: 

 ACI/NETTCP Hot Mix Asphalt Paving Inspector certification is required for 

any inspector on single or multiple hot mix paving projects. 

 ACI/NETTCP field testing concrete certification is required for Bridge 

projects, and may be required for some building projects. 

 Stormwater/Erosion Control Certifications or ability to get within a 

reasonable timeframe. 

 

4. Resident Engineer- assigned as the on-site administrator of a single or multiple construction 

project(s). This position is responsible for the inspection, testing, measurements and 

documentation of quantities for the project. This position will coordinate and schedule inspectors 

furnished by the Authority or the Consultant.  Certifications may be required on some projects. 

This position must be a Maine licensed Professional Engineer. This position will review and 

approve submittals, provide analysis for engineering issues and be required to perform all work 

listed under Senior Resident Inspector III.  

 

D. TRAINING 

 

The Authority reserves the right to direct that Inspectors & Resident Engineers attend training, seminars 

or other meetings conducted by the Authority or other agencies in conjunction with the Authority at the 

Authority’s expense.   

 

All Consultant Inspector/Resident Engineers must have a minimum of 10 hours of Construction Safety 

Training (OSHA 10) and any other safety or regulatory training in order to perform the job; these costs 

are borne by the consultant. 

 

E. QUALIFICATIONS 

 

Consultant personnel shall be selected for Inspector I, II, III and Resident Engineer contracts based upon 

the individual’s qualifications and the needs of the Authority. 
 

F. TERM 

 

The initial contract term will be for five years though employment of Inspectors and Resident Engineers 

may be terminated any time their services are no longer required.  The Authority reserves the right to 

reassign these individuals to various projects as the need for staffing occurs and there will be intermittent 

times when consultant employees will not be needed.  
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G. TASK/PROJECT ORDER PROCESS 

 

The Task/Project Order will be the Consultant’s formal notice to proceed - the letter will include the 

following information: 

 
 Contract Number 
 Project Name and Location  
 Work Ordered  
 Anticipated duties 
 Start date 
 Estimated duration 
 The name of the Consultant’s employee(s). 
 The name of the individual to whom this position will report. 
 Not to Exceed value of the Assignment 
 Method of Compensation 
 Any other requirements 

 
Inspectors and Resident Engineers assigned to a particular project shall perform all work to the 

satisfaction of the Authority.  

 

H. COMPENSATION 

 

Compensation for time worked, shall begin and end at the project location specified in the Task/Project 

Order. Travel may be required.  Inspectors and Resident Engineers will only be compensated for the 

actual time worked, unless otherwise negotiated.  

 

I. REIMBURSEMENT 
 

Consultant reimbursement, including direct expenses, overtime and overhead and profit rates will be in 

accordance with the Engineering Consultant General Conditions.  The Consultant’s Field Office 

Overhead Rate shall apply for all Position Levels. 

 

J. TOLLS 

 

Non-revenue passes will be provided to Resident Engineers and Inspectors working in the field and 

selected for a contract, which need to be presented to a toll attendant at the time of travel. 

 

K. NOTIFICATION REQUIREMENTS 
 

The Consultant shall notify the Authority, in writing, regarding projects where they may be working for 

other third-party clients. 

 

L. FIELD OFFICES 

 

When Inspectors and Resident Engineers are assigned to a Project or Projects, field offices may be 

provided by the Authority’s Construction Contractor or the Authority for the use of the Inspectors and 

Resident Engineers as described in Section 639 of the Authority’s Standard Specifications.  The cost of 

these field offices will be borne by the Authority. For projects where field offices are not available, other 

MTA accommodations may be made, if needed.  
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M. DOCUMENTATION 

 

The Inspectors and Resident Engineers shall be experienced in the documentation requirements related to 

construction inspection, design, and materials inspection and testing. The Authority requires the use of 

Appia software for project documentation. 

 

The Inspectors and Resident Engineers shall maintain separate and distinct records and files for each 

Project as directed by the Authority’s Representative.   

 

The Consultant agrees to cooperate fully with the Authority and to maintain and protect complete records 

at the assigned office for review, use and approval at all times.  These records shall be transferred to the 

custody of the Authority when the Inspector or Resident Engineer has completed the assignment and final 

payment to the Consultant shall be withheld until such transfer has been completed.  Electronic records 

shall be maintained and delivered in accordance with the Authority’s Electronic Exchange of Data 

Standard. 

 

N. CLAIMS ASSISTANCE 
 

The Inspectors and Resident Engineer shall be available to assist the Authority in the processing of any 

project claims or lawsuits, provided that the Inspector and Resident Engineer is still in the employment of 

the Consultant.  A Contract and Task/Project Order would needed to be executed if the consultant is no 

longer under contract to the Authority in order to reimburse any costs of the assistance required. The 

Authority would utilize any legal options afforded to them in any claims or lawsuits in the event that the 

Inspector or Resident Engineer is no longer employed by the Consultant, i.e. subpoena, etc.   

 

O. DISPUTE RESOLUTION 

 

All Inspectors report to the Resident Engineer assigned to that project. All Resident Engineers report to 

the Authority’s Construction Program Manager.  

 

Every project also has a consultant Project Design Engineer assigned to manage and review any 

engineering related issue.  

 

If the Inspector has any issues with the Resident Engineer or with the Project Design Engineer they should 

contact the Authority’s Construction Program Manager.  

 

If the Resident Engineer has any issues with the Authority’s Construction Program Manager or with the 

project’s Design Engineer they should contact the Authority’s Director of Engineering & Building 

Maintenance.  

 

If problems persist or are not resolved, the Consultant Manager/Principal shall, in turn, follow the Claims 

and Disputes Process outlined in the most recent version of the Authority’s Engineering Consultant 

General Conditions.  
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P. EQUIPMENT REQUIREMENTS 
 

The Consultant shall provide all Inspectors and Resident Engineers with cell phones and safety equipment 

and access to a computer
1
 and printer.  The Authority does not consider this equipment a direct expense, 

but rather a cost associated with the Consultant’s overhead costs. 

 

In addition to the electronic equipment above the Consultant shall furnish their employees with all 

necessary personal engineering supplies and equipment required to perform their jobs. This may include, 

but not be limited to:   

a. OSHA required personal safety equipment including, but not limited to:  hard hats, safety vests, 

and clothing (including Class III attire), proper footwear, ear protection, eye protection, safety 

harnesses and lanyards, respirators when required and disposable clothing, etc. 

b. Hand levels. 

c. Plumb bobs. 

d. Rain gear. 

e. Scientific calculator. 

f. Drafting tools. 

g. Smart Level. 

h. English folding rule. 

i. English tape measure and/or measuring wheel. 

j. Amber strobe or LED flashing lights for personal vehicles. All vehicles to be used on the 

Turnpike must be equipped with one or more amber (LED or strobe) flashing light(s) mounted so 

visible from 360 degrees and must be able to be seen from 500 feet in normal daylight conditions 

and must distinguish the vehicle as an authorized construction related vehicle. 

k. Disposable equipment. 
l. Survey Equipment (automatic level, rod, etc.) 
m. Digital Camera 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

  

                                                 
1
 Computer requirements: Lap tops are required when no office trailer is available. All computers require 

E-mail service, compatibility with Authority’s office suite systems (Microsoft Office); and capable of 

efficiently running electronic documentation software either provided by the consultant and approved for 

use by the Authority or provided by the Authority.  
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Q. DEFINITIONS 

 

Definitions can be found in the Engineering Consultant General Conditions. These definitions are 

considered supplementary to this scope of work. 

 

Consultant Resident Engineer: A Professional Engineer hired by a Consultant Engineering firm and 

assigned to an MTA Construction project to perform services as outlined in this scope or work (D. 4 on 

page 4) under this contract and as further defined in a subsequent task/project order. 

 

Inspectors: The Consultant’s employee assigned to perform inspection services on a project(s) as 

authorized in a related Task/Project Order. 

 

Project Design Engineer: Every construction project will be assigned a consultant design engineer, not 

subject to this scope of work and selected and assigned in a separate RFP, to review engineering issues 

that arise or provide advice or consultation on project as needed. 

 

Project Resident Engineer:  The Authority’s Representative responsible for on-site project oversight; 

assigned to a single or multiple projects. This may be a Consultant or an Authority employee. 
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Maine Turnpike Authority 

Material Testing Services 

SCOPE OF WORK 
July 14, 2014 

 

 

A. GENERAL DESCRIPTION 
 

The Consultant, acting as an independent contractor will provide Material Testing services on 

construction projects for the Maine Turnpike Authority (Authority), in accordance with the latest version 

of the Authority’s Engineering Consultant General Conditions.  

 

The Consultant will perform these services on projects as directed by the Authority. Material Testing 

Technicians (Technicians) will be assigned to projects with other Consultants serving as Resident 

Engineers or to projects where the Authority has an employee serving as Resident Engineer. 

 

B. SCOPE OF WORK 

 

The Consultant will provide Material Testing Technicians (Technicians) as needed to perform 

construction material testing of Authority projects.  Material testing may include: 

 

a. Field and lab testing of soils-aggregate materials. 

b. Plant production inspection and product testing of hot mix asphalt. 

c. Product testing of Portland cement concrete. 

d. Steel fabrication inspection 

e. Precast concrete fabrication inspection 

f. Paint systems inspection 

g. Project acceptance sampling. 

h. Documenting and reporting test results. 

   

All tests are to be performed in accordance with the latest applicable AASHTO/NETTCP/MaineDOT or 

other specified procedures.  There may be other acceptance, verification and independent assurance 

testing performed by the Authority or MaineDOT; however the Consultant is responsible to verify that all 

acceptance testing assigned to and performed by the Technician is in accordance with the Estimated 

Minimum Testing Requirements for the Project. 

  

Technicians may also be needed to perform construction inspection by verifying that the Contractor meets 

the contract requirements through direct inspections and generating written documentation of the 

Contractor’s daily activities.  

 

The work will consist of specific assignments or on multiple projects on the Turnpike from Kittery to 

Augusta.  Inspection of fabrication of structural units and paint systems may require work in facilities 

outside of Maine. 

 

C. STAFFING 

 

The Consultant’s Technician(s) must have prior experience and the required certifications in the areas of 

work which they are to perform.  Technicians assigned to a project will be subject to review and approval 

by the Authority and shall not be replaced on the Project without Authority approval.  Any Technician 

employed by the Consultant who, in the opinion of the Authority, does not perform his/her work in a 

proper and skillful manner, is intemperate or disorderly, or is unacceptable for any reason shall, at the 

request of the Authority, be removed from the project immediately. 
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The Consultant will provide Technicians who are available to work whatever schedule is directed by the 

Authority.  Night, weekend and holiday work may be required.  Work beyond eight hours per day and 

beyond 40 hours per week may be required. 

 

Positions Levels: 

 

1. Testing Technician I - assigned as a Technician on single or multiple construction operations on 

Authority project(s). Performs basic field testing and communicates test results to internal and 

external customers. 

 

The following certifications are required in the area of work which the 

Technician will perform:  

 NETTCP Soils and Aggregate Inspector; or 

 ACI Level I or NETTCP Concrete Inspector; or  

 NETTCP Hot Mix Asphalt Paving Inspector. 

 

2.   Testing Technician II - assigned as the primary Technician on a single or multiple construction 

projects or as a lead technician on large Authority projects, supervising other Technicians.  

Performs inspection and field and/or lab testing and communicates test results to internal and 

external customers. 

 

a. Senior Testing Technician – assigned as a Technician on multiple projects and/or 

multiple HMA/PCC plants.  The following combinations of certifications are required in 

the area of work which the Technician will perform: 

i. NETTCP Hot Mix Asphalt Paving Inspector and Plant Technician; or 

ii. NETTCP Soil and Aggregate Inspector and Soil and Aggregate Laboratory 

Technician; or  

iii. MCTCB Concrete Plant Technician or NETTCP Concrete Inspector and 

Concrete Technician. 

 

b.  Paint Inspector – assigned to painting of sophisticated paint systems where NACE 

Intermediate training (Level 2 or 3) or equivalent training is required. 

 

3. Testing Technician III – assigned as the primary Technician on a single or multiple construction 

projects.  Performs inspection on paint systems or fabrication of structural units. 

 

a. Chief Paint Inspector – assigned to painting of sophisticated paint systems where 

NACE Certified or equivalent certification is required. 

 

b. Fabrication Inspector – assigned to steel fabrication or precast concrete facilities to 

verify conformance with requirements where certifications in AWS, NACE, SSPC, ACI 

and/or PCI is required. 

 

D. QUALIFICATIONS 

 

Consultant personnel shall be selected for Testing Technician I, II or III Task/Project Orders based upon 

the individual’s qualifications and the needs of the Authority. 
 

E. TERM 

 

The contract term shall be a maximum of five (5) years though employment of Technicians may be 

terminated any time their services are no longer required.  Multiple contracts will be awarded and may 

consist of a single project of a short duration or multiple projects for a five (5) year term.  The Authority 

reserves the right to reassign Technicians to various projects as the need for staffing occurs.   
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F. TASK/PROJECT ORDER PROCESS 

 

The Task/Project Order will be the consultant’s formal notice to proceed - the letter will include the 

following information: 

 
 Contract Number 
 Project Name  and Location 
 Work Ordered 
 Anticipated duties 
 Start date 
 Estimated duration 
 The name of the Consultant’s employee(s). 
 The Not to Exceed value of the Assignment 
 Method of Compensation 
 The name of the individual to whom this position will report. 
 Any other requirements 

 
Technicians assigned to a particular project shall perform all work to the satisfaction of the Authority.  

 

G. COMPENSATION 

 

Compensation for time worked, shall begin and end at the project location specified in the Task/Project 

Order. Travel may be required.  Technicians will only be compensated for the actual time worked, unless 

otherwise negotiated.  

 

H. REIMBURSEMENT 
 

Consultant reimbursement, including direct expenses, overtime and overhead and profit rates will be in 

accordance with the Engineering Consultant General Conditions. The Consultant’s Field Office Overhead 

Rate shall apply for all Technicians. 

 

I. TRAINING 

 

The Authority reserves the right to direct that Inspectors & Resident Engineers attend training, seminars 

or other meetings conducted by the Authority or other agencies in conjunction with the Authority at the 

Authority’s expense.   

 

All Consultant Inspector/Resident Engineers must have a minimum of 10 hours of Construction Safety 

Training (OSHA 10) and any other safety or regulatory training in order to perform the job; these costs 

are borne by the consultant. 

 

J. NOTIFICATION REQUIREMENTS 
 

The Consultant shall notify the Authority, in writing, regarding projects where they may be working for 

other third-party clients.  

 

K. DOCUMENTATION 

 

The Technicians shall be experienced in the documentation requirements related to construction 

inspection, design, and materials inspection and testing.   

 

The Technicians shall maintain separate and distinct records and files for each Project as directed by the 

Authority’s Representative. 
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The Consultant agrees to cooperate fully with the Authority and to maintain and protect complete records 

at the assigned office for review, use and approval at all times.  These records shall be transferred to the 

custody of the Authority when the Technician has completed the assignment and final payment to the 

Consultant shall be withheld until such transfer has been completed.  Electronic records shall be 

maintained and delivered in accordance with the Authority’s Electronic Exchange of Data Standard. 

 

L. CLAIMS ASSISTANCE 
 

The Technicians shall be available to assist the Authority in the processing of any project claims or 

lawsuits, provided that the Technician is still in the employment of the Consultant.  A Contract and 

Task/Project Order will be executed if the Consultant is no longer under contract to the Authority in order 

to reimburse any costs of the assistance required.  The Authority will utilize any legal options afforded to 

them in any claims or lawsuits in the event that the Technician is no longer employed by the Consultant, 

i.e. subpoena, etc.   

 

M. DISPUTE RESOLUTION 

 

The Technician’s direct supervisor is the Resident Engineer assigned to that project.  

 

If the Technician has any issues with the Authority’s Resident Engineer acting as their direct supervisor 

the Technician should contact the Authority’s Construction Program Manager.  

 

If the Technician has any issues with the Authority’s Construction Program Manager, the Consultant 

should contact the Authority’s Director of Engineering & Building Maintenance.  

 

If problems persist or are not resolved, the Consultant Manager/Principal shall, in turn, follow the Claims 

and Disputes Process outlined in the most recent version of the Authority’s General Conditions. 
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N. EQUIPMENT REQUIREMENTS 
 

The Consultant shall provide all Technicians with cell phones and safety equipment and access to a 

computer
1
 and printer.  The Authority does not consider this equipment a direct expense, but rather a cost 

associated with the Consultant’s overhead costs. 

 

In addition to the electronic equipment above the Consultant shall furnish their employees with all 

necessary personal engineering supplies and equipment required to perform their jobs. This may include, 

but not be limited to:   

a. OSHA required personal safety equipment including, but not limited to:  hard hats, safety vests, 

and clothing (including Class III attire), proper footwear, ear protection, eye protection, safety 

harnesses and lanyards, respirators when required and disposable clothing, etc. 

b. Hand levels. 

c. Plumb bobs. 

d. Rain gear. 

e. Scientific calculator. 

f. Drafting tools. 

g. Smart Level. 

h. English folding rule. 

i. English tape measure and/or measuring wheel. 

j. Amber strobe or LED flashing lights for personal vehicles. All vehicles to be used on the 

Turnpike must be equipped with one or more amber (LED or strobe) flashing light(s) mounted so 

visible from 360 degrees and must be able to be seen from 500 feet in normal daylight conditions 

and must distinguish the vehicle as an authorized construction related vehicle. 

k. Disposable equipment. 
l. Survey Equipment (automatic level, rod, etc.) 
m. Digital Camera 

 

 

 

 

                                                 
1
 Computer requirements: All computers require E-mail service, compatibility with Authority’s office 

suite systems (Microsoft Office); and capability to efficiently run electronic documentation software 

either provided by the Consultant and approved for use by the Authority, or provided by the Authority.  
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Agreement/Contract Documents    

The Agreement between the Consultant and the Authority consists of these General Provisions, the 

executed Contract Form between the parties, any Task/Project Orders issued by the Authority to the 

Consultant under that Contract Form, and any other requirements or documents specifically incorporated 

by a Contract Document.  Collectively these documents shall be referred to herein as “the Contract” or 

“the Contract Documents.”  References to “the Contract” or “the Contract Documents” herein shall refer 

to the Contract Documents taken as a collective whole unless otherwise specified or another 

interpretation is compelled by the context. 

Consultant shall furnish or provide the services assigned to it under Task/Project Orders and in each 

respective Final Scope of Work thereto for the applicable Project or Program in accordance with these 

Contract Documents. 

Priority of Conflicting Contract Documents 

The Parties agree that the following components of the Contract Documents shall control in the following 

descending order of priority:    

Task/Project Order Amendments (including the Final Scope of Work applicable thereto) 

Task/Project Order (including the Final Scope of Work applicable thereto) 

Contract Modifications 

Contract Form 

Engineering Consultant General Conditions     

Nothing in the Consultant’s proposal can supersede the Engineering Consultant General Conditions, if 

they conflict, except for specific changes agreed to in the body of the Task/Project Order form.  It is the 

Consultant’s responsibility to ensure that any provisions that are in conflict with the Engineering 

Consultant General Conditions are agreed to and documented in the body of the Task/Project Order form. 

If the Consultant discovers any error, omissions, conflict, or discrepancy related to the Consultant 

Contract Documents applicable to a specific Task/Project Order thereunder that may significantly affect 

the cost, quality, conformity, or timeliness of Consultant’s services, the Consultant must notify the 

Authority upon discovery or becoming aware thereof. 

General Provisions 

Representation by Authority 

By executing a Contract with a Consultant, the Authority’s signatory represents that, to the best of their 

knowledge, the Consultant (or any of its representatives) has not been required, as a condition of 

obtaining or carrying out such Contract(s) to:   

a.  employ or retain any firm or person, or  

b.  pay or agree to pay any firm, person or organization any fee, contribution, donation, or 

consideration of any kind.    

Representations by Consultant    

By signing a Contract with the Authority, the signatory represents that they are a duly authorized 

representative of the Consultant firm and represents that neither he/she nor the Consultant firm has (a) 

employed or retained for a commission, percentage, brokerage, contingent fee, or other consideration, any 

firm or person (other than a bona fide employee working solely for the Consultant) to solicit or secure the 

Contract and related contracts; (b) agreed, as an expressed or implied condition for obtaining such 

Contract, to employ or retain the services of any firm or person in connection with carrying out the 
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Contract, or; (c) paid, or agreed to pay, to any firm, organization, or person (other than a bona fide 

employee working solely for the Consultant) any fee, contribution, donation, or consideration of any kind 

for, or in connection with, procuring or carrying out the Contract and any related contracts thereto.    

By signing a Contract, the Consultant certifies to the best of its knowledge and belief, that it and its 

principals:    

a.  Are not presently debarred, suspended, proposed for debarment, and declared ineligible or 

voluntarily excluded from bidding or working on contracts issued by any governmental entity.   

b.  Have not within three years of submitting the proposal for such Contract(s) been convicted of or 

had a civil judgment rendered against them for:  

i.  fraud or a criminal offense in connection with obtaining, attempting to obtain, or performing 

a federal, state or local government transaction or contract,   

ii. violating Federal or State antitrust statutes or committing embezzlement, theft, forgery, 

bribery, falsification or destruction of records, making false statements, or receiving stolen 

property;   

iii. are not presently indicted for or otherwise criminally or civilly charged by a governmental 

entity (Federal, State or local) with commission of any of the offenses enumerated in 

subsections i. and ii. of this subparagraph b of this certification; and   

iv. have not within a 3-year period preceding this application or proposal had one or more 

federal, state or local government contracts or transactions terminated for cause or default.    

Funding Sources 

The Contract is funded by toll or bond revenues, and not by any state or federal moneys, unless expressly 

stated otherwise.     

Standards  

All work, to the extent applicable, shall conform to the appropriate, related, current editions of the 

following publications. Deviations from any referenced design standards must be documented by the 

Consultant and authorized by the Authority. 

Maine Department of Transportation (as modified by the Maine Turnpike Authority where applicable)  

a.  MaineDOT Standard Details and Supplemental Standard Details (MTA has additional Standard 

Details that will be incorporated/provided when applicable)   

b. MaineDOT Standard Specifications with Interim Specifications amended by MTA General 

provisions and supplemented by a library of special provisions.   

c. MTA Project Development Process  

d. MaineDOT CADD Standards with MTA Border Sheets or Auto CADD equivalent. Consultant to 

provide with MTA approval.    

e. MaineDOT Bridge Design Manual    

f. MaineDOT Highway Design Guide  

g. MTA Survey Manual or Consultant to provide their own manual for review.  

h. MTA Right-of-way Policies and Procedures  

i. MaineDOT Utilities Policies and Procedures (where applicable)  

j. MaineDOT Construction Manual – (where applicable)   

k. MTA uses English System of Measurement   

l. MaineDOT Best Management Practices for Erosion and Sediment Control - Changes noted in 

General Provisions, special provisions, and MTA standard details  

m. MaineDOT Format for Bridge Soils Reports   

n. MaineDOT Format for Highway Soils Reports    

o. MTA Electronic Exchange of Data Standard 
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AASHTO   

a. A Policy on Geometric Design of Highways and Streets   

b. LRFD Bridge Design Standards with Interim Specifications   

c. Standard Specifications for Highway Bridges with Interim Specifications   

d. Other Applicable AASHTO Standards and Guide Specifications    

Highway Research Board   

a. Highway Capacity Manual, SR 209    

U.S. Department of Transportation   

a. Manual on Uniform Traffic Control Devices for Streets and Highways   

b. Roadside Design Guide    

 

Owner Responsibilities 

No Personal Liability    

The Authority's employees and other representatives act solely as representatives of the Authority when 

conducting and exercising authority granted to them under a Contract. Such persons have no liability 

either personally or as Authority employees to Consultant for the implementation of the Contract.    

Notice to Proceed    

Following the execution of a Contract, the Consultant will be given a Notice to Proceed via a 

Task/Project Order (see Appendix A). The Task/Project Order shall contain the applicable Final Scope of 

Work mutually agreed upon between the parties and applicable thereto and will be sent to the Consultant 

who may then commence the services represented thereby.  In the case of a Task/Project Order for “on-

call” services where the Consultant has a generic scope of work and the amount of effort required and 

specific tasks required are not defined in the task/project order, written authorization to proceed from the 

Authority representative for that discipline must be received before work can commence.  

The Consultant will not be compensated for any services performed before the fully-executed 

Task/Project Order is returned to the Authority.   

Advise Consultant of Services of Other Consultants    

The Authority shall advise the Consultant of the identity and scope of services of any independent third-

party consultants employed by the Authority providing services on the Project. The Authority 

Engineering Program Manager or designee will be responsible for coordinating the efforts of Engineering 

Consultants under contract with the Authority.   
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Consultant Responsibilities  

Project Coordination and Management    

The Consultant will coordinate its activities with assigned Authority personnel throughout the course of a 

Contract.  Early on, the Consultant will establish a means of coordinating and reporting its activities with 

the designated project liaison to ensure an expeditious exchange of information. The Consultant shall be 

responsible for providing an action plan to remedy and address any non-conforming or unacceptable 

services submitted to the Authority. 

The Consultant’s Managing Principal and Project Manager of any Task/Project Order shall not be 

removed from the project without prior written approval from the Authority’s Chief Operations Officer or 

his representative.  The Consultant shall also present for Authority approval the appropriate person to be 

assigned for the position vacated. 

The Authority requests the Consultant to utilize recycled paper and print on both sides whenever feasible 

and appropriate with submission of progress prints, draft reports and documents, and for all 

correspondence related to the Consultant Contract or task/project order. 

Requirements for Registration of Designers    

All plans, specifications, estimates, and data prepared by the Consultant shall be signed and sealed with a 

State of Maine seal by the Consultant’s Licensed Professional Engineer, Landscape Architect, Geologist, 

Site Evaluator, Surveyor, Soil Scientist, Master Plumber or other professional, as applicable under Maine 

State Law and as interpreted by the Authority.    

Project Records    

The Consultant shall keep full, true and accurate records conforming to generally accepted accounting 

principles, of all cost incurred, time and expenses billed and compensation received under this Contract.   

The Consultant shall make all such materials available at all reasonable times and shall furnish copies 

thereof, if requested, at reasonable cost to the Authority, during the Contract period and for three years 

from the date of final payment under the Contract.   The Authority shall have the right on an annual basis 

through its accountants or representatives to examine and audit all such records, including but not limited 

to internal consultant time sheets and expense statements, and all other documents that may be reasonably 

necessary from an auditors perspective to provide supporting data for such records, and the Consultant 

shall make all such records readily available for such annual examination without charge to the Authority. 

The Consultant shall maintain a correspondence file which shall contain documentation of project 

progress as well as dates of all meetings, plan submissions, agreements, etc. with agencies or persons 

other than Consultant’s employees.   The Consultant shall keep records in such form as may be easily 

audited and in accordance with the Authority instruction.    

Invoice Documentation 

Records of Consultant's costs pertinent to Consultant's compensation under a Contract shall be 

kept in accordance with generally accepted accounting practices. To the extent necessary to 

verify Consultant's charges or progress of scope, as applicable, and upon Authority’s timely 

written request, copies of such records shall be made available to the Authority at its Portland, 

Maine office.  The employee’s salary record shall show time spent on the services for all 

Contracts, except those entered into under a lump-sum based fee structure. 
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Ownership of Documents (Deliverables/Intellectual Property) 

All project deliverables and work product shall be considered work for hire and the Authority 

shall possess sole ownership rights therein.  Consultant agrees to execute any assignment of 

rights which the Authority may reasonably deem necessary to ensure the transfer of said 

ownership.  Consultant shall retain an irrevocable, perpetual license to use said deliverables and 

work product for its own internal use and for the creation of other work, including work for other 

clients; provided that this material shall be treated as confidential and that no deliverable or work 

product created under this Contract shall be provided or disclosed to any third party without the 

Authority's express written permission, which shall not be unreasonably withheld.  All project 

deliverables and work product, whether printed or electronic, shall, upon completion of the work 

or as requested, be filed with the Authority in a format and media acceptable to the Authority.   

If the Authority alters the Consultant's deliverables or work product or uses such work for 

purposes other than its original intended use, the Consultant shall not be held liable for any claim 

resulting from such use. 

All original data furnished to the Consultant by the Authority shall be returned to the Authority in 

good order. 

Accuracy 

The Consultant is responsible for reviewing all reports, data and information provided by the 

Authority and notifying the Authority of any error, omissions, conflict or discrepancy. 

The Consultant shall be responsible for all services rendered, and shall use reasonable 

professional care to achieve the professional quality, technical accuracy, and the coordination of 

all documents, designs, drawings, specifications, and other services furnished by the Consultant 

and Sub-consultant(s) under a Contract. The Authority shall not be responsible for discovering 

deficiencies in the Deliverables or professional services, but will notify the Consultant if a 

deficiency is discovered.    

Standard of Care   

Consultant represents that it has the requisite skills, expertise and licensing to perform all contract 

work using the accepted standards of care in the Consultant’s profession or occupation.       

Redesign Responsibility for Errors and Omissions   

Upon request, the Consultant agrees to correct any errors or omissions in performance of services 

by the Consultant or one of the Consultant’s Sub-consultant’s without undue delay and without 

cost to the Authority. 

Utility Coordination    

The Consultant shall make every reasonable effort to minimize the impact to existing utilities and also 

minimize lengths of relocated or proposed additional utilities.    
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Sub-consultants and Outside Associates and Consultants    

A Consultant may not enter into a subcontract with a party unless that party is specifically identified in 

the Contract or respective Task/Project Order as a Sub-consultant. The Consultant must first notify the 

Authority’s Engineering Program Manager or designee before retaining any other Sub-consultants. The 

Authority retains the right to reject any Sub-consultant, if the Authority has concerns about the Sub-

consultant’s ability to perform the services described.     

Consultant’s Duties Regarding Sub-consultant(s)   

The Consultant is responsible for:  a. Assuring that its Sub-consultant(s) has the skill and 

experience necessary to perform the work properly, and b. Coordinating and managing its Sub-

consultant(s) to achieve the intent of the Contract.   The Consultant remains fully responsible for 

the quality and conformance to the Contract of its Sub-consultant’s work. 

Claims   

The Consultant agrees not to bring any claims for damages or payments made by its Sub-

consultant(s) against the Authority and hereby indemnifies and holds the Authority harmless 

against any claims arising from its failure to coordinate and manage its Sub-consultants, to pay its 

Sub-consultants on a timely basis and from any and all claims or liabilities arising from services 

performed by its Sub-consultant consistent with the Indemnification provision hereinafter set 

forth in these General Conditions. Subcontracting does not diminish the Consultant’s obligations 

under a Contract.    

Flow Down   

All subcontracts of the Consultant, and all lower tier subcontracts, shall contain or reference all 

applicable provisions of the Contract and these Engineering Consultant General Conditions, 

including but not limited to all safety, wage, prompt payment, labor, environmental, insurance, 

claims & disputes, audit and equal opportunity provisions.    

All Sub-consultant Contracts will specifically reference these General Conditions and require that 

the work be performed in accordance with the General Conditions.  All Sub-consultant contracts 

will state that the Sub-consultant will be held to the same standards of performance as a 

Consultant under these General Conditions.  

Copies of all Sub-consultant contracts and any other documentation required, such as sub-

Consultant insurance certificates, will be provided to the Authority upon request.  The Authority 

shall be entitled, though not required, to review any documents provided.  In no event shall 

Consultant be relieved of any liability for a deficiency in documents related to a Sub-Consultant’s 

contract by virtue of the fact that Consultant has provided these documents to the Authority.    

Electronic Exchange of Data    

The Consultant must follow the most recent version of the Authority’s Electronic Exchange of Data 

Standard, at the time of Contract execution, as it relates to engineering design deliverables in effect. 

Consultants wishing to perform professional engineering services for the Maine Turnpike Authority are 

required to deliver electronic data as specified in said document. The specification also requires 

Consultants to accept and utilize pertinent electronic input data as provided by the Authority. It is the 

responsibility of the Consultant to translate this data into other formats required for use in their design 

software. A copy of this specification may be obtained from the Authority’s Engineering Program 

Manager or his/her designee.    

Reuse of any such deliverables other than for the purpose intended hereunder shall be at the user's sole 

risk and without liability or legal exposure to Consultant.  Consultant shall be responsible for maintaining 



 

Page 9 of 33 

 

copies of any submitted electronic files for 3 years following completion of a construction project. If a 

project is designed, but no construction occurs, the Consultant shall be responsible for maintaining copies 

of any submitted electronic files for 7 years.   Consultant shall be responsible for maintaining copies of 

any electronic reports and studies that are not associated with a construction project for 3 years following 

the submission of the report or study. Consultant shall not be held liable for completeness or accuracy of 

the electronic data stored by the Authority after the acceptance thereof.  If there is a discrepancy between 

the electronic files and the hard copies, the hard copies govern. 

Monthly Status Reports    

Prior to the start of work, the Consultant shall furnish the Authority with a proposed progress schedule in 

a format acceptable to the Authority. The Consultant will outline the various phases of work that will 

need to be completed in order to meet the schedule set forth by the Authority.    

During the course of the project, the Consultant shall submit to the Authority, a Monthly Project Status 

Report of accomplishments from the preceding month. The report shall be used to keep team members 

and the Authority’s Engineering Program Manager informed about project status and issues. Information 

will include:    

a. A written statement describing the work accomplished during the period and to date, including 

the activity of all Sub-consultants and any other activity documented on the invoice.   

b.  An estimate of the percentage of work completed within the specified services.   

c. An estimate of the effort needed to complete the specified services.   

d. The percentage of Task/Project Order time elapsed compared to the approved schedule and the 

percentage of Task/Project Order amount expended (including any Task/Project Order 

Amendments).   

h.    Actual Task/Project Order costs to date and estimated Task/Project Order cost to finish.  

i.     Task/Project Order Amendments to date and anticipated Task/Project Order Amendments. 

j. Any information needed from the Authority to complete the services and avoid unreasonable 

delays.   

k. An explanation if the percent completion does not agree with the Task/Project Order time 

elapsed.    

l.   Document anticipated problems and possible solutions.   

  

These status reports shall be submitted to the Authority on a monthly basis with the monthly invoice. 

Failure to submit could result in non-payment of any outstanding invoice, or a determination for cause of 

default if Consultant consistently fails to submit the status reports as required hereunder, and such failure 

shall be recorded in the Consultant’s Performance Evaluation. If work is temporarily delayed, the 

Consultant may suspend submittal of the monthly progress reports with written approval from the 

Authority. The Consultant shall be responsible for addressing any action that may be required to keep the 

project on schedule; provided, however, should such actions be necessitated for reasons unrelated to 

Consultant, its employees or Sub-consultants, such additional services required to keep the project on 

schedule shall be invoiced as Additional Services.    

The Authority shall have a period of 15 business days after receipt of the monthly status report 

submissions to complete review thereof and make any necessary comments. Following the review, the 

Consultant will make any revisions and corrections agreed upon by the Authority and Consultant.  
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Potential Change Notice 

If the Consultant anticipates, during the course of the Contract or a Task/Project Order, that there is a 

potential for a change in scope that may require additional hours and/or expense, the Consultant shall 

submit a Potential Change Notice (See Appendix B).  The Potential Change Notice shall contain the 

following information: 

a. Authority Reference Code Number, Contract Number and Task/Project Order Number 

b. Projected Total Additional Hours 

c. Projected Additional Cost 

d. Reason for Potential Change 

Upon receipt of the Potential Change Notice, the Authority’s Program Manager will review the estimated 

additional hours and cost.  A Task/Project Order Amendment and/or Contract Modification will be 

executed if agreement is reached on the revised scope, cost and/or time. 

Additional Services    

All Potential Change Notices must be submitted in writing to the Authority’s Engineering Program 

Manager or designee as soon as practical after the Consultant has become aware of the possibility of a 

change. The Authority will issue a Task/Project Order Amendment and/or Contract Modification for 

revised scope, cost and/or time.  The Consultant shall not proceed with any additional work until such 

Task/Project Order Amendment and/or Contract Modification has been executed by the both parties 

hereto, or upon a receipt of a “notice to proceed” by the Authority.    

Time    

Unless expressly agreed to otherwise, time is of the essence in all Authority Consultant Contracts.  This is 

especially true in the majority of Contracts which relate to development, design and permitting of 

projects. 

Schedule  

The Consultant shall perform its work in accordance with the timeframes set forth in each 

applicable Task/Project Order under the applicable Contract.    

Extensions   

If during the process of the work it is necessary to change or extend a date because of 

circumstances beyond the Consultant’s control, then a request in writing shall be made to the 

Authority within 10 days of when the Consultant realizes a change or extension is required. This 

request will include an estimate of any additional cost, if applicable. Any requests of this type 

will also be noted in the Monthly Project Status Report.    

Late Delivery   

If the Consultant fails to perform work complying fully with the Contract requirements within the 

timeframes indicated in the Contract, including any approved time extensions by the Authority, 

for reasons not caused by actions of the Authority or those arising from Force Majeure events, 

and the Authority reasonably determines that such failure causes a financial impact on the 

Authority, the Consultant will be responsible for all direct and consequential damages incurred 

by the Authority as a result.   
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Equal Opportunity & Civil Rights 

Pursuant to 5 MRSA 784, Consultant agrees that during the performance of any contract with the 

Authority:  

a. The Consultant will not discriminate against any employee or applicant for employment 

because of race, color, religious creed, sex, national origin, ancestry, age, physical handicap or 

mental handicap. Such action shall include, but not be limited to, the following: Employment, 

upgrading, demotions, transfers, recruitment or recruitment advertising; layoffs or terminations; 

rates of pay or other forms of compensation; and selection for training, including apprenticeship.    

b. The Consultant will, in all solicitations or advertisements for employees placed by or on behalf 

of the Consultant state that all qualified applicants will receive consideration for employment 

without regard to race, color, religious creed, sex, national origin, ancestry, age, physical 

handicap or mental handicap.    

c. The Consultant will send to each labor union or representative of  the workers with which he 

has a collective or bargaining agreement,  or other contract or understanding, whereby he is 

furnished with  labor for the performances of his contract, a notice, to be provided by the 

contracting department or agency, advising the said labor union or workers' representative of the 

Consultant's commitment under this section and shall post copies of the notice in conspicuous 

places available to employees and to applicants for employment.    

d. The Consultant will cause the foregoing provisions to be inserted in all contracts for any work 

covered by this agreement so that such provisions will be binding upon each Sub-consultant.    

e. Consultants and Sub-consultants with contracts in excess of $50,000 will also pursue in good 

faith affirmative action programs.  

Sexual Harassment 

Consultants are responsible, under Maine State Law, for ensuring and maintaining a work environment 

that is free from sexual harassment.  The Consultant shall comply with all relevant provisions of Maine 

State Law in regard to sexual harassment including, but not necessarily limited to, 5 MRSA 4572, 26 

MRSA 806-807, and the regulations of the Maine Human Rights Commission.  
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Compensation and Payments  

Invoicing    

The Consultant will be paid in accordance with the payment method agreed upon in the Contract.    

Submission of Invoices   

Invoices shall be submitted monthly as detailed in the Task/Project Order. Invoicing shall be 

based upon the certified payroll for costs incurred during the previous period.  The previous 

period shall be the previous month and the invoice shall be submitted within 15 days of the close 

of that period.  Invoicing for direct expenses may lag one invoice period so as not to delay the 

invoice process. Invoices shall be accompanied by the Monthly Status Report. The progress 

report must correspond to the invoice. Invoices and progress reports shall be sent as both a hard 

copy and an electronic copy to the distribution list detailed on the Task/Project Order form.  If for 

any reason the invoice will be late, an estimate of the charges needs to be sent to the Authority’s 

Controller, so that the funds can be encumbered. 

The Authority shall reserve the right to question and/or reject any item which is unreasonable. 

All invoices and time records shall contain a statement that the Consultant certifies, under the 

pains and penalties of perjury, that all work for which payment is requested has been performed 

and such performance is in full compliance with the provisions of this Contract. 

All invoices shall contain the Authority’s Reference Code, Contract Number and Task/Project 

Order number and other information as shown on Appendix C - Invoice Template. 

Direct Expenses:  

Direct expenses such as telephone, tolls, reproduction costs, per diem and approved Sub-

consultant(s) costs shall be billed at actual cost. The Authority does not allow any mark-up on 

direct expenses and Sub-consultant costs.  To be considered eligible for reimbursement, , 

itemized receipts shall be included with the invoice, showing the date of occurrence, what the 

expense is for (e.g., meal, travel, hotel, miscellaneous), employee’s name, and cost being 

incurred.  Summary receipts used for credit card transactions are not acceptable documentation 

for reimbursement; all receipts must be itemized.   

Mileage 

The Authority will reimburse for mileage when: 

i. There is authorized mileage incurred between a Consultant or Subconsultant 

employee’s permanent residence or their regular reporting location, to the Project 

Location as per IRS regulations for calculating travel expense.  The Authority will 

not reimburse for a consultant employees commute from home to their regular 

reporting location.  

ii. There is travel incurred between the Project and the source of material for the 

Project, or other Project related business as authorized by the Authority. 

iii. A Consultant or Subconsultant employee assigned to multiple Authority Projects 

incurs authorized mileage traveling from one to another. 

Mileage must be recorded on a daily basis.   

Lodging and Meals 

The Authority may elect to reimburse for lodging in lieu of mileage if it is more 

economical. Allowed reimbursement to any one employee for lodging and meals, on one 



 

Page 13 of 33 

 

calendar day, shall not exceed the combined maximum applicable lodging and meals per 

diem rates, as established by the United States General Services Administration. Rates 

are established for specific locations in the continental United States and rates can be 

found at www.gsa.gov.  Reimbursement for lodging and meals shall be the lesser of the 

actual costs or the per diem rates as evidenced by receipts.  The GSA per diem rates do 

not include tax, however the Authority will reimburse for taxes incurred. The Authority 

will reimburse for gratuity on food and non-alcoholic purchases only up to 18% of those 

purchases.  A standard per diem rate will also be established which will apply to any 

location not specified.   

Consultants seeking reimbursement for travel on behalf of the Authority should 

exercise good judgment with respect to incurring travel and meal expenses and are 

expected to spend the Authority's funds prudently, avoid excess costs or delays, and 

to pay from their own funds any excess cost incurred for personal preference or 

convenience.  

The Authority will only reimburse up to the Federal Maximum Lodging Allowance.  If 

accommodations cannot be arranged within this allowance the Consultant must request, 

in advance and in writing, written approval from the Authority.    

Rental Autos 

If a Consultant chooses to use a rental auto for a trip that would normally be made by 

personal or company auto, the Consultant will be reimbursed an amount not to 

exceed the amount that the Mileage provisions would reimburse, unless the 

Consultant provides justification as to why a rental auto was required and receives 

approval from the Authority in advance of the trip. 

Plan Reproduction  

Reproduction of plans for submittal to the Authority shall be charged at actual costs. Any 

reproduction costs incurred for the Consultant’s internal use is considered overhead 

expenses and shall not be charged as a direct expense.   

  Commercial Air/Train Travel 

All domestic and international travel accommodations are to be in coach class.  

Whenever possible, travel arrangements are expected to be made at least fourteen (14) 

days in advance to take advantage of less expensive options.  In order to receive the best 

possible rates, the Consultant or Subconsultant employee shall take advantage of special 

fares without regard to special airline incentive programs (e.g. frequent flyer programs) 

when making reservations. 

  

http://www.gsa.gov/
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Non Reimbursable Expenses 

The Authority will not reimburse for expenses that are not necessary for the Consultant 

or Subconsultant to conduct Authority business.  Such expenses include, but are not 

limited to: 

i. Personal Entertainment and Services - Personal entertainment and services such as 

sightseeing tour, barber or beauty shop services, books, golf green fees, gym use 

charges, pay per view television movies, videos, aspirin, cold tablets, in-room 

expenses, valet services, limousine services, etc. as well as any gratuities associated 

with said personal expenses.  

ii. Fines – Fines associated with traffic or parking tickets or other violations of the law 

resulting from a consultants or sub consultants conduct are not reimbursable. 

iii. Flight Insurance – Personal accident insurance is not reimbursable. 

iv. Alcoholic Beverages – The Authority will not reimburse expenses for alcoholic 

beverages, nor gratuity for alcoholic beverages 

v. Tickets – The cost of tickets for the theatre, athletic events, etc., will not be 

reimbursed. 

vi. Consultant or Subconsultant Negligence – Out of pocket charges caused by 

Consultant or Subconsultant negligence, including but not limited to vehicle service 

calls cause by the negligence of the Consultant or Subconsultant will not be 

reimbursed.  

vii. Upgrade fees – The Authority will not reimburse for upgrade fees for premium or 

luxury rental vehicles, nor will airline ticket upgrade fees to first class be 

reimbursable.   Airline amenities including but not limited to blankets, pillows, 

headphones, snacks, advanced check in, etc. will not be reimbursed by the Authority.  

viii. Cancelation Fees – Cancelation fees will not be reimbursed by the Authority which 

including but are not limited to cancelation fees for flights, hotels, car rentals, etc.   

ix. Loss or Theft of Personal of Consultant or Subconsultant Funds or Property – Loss or 

theft of personal or company items will not be reimbursed by the Authority. 

x. Consultant Supplies – The Consultant shall furnish their employees with all 

necessary engineering supplies, equipment and consumables required to perform 

their jobs.  Such engineering supplies, equipment and consumables may include, but 

are not limited to:  computers, calculators, personal safety equipment, measuring 

tapes, flashlights, cameras, batteries, paper and ink.  The Authority does not consider 

such supplies, equipment and consumables a direct expense, but rather a cost 

associated with the Consultant’s overhead costs. 

 

Hourly Rate   

The Authority will reimburse the Consultant at hourly rates reported in their Certified 

Schedule of Hourly Rates at the execution of the Contract.  If the Consultant makes wage 

adjustments, the Consultant shall provide the Authority with an updated Certified 

Schedule of Hourly Rates prior to invoicing at those rates for review and approval. 

Overtime Rate 

Overtime charges of 1.5 times the regular hourly rate for eligible non-professional 

engineering employees working beyond 40 hours in a week (such as technicians and 

clerical staff) are sometimes unavoidable if a project is being expedited or has other 

schedule constraints. The Authority will only reimburse at the overtime rate if the hours 

in excess of 40 hours per week is the direct result of working on an Authority project and 

where the Authority demanded the work be done in an expeditious manner in order to 
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meet a deadline. All professional and managerial positions will be paid at the agreed to 

regular hourly rate regardless of how many hours they have worked that week.  The 

Authority reserves the right to prohibit overtime if the Consultant did not request and 

receive prior approval. 

Overhead Rate   

The Authority will reimburse the Consultant’s overhead rate as determined through one 

of the following: 

i. the most recent audit by the Federal Highway Administration or  

ii. an approved audit by a state agency or  

iii. as to be determined by the Authority if federal or state audit is not available. 

The Consultant must submit an updated Audited Overhead Report if a new audit occurs 

during the life of the Contract. The Overhead Rate for a Task/Project Order will remain 

the same during the life of the Task/Project Order, even if the Audited Overhead Rate 

changes during the life of the Contract.  However, if the Audited Overhead Rate has 

changed prior to executing a Task/Project Order Amendment, the Amendment shall use 

the most recent Audited Overhead Rate once the funds from the original task order have 

been expended. 

Profit Rate 

The Authority will reimburse the Consultant for profit based on the type of work 

described in the Task/Project Order and the amount of perceived risk associated with the 

work.  In general, the following profit rates will apply to the respective primary function 

of the Task/Project Order: 

i. For construction inspection and materials testing work, the profit rate shall be 8% 

ii. For routine engineering design work, engineering studies and construction 

inspection performed by Resident Engineers, the profit rate shall be 10% 

iii. For engineering design work that is considered technical and specialty, the profit 

rate shall be 12% 

iv. No other profit rates shall apply. 

All management, administrative and support work performed in conjunction with the 

primary function of the Task/Project order will be reimbursed at the same profit rate as 

the one determined to be applicable to the primary function. 

Final Invoice   

The Consultant must make a notation on the final invoice stating it is the “Final Invoice”.    

Payment  

The Maine Turnpike Authority will make payment within 30 days of receipt of a properly documented 

invoice or in accordance with the terms negotiated in each respective Contract or Task/Project Order.  All 

payments made are subject to correction in subsequent progress payments and the final payment.  

Invoicing will be based upon the certified payroll for costs incurred during the previous period, except on 

a pre-negotiated rate Contract or a lump sum based Contract and applicable Task/Project Order plus 

reimbursement for out-of-pocket expenses.   The Authority's review, approval, acceptance of, or payment 

for, services provided under a Contract will not be construed to be a waiver of any rights, claim or 

damage, under the Contract, or of any cause of action arising out of the contractual performance.    
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The Authority will not be required to make any payments until all required documents are received, 

reviewed and accepted. 

Sub-Consultant Payments 

The Consultant may invoice the Authority for sub-consultant costs that are treated by the 

Consultant as accrued due to such costs having been billed to the Consultant and recognized by 

the Consultant and the Authority as valid and undisputed, due and payable. By submitting 

accrued but unpaid sub-consultant cost for reimbursement, the Consultant agrees that within ten 

(10) days of receipt of reimbursement, the full amount submitted as a reimbursable accrued sub-

consultant cost shall be paid to the sub-consultant. 

Overruns  

When 85% of the total cost estimate (including modifications) has been expended under the 

Contract or Task/Project Order and overruns are expected, the Consultant shall develop a detailed 

estimate of the Contract or Task/Project Order dollar amount and work hours necessary to 

complete the services, including an explanation of where and why any overruns are anticipated to 

occur. If the Authority is satisfied that sufficient justification exists, a Contract Modification or 

Task/Project Order Amendment with a revised maximum amount maybe approved.  Failure to 

follow this procedure will put the Consultant at risk of having to absorb any and all costs incurred 

by the Consultant beyond the authorized fee. 

Final Payment    

Upon the Authority’s receipt and acceptance of all required deliverables and services, including 

but not limited to plans, reports, and documents, the Authority will pay the “Final Invoice”. This 

payment shall constitute payment in full for all services performed under the Task/Project Order.  

The Maine Turnpike Authority will make payment within 30 days of receipt of a properly 

documented Final Invoice under a Task/Project Order, or receipt of the last required project 

deliverable, whichever is later.    

In the event of any termination as outlined within these Engineering Consultant General 

Conditions, Consultant shall be entitled to invoice the Authority and shall be paid, for all 

accepted work done in conformance with the Contract and applicable Task/Project Order and in 

accordance with said section, through the effective date of termination.    

In the event that a Contract is terminated for reasons other than indicated above, without 

completion of the services as specified in the Contract, the total cost of the services completed 

plus, when applicable, a percentage of the fixed fee proportional to the amount of services 

completed under open Task/Project Orders shall constitute payment in full for the Contract.    

Maximum Amount Payable 

The total estimated cost shall be stipulated in the Contract and Task/Project Order(s). The amount 

shall not be exceeded without a written Contract Modification or Task/Project Order Amendment 

between the Consultant and the Authority. The services are to be completed as economically as 

possible and shall be subject to review by the Authority.    

No Inflation Adjustments / Interest   

No payments due the Consultant shall be adjusted for inflation. No interest shall be due or 

payable on any payment due the Consultant, regardless of any statement on the billing invoice.    
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Amounts Due the Authority 

 

The Authority may deduct sums otherwise due the Consultant for actions inconsistent with contract 

requirements. Where the sums to be deducted are more than the funds otherwise due the Consultant, the 

Consultant shall remit all amounts due to the Authority within 30 days. If payment is not received within 

30 days of the agreed upon date the Authority reserves the right to deduct the amount due from future 

payments owed the Consultant.   

 

The Authority reserves the right to be reimbursed by the Consultant or deduct sums otherwise owed, for 

the following: 

i. Payment(s) made for work that fails to meet professional standards of construction engineering 

and inspection; 

ii. Overpayments or incorrect payments identified by audit findings; 

iii. Costs incurred by the Authority due to inadequate or non-conforming work by the Consultant or 

Sub-Consultant, including costs to correct the work, other direct damages or consequential 

damages incurred due to Consultant’s work, including but not limited to damages to Authority 

property or to third parties, or damages for delay; 

iv. Payments made to Consultant for payment of Sub-Consultant, when the Consultant has failed to 

pay the applicable Sub-Consultant; 

v. Costs incurred by the Authority arising out of any action of Consultant or a Sub-Consultant that 

is in violation of the terms of this Contract. 

 

The Authority shall also have the right to deduct sums owed in accordance with this section from sums 

otherwise owed the Consultant under any outstanding Contract or Task/Project Order between the 

Authority and Consultant.  

 

In addition to this right to set off sums against money otherwise owed the Consultant, the Authority 

retains all of its common law, equitable and statutory rights to recovery, including an action at law or 

equity.  The Consultant agrees that any action arising under this Contract shall be subject to the 

jurisdiction of the courts of Maine, settled in accordance with the laws of Maine and the venue shall be 

the courts of Cumberland County, Maine, regardless of the site where the Contract is performed. 
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Indemnity and Insurance 

 

This Section contains general requirements for indemnification and insurance by the Consultant.    

 

Indemnification    

Consultant agrees to indemnify and hold harmless the Authority and its officers, agents and employees 

from any and all claims, damages, debts, demands, suits, actions, reasonable attorney fees, court costs, 

arbitration or other dispute resolution costs, expenses and any liabilities of every kind or nature 

attributable to, resulting from, or arising out of any negligent or intentional act, error, omission or breach 

of contract by the Consultant or Sub-consultant(s) in the performance of services under the Contract.  

This indemnification provision shall survive any termination or expiration of the Contract and /or 

Task/Project Order.    

Insurance    

 

Procured Insurance 

All insurance coverage must be provided by an insurance company or companies licensed or 

approved to do business in the State of Maine by the Maine Bureau of Insurance. Consultant and 

Sub-consultant(s) shall pay all premiums and take all other actions necessary to keep required 

insurances in effect during such times as Contract obligations exist. Certificates of Insurance 

shall be provided to the Authority upon execution of a Contract or stand-alone Contract and on an 

annual basis thereafter. A Consultant may request a waiver for insurances that may not be 

applicable for the work to be performed; these requests shall be submitted to the Authority.     

Additional Insured 

The Authority shall be listed as an additional insured on Commercial General Liability policies 

carried by both the Consultant and its Sub-consultant(s) that are applicable to the Project. 

Nothing in these General Conditions constitutes a waiver of any defense, immunity or limitation 

of liability that may be available to the Authority, or its officers, agents or employees, under the 

Maine Tort Claims Act (Title 14 M.R.S.A. 8101 et. seq.), and shall not constitute a waiver of 

other privileges or immunities that may be available to the Authority. 

Certificates of Insurance to the Authority  

Consultant shall deliver to Authority’s Engineering Program Manager signed, valid, and 

enforceable certificates of insurance, endorsements to insurance policies providing additional 

insured coverage where applicable, and such other documents as the Authority may require 

proving the coverage required by this Contract. Such certificates and other documentation shall 

be furnished prior to commencement of Consultant services and whenever said policies are 

renewed thereafter during the period of the Contract.  

Commercial General Liability Insurance   

The Consultant and Sub-consultant(s) shall each purchase and maintain a policy of Commercial 

General Liability or if unable to provide, such other coverage affording equal or greater 

protection as authorized by the Authority, in an amount not less than $1,000,000 per occurrence 

and $2,000,000 in the aggregate. Such policy shall include products and completed operations as 

well as contractual liability coverage.   When the work to be performed entails the use of barges, 

tug boats, work boats, supply boats, etc., Protection and Indemnity coverage shall be provided at 

the limits called for under Commercial General Liability insurance.     
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Professional Liability   

The Consultant and its Sub-consultant(s) shall each purchase and maintain a Professional 

Liability insurance policy for negligent acts, errors and omissions that provides minimum liability 

coverage of $1,000,000 per claim and annual aggregate. The Consultant's policy shall cover 

negligent acts, errors or omissions by the Consultant and Sub-consultant(s) engaged by 

Consultant and other any person or entity for whom the Consultant is legally liable arising out of 

the rendition of services pursuant to the Contract. Each Sub-consultant's policy shall cover 

negligent acts, errors or emissions of the Sub-consultant.  The Authority reserves the right to 

adjust liability coverage on a project-by-project basis as it deems appropriate.    

Automobile Liability   

The Consultant and Sub-consultant(s) shall each carry Automobile Liability insurance covering 

the operation of all motor vehicles including all owned, non-owned and hired automobiles used in 

connection with the project with a minimum combined single limit of liability for bodily injury 

and property damage of $1,000,000 per occurrence.    

Workers’ Compensation Insurance   

Consultant and its Sub-consultant(s) shall carry Workers’ Compensation Insurance or shall 

qualify as a self-insurer with the State of Maine Workers’ Compensation Board, all in accordance 

with the requirements of the laws of the State of Maine. When maritime exposures exist, 

coverage should be arranged to include United States Long Shore and Harbor Workers coverage.    

When Required:    

Pollution Liability   

In the event that any disruption, handling, abatement, remediation, encapsulation, removal, 

transport, or disposal of contaminated or hazardous material is required, the Consultant or its 

Sub-consultant shall secure a pollution liability policy in addition to any other coverage’s 

required. The insurance shall be provided on an occurrence based policy and shall remain in 

effect for the duration of the Project. Minimum acceptable limit is $1,000,000 per occurrence.    

Railroad Protective Liability   

When working adjacent to a railroad, the Consultant and its Sub-consultants shall carry Railroad 

Protective Liability Insurance, as required by the Railroad. If performing work within 50 feet of a 

railroad right of way, Consultant or Sub-Consultant will ensure that its Commercial General 

Liability insurance does not contain an exclusion for work in or near a railroad right of way and 

shall provide documentation of this to the Authority before commencing work. 
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Claims    

Each insurance policy shall include a provision requiring the insurer to investigate and defend all named 

insured’s against any and all claims for death, bodily injury or property damage, even if groundless.    

Compliance    

The Consultant and its Sub-consultants, and those each are legally liable for shall be in compliance with 

this section provided they:    

a.  Procure coverage under one policy of insurance covering all risks arising out of performance of 

the Contract(s); or  

b.  Procure separate insurance policies to cover all risks arising out of performance of the 

Contract(s). In either case, a Certificate of Insurance must be filed for each policy indicating that 

all required insurance has been obtained prior to performance of services under a Contract.    

c.  Agree to provide, upon request, a copy of their insurance policies.     

 

Safety and Incident Prevention 

In the performance of its services under a Contract, the Consultant shall comply with all applicable 

Federal, State, and local laws governing safety, health, and sanitation. The Consultant shall provide all 

safeguards, safety devices and protective equipment and take any other needed actions as it determines, to 

be reasonably necessary to protect the life and health of Consultant employees on the job and the safety 

of the public and to protect property in connection with the performance of the services covered by the 

Contract.  In regards to Construction projects or sites, the Consultant is not responsible for general job 

site safety which is responsibility of construction contractor. 

It is a condition of this Contract, and shall be made a condition of each subcontract, which the Consultant 

enters into pursuant to this Contract, that the Consultant and any Sub-consultant shall not permit any 

employee, in performance of the Contract, to work in surroundings or under conditions which are 

unsanitary, hazardous or dangerous to his/her health or safety. 

Traffic Control and General work zone safety on the Maine Turnpike.  

i. All vehicles used within the Maine Turnpike Authority right of way shall have a 360 

Strobe Light; a mounted revolving Amber light or amber strobe light with 360-degree 

visibility.   The use of motorcycles is not permitted within a construction site or as a 

means to arrive at or leave a work zone. 

ii. Type III Safety Vests:  All jobsite personnel shall wear a safety vest labeled as ANSI 

107-199 standard performance for Class III risk exposure or an equivalent.     

iii. Coordinate with Authority Maintenance in advance for any data collection survey or 

other activities when Consultant employees need to be within the right of way of the 

highway.   

iv. Change of Direction: The Consultant will not be allowed to use the median openings or 

toll plazas on the Maine Turnpike to reverse direction unless the opening is located 

within a passing lane closures in both directions.   
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Default, Termination or Suspension 

Grounds for Default    

The Consultant is in default of the Contract if the Consultant:    

a. Fails to promptly begin the work under the Contract after being authorized to proceed;   

b. Fails to complete the work (as defined in the executed Task/Project Order or Task/Project Order 

Amendment) on schedule, through no fault of the Authority or a Force Majure event. 

c. Fails to meet standards of performance as outlined in the Contract Documents;   

d. Discontinues the performance of the services without Authority approval;   

e. Continues to perform work outside the contract period or after receipt of instructions from the 

Authority directing that work be stopped;   

f. Fails to resume work that has been suspended when directed to do so by the Authority;   

g. Becomes insolvent or is declared bankrupt or files for bankruptcy;   

h. Allows any final judgment to stand against the Consultant unsatisfied for a period of ten (10) 

days;   

i. Makes an assignment for the benefit of creditors without authorization by the Authority;  

j. In any other manner, fails to perform the work in Substantial Conformity with any material 

provision of the Contract; or   

k. Fails to comply with any provision of the Contract Documents.     

Notice of Default / Cure   

Except as otherwise provided in these Consultant General Conditions, upon the occurrence of a 

default, the Authority will give a written Notice of Default to the Consultant and elect its remedies as 

set forth below. Any delay by the Authority in providing a written Notice of Default shall in no way 

constitute a waiver by the Authority of any provision of the Contract. If the Authority determines the 

default is not curable, the Notice of Default shall also include the date of termination.           

Termination    

The Authority may, by written order to the Consultant, terminate the Contract as provided in this section. 

Termination of the Contract or portion thereof shall not relieve the Consultant of its contractual 

responsibilities for the work completed prior to termination, or of responsibility for any damages caused 

or increased costs incurred by the Authority.   

For Cause   

The Authority may terminate the Contract for cause due to the occurrence of one or more of the 

events of default set out in this section if the Consultant fails to effect a timely cure of all defaults 

identified in the Notice of Default within fourteen (14) days from the date of the Notice (the “Cure 

Period”).    

The Authority, in its sole discretion, may extend the Cure Period if the Consultant has initiated good 

faith efforts to cure said default(s) and requires a reasonable amount of additional time to complete 

the cure. If the Consultant fails to cure the default(s) specified in the Notice of Default within the 

Cure Period or any extensions thereof, the Authority may immediately terminate the Contract for 

cause by written Notice of Termination for Cause. In this event, all Consultant work products created 

pursuant to the Contract are the sole property of the Authority, and the Authority may enter into an 

agreement with another entity for the completion of the Work, or use such other methods as in the 

opinion of the Authority are required for the completion of the intent of the Contract in an acceptable 

and timely manner.    

The Authority shall pay for all accepted items of work performed prior to the date of termination at 

prices determined by the Authority. The Consultant shall make all project records available to the 
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Authority upon request regarding payment under this section. All costs and charges incurred by the 

Authority, together with the cost of completing the work specified in the Contract, shall be deducted 

from amounts otherwise due the Consultant. If such expenses exceed the sum that would have been 

payable under the Contract, then the Consultant is liable and shall pay to the Authority the amount of 

such excess within 30 days of the delivery of a statement setting forth such expenses to the 

Consultant, as applicable.    

If the Consultant files for bankruptcy at any time before expiration of the Contract, then the 

Consultant agrees, if requested by the Authority and within 30 days of such request, to take all 

actions necessary or convenient to reject or accept the Contract under the executory contract 

provisions of the federal bankruptcy code. Upon termination for cause, the Authority may, at its 

discretion, terminate the Contract.    

For Convenience   

The Authority may terminate the Contract for convenience or for any reason that is in the best interest 

of the Authority. Terminations for reasons beyond the control of the Consultant are terminations for 

convenience. The Authority shall notify the Consultant of such terminations by sending a Notice of 

Termination for Convenience.   

In case of a Termination for Convenience, the Authority shall pay for all accepted items of work as of 

the date of termination at agreed upon prices. The Consultant shall make all project records available 

to the Authority upon request regarding payment under this section. Acceptable materials, obtained 

by the Consultant for the work but which have not been incorporated therein, may at the option of the 

Authority be purchased from the Consultant at actual cost and shall be delivered by the Consultant to 

a prescribed location or otherwise disposed of as mutually agreed.  

After receipt of Notice of Termination for Convenience from the Authority, the Consultant may also 

submit a claim for additional damages or costs not covered above or elsewhere in the Contract to the 

Project Manager within 60 sixty days of the effective termination date. In no event, however, shall 

loss of anticipated profits be considered as part of any settlement.    

The Authority shall respond in writing to such claim within 60 days of receipt.    

Right to Suspend Work    

The Authority has the right to suspend upon written notice any or all work at any time for any reason as it 

deems necessary. Consultant shall terminate or suspend performance of the Services on a schedule 

acceptable to Authority, and Consultant shall receive payment for all accepted work performed through 

the date of suspension plus any costs reasonably and necessarily incurred by Consultant to effect such 

suspension.   
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Claims and Disputes 

General    

To preserve any claim arising out of the Contract, the parties shall comply with and exhaust all provisions 

of this Section. Unless otherwise agreed in writing, the parties hereto shall continue diligently to fulfill 

their respective obligations hereunder during the pendency of any dispute resolution process. If the 

Consultant continues to perform, the Authority shall continue to make payments in accordance with the 

Contract of amounts not in dispute.   Failure to follow the dispute resolution process herein, including 

specifically the requirement that the Consultant notify the Authority promptly of any claim shall be 

deemed a waiver by the Consultant of the applicable claim. 

Negotiation with Authority’s Engineering Program Manager   

The Consultant shall promptly notify the Engineering Program Manager, or his/her designee, in 

writing of disputes that could significantly affect scope, schedule or compensation. After such notice, 

the Consultant and the Engineering Program Manager shall promptly negotiate in good faith to 

resolve the dispute. The Engineering Program Manager will promptly issue a decision.   

Review by Director   

If the Consultant desires a review of the Engineering Program Manager’s decision, then the 

Consultant shall promptly request in writing that the Authority’s Director of Engineering review the 

Engineering Program Manager’s decision. The Director or the Director's designee(s) shall promptly 

notify the Consultant in writing of the result of the review.  If the Consultant desires a review of the 

Director’s decision, the COO will then review.    

Dispute Resolution   

If the dispute remains unresolved after negotiation and review as set forth above, the parties shall 

proceed to mediation by selecting a mediator reasonably acceptable to both. If the parties are unable 

to reasonably agree upon a mediator, they may follow the process set out in the current Construction 

Industry Mediation Rules of the American Arbitration Association. 

If the parties are unable to resolve the dispute through mediation, the parties may agree to binding 

arbitration using the current Construction Industry Arbitration Rules of the American Arbitration 

Association or seek judicial review through a civil action commenced in the Superior Court of Maine, 

Cumberland, County. 
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Miscellaneous Provisions  

Environmental    

Historic and Archeological Considerations   

Unless otherwise expressly provided in the Contract, the Consultant may assume that the Project has 

no effect upon any site of historic or archaeological significance, as identified by the National 

Historic Preservation Act of 1966 and the Archaeological and Historic Preservation Act of 1974.    

If the Consultant discovers any object of potential archaeological, paleontologic, or other historic 

interest, all work that could disturb said object shall immediately cease and shall not be resumed until 

an investigation of the object and related deposits have been completed and the removal of articles of 

interest has been accomplished. Should such a deposit be discovered, the Consultant shall 

immediately notify the Engineering Program Manager. The first indication of archaeological deposits 

may be the burial grounds or campsites of Native Americans that reveal the bones of the dead and 

people’s implements. The first indications of paleontologic deposits may be the exposure of marine 

fossils or shells found mainly in clay deposits. Indications of deposits of more recent historic interest 

may be the exposure of dumps in landfill areas, abandoned campfire sites, and building foundations.    

All Artifacts, Material and Specimens, as those terms are defined in 27 MRSA 373-A that are found 

on in or beneath property owned by the Maine Turnpike Authority are property of the Authority and 

if found by the Consultant, will be delivered to the Authority upon request.    

Hazardous Environmental Condition   

The Authority shall give prompt written notice whenever it observes or otherwise become aware of a 

hazardous environmental condition that affects the Project.    

If a Consultant or Sub-consultant(s) suspects that a Hazardous Environmental Condition exists, 

Consultant or Sub-consultant(s) shall immediately notify the Engineering Program Manager and the 

Authority’s Environmental Service Coordinator at 207-871-7771. This notice requirement does not 

create a duty or obligation for Consultant to discover any such condition unless that duty is 

established by the Contract.     

Laws to Be Observed    

The Consultant shall keep itself informed of and comply with all applicable federal , state and local laws, 

rules, regulations, orders, and decrees ("Law") affecting the services including all environmental, wage, 

labor, equal opportunity, safety, patent, copyright, or trademark laws. The Consultant shall indemnify the 

Authority and hold the Authority harmless against any and all claims or liabilities arising from or based 

upon the violation or alleged violation of any such Law caused directly or indirectly by or through the 

Consultant.    

Entire Agreement/Binding Effect/Modification/Assignment    

The Authority and the Consultant including their partners, successors, executors, administrators and legal 

representatives (and to the extent permitted by the Contract, the assigns of the Authority and Consultant) 

are hereby bound to each other, with respect to all covenants, agreements and obligations under the 

Contract.  No changes are to be made in the Contract, unless by a Contract Modification, Task/Project 

Order or Task/Project Order executed by both parties. 

Neither the Authority nor Consultant may assign, sublet, or transfer any rights under or interest in the 

Contract (including, but without limitation, moneys that are due or may become due) without the written 

consent of the other, except to the extent that any assignment, subletting, or transfer is mandated or 

restricted by law. Unless specifically stated to the contrary in any written consent to an assignment, no 

assignment shall release or discharge the assignor from any duty or responsibility under the Contract.     
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No Third Party Beneficiaries   

The Consultant and the Authority agree that a Contract is not intended to create any third-party 

beneficiaries or to authorize anyone not a party to the Contract to maintain an action under said Contract 

or provisions.   All duties and responsibilities undertaken pursuant to the Contract shall be for the sole 

and exclusive benefit of Authority and Consultant and not for the benefit of any other party. 

Severability  

The invalidity or unenforceability of any particular provision or part thereof of this agreement shall not 

affect the remainder of said provision or any other provisions, and this agreement shall be construed in all 

respects as if such invalid or unenforceable provision or part thereof had been omitted.    

Non-Waiver 

If the Authority fails or refuses to enforce any provision in the Contract and/or Task/Project Order, that 

shall not constitute a waiver of that provision, nor shall it affect the enforceability of that provision for the 

remainder of the Contract and/or Task/Project Order. 

Force Majeure    

The Authority may, at its discretion, excuse the performance of the Consultant in the event that 

performance of that obligation is prevented  by an act of God, act of war, riot, fire, explosion, flood or 

other catastrophe, sabotage, severe shortage of fuel, power or raw materials, change in law, court order, 

national defense requirement, or strike or labor dispute, provided that any such event and the delay 

caused thereby is beyond the control of, and could not reasonably be avoided by, the Consultant. The 

Authority may, at its discretion, extend the time period for performance of the obligation excused under 

this section by the period of the excused delay together with a reasonable period to reinstate compliance 

with the terms of the applicable Contract or Task/Project Order.    

Conflict of Interest    

A person or entity entering into a Contract may not have any financial or other interest, other than the 

performance of the Contract, in the project or in its outcome. This prohibition includes, without 

limitation, (a) any agreement with, or other interest involving, third parties who have an interest in the 

outcome of the project that is the subject of the Contract; (b) any agreement providing incentives or 

guarantees of future work on the project or related matters; and (c) any interest in real property acquired 

for the project unless such real property interest is openly disclosed to the Authority before the person or 

entity entered into the Contract.    

i. This section prohibits all conflicts of interest both at the time the contracting party enters into 

a Contract and during the life of a Contract and Consultant attests by execution of the 

Contract that it has no known conflicts of interest as set forth herein and shall not knowingly 

enter into any relationship that would give rise to a conflict of interest or the appearance of a 

conflict of interest.   

ii. This section prohibits situations involving an actual conflict of interest and those creating an 

appearance of a conflict of interest. The Authority may waive this prohibition or impose 

curative modifications on the scope of any Contract between the person or entity and 

Authority to eliminate the conflict or the appearance of a conflict.   

iii. A Consultant involved in the preparation of information that shall be used or considered in 

evaluations under and federal, state or local permitting process, or the National 

Environmental Policy Act shall, by virtue of signing the Contract, attest that Consultant (a) 

has no financial or other interest in, or commitment for, any future contract related to the 

design or construction of the project or any of its alternatives, (b) has no financial or other 

interest in said project or its alternatives, or any part thereof, and (c) has no other interest 
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which, under applicable law, would prohibit the selection of said Consultant to prepare an 

Environmental Assessment, Environmental Impact Statement, or other environmental 

documents for the project.  

iv. Pursuant to 5 MRSA § 18 or 17 MRSA § 3104, former state employees may face restrictions 

when they seek to work on matters that were directly within their responsibilities while they 

were still with the Authority. Consultants are advised to seek approval from the Authority  

prior to assigning a former State or Authority employee to any matters that were directly 

within the former employee’s responsibility prior to their leaving the employ of the state or 

Authority. 

v. All determinations made under this section shall be left at the sole discretion of the Authority.        
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Definitions / Abbreviations  

Abbreviations    

Abbreviations are defined in the following list. Abbreviations not defined in this Section or otherwise in 

the Contract shall have the meaning that is commonly accepted in the engineering and construction 

industry.    

AASHTO   American Association of State Highway and Transportation Officials   

CFR     Code of Federal Regulations   

DBE    Disadvantaged Business Enterprise   

EEO     Equal Employment Opportunity   

MRSA    Maine Revised Statutes Annotated   

MTA    Maine Turnpike Authority  

MUTCD    Manual on Uniform Traffic Control Devices   

NEPA     National Environmental Policy Act   

OSHA     Occupational Safety and Health Administration   

RFP     Request for Proposal   

RFQ     Request for Qualifications   

Definitions    

Authority/MTA. Maine Turnpike Authority   

Authority Engineering Program Manager.  Maine Turnpike Authority senior staff member in the 

Engineering Department whose primary function is to oversee the process for selecting and retaining 

consulting engineering firms. 

Consultant. An individual or firm under contract to provide non-construction professional services for 

the Authority.   

Consultant’s Managing Principal. The consultant’s representative responsible for supervising its firm’s 

personnel assigned to Maine turnpike projects.  

Contract/Contract Documents.  The Contract Documents representing a specific contract are comprised 

of the Contract Form, the Scope of Work under that contract, the Engineering Consultant General 

Conditions, and any subsequent Task/Project Orders (including the Final Scope of Work for those 

Task/Project Orders applicable thereto, or Task/Project Order Amendments) or Contract Modifications 

issued under the Contract. 

Contract Form.  A written binding agreement between the Authority and the Consultant for a specific 

service, for a specified period, up to a maximum dollar amount.  

Contractor. An individual or firm, which has been awarded a Construction Contract. 

Deliverables. A thing of value resulting from a Consultant’s performance of services that such 

Consultant delivers to the Authority in exchange for consideration from the Authority pursuant to the 

terms of a Contract and respective Task/Project Order.    

Direct Expenses. Direct expenses as defined by 48 CFR Part 31; such as telephone, tolls, reproduction 

costs, per diem and approved Sub-consultant(s) costs.  

Effective Date of Contract. The date indicated in the Contract on which it becomes effective, but if no 

such effective date is indicated, it means the date on which the Contract is signed by the last of the two 

parties to sign.    

Engineering Consulting General Conditions. General terms, conditions, and procedures that govern 

how the services will be performed or furnished by Consultant with respect to any Project. General 
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Conditions normally apply to all contracts of the issuing agency. These are differentiated from Special 

Provisions which would only apply to an individual contract for a specific scope of work.    

Hourly Rate. The negotiated hourly rate accepted by the Authority for performance of work for the 

duration of and as defined in the Task/Project Order.    

Indirect Expense. An expense that is incurred for an entire business enterprise as a unit that cannot be 

traced directly to a project.    

Lump Sum. A negotiated payment method. It provides for a price that is not subject to any adjustments 

because of cost changes the Consultant might encounter in the performance of the services except and 

unless additional services are authorized under a lump sum Task/Project Order issued under the Contract.  

Notice to Proceed. A written notice from the Authority to the Consultant stating the date the Consultant 

can begin work subject to the conditions of the contract. The performance time of the contract starts from 

the Notice to Proceed date typically in form of Task/Project Order.   

Overhead Costs. (or indirect expenses) are costs that may benefit or are associated with two or more 

business activities, but are not specifically allocated to a specific project. Overhead differs from general 

and administrative costs in that these costs can be associated with a unit based on benefit. Some examples 

of overhead costs are rent, depreciation, employee recruitment and training, and general or professional 

insurance policy costs.    

Pre-execution Review. A financial review of a Consultant’s accounting records which are conducted 

prior to contract execution. The review includes but is not limited to the verification of insurance, and the 

supportability of overhead rates, and payroll.   

Project. Any unit of work or study for which a Consultant selection is made and a separate Task/Project 

Order is entered into under an executed Contract. 

Project Location. The Authority location, identified in the respective Task/Project Order, where upon, 

assignment the Consultant may begin charging their time to a project. 

Project Manager. An employee of the Authority assigned the responsibility for managing project scope, 

budget, and schedule.    

Proposal. An offer as part of a negotiation made by a Consultant to the Authority in reply to a Request 

for Proposal (RFP) which forms the technical and price basis when entering into a mutually binding 

contract.    

Rates. The rate paid a Consultant for performance of work.    

Request for Proposal (RFP). The Authority initiates a request to a Consultant or group of Consultants 

for a proposal or offer to perform a specific Scope of Work.    

Request for Qualifications (RFQ). The Authority’s request to the Consultant community requesting an 

outline of the firm’s ability to provide Consultant and professional services in a particular area of need, 

discipline or service.    

Resident Engineer.  The Authority’s on-site administrator of a single or multiple construction project(s). 

This position must be a Maine licensed Professional Engineer.  

Scope of Work (or Services).  A clear, accurate, and detailed description of; the technical requirements 

for the services to be rendered, how the work must be conducted, how achievements will be assessed, and 

the obligations of both the Consultant and Authority.  The words work and services are used 

interchangeably throughout this document. 
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Special Provision. A provision unique to an agreement or contract which supersedes any inconsistent or 

conflicting clause in the Engineering Consultant General Conditions. Special Provisions shall be 

identified in the Contract.   

Specifications. That segment of the Contract Documents consisting of written technical descriptions of 

materials, equipment, systems, standards, and workmanship to be applied to the work and administration 

of same.    

Subconsultant. Individual or entity having a contract with Consultant to furnish services with respect to 

this Project as Consultant's independent professional associate, Consultant, Sub-consultant, or vendor.    

Substantial Completion. The time at which the work (or a specified portion thereof) has progressed to 

the point as determined by the Authority is sufficiently complete to be utilized for the purpose for which 

it is intended.    

Task/Project. Any unit of work, project, task or study for which a Consultant selection is made and a 

Contract entered into.    

Task/Project Order.  A form letter executed by the parties under a Contract, providing the Consultant 

with authorization to perform the services outlined therein and to assign Key Personnel noted therein to a 

specific classification under a project or projects.  This document outlines the duties, the timeframe 

within which to complete, and the maximum amount that can be expended for the work ordered without 

additional approval by the Authority. 
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Maine Turnpike Authority Task/Project Order 

 
Task/Project #:         Consultant Contact:    

Reference Code #:     Consultant Firm Names:    

Accounting Project Key Code #:    Address:    

Contract #:       Vendor Customer #:    

MTA Contact:    

 

Date:   

Subject: Assignment of Work  

 

Per this Task/Project Order, XX is hereby authorized to perform Engineering Consultant services for:  
 

Project Name:   

 

Work Ordered: 

 

Compensation: Compensation shall be paid based on actual direct labor rates plus fixed overhead and profit up to a 

maximum.  The consultant will be compensated using the following formula:                              
            )           )) 
 

The Profit and Overhead in the above equation are expressed as decimal values.  Allowable direct expenses shall be 

reimbursed at cost.  Direct Labor shall be actual salaries multiplied by the hours worked.   

 

Overhead: The approved overhead percentage shall remain fixed for the duration of the task order and is not 

subject to change by audit.  The overhead rate is XX%.   

 

Profit: The allowable profit for this task order is XX%.  

 

Amount not to exceed of this Assignment: $ XX 

If the actual amount of the assignment is anticipated to exceed the amount agreed to, the consultant should contact 

the Engineering Program Manager to communicate the reason for the anticipated excess and seek approval.   

 

Key Personnel:   

 

Schedule:  This task order shall become effective on the last date signed by the Authority or upon receipt of a 

“notice to proceed”, whichever is earlier.  This task order shall expire on XX, unless mutually extended.    

 

Assignment Deliverable:  

This Task/Project Order can be invoiced in conjunction with other invoices, but charges must be identified for each 

Task/Project Order individually. A copy of all applicable time and expense charges shall be attached to each 

invoice. Hard copies of the invoices shall be sent to Peter Merfeld, Chief Operations Officer, Maine Turnpike 

Authority, 2360 Congress St, Portland, Maine 04102. In addition, an electronic copy of the invoices shall be sent to 

Larry Patneaude  lpatneaude@maineturnpike.com, Susan Brewer sbrewer@maineturnpike.com, Reiko Laney 

rlaney@maineturnpike.com, John Sirois jsirois@maineturnpike.com. Doug Davidson, 

ddavidson@maineturnpike.com,, Matt Elliott, melliott@maineturnpike.com , cc: Jacqueline Hansen 

jhansen@maineturnpike.com.  Any questions regarding the invoicing should be directed to Larry Patneaude at 871-

7771 x118. 

 

Consultant       Maine Turnpike Authority  

Sign:___________________________    Date:_________ Sign:_______________________    Date:________ 

Title:__________________________________________        Title:_____________________________________ 

 

Sign:_______________________    Date:_________

 Title:_____________________________________ 
Rev. 05/13/13

mailto:lpatneaude@maineturnpike.com
mailto:sbrewer@maineturnpike.com
mailto:rlaney@maineturnpike.com
mailto:jsirois@maineturnpike.com
mailto:ddavidson@maineturnpike.com
mailto:melliott@maineturnpike.com
mailto:jhansen@maineturnpike.com
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 POTENTIAL CHANGE NOTICE 

 

 

Task/Project #:  Consultant Contact:  

Reference Code #:                  Consultant Firm Name:  

Contract #:  Address:  

MTA Contact:  Vendor #:  

  

   

Task Order Amendment Number:   

 

Date:    

 

Project Name:   

 

Current Task Order Maximum Amount: $ 

                        Additional funds requested: $        

Modified Task Order Maximum Amount:  

 

Current Contract Expiration Date:  

Modified Contract Expiration Date:  

 

Description and Reason for Change:   

 

 

 

Is this a change in Project Scope:   

 

 

 

 

Will this require additional time to complete:   
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Invoice Cover Sheet Template 

MTA Contract # 

 
Invoice hard copy should be addressed to: 

Peter Merfeld, Chief Operations Officer  

2360 Congress Street 

Portland, ME 04102 

 
Note: If there are multiple Task/Project Orders under one contract, the consultant may invoice under one invoice, 

yet all information as noted below should be included separately per task/project order. This information can come 

in the form of a cover letter.  If doing so, please be sure to include the total invoice amount on that cover letter. 

 

 

Task/Project Order Summary Report:         

Task Order Not To Exceed Amount 

 

$ 

  

 

Less Billed to date 

 

($) 

  

 

Less Billed this period 

 

($)   

 Task Order Remaining Balance  

  

  

 
       Progress Report/Project Update:         

Narrative explanation of project status and progress related to the billing period.  Narrative should coincide with 

this invoicing period and the expenses billed for this period. This section would also be for explanation of 

problems/issues, special circumstances, or additional information. Progress Report/Project Update can be a 

separate document included with the invoice.  

       Summary Direct Payroll (Detail Attached)         

This Billing Period:  

 

$ 

   Overhead @ % 

 

$ 

   Profit @ % 

 

$ 

   

 

Total Labor and Over head 

 

$ 

   

Summary Direct Expenses (Detail Attached)         

Sub-Consultant: 

 

$ 

   Travel: 

  

$ 

   Printing: 

 

$ 

   Supplies: 

 

$ 

   Other (specify): 

 

$ 

   

 

Total Direct 

Expenses 

 

$ 

  

       

  

Total Amount Due This 

Period  $ 
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Note:                                                                                                                                                  

 

 All above charges should be substantiated by appropriate documentation.   

 The reimbursable costs for per diem (lodging which requires overnight stay and meals) shall not exceed the current 

amount allowed by the United States General Services Administration. 

 Please pay special attention to meal receipts, as they need to be itemized in order for them to be considered for 

reimbursement. 

For further explanation of allowable expenses and other compensation and payment related questions, please refer to the 

MTA's Engineering Consultant General Conditions.   

       
We certify that the invoiced charges are correct and properly reflex work done during this invoice 

period. 

       Signature     Date    

 Title:     
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MAINE TURNPIKE AUTHORITY 

 SERVICES CONTRACT 
 

Authority Division/Department:  

Authority Contact Person:  

Type of Services:  
 

Contract #:  

Project Contract Not to Exceed Amount: $ 

Project Contract Begin Date:   

Project Contract Expiration Date:  

  

Vendor Customer #:  

 

This Contract is entered into by and between the Maine Turnpike Authority (Authority) with its 

principal administrative offices located at 2360 Congress St, Portland, Maine 04102, and 

XXXXXXXXXXXXXXXXXXXXX a corporation or other legal entity (hereinafter referred to 

as “the Consultant”), with its principal place of business located at XXXXXXXXXXXX. 

 

The following attachments are hereby incorporated into this agreement by reference:  

  

1. Final detailed scope of work required for this contract 

2. Engineering Consultant General Conditions  

 

Purpose  

 

This contract is an ordering agreement which provides for an indefinite quantity of consultant 

services. The services Contracts are limited by a not to exceed total value and a specific period of 

time. The Authority will assign specific tasks and projects under this contract to the consultant. 

In every case a scope of work, schedule of milestones, list of key personnel to be used and 

estimated cost will be agreed to and included in the Task/Project Order. 

 

The Authority and the Consultant, in consideration of the mutual promises set forth in this 

Contract, hereby agree as follows:  

 

A. Scope of Work. The Consultant agrees to perform all services as detailed in an 

individual Task/Project Order generated by the Authority in accordance with the Scope 

of Work and all Authority or referenced guides and/or manuals. The Consultant shall be 

responsible for furnishing all supervision, labor, equipment, tools, supplies, permanent 

materials and temporary materials required to perform the services detailed in the Scope 

of Work specific to that task or project. The Authority shall have the right to alter the 

nature and extent of the work as provided in this Contract.  

B. Contract. The Consultant agrees to be bound by the terms and requirements of the 

Authority’s Engineering Consultant General Conditions. 

C. Time. This Project Contract shall become effective on the date last signed and that date 

shall constitute the earliest date for which Task/Project Order can be written and work 



 

Page 2 of 3 

may commence.  Individual Task/Project Order will be written and such work ordered 

must be completed prior to the date of Contract Expiration.  Any adjustments made to 

this Contract shall be made through a Contract Modification subject to the mutual 

agreement of the parties. 

D. Team Members. The names of the Project Manager, other key personnel, and any 

Subconsultants utilized under this Contract shall be named on individual Task/Project 

Order. No substitutions of key Consultant Team Members shall be allowed without prior 

notification and approval by the Maine Turnpike Authority. 

E. Representations. By signing below, the Consultant hereby represents that to the best of 

the Consultant’s knowledge and belief:  

1. All of the statements, representations, covenants, and/or certifications required 

or set forth in the Contract documents, including those in the Engineering 

Consultant General Conditions, are still complete and accurate as of the date of 

this Contract.  

2. The Consultant knows of no legal, contractual, or financial impediment to 

entering into this Contract.  

3. The person signing below is legally authorized by the Consultant to sign this 

Contract on behalf of the Consultant and to legally bind the Consultant to the 

terms of this Contract.  

4. Work ordered under this Contract cannot exceed the Not to Exceed Amount of 

this Contract unless authorized by the Maine Turnpike Authority.  

5. Work shall not commence prior to Maine Turnpike Authority’s full execution 

of this Contract. 

F. Agreement. The undersigned, having carefully examined the site of work, scope of work, 

the Authority’s Engineering Consultant General Conditions, including Insurance 

requirements contained herein for transportation project-related services hereby agrees to 

supply all the professional services, materials, tools, equipment and labor to complete the 

whole of the work in strict accordance with the terms and conditions of this Contract 

(unless terms and conditions have been waived, in writing, by the Authority) at the prices 

agreed to in individual Task Orders. Consultant also agrees that insurance (and a current 

Certificate of Insurance) as specified in the Engineering Consultant General Conditions 

and/or this Contract will be provided before any work commences under this Contract. If 

the level of insurance is specified in this Contract, that amount will supersede the 

requirements outlined in the Engineering Consultant General Conditions. Consultant shall 

name the Maine Turnpike Authority as an additional insured on the Consultant’s 

Commercial General Liability Insurance Policy.  
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IN WITNESS WHEREOF, the Consultant, for itself, its successors and assigns, hereby execute 

two (2) originals of this Contract and thereby binds itself to all covenants, terms, and obligations 

contained in the Contract Documents. The effective date of this Contract will be on the date last 

signed below by a Maine Turnpike Authority representative. 
 

 

CONSULTANT                     MAINE TURNPIKE AUTHORITY 

 

 

 

Sign: _____________________ Date:________   Sign: ______________________Date:__________  
                                                                                

________________________________           ____________________________________ 

 (Please Print Name and Title Here)            (Please Print Name and Title Here)  

 

 

WITNESS  

 

Sign: ______________________Date:________   
 

____________________________________ 

(Please Type Name and Title Here)    

 

 

 

 


