



Maine Turnpike Authority

Plan Holder List

Contract ID: 2017.03
Contract Type: Contract

**BRIDGE REPLACEMENT
MAXWELL ROAD UNDERPASS
MILE 90.0**

Associated General Contractors of NH
48 Grandview Road
Bow, NH 03304

Tel: 603-225-2701
Fax: 603-226-3859

Construction Journal
400 SW 7th Street
Stuart, FL 34994

Tel: 800 785 5165
Fax: 800 581 7204

Associated General Contractors of Maine
188 Whitten Road
Augusta, ME 04332

Tel: 207 622 4741
Fax: 207 622 1625

CPM Constructors
30 Bonney Street
Freeport, ME 04032-0909

Tel: 207-865-0000
Fax: 207-865-4836

Harmac Rebar
103 Cornchop Road
Fryeburg, ME 04037

Tel: 207-935-3531
Fax: 207-935-2879

Wyman & Simpson Inc.
PO Box 40 910 Main Street
Richmond, ME 04357

Tel: 207-737-4471
Fax: 207-737-8565



Maine Turnpike Authority

Plan Holder List

Contract ID: 2017.03
Contract Type: Contract

**BRIDGE REPLACEMENT
MAXWELL ROAD UNDERPASS
MILE 90.0**

Harris Rebar
51 US Route 1
Scarborough, ME 04074

Tel: 207-883-3444
Fax: 207-883-8056

R J Grondin & Sons
11 Bartlett Road
Gorham, ME 04038

Tel: 207 854 1147
Fax: 207 854 4315

St. Laurent & Son Inc.
20 Highland Spring Road
Lewiston, ME 04240

Tel: 207 784 7944
Fax: 207 784 6592

C. A. Newcomb & Sons
PO Box 206 940 Main Road
Carmel, ME 04419

Tel: 207-848-2795
Fax: 207-848-2903

Scott Construction Corporation
37 Tee Drive
Portland, ME 04103

Tel: 207-632-0521
Fax: 207-206-8892

Construction Summary of ME, Inc.
734 Chestnut Street
Manchester, NH 03104

Tel: 603-627-8856
Fax: 603-627-4524



Maine Turnpike Authority

Plan Holder List

Contract ID: 2017.03
Contract Type: Contract

BRIDGE REPLACEMENT MAXWELL ROAD UNDERPASS MILE 90.0

New England Infrastructure
13 Brent Drive
Hudson, MA 01749

Tel: 978-293-3535
Fax: 978-293-3555

Canam Steel Corp
4010 Clay Street
Point of Rocks, MD 21777

Tel: (418) 683-2561
Fax: (418) 688-8512

Pratt & Sons, Inc.
PO Box 236
Mechanic Falls, ME 04256

Tel: 207-345-3311
Fax: 207-345-3313

Casco Bay Steel Structures, Inc.
One Wallace Ave
So. Portland, ME 04106

Tel: 207 780 6722
Fax: 207 780 6726

Crooker Construction LLC
103 Lewiston Road
Topsham, ME 04086

Tel: 207-725-5512
Fax: 207-725-0925

ARC Enterprises
27 Commercial Street
Kingfield, ME 04947

Tel: 207-265-2646
Fax: 207-265-4054



Maine Turnpike Authority

Plan Holder List

Contract ID: 2017.03
Contract Type: Contract

BRIDGE REPLACEMENT
MAXWELL ROAD UNDERPASS
MILE 90.0

Main Line Fence Company
P O Box 27A 272 Middle Road
Cumberland, ME 04021

Tel: 207-829-5549
Fax: 207-829-5943