Maine Turnpike Authority

Bids Received For Contract

Contract ID: 2015.06
Contract Type: Contract

SACO TOLL PLAZA LANE ADDITION - (INTERCHANGE 36 SACO TOLL PLAZA) &
VARIABLE MESSAGE SIGN (VMS) RELOCATION
TO MAINLINE IN ARUNDEL (MM 28.3)
3/17/2015 11:00:00 AM

Company Name	Total Bid Amount
CPM Constructors - Freeport, ME	$1,417,760.75
Scott Construction - Falmouth, ME	$1,418,884.50
T Buck Construction - Auburn, ME	$1,520,203.00

Maine Turnpike Authority

Bids Received For Contract

Contract ID: 2015.06
Contract Type: Contract

SACO TOLL PLAZA LANE ADDITION - (INTERCHANGE 36 SACO TOLL PLAZA) &
VARIABLE MESSAGE SIGN (VMS) RELOCATION
TO MAINLINE IN ARUNDEL (MM 28.3)
3/17/2015 11:00:00 AM

CPM Constructors
Freeport, ME

Item No.	Item Description	UOM	Quantity	Unit Price	Item Bid Amount
202.1271	REMOVING EXISTING BITUMINOUS PAVEMENT	CY	200.00	3.00	$600.00
202.203	PAVEMENT BUTT JOINTS	SY	350.00	13.80	$4,830.00
203.2	COMMON EXCAVATION	CY	4905.00	15.00	$73,575.00
203.24	COMMON BORROW	CY	90.00	20.00	$1,800.00
203.25	GRANULAR BORROW	CY	15.00	40.00	$600.00
203.43	GEOFOAM LIGHTWEIGHT FILL	CY	2550.00	110.00	$280,500.00
203.45	LEVELING SAND	CY	500.00	12.00	$6,000.00
206.082	STRUCTURAL EARTH EXCAVATION - MAJOR STRUCTURES	CY	30.00	52.00	$1,560.00
304.09	AGGREGATE BASE COURSE - CRUSHED	CY	450.00	35.00	$15,750.00
304.1	AGGREGATE SUBBASE COURSE - GRAVEL	CY	1910.00	21.00	$40,110.00
403.207	HOT MIX ASPHALT, 19.0 mm NOMINAL MAXIMUM SIZE	T	450.00	103.00	$46,350.00
403.208	HOT MIX ASPHALT, 12.5 mm NOMINAL MAXIMUM SIZE, SURFACE	T	340.00	116.00	$39,440.00
403.209	HOT MIX ASPHALT, 9.5 mm NOMINAL MAXIMUM SIZE (ISLAND & INCIDENTALS)	T	70.00	185.00	$12,950.00
403.21	HOT MIX ASPHALT, 9.5 mm	T	100.00	130.00	$13,000.00
403.213	HOT MIX ASPHALT, 12.5 mm NOMINAL MAXIMUM SIZE, BASE	T	400.00	116.00	$46,400.00
409.15	BITUMINOUS TACK COAT, APPLIED	G	200.00	24.00	$4,800.00
419.3	SAWING BITUMINOUS PAVEMENT	LF	1300.00	4.50	$5,850.00
502.111	STRUCTURAL CONCRETE FOOTING	CY	10.00	1225.00	$12,250.00
502.266	STRUCTURAL CONCRETE PLAZA SLAB ON GRADE	CY	25.00	540.00	$13,500.00
502.56	CONCRETE FILL	CY	10.00	200.00	$2,000.00
503.14	EPOXY - COATED REINFORCING STEEL, FABRICATED AND DELIVERED	LB	1350.00	1.70	$2,295.00
503.15	EPOXY - COATED REINFORCING STEEL, PLACING	LB	1350.00	1.80	$2,430.00
503.18	GLASS FIBER REINFORCED POLYMER (GFRP) REINFORCING BARS, FABRICATED AND DELIVERED	LB	1810.00	4.90	$8,869.00
503.19	GLASS FIBER REINFORCED POLYMER (GFRP) REINFORCING BARS, PLACING	LB	1810.00	1.70	$3,077.00
503.9	SYNTHETIC FIBER REINFORCEMENT	LB	175.00	28.75	$5,031.25

Maine Turnpike Authority

Bids Received For Contract

Contract ID: 2015.06
Contract Type: Contract

SACO TOLL PLAZA LANE ADDITION - (INTERCHANGE 36 SACO TOLL PLAZA) &
VARIABLE MESSAGE SIGN (VMS) RELOCATION
TO MAINLINE IN ARUNDEL (MM 28.3)
3/17/2015 11:00:00 AM

Item No.	Item Description	UOM	Quantity	Unit Price	Item Bid Amount
506.3	SHOP COATING OF STRUCTURAL STEEL	LS	1.00	5750.00	$5,750.00
515.202	CLEAR PROTECTIVE COATING FOR CONCRETE SURFACES	SY	210.00	17.00	$3,570.00
515.23	EPOXY OVERLAY	SY	12.00	275.00	$3,300.00
518.51	REPAIR OF UPWARD FACING SURFACES - BELOW REINFORCING STEEL, <200 mm	SF	22.00	244.00	$5,368.00
526.306	TEMPORARY CONCRETE BARRIER, TYPE I - SUPPLIED BY AUTHORITY (1,810 LF)	LS	1.00	39000.00	$39,000.00
526.311	PERMANENT CONCRETE BARRIER TYPE I	LF	70.00	53.00	$3,710.00
526.342	PERMANENT CONCRETE BARRIER TYPE I TRANSITION	EA	2.00	4000.00	$8,000.00
527.301	ENERGY ABSORBING SYSTEM (CAT)	EA	1.00	5250.00	$5,250.00
527.342	WORK ZONE CRASH CUSHIONS TL-2	EA	1.00	4050.00	$4,050.00
602.3	FLOWABLE CONCRETE FILL	CY	15.00	100.00	$1,500.00
603.152	16 INCH HDPE PIPE	LF	38.00	133.00	$5,054.00
603.175	18 INCH REINFORCED CONCRETE PIPE - CLASS III	LF	23.00	140.00	$3,220.00
604.248	CATCH BASIN TYPE F6	EA	1.00	2250.00	$2,250.00
606.1724	BRIDGE TRANSITION - TYPE III (MODIFIED)	EA	2.00	2800.00	$5,600.00
606.24	GUARDRAIL TYPE 3D - SINGLE RAIL	LF	1850.00	18.00	$33,300.00
606.2401	GUARDRAIL TYPE 3D - DOUBLE RAIL	LF	1062.50	27.00	$28,687.50
606.2652	TERMINAL END - REMOVE AND STACK	EA	2.00	9.00	$18.00
606.278	TERMINAL END - ANCHORED END	EA	2.00	825.00	$1,650.00
606.279	TERMINAL END - ANCHORED END, THRIE BEAM	EA	1.00	1100.00	$1,100.00
606.352	REFLECTORIZED BEAM GUARDRAIL DELINEATOR	EA	18.00	11.50	$207.00
606.353	DELINEATOR POST	EA	10.00	32.00	$320.00
606.354	DELINEATOR POST - REMOVE AND RESET	EA	6.00	34.50	$207.00
606.3605	GUARDRAIL - REMOVE, MODIFY AND RESET, SINGLE RAIL	LF	112.50	11.50	$1,293.75
606.3631	GUARDRAIL - REMOVE AND DISPOSE	LF	1612.50	2.50	$4,031.25
606.48	SINGLE GALVANIZED STEEL POST	EA	16.00	73.00	$1,168.00
606.65	GUARDRAIL THRIE BEAM - SINGLE RAIL	LF	150.00	29.00	$4,350.00
606.701	ASYMMETRICAL THRIE BEAM TRANSITION	EA	3.00	425.00	$1,275.00
606.8	GUARDRAIL 350 FLEAT TERMINAL	EA	1.00	2625.00	$2,625.00
609.11	VERTICAL CURB TYPE 1	LF	430.00	36.00	$15,480.00

Maine Turnpike Authority

Bids Received For Contract

Contract ID: 2015.06
Contract Type: Contract

SACO TOLL PLAZA LANE ADDITION - (INTERCHANGE 36 SACO TOLL PLAZA) &
VARIABLE MESSAGE SIGN (VMS) RELOCATION
TO MAINLINE IN ARUNDEL (MM 28.3)
3/17/2015 11:00:00 AM

Item No.	Item Description	UOM	Quantity	Unit Price	Item Bid Amount
609.12	VERTICAL CURB TYPE 1 - CIRCULAR	LF	20.00	50.00	$1,000.00
609.234	TERMINAL CURB TYPE 1 - 4 FT	EA	2.00	170.00	$340.00
609.441	CURBING REMOVE AND STACK	LF	100.00	11.00	$1,100.00
610.08	PLAIN RIPRAP	CY	10.00	145.00	$1,450.00
610.18	STONE DITCH PROTECTION	CY	10.00	145.00	$1,450.00
613.319	EROSION CONTROL BLANKET	SY	4350.00	3.00	$13,050.00
615.07	LOAM	CY	510.00	35.00	$17,850.00
618.1401	SEEDING METHOD NUMBER 2, PLAN QUANTITY	UN	10.00	40.00	$400.00
618.1411	SEEDING METHOD NUMBER 3, PLAN QUANTITY	UN	34.00	35.00	$1,190.00
619.1201	MULCH, PLAN QUANTITY	UN	44.00	23.00	$1,012.00
619.1202	TEMPORARY MULCH	UN	34.00	40.00	$1,360.00
620.58	EROSION CONTROL GEOTEXTILE	SY	40.00	7.00	$280.00
620.625	CELLULAR CONFINEMENT SYSTEM	SY	300.00	11.50	$3,450.00
620.7	HDPE GEOMEMBRANE	SY	2900.00	14.00	$40,600.00
626.11	PRECAST CONCRETE JUNCTION BOX	EA	1.00	520.00	$520.00
626.31	18 in FOUNDATION	EA	8.00	900.00	$7,200.00
626.32	24 in FOUNDATION	EA	1.00	1050.00	$1,050.00
626.331	30-INCH DIA., GREATER THAN 8-FEET LONG, AND ALL 36-INCH AND 42-INCH DIA. FOUNDATIONS	CY	13.00	1825.00	$23,725.00
626.36	REMOVE OR MODIFY CONCRETE FOUNDATION	EA	8.00	600.00	$4,800.00
626.38	GROUND MOUNTED CABINET FOUNDATION	EA	1.00	1725.00	$1,725.00
627.73	TEMPORARY 6 INCH PAVEMENT MARKING TAPE	LF	4900.00	2.00	$9,800.00
627.731	TEMPORARY 6 INCH BLACK PAVEMENT MARKING TAPE	LF	2900.00	2.50	$7,250.00
629.05	HAND LABOR, STRAIGHT TIME	HR	28.00	45.00	$1,260.00
631.1	AIR COMPRESSOR (INCLUDING OPERATOR)	HR	8.00	80.00	$640.00
631.12	ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)	HR	20.00	160.00	$3,200.00
631.13	BULLDOZER (INCLUDING OPERATOR)	HR	20.00	110.00	$2,200.00
631.172	TRUCK - LARGE (INCLUDING OPERATOR)	HR	40.00	83.00	$3,320.00
631.22	FRONT END LOADER (INCLUDING OPERATOR)	HR	20.00	83.00	$1,660.00
631.32	CULVERT CLEANER (INCLUDING OPERATOR)	HR	20.00	165.00	$3,300.00
631.36	FOREMAN	HR	8.00	72.00	$576.00

Maine Turnpike Authority

Bids Received For Contract

Contract ID: 2015.06
Contract Type: Contract

SACO TOLL PLAZA LANE ADDITION - (INTERCHANGE 36 SACO TOLL PLAZA) &
VARIABLE MESSAGE SIGN (VMS) RELOCATION
TO MAINLINE IN ARUNDEL (MM 28.3)
3/17/2015 11:00:00 AM

Item No.	Item Description	UOM	Quantity	Unit Price	Item Bid Amount
631.5	JACKHAMMER (AIR TOOL INCLUDING OPERATOR)	HR	8.00	55.00	$440.00
631.51	BUCKET TRUCK	HR	8.00	55.00	$440.00
631.52	SCISSOR LIFT	HR	8.00	31.00	$248.00
631.53	ELECTRICIAN	HR	8.00	72.00	$576.00
631.54	ELECTRICIAN'S APPRENTICE	HR	8.00	55.00	$440.00
634.25	SERVICE POLE COMPLETE WITH CABINET AND CONTROLS	EA	1.00	21304.00	$21,304.00
643.712	LANE USE SIGNAL	EA	1.00	5175.00	$5,175.00
645.105	REMOVE AND STACK SIGN	EA	6.00	513.00	$3,078.00
645.109	REMOVE AND RESET SIGN	EA	21.00	1025.00	$21,525.00
645.123	REMOVAL, DISASSEMBLY AND RELOCATION OF VMS AND SUPPORTING STRUCTURE	LS	1.00	50000.00	$50,000.00
645.161	BREAKAWAY DEVICE SINGLE POLE	EA	1.00	875.00	$875.00
645.289	STEEL H-BEAM POLES	LB	1150.00	7.00	$8,050.00
645.303	REMOVE AND RESET DELINEATOR	EA	6.00	35.00	$210.00
645.403	INSTALLATION OF TYPE 1 SIGNS	EA	13.00	885.00	$11,505.00
652.3	FLASHING ARROW	EA	3.00	1400.00	$4,200.00
652.312	TYPE III BARRICADES	EA	3.00	150.00	$450.00
652.33	DRUM	EA	150.00	56.00	$8,400.00
652.35	CONSTRUCTION SIGNS	SF	1529.50	17.50	$26,766.25
652.361	MAINTENANCE OF TRAFFIC CONTROL DEVICES	LS	1.00	32000.00	$32,000.00
652.41	PORTABLE - CHANGEABLE MESSAGE SIGN	EA	2.00	5200.00	$10,400.00
652.45	TRUCK MOUNTED ATTENUATOR	CD	10.00	125.00	$1,250.00
655.012	INSTALLATION OF CASH LANE CONTROLLER CABINET	EA	1.00	4850.00	$4,850.00
655.02	DVAS MOUNT INSTALLATION	EA	1.00	1050.00	$1,050.00
655.04	INSTALLATION OF SENSOR LOOPS	LS	1.00	8625.00	$8,625.00
655.05	INSTALLATION OF AVI ANTENNAS	EA	1.00	720.00	$720.00
655.07	TRAFFIC CONTROL PEDESTAL PREPARATION WORK	EA	1.00	8920.00	$8,920.00
655.11	#10 AWG WIRE	LF	450.00	1.15	$517.50
655.12	#12 AWG WIRE	LF	600.00	1.15	$690.00
655.13	#14 AWG WIRE	LF	50.00	1.15	$57.50
655.14	4pr/24 (CATEGORY 5e) CABLE	LF	1700.00	1.75	$2,975.00

Maine Turnpike Authority

Bids Received For Contract

Contract ID: 2015.06
Contract Type: Contract

SACO TOLL PLAZA LANE ADDITION - (INTERCHANGE 36 SACO TOLL PLAZA) &
VARIABLE MESSAGE SIGN (VMS) RELOCATION
TO MAINLINE IN ARUNDEL (MM 28.3)
3/17/2015 11:00:00 AM

Item No.	Item Description	UOM	Quantity	Unit Price	Item Bid Amount
655.16	FIBER OPTIC CABLE - 6 FIBER	LF	600.00	3.50	$2,100.00
655.17	IVIS HOMERUN LOOP CABLE (IMSA 50-2 #16)	LF	400.00	2.00	$800.00
655.203	1 1/2" SCHEDULE 80 PVC CONDUIT	LF	50.00	9.00	$450.00
655.2031	2" SCHEDULE 80 PVC CONDUIT	LF	175.00	9.25	$1,618.75
655.204	3" SCHEDULE 80 PVC CONDUIT	LF	10.00	11.50	$115.00
655.2071	2" GALVANIZED RIGID METAL CONDUIT	LF	190.00	15.00	$2,850.00
655.2102	2" LIQUID TIGHT METALLIC FLEX CONDUIT	LF	20.00	15.00	$300.00
655.223	TYPE D PULL BOX OUTDOOR CANOPY	EA	4.00	375.00	$1,500.00
655.81	KEY SWITCH	EA	2.00	260.00	$520.00
656.5	BALED HAY, IN PLACE	EA	60.00	14.00	$840.00
656.6	TEMPORARY BERMS	LF	600.00	3.50	$2,100.00
656.62	TEMPORARY SLOPE DRAINS	LF	30.00	29.00	$870.00
656.632	30 INCH TEMPORARY SILT FENCE	LF	1750.00	4.00	$7,000.00
659.1	MOBILIZATION	LS	1.00	140000.00	$140,000.00
669.01	BOLLARD	EA	4.00	1125.00	$4,500.00
800.501	TOLL GANTRY INSTALLATION	LS	1.00	24800.00	$24,800.00
Total Bid					$1,417,760.75

Maine Turnpike Authority

Bids Received For Contract

Contract ID: 2015.06
Contract Type: Contract

SACO TOLL PLAZA LANE ADDITION - (INTERCHANGE 36 SACO TOLL PLAZA) &
VARIABLE MESSAGE SIGN (VMS) RELOCATION
TO MAINLINE IN ARUNDEL (MM 28.3)
3/17/2015 11:00:00 AM

Scott Construction
Falmouth, ME

Item No.	Item Description	UOM	Quantity	Unit Price	Item Bid Amount
202.1271	REMOVING EXISTING BITUMINOUS PAVEMENT	CY	200.00	3.00	$600.00
202.203	PAVEMENT BUTT JOINTS	SY	350.00	13.00	$4,550.00
203.2	COMMON EXCAVATION	CY	4905.00	14.00	$68,670.00
203.24	COMMON BORROW	CY	90.00	13.00	$1,170.00
203.25	GRANULAR BORROW	CY	15.00	38.00	$570.00
203.43	GEOFOAM LIGHTWEIGHT FILL	CY	2550.00	106.00	$270,300.00
203.45	LEVELING SAND	CY	500.00	11.00	$5,500.00
206.082	STRUCTURAL EARTH EXCAVATION - MAJOR STRUCTURES	CY	30.00	50.00	$1,500.00
304.09	AGGREGATE BASE COURSE - CRUSHED	CY	450.00	33.00	$14,850.00
304.1	AGGREGATE SUBBASE COURSE - GRAVEL	CY	1910.00	20.00	$38,200.00
403.207	HOT MIX ASPHALT, 19.0 mm NOMINAL MAXIMUM SIZE	T	450.00	113.00	$50,850.00
403.208	HOT MIX ASPHALT, 12.5 mm NOMINAL MAXIMUM SIZE, SURFACE	T	340.00	127.00	$43,180.00
403.209	HOT MIX ASPHALT, 9.5 mm NOMINAL MAXIMUM SIZE (ISLAND & INCIDENTALS)	T	70.00	175.00	$12,250.00
403.21	HOT MIX ASPHALT, 9.5 mm	T	100.00	143.00	$14,300.00
403.213	HOT MIX ASPHALT, 12.5 mm NOMINAL MAXIMUM SIZE, BASE	T	400.00	126.00	$50,400.00
409.15	BITUMINOUS TACK COAT, APPLIED	G	200.00	23.00	$4,600.00
419.3	SAWING BITUMINOUS PAVEMENT	LF	1300.00	5.00	$6,500.00
502.111	STRUCTURAL CONCRETE FOOTING	CY	10.00	675.00	$6,750.00
502.266	STRUCTURAL CONCRETE PLAZA SLAB ON GRADE	CY	25.00	350.00	$8,750.00
502.56	CONCRETE FILL	CY	10.00	200.00	$2,000.00
503.14	EPOXY - COATED REINFORCING STEEL, FABRICATED AND DELIVERED	LB	1350.00	2.00	$2,700.00
503.15	EPOXY - COATED REINFORCING STEEL, PLACING	LB	1350.00	2.00	$2,700.00
503.18	GLASS FIBER REINFORCED POLYMER (GFRP) REINFORCING BARS, FABRICATED AND DELIVERED	LB	1810.00	4.00	$7,240.00
503.19	GLASS FIBER REINFORCED POLYMER (GFRP) REINFORCING BARS, PLACING	LB	1810.00	3.00	$5,430.00
503.9	SYNTHETIC FIBER REINFORCEMENT	LB	175.00	6.00	$1,050.00

Maine Turnpike Authority

Bids Received For Contract

Contract ID: 2015.06
Contract Type: Contract

SACO TOLL PLAZA LANE ADDITION - (INTERCHANGE 36 SACO TOLL PLAZA) &
VARIABLE MESSAGE SIGN (VMS) RELOCATION
TO MAINLINE IN ARUNDEL (MM 28.3)
3/17/2015 11:00:00 AM

Item No.	Item Description	UOM	Quantity	Unit Price	Item Bid Amount
506.3	SHOP COATING OF STRUCTURAL STEEL	LS	1.00	1000.00	$1,000.00
515.202	CLEAR PROTECTIVE COATING FOR CONCRETE SURFACES	SY	210.00	20.00	$4,200.00
515.23	EPOXY OVERLAY	SY	12.00	400.00	$4,800.00
518.51	REPAIR OF UPWARD FACING SURFACES - BELOW REINFORCING STEEL, <200 mm	SF	22.00	75.00	$1,650.00
526.306	TEMPORARY CONCRETE BARRIER, TYPE I - SUPPLIED BY AUTHORITY (1,810 LF)	LS	1.00	35000.00	$35,000.00
526.311	PERMANENT CONCRETE BARRIER TYPE I	LF	70.00	50.00	$3,500.00
526.342	PERMANENT CONCRETE BARRIER TYPE I TRANSITION	EA	2.00	3750.00	$7,500.00
527.301	ENERGY ABSORBING SYSTEM (CAT)	EA	1.00	5000.00	$5,000.00
527.342	WORK ZONE CRASH CUSHIONS TL-2	EA	1.00	4000.00	$4,000.00
602.3	FLOWABLE CONCRETE FILL	CY	15.00	100.00	$1,500.00
603.152	16 INCH HDPE PIPE	LF	38.00	125.00	$4,750.00
603.175	18 INCH REINFORCED CONCRETE PIPE - CLASS III	LF	23.00	135.00	$3,105.00
604.248	CATCH BASIN TYPE F6	EA	1.00	2200.00	$2,200.00
606.1724	BRIDGE TRANSITION - TYPE III (MODIFIED)	EA	2.00	2675.00	$5,350.00
606.24	GUARDRAIL TYPE 3D - SINGLE RAIL	LF	1850.00	17.00	$31,450.00
606.2401	GUARDRAIL TYPE 3D - DOUBLE RAIL	LF	1062.50	26.00	$27,625.00
606.2652	TERMINAL END - REMOVE AND STACK	EA	2.00	9.00	$18.00
606.278	TERMINAL END - ANCHORED END	EA	2.00	775.00	$1,550.00
606.279	TERMINAL END - ANCHORED END, THRIE BEAM	EA	1.00	1000.00	$1,000.00
606.352	REFLECTORIZED BEAM GUARDRAIL DELINEATOR	EA	18.00	11.00	$198.00
606.353	DELINEATOR POST	EA	10.00	30.00	$300.00
606.354	DELINEATOR POST - REMOVE AND RESET	EA	6.00	32.00	$192.00
606.3605	GUARDRAIL - REMOVE, MODIFY AND RESET, SINGLE RAIL	LF	112.50	11.00	$1,237.50
606.3631	GUARDRAIL - REMOVE AND DISPOSE	LF	1612.50	2.00	$3,225.00
606.48	SINGLE GALVANIZED STEEL POST	EA	16.00	69.00	$1,104.00
606.65	GUARDRAIL THRIE BEAM - SINGLE RAIL	LF	150.00	27.00	$4,050.00
606.701	ASYMMETRICAL THRIE BEAM TRANSITION	EA	3.00	380.00	$1,140.00
606.8	GUARDRAIL 350 FLEAT TERMINAL	EA	1.00	2500.00	$2,500.00
609.11	VERTICAL CURB TYPE 1	LF	430.00	34.00	$14,620.00

Maine Turnpike Authority

Bids Received For Contract

Contract ID: 2015.06
Contract Type: Contract

SACO TOLL PLAZA LANE ADDITION - (INTERCHANGE 36 SACO TOLL PLAZA) &
VARIABLE MESSAGE SIGN (VMS) RELOCATION
TO MAINLINE IN ARUNDEL (MM 28.3)
3/17/2015 11:00:00 AM

Item No.	Item Description	UOM	Quantity	Unit Price	Item Bid Amount
609.12	VERTICAL CURB TYPE 1 - CIRCULAR	LF	20.00	46.00	$920.00
609.234	TERMINAL CURB TYPE 1 - 4 FT	EA	2.00	165.00	$330.00
609.441	CURBING REMOVE AND STACK	LF	100.00	10.00	$1,000.00
610.08	PLAIN RIPRAP	CY	10.00	135.00	$1,350.00
610.18	STONE DITCH PROTECTION	CY	10.00	135.00	$1,350.00
613.319	EROSION CONTROL BLANKET	SY	4350.00	3.00	$13,050.00
615.07	LOAM	CY	510.00	33.00	$16,830.00
618.1401	SEEDING METHOD NUMBER 2, PLAN QUANTITY	UN	10.00	38.00	$380.00
618.1411	SEEDING METHOD NUMBER 3, PLAN QUANTITY	UN	34.00	33.00	$1,122.00
619.1201	MULCH, PLAN QUANTITY	UN	44.00	22.00	$968.00
619.1202	TEMPORARY MULCH	UN	34.00	38.00	$1,292.00
620.58	EROSION CONTROL GEOTEXTILE	SY	40.00	6.00	$240.00
620.625	CELLULAR CONFINEMENT SYSTEM	SY	300.00	11.00	$3,300.00
620.7	HDPE GEOMEMBRANE	SY	2900.00	13.00	$37,700.00
626.11	PRECAST CONCRETE JUNCTION BOX	EA	1.00	485.00	$485.00
626.31	18 in FOUNDATION	EA	8.00	850.00	$6,800.00
626.32	24 in FOUNDATION	EA	1.00	950.00	$950.00
626.331	30-INCH DIA., GREATER THAN 8-FEET LONG, AND ALL 36-INCH AND 42-INCH DIA. FOUNDATIONS	CY	13.00	5000.00	$65,000.00
626.36	REMOVE OR MODIFY CONCRETE FOUNDATION	EA	8.00	575.00	$4,600.00
626.38	GROUND MOUNTED CABINET FOUNDATION	EA	1.00	1600.00	$1,600.00
627.73	TEMPORARY 6 INCH PAVEMENT MARKING TAPE	LF	4900.00	1.75	$8,575.00
627.731	TEMPORARY 6 INCH BLACK PAVEMENT MARKING TAPE	LF	2900.00	2.20	$6,380.00
629.05	HAND LABOR, STRAIGHT TIME	HR	28.00	38.00	$1,064.00
631.1	AIR COMPRESSOR (INCLUDING OPERATOR)	HR	8.00	41.00	$328.00
631.12	ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)	HR	20.00	130.00	$2,600.00
631.13	BULLDOZER (INCLUDING OPERATOR)	HR	20.00	90.00	$1,800.00
631.172	TRUCK - LARGE (INCLUDING OPERATOR)	HR	40.00	68.00	$2,720.00
631.22	FRONT END LOADER (INCLUDING OPERATOR)	HR	20.00	68.00	$1,360.00
631.32	CULVERT CLEANER (INCLUDING OPERATOR)	HR	20.00	140.00	$2,800.00
631.36	FOREMAN	HR	8.00	60.00	$480.00

Maine Turnpike Authority

Bids Received For Contract

Contract ID: 2015.06
Contract Type: Contract

SACO TOLL PLAZA LANE ADDITION - (INTERCHANGE 36 SACO TOLL PLAZA) &
VARIABLE MESSAGE SIGN (VMS) RELOCATION
TO MAINLINE IN ARUNDEL (MM 28.3)
3/17/2015 11:00:00 AM

Item No.	Item Description	UOM	Quantity	Unit Price	Item Bid Amount
631.5	JACKHAMMER (AIR TOOL INCLUDING OPERATOR)	HR	8.00	41.00	$328.00
631.51	BUCKET TRUCK	HR	8.00	45.00	$360.00
631.52	SCISSOR LIFT	HR	8.00	45.00	$360.00
631.53	ELECTRICIAN	HR	8.00	60.00	$480.00
631.54	ELECTRICIAN'S APPRENTICE	HR	8.00	45.00	$360.00
634.25	SERVICE POLE COMPLETE WITH CABINET AND CONTROLS	EA	1.00	20000.00	$20,000.00
643.712	LANE USE SIGNAL	EA	1.00	4800.00	$4,800.00
645.105	REMOVE AND STACK SIGN	EA	6.00	100.00	$600.00
645.109	REMOVE AND RESET SIGN	EA	21.00	200.00	$4,200.00
645.123	REMOVAL, DISASSEMBLY AND RELOCATION OF VMS AND SUPPORTING STRUCTURE	LS	1.00	55000.00	$55,000.00
645.161	BREAKAWAY DEVICE SINGLE POLE	EA	1.00	850.00	$850.00
645.289	STEEL H-BEAM POLES	LB	1150.00	7.00	$8,050.00
645.303	REMOVE AND RESET DELINEATOR	EA	6.00	32.00	$192.00
645.403	INSTALLATION OF TYPE 1 SIGNS	EA	13.00	150.00	$1,950.00
652.3	FLASHING ARROW	EA	3.00	2000.00	$6,000.00
652.312	TYPE III BARRICADES	EA	3.00	200.00	$600.00
652.33	DRUM	EA	150.00	52.00	$7,800.00
652.35	CONSTRUCTION SIGNS	SF	1529.50	18.00	$27,531.00
652.361	MAINTENANCE OF TRAFFIC CONTROL DEVICES	LS	1.00	50000.00	$50,000.00
652.41	PORTABLE - CHANGEABLE MESSAGE SIGN	EA	2.00	2000.00	$4,000.00
652.45	TRUCK MOUNTED ATTENUATOR	CD	10.00	125.00	$1,250.00
655.012	INSTALLATION OF CASH LANE CONTROLLER CABINET	EA	1.00	4500.00	$4,500.00
655.02	DVAS MOUNT INSTALLATION	EA	1.00	975.00	$975.00
655.04	INSTALLATION OF SENSOR LOOPS	LS	1.00	8000.00	$8,000.00
655.05	INSTALLATION OF AVI ANTENNAS	EA	1.00	675.00	$675.00
655.07	TRAFFIC CONTROL PEDESTAL PREPARATION WORK	EA	1.00	8500.00	$8,500.00
655.11	#10 AWG WIRE	LF	450.00	1.00	$450.00
655.12	#12 AWG WIRE	LF	600.00	1.00	$600.00
655.13	#14 AWG WIRE	LF	50.00	1.00	$50.00
655.14	4pr/24 (CATEGORY 5e) CABLE	LF	1700.00	1.50	$2,550.00

Maine Turnpike Authority

Bids Received For Contract

Contract ID: 2015.06
Contract Type: Contract

SACO TOLL PLAZA LANE ADDITION - (INTERCHANGE 36 SACO TOLL PLAZA) &
VARIABLE MESSAGE SIGN (VMS) RELOCATION
TO MAINLINE IN ARUNDEL (MM 28.3)
3/17/2015 11:00:00 AM

Item No.	Item Description	UOM	Quantity	Unit Price	Item Bid Amount
655.16	FIBER OPTIC CABLE - 6 FIBER	LF	600.00	3.25	$1,950.00
655.17	IVIS HOMERUN LOOP CABLE (IMSA 50-2 #16)	LF	400.00	2.00	$800.00
655.203	1 1/2" SCHEDULE 80 PVC CONDUIT	LF	50.00	8.00	$400.00
655.2031	2" SCHEDULE 80 PVC CONDUIT	LF	175.00	9.00	$1,575.00
655.204	3" SCHEDULE 80 PVC CONDUIT	LF	10.00	11.00	$110.00
655.2071	2" GALVANIZED RIGID METAL CONDUIT	LF	190.00	14.00	$2,660.00
655.2102	2" LIQUID TIGHT METALLIC FLEX CONDUIT	LF	20.00	14.00	$280.00
655.223	TYPE D PULL BOX OUTDOOR CANOPY	EA	4.00	350.00	$1,400.00
655.81	KEY SWITCH	EA	2.00	250.00	$500.00
656.5	BALED HAY, IN PLACE	EA	60.00	15.00	$900.00
656.6	TEMPORARY BERMS	LF	600.00	3.00	$1,800.00
656.62	TEMPORARY SLOPE DRAINS	LF	30.00	25.00	$750.00
656.632	30 INCH TEMPORARY SILT FENCE	LF	1750.00	4.00	$7,000.00
659.1	MOBILIZATION	LS	1.00	140000.00	$140,000.00
669.01	BOLLARD	EA	4.00	1000.00	$4,000.00
800.501	TOLL GANTRY INSTALLATION	LS	1.00	48000.00	$48,000.00
Total Bid					$1,418,884.50

Maine Turnpike Authority

Bids Received For Contract

Contract ID: 2015.06
Contract Type: Contract

SACO TOLL PLAZA LANE ADDITION - (INTERCHANGE 36 SACO TOLL PLAZA) &
VARIABLE MESSAGE SIGN (VMS) RELOCATION
TO MAINLINE IN ARUNDEL (MM 28.3)
3/17/2015 11:00:00 AM

T Buck Construction
Auburn, ME

Item No.	Item Description	UOM	Quantity	Unit Price	Item Bid Amount
202.1271	REMOVING EXISTING BITUMINOUS PAVEMENT	CY	200.00	3.00	$600.00
202.203	PAVEMENT BUTT JOINTS	SY	350.00	12.00	$4,200.00
203.2	COMMON EXCAVATION	CY	4905.00	13.00	$63,765.00
203.24	COMMON BORROW	CY	90.00	15.00	$1,350.00
203.25	GRANULAR BORROW	CY	15.00	35.00	$525.00
203.43	GEOFOAM LIGHTWEIGHT FILL	CY	2550.00	97.00	$247,350.00
203.45	LEVELING SAND	CY	500.00	10.00	$5,000.00
206.082	STRUCTURAL EARTH EXCAVATION - MAJOR STRUCTURES	CY	30.00	45.00	$1,350.00
304.09	AGGREGATE BASE COURSE - CRUSHED	CY	450.00	30.00	$13,500.00
304.1	AGGREGATE SUBBASE COURSE - GRAVEL	CY	1910.00	20.00	$38,200.00
403.207	HOT MIX ASPHALT, 19.0 mm NOMINAL MAXIMUM SIZE	T	450.00	103.00	$46,350.00
403.208	HOT MIX ASPHALT, 12.5 mm NOMINAL MAXIMUM SIZE, SURFACE	T	340.00	103.00	$35,020.00
403.209	HOT MIX ASPHALT, 9.5 mm NOMINAL MAXIMUM SIZE (ISLAND & INCIDENTALS)	T	70.00	116.00	$8,120.00
403.21	HOT MIX ASPHALT, 9.5 mm	T	100.00	160.00	$16,000.00
403.213	HOT MIX ASPHALT, 12.5 mm NOMINAL MAXIMUM SIZE, BASE	T	400.00	116.00	$46,400.00
409.15	BITUMINOUS TACK COAT, APPLIED	G	200.00	21.00	$4,200.00
419.3	SAWING BITUMINOUS PAVEMENT	LF	1300.00	5.00	$6,500.00
502.111	STRUCTURAL CONCRETE FOOTING	CY	10.00	800.00	$8,000.00
502.266	STRUCTURAL CONCRETE PLAZA SLAB ON GRADE	CY	25.00	700.00	$17,500.00
502.56	CONCRETE FILL	CY	10.00	175.00	$1,750.00
503.14	EPOXY - COATED REINFORCING STEEL, FABRICATED AND DELIVERED	LB	1350.00	1.00	$1,350.00
503.15	EPOXY - COATED REINFORCING STEEL, PLACING	LB	1350.00	1.00	$1,350.00
503.18	GLASS FIBER REINFORCED POLYMER (GFRP) REINFORCING BARS, FABRICATED AND DELIVERED	LB	1810.00	5.00	$9,050.00
503.19	GLASS FIBER REINFORCED POLYMER (GFRP) REINFORCING BARS, PLACING	LB	1810.00	2.00	$3,620.00
503.9	SYNTHETIC FIBER REINFORCEMENT	LB	175.00	8.00	$1,400.00

Maine Turnpike Authority

Bids Received For Contract

Contract ID: 2015.06
Contract Type: Contract

SACO TOLL PLAZA LANE ADDITION - (INTERCHANGE 36 SACO TOLL PLAZA) &
VARIABLE MESSAGE SIGN (VMS) RELOCATION
TO MAINLINE IN ARUNDEL (MM 28.3)
3/17/2015 11:00:00 AM

Item No.	Item Description	UOM	Quantity	Unit Price	Item Bid Amount
506.3	SHOP COATING OF STRUCTURAL STEEL	LS	1.00	7500.00	$7,500.00
515.202	CLEAR PROTECTIVE COATING FOR CONCRETE SURFACES	SY	210.00	25.00	$5,250.00
515.23	EPOXY OVERLAY	SY	12.00	250.00	$3,000.00
518.51	REPAIR OF UPWARD FACING SURFACES - BELOW REINFORCING STEEL, <200 mm	SF	22.00	100.00	$2,200.00
526.306	TEMPORARY CONCRETE BARRIER, TYPE I - SUPPLIED BY AUTHORITY (1,810 LF)	LS	1.00	50000.00	$50,000.00
526.311	PERMANENT CONCRETE BARRIER TYPE I	LF	70.00	100.00	$7,000.00
526.342	PERMANENT CONCRETE BARRIER TYPE I TRANSITION	EA	2.00	5000.00	$10,000.00
527.301	ENERGY ABSORBING SYSTEM (CAT)	EA	1.00	5000.00	$5,000.00
527.342	WORK ZONE CRASH CUSHIONS TL-2	EA	1.00	4500.00	$4,500.00
602.3	FLOWABLE CONCRETE FILL	CY	15.00	85.00	$1,275.00
603.152	16 INCH HDPE PIPE	LF	38.00	120.00	$4,560.00
603.175	18 INCH REINFORCED CONCRETE PIPE - CLASS III	LF	23.00	125.00	$2,875.00
604.248	CATCH BASIN TYPE F6	EA	1.00	2500.00	$2,500.00
606.1724	BRIDGE TRANSITION - TYPE III (MODIFIED)	EA	2.00	2500.00	$5,000.00
606.24	GUARDRAIL TYPE 3D - SINGLE RAIL	LF	1850.00	16.00	$29,600.00
606.2401	GUARDRAIL TYPE 3D - DOUBLE RAIL	LF	1062.50	25.00	$26,562.50
606.2652	TERMINAL END - REMOVE AND STACK	EA	2.00	10.00	$20.00
606.278	TERMINAL END - ANCHORED END	EA	2.00	705.00	$1,410.00
606.279	TERMINAL END - ANCHORED END, THRIE BEAM	EA	1.00	955.00	$955.00
606.352	REFLECTORIZED BEAM GUARDRAIL DELINEATOR	EA	18.00	10.00	$180.00
606.353	DELINEATOR POST	EA	10.00	30.00	$300.00
606.354	DELINEATOR POST - REMOVE AND RESET	EA	6.00	30.00	$180.00
606.3605	GUARDRAIL - REMOVE, MODIFY AND RESET, SINGLE RAIL	LF	112.50	10.00	$1,125.00
606.3631	GUARDRAIL - REMOVE AND DISPOSE	LF	1612.50	2.00	$3,225.00
606.48	SINGLE GALVANIZED STEEL POST	EA	16.00	65.00	$1,040.00
606.65	GUARDRAIL THRIE BEAM - SINGLE RAIL	LF	150.00	26.00	$3,900.00
606.701	ASYMMETRICAL THRIE BEAM TRANSITION	EA	3.00	360.00	$1,080.00
606.8	GUARDRAIL 350 FLEAT TERMINAL	EA	1.00	2500.00	$2,500.00
609.11	VERTICAL CURB TYPE 1	LF	430.00	35.00	$15,050.00

Maine Turnpike Authority

Bids Received For Contract

Contract ID: 2015.06
Contract Type: Contract

SACO TOLL PLAZA LANE ADDITION - (INTERCHANGE 36 SACO TOLL PLAZA) &
VARIABLE MESSAGE SIGN (VMS) RELOCATION
TO MAINLINE IN ARUNDEL (MM 28.3)
3/17/2015 11:00:00 AM

Item No.	Item Description	UOM	Quantity	Unit Price	Item Bid Amount
609.12	VERTICAL CURB TYPE 1 - CIRCULAR	LF	20.00	45.00	$900.00
609.234	TERMINAL CURB TYPE 1 - 4 FT	EA	2.00	150.00	$300.00
609.441	CURBING REMOVE AND STACK	LF	100.00	10.00	$1,000.00
610.08	PLAIN RIPRAP	CY	10.00	125.00	$1,250.00
610.18	STONE DITCH PROTECTION	CY	10.00	125.00	$1,250.00
613.319	EROSION CONTROL BLANKET	SY	4350.00	3.00	$13,050.00
615.07	LOAM	CY	510.00	35.00	$17,850.00
618.1401	SEEDING METHOD NUMBER 2, PLAN QUANTITY	UN	10.00	35.00	$350.00
618.1411	SEEDING METHOD NUMBER 3, PLAN QUANTITY	UN	34.00	30.00	$1,020.00
619.1201	MULCH, PLAN QUANTITY	UN	44.00	20.00	$880.00
619.1202	TEMPORARY MULCH	UN	34.00	35.00	$1,190.00
620.58	EROSION CONTROL GEOTEXTILE	SY	40.00	6.00	$240.00
620.625	CELLULAR CONFINEMENT SYSTEM	SY	300.00	10.00	$3,000.00
620.7	HDPE GEOMEMBRANE	SY	2900.00	12.00	$34,800.00
626.11	PRECAST CONCRETE JUNCTION BOX	EA	1.00	550.00	$550.00
626.31	18 in FOUNDATION	EA	8.00	1000.00	$8,000.00
626.32	24 in FOUNDATION	EA	1.00	1000.00	$1,000.00
626.331	30-INCH DIA., GREATER THAN 8-FEET LONG, AND ALL 36-INCH AND 42-INCH DIA. FOUNDATIONS	CY	13.00	5000.00	$65,000.00
626.36	REMOVE OR MODIFY CONCRETE FOUNDATION	EA	8.00	525.00	$4,200.00
626.38	GROUND MOUNTED CABINET FOUNDATION	EA	1.00	1500.00	$1,500.00
627.73	TEMPORARY 6 INCH PAVEMENT MARKING TAPE	LF	4900.00	2.00	$9,800.00
627.731	TEMPORARY 6 INCH BLACK PAVEMENT MARKING TAPE	LF	2900.00	2.00	$5,800.00
629.05	HAND LABOR, STRAIGHT TIME	HR	28.00	41.00	$1,148.00
631.1	AIR COMPRESSOR (INCLUDING OPERATOR)	HR	8.00	45.00	$360.00
631.12	ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)	HR	20.00	145.00	$2,900.00
631.13	BULLDOZER (INCLUDING OPERATOR)	HR	20.00	100.00	$2,000.00
631.172	TRUCK - LARGE (INCLUDING OPERATOR)	HR	40.00	75.00	$3,000.00
631.22	FRONT END LOADER (INCLUDING OPERATOR)	HR	20.00	75.00	$1,500.00
631.32	CULVERT CLEANER (INCLUDING OPERATOR)	HR	20.00	150.00	$3,000.00
631.36	FOREMAN	HR	8.00	65.00	$520.00

Maine Turnpike Authority

Bids Received For Contract

Contract ID: 2015.06
Contract Type: Contract

SACO TOLL PLAZA LANE ADDITION - (INTERCHANGE 36 SACO TOLL PLAZA) &
VARIABLE MESSAGE SIGN (VMS) RELOCATION
TO MAINLINE IN ARUNDEL (MM 28.3)
3/17/2015 11:00:00 AM

Item No.	Item Description	UOM	Quantity	Unit Price	Item Bid Amount
631.5	JACKHAMMER (AIR TOOL INCLUDING OPERATOR)	HR	8.00	45.00	$360.00
631.51	BUCKET TRUCK	HR	8.00	50.00	$400.00
631.52	SCISSOR LIFT	HR	8.00	50.00	$400.00
631.53	ELECTRICIAN	HR	8.00	65.00	$520.00
631.54	ELECTRICIAN'S APPRENTICE	HR	8.00	50.00	$400.00
634.25	SERVICE POLE COMPLETE WITH CABINET AND CONTROLS	EA	1.00	22500.00	$22,500.00
643.712	LANE USE SIGNAL	EA	1.00	7500.00	$7,500.00
645.105	REMOVE AND STACK SIGN	EA	6.00	350.00	$2,100.00
645.109	REMOVE AND RESET SIGN	EA	21.00	700.00	$14,700.00
645.123	REMOVAL, DISASSEMBLY AND RELOCATION OF VMS AND SUPPORTING STRUCTURE	LS	1.00	125000.00	$125,000.00
645.161	BREAKAWAY DEVICE SINGLE POLE	EA	1.00	750.00	$750.00
645.289	STEEL H-BEAM POLES	LB	1150.00	6.00	$6,900.00
645.303	REMOVE AND RESET DELINEATOR	EA	6.00	30.00	$180.00
645.403	INSTALLATION OF TYPE 1 SIGNS	EA	13.00	700.00	$9,100.00
652.3	FLASHING ARROW	EA	3.00	2500.00	$7,500.00
652.312	TYPE III BARRICADES	EA	3.00	250.00	$750.00
652.33	DRUM	EA	150.00	55.00	$8,250.00
652.35	CONSTRUCTION SIGNS	SF	1529.50	21.00	$32,119.50
652.361	MAINTENANCE OF TRAFFIC CONTROL DEVICES	LS	1.00	15000.00	$15,000.00
652.41	PORTABLE - CHANGEABLE MESSAGE SIGN	EA	2.00	7500.00	$15,000.00
652.45	TRUCK MOUNTED ATTENUATOR	CD	10.00	125.00	$1,250.00
655.012	INSTALLATION OF CASH LANE CONTROLLER CABINET	EA	1.00	5000.00	$5,000.00
655.02	DVAS MOUNT INSTALLATION	EA	1.00	1000.00	$1,000.00
655.04	INSTALLATION OF SENSOR LOOPS	LS	1.00	8000.00	$8,000.00
655.05	INSTALLATION OF AVI ANTENNAS	EA	1.00	850.00	$850.00
655.07	TRAFFIC CONTROL PEDESTAL PREPARATION WORK	EA	1.00	8000.00	$8,000.00
655.11	#10 AWG WIRE	LF	450.00	1.00	$450.00
655.12	#12 AWG WIRE	LF	600.00	1.00	$600.00
655.13	#14 AWG WIRE	LF	50.00	1.00	$50.00
655.14	4pr/24 (CATEGORY 5e) CABLE	LF	1700.00	1.50	$2,550.00

Maine Turnpike Authority

Bids Received For Contract

Contract ID: 2015.06
Contract Type: Contract

SACO TOLL PLAZA LANE ADDITION - (INTERCHANGE 36 SACO TOLL PLAZA) &
VARIABLE MESSAGE SIGN (VMS) RELOCATION
TO MAINLINE IN ARUNDEL (MM 28.3)
3/17/2015 11:00:00 AM

Item No.	Item Description	UOM	Quantity	Unit Price	Item Bid Amount
655.16	FIBER OPTIC CABLE - 6 FIBER	LF	600.00	3.00	$1,800.00
655.17	IVIS HOMERUN LOOP CABLE (IMSA 50-2 #16)	LF	400.00	1.75	$700.00
655.203	1 1/2" SCHEDULE 80 PVC CONDUIT	LF	50.00	7.50	$375.00
655.2031	2" SCHEDULE 80 PVC CONDUIT	LF	175.00	8.00	$1,400.00
655.204	3" SCHEDULE 80 PVC CONDUIT	LF	10.00	10.00	$100.00
655.2071	2" GALVANIZED RIGID METAL CONDUIT	LF	190.00	13.00	$2,470.00
655.2102	2" LIQUID TIGHT METALLIC FLEX CONDUIT	LF	20.00	13.00	$260.00
655.223	TYPE D PULL BOX OUTDOOR CANOPY	EA	4.00	350.00	$1,400.00
655.81	KEY SWITCH	EA	2.00	250.00	$500.00
656.5	BALED HAY, IN PLACE	EA	60.00	12.00	$720.00
656.6	TEMPORARY BERMS	LF	600.00	3.00	$1,800.00
656.62	TEMPORARY SLOPE DRAINS	LF	30.00	30.00	$900.00
656.632	30 INCH TEMPORARY SILT FENCE	LF	1750.00	4.00	$7,000.00
659.1	MOBILIZATION	LS	1.00	152003.00	$152,003.00
669.01	BOLLARD	EA	4.00	1000.00	$4,000.00
800.501	TOLL GANTRY INSTALLATION	LS	1.00	80000.00	$80,000.00
Total Bid					$1,520,203.00