Contract ID: 2016.02
Contract Type: Contract

Maine Turnpike Authority
Schedule of Items

GRAY INTERCHANGE
EXIT 63
(Mile Marker 63.3)

femio | becipton L quanty | uow

202.12 REMOVING EXISTING STRUCTURAL CONCRETE 160.00

202.15 REMOVE MANHOLE OR CATCH BASIN 9.00 EA
202.193 REMOVING EXISTING BRIDGE 1.00 LS
202.202 REMOVING PAVEMENT SURFACE 6,700.00 SY
202.2021 REMOVING PAVEMENT SURFACE - BRIDGE DECK 1,230.00 SY
202.203 PAVEMENT BUTT JOINTS 890.00 SY
202.206 REMOVING RUMBLE STRIPS 2,150.00 LF
203.2 COMMON EXCAVATION 52,670.00 CYy
203.25 GRANULAR BORROW 25.00 Cy
203.26 GRAVEL BORROW 75.00 Cy
206.061 STRUCTURAL EARTH BELOW GRADE STRUCTURE 100.00 CcYy
206.082 STRUCTURAL EARTH EXCAVATION — MAJOR STRUCTURES, PLAN QUANTITY 320.00 Cy
304.09 AGGREGATE BASE COURSE - CRUSHED 5,120.00 Cy
304.1 AGGREGATE SUBBASE COURSE - GRAVEL 12,140.00 CcYy
403.207 HOT MIX ASPHALT, 19.0 MM HMA 2,550.00 T
403.2083 HOT MIX ASPHALT, 12.5 MM (POLYMER MODIFIED) - RAP 2,250.00 T
403.209 HOT MIX ASPHALT 9.5 MM (INCIDENTALS) 170.00 T
403.21 HOT MIX ASPHALT 9.5 MM 1,805.00 T
403.211 HOT MIX ASPHALT (SHIM) 1,400.00 T
403.213 HOT MIX ASPHALT, 12.5 MM BASE 3,000.00 T
409.15 BITUMINOUS TACK COAT, APPLIED 2,310.00 G
419.3 SAWING BITUMINOUS PAVEMENT 5,850.00 LF
501.54 STEEL H-BEAM PILES 117 LB/FT, DELIVERED 1,326.00 LF
501.541 STEEL H-BEAM PILES 117 LB/FT, IN PLACE 1,156.00 LF
501.9 PILE TIPS 34.00 EA
501.91 PILE SPLICES 10.00 EA
501.92 PILE DRIVING EQUIPMENT MOBILIZATION 1.00 LS
502.261 STRUCTURAL CONCRETE, GRADE BEAMS 183.00 Cy
502.262 STRUCTURAL CONCRETE, PAVEMENT SLABS 612.00 Cy
502.263 STRUCTURAL CONCRETE - PLAZA ISLANDS, BUMPERS AND CURTAIN WALLS 79.00 Cy
502.266 STRUCTURAL CONCRETE - PEDESTALS & FOOTINGS 3.00 Cy
502.701 BRIDGE DRAIN GRATE MODIFICATION 2.00 EA
503.14 EPOXY-COATED REINFORCING STEEL, FABRICATED AND DELIVERED 129,500.00 LB
503.15 EPOXY-COATED REINFORCING STEEL, PLACING 129,500.00 LB
503.18 GLASS FIBER REINFORCED POLYMER (GFRP) REINFORCING BARS, FABRICATED 33,400.00 LB

AND DELIVERED
503.19 GLASS FIBER REINFORCED POLYMER (GFRP) REINFORCING BARS, PLACING 33,400.00 LB
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503.9 SYNTHETIC FIBER REINFORCEMENT 3,060.00

504.5 TOLL PLAZA CANOPY 1.00 LS
504.61 TOLL GANTRY — SOUTHBOUND 1.00 LS
504.62 TOLL GANTRY — NORTHBOUND 1.00 LS
507.0928 ALUMINUM BRIDGE RAILING - RAIL SECTION REPLACE 21.00 LF
508.14 HIGH PERFORMANCE WATERPROOFING MEMBRANE 1.00 LS
515.201 PIGMENTED PROTECTIVE COATING FOR CONCRETE SURFACES 360.00 SY
515.202 CLEAR PROTECTIVE COATING FOR CONCRETE SURFACES 1,870.00 SY
515.23 EPOXY OVERLAY 72.00 SY
518.1 ABUTMENT REPAIRS 60.00 SF
518.2 PIER REPAIRS 65.00 SF
518.391 REPAIRING GRANITE CURB JOINT AND BEDDING MORTAR 185.00 LF
518.392 REPAIRING CONCRETE PARAPET ELASTOMERIC JOINT SEALER 340.00 LF
518.8 PARTIAL DEPTH CONCRETE DECK REPAIRS 550.00 SF
518.81 FULL DEPTH CONCRETE DECK REPAIRS 220.00 SF
520.2211 EXPANSION JOINT MODIFICATION 2.00 EA
524.4 PROTECTIVE SHIELDING - STEEL GIRDERS 1,060.00 SY
526.306 TEMPORARY CONCRETE BARRIER - MTA 1.00 LS
526.35 PIER PROTECTION CONCRETE BARRIER 1.00 LS
526.351 MEDIAN BARRIER TYPE 1 - PRECAST 149.00 LF
526.361 MEDIAN BARRIER TRANSITION TYPE 1 - PRECAST 2.00 EA
527.301 ENERGY ABSORBING SYSTEM (C-A-T) 2.00 EA
527.342 WORK ZONE CRASH CUSHIONS - TL-2 1.00 UN
527.343 WORK ZONE CRASH CUSHIONS - TL-3 3.00 UN
602.3 FLOWABLE CONCRETE FILL 9.00 Cy
603.15 12" CULV PIPE OPTION I 15.00 LF
603.155 12 INCH REINFORCED CONCRETE PIPE - CLASS III 173.00 LF
603.169 15" CULV PIPE OPTION III 50.00 LF
603.17 18" CULVERT PIPE OPT I 30.00 LF
603.175 18 INCH REINFORCED CONCRETE PIPE - CLASS III 290.00 LF
603.19 24" CULVERT PIPE OPT I 35.00 LF
603.195 24 INCH REINFORCED CONCRETE PIPE - CLASS III 110.00 LF
603.2551 60" RCP CLASS IV 170.00 LF
603.28 CONCRETE COLLAR FOR REINFORCED CONCRETE PIPE 20.00 EA
604.072 CATCH BASIN TYPE A1-C 23.00 EA
604.092 CATCH BASIN TYPE B1-C 3.00 EA
604.164 REBUILDING CATCH BASIN 1.00 EA
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604.166 REBUILDING MANHOLE 1.00

604.18 ADJUST MANHOLE OR CB TO GRADE 11.00 EA
604.262 CATCH BASIN TYPE B5-C 6.00 EA
605.09 6" UNDERDRAIN TYPE B 200.00 LF
605.11 12" UNDERDRAIN TYPE C 950.00 LF
605.12 15" UNDERDRAIN TYPE C 110.00 LF
605.13 18" UNDERDRAIN TYPE C 200.00 LF
605.15 24" UNDERDRAIN TYPE C 160.00 LF
606.1723 BRIDGE TRANSITION - TYPE 3 4.00 EA
606.24 GUARDRAIL TYPE 3D - SINGLE RAIL 5,400.00 LF
606.2401 GUARDRAIL TYPE 3D - DOUBLE RAIL 205.00 LF
606.242 GUARDRAIL TYPE 3D - OVER 15' RADIUS 165.00 LF
606.265 TERMINAL END - SINGLE RAIL 1.00 EA
606.277 TERMINAL END - TRAILING END 14.00 EA
606.352 REFLECTORIZED BEAM GUARDRAIL DELINEATORS 405.00 EA
606.353 DELINEATOR POST 70.00 EA
606.354 DELINEATOR POST - REMOVE AND RESET 40.00 EA
606.3621 GUARDRAIL ADJUST - SINGLE RAIL 2,500.00 LF
606.3631 GUARDRAIL - REMOVE AND DISPOSE 6,150.00 LF
606.64 GR - THRIE BEAM - DBL RAIL 850.00 LF
606.65 GR - THRIE BEAM - SGL RAIL 150.00 LF
606.701 ASYMMETRICAL THRIE BEAM TRANSITION 4.00 EA
606.754 WIDEN SHOULDER FOR GUARDRAIL 350 FLARED 4.00 EA
606.8 GUARDRAIL FLEAT 350 TERMINAL 10.00 EA
607.09 WOVEN WIRE FENCE - METAL POSTS 1,500.00 LF
607.154 DRIVEWAY GATE 21 FOOT - METAL 1.00 EA
607.17 CHAIN LINK FENCE - 6' 490.00 LF
607.173 CHAIN LINK FENCE 6' PVC CT'D 320.00 LF
607.2325 CHAIN FENCE GATE 6'X12'OPENING 1.00 EA
607.26 REMOVE & STACK FENCE 430.00 LF
607.32 BRACING ASSEMBLY TYPE I - METAL POSTS 7.00 EA
607.34 BRACING ASSEMBLY CHAIN LINK FENCE 13.00 EA
608.08 REINFORCED CONCRETE SIDEWALK 217.00 SY
609.11 VERTICAL CURB TYPE 1 547.00 LF
609.12 VERT CURB TYPE 1- CIRCULAR 137.00 LF
609.13 VERTICAL BRIDGE CURB TYPE 1 300.00 LF
609.14 VERTICAL BRIDGE CURB TYPE 1 - CIRCULAR 80.00 LF
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609.191 CONCRETE CURB TYPE 2 12.00

609.234 TERMINAL CURB TYPE 1 - 4 FOOT 5.00 EA
609.237 TERMINAL CURB TYPE 1 -7 FT 2.00 EA
609.2371 VERTICAL CURB TYPE 1 - 7 FT - CIRCULAR 1.00 EA
609.26 CURB TRANSITION SECT B-TYPE 1 6.00 EA
609.34 CURB TYPE 5 2,600.00 LF
609.35 CURB TYPE 5 - CIRCULAR 120.00 LF
610.08 PLAIN RIPRAP 340.00 CYy
610.18 STONE DITCH PROTECTION 15.00 Cy
610.181 TEMPORARY STONE CHECK DAMS 35.00 Cy
610.19 COBBLE GRAVEL SAND MIX 47.00 CcYy
613.319 EROSION CONTROL BLANKET 3,100.00 SY
615.07 LOAM 3,851.00 CcY
618.1301 SEEDING METHOD NUMBER 1, PLAN QUANTITY 5.00 UNIT
618.1401 SEEDING METHOD NUMBER 2 - PLAN QUANTITY 230.00 UN
618.1411 SEEDING METHOD NUMBER 3 - PLAN QUANTITY 90.00 UN
619.1201 MULCH - PLAN QUANTITY 315.00 UN
619.1202 TEMPORARY MULCH 1.00 LS
619.1401 EROSION CONTROL MIX 30.00 CcY
620.58 EROSION CONTROL GEOTEXTILE 638.00 SY
621.043 EVERGREEN TR (6'-8") GP A 5.00 EA
621.044 EVERGREEN TR (6'-8") GP B 8.00 EA
621.248 LG DECID TR (5'-6") GP A 20.00 EA
621.279 LG DECID TR (2.50"-3" CAL) GP A 4.00 EA
621.408 DWF EVERGREENS (2.50'-3") GP B 19.00 EA
621.536 DECID SHRUBS (12"-18") GP B 4.00 EA
621.541 DECID SHRUBS (18"-24") GP B 2.00 EA
621.542 DECID SHRUBS (18"-24") GP C 5.00 EA
621.543 DECID SHRUBS (2'-3") GP C 2.00 EA
621.552 DECID SHRUBS (3'-4") GP A 7.00 EA
621.553 DECID SHRUBS (3'-4') GP B 15.00 EA
621.554 DECID SHRUBS (3'-4") GP C 6.00 EA
621.8 ESTABLISHMENT PERIOD 1.00 LS
622.11 TRANSPLANTING TREE 1.00 EA
625.106 WATER SERVICE SUPPLY LINE (<3 IN) 850.00 LF
625.107 WATER METER PIT 1.00 EA
626.11 PRECAST CONCRETE JUNCTION BOX 13.00 EA
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626.12 36" X 24" X 36" QUAZITE JUNCTION BOX 80.00

626.13 48" X 36" X 48" QUAZITE JUNCTION BOX 2.00 EA
626.21 METALLIC CONDUIT 160.00 LF
626.22 NON-METALLIC CONDUIT 5,925.00 LF
626.221 NON-METALLIC CONDUIT, DIRECTIONAL BORE 600.00 LF
626.222 2 INCH NON-METALLIC CONDUIT 11,740.00 LF
626.223 HORIZONTAL DIRECTIONAL DRILLED CONDUIT 320.00 LF
626.32 30" FOUNDATION 48.00 EA
626.33 30 INCH FOUNDATION 6.00 EA
626.333 48 INCH FOUNDATION 14.50 Cy
626.335 60 INCH FOUNDATION 29.10 CcYy
626.35 CONTROLLER CABINET FOUNDATION 6.00 EA
626.36 REMOVE OR MODIFY CONCRETE FOUNDATION 18.00 EA
626.37 SPECIAL FOUNDATION 1.00 EA
627.18 12" SOLID WHITE PAVEMENT MARKING 3,100.00 LF
627.407 REF PL WH OR YEL PAVE MARKING 300.00 SF
627.68 TEMPORARY 4 INCH PAINTED PAVEMENT MARKING LINE, YELLOW OR WHITE 6,450.00 LF
627.681 TEMPORARY 6 INCH PAINTED PAVEMENT MARKING LINE, YELLOW OR WHITE 24,100.00 LF
627.73 TEMPORARY 6 INCH PAVEMENT MARKING TAPE 4,000.00 LF
627.731 TEMPORARY 6 INCH BLACK PAVEMENT MARKING TAPE 2,800.00 LF
627.733 4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE 21,700.00 LF
627.744 6" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE 16,800.00 LF
627.75 WHITE OR YELLOW PAVEMENT AND CURB MARKING 1,470.00 SF
627.77 REMOVING EXISTING PAVEMENT MARKINGS 4,100.00 SF
627.812 TEMPORARY RAISED PAVEMENT MARKINGS 590.00 EA
627.94 PAVEMENT MARKING TAPE 150.00 LF
629.05 HAND LABOR, STRAIGHT TIME 160.00 HR
631.1 AIR COMPRESSOR (INCLUDING OPERATOR) 15.00 HR
631.11 AIR TOOL (INCLUDING OPERATOR) 75.00 HR
631.12 ALL PURPOSE EXCAVATOR (INC OPERATOR) 75.00 HR
631.14 GRADER (INCLUDING OPERATOR) 75.00 HR
631.171 TRUCK - SMALL (INCLUDING OPERATOR) 75.00 HR
631.22 FRONT END LOADER (INCLUDING OPERATOR) 75.00 HR
631.32 CULVERT CLEANER (INC OPERATOR) 75.00 HR
631.36 FOREMAN 60.00 HR
631.5 JACKHAMMER (AIR TOOL INCLUDING OPERATOR) 20.00 HR
631.51 BUCKET TRUCK 20.00 HR
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631.52
631.53
631.54
631.55
633.01
633.21
633.31
633.41
634.16
634.175
634.208
634.231
643.7111
643.7112
643.7113
643.7114
643.712
643.831
643.832
643.86
643.901

643.902

643.903

643.904

643.91
643.93
645.105
645.109
645.1091
645.121
645.122
645.123
645.124
645.151

SCISSOR LIFT

ELECTRICIAN

ELECTRICIAN'S APPRENTICE

PLUMBER

PROPANE SERVICE TRENCH

PROPANE TANK SUPPORTS

PROPANE TANK PAD

PROPANE TANK RELOCATION

HIGHWAY LIGHTING

REPLACEMENT LED FIXTURE

REMOVE AND RESET LIGHT STANDARD

CONVENTIONAL LIGHT STANDARD WITH LED FIXTURE

TRAFFIC SIGNAL MODIFICATIONS: US 202/ME 4/ME 115 NB RAMPS
TRAFFIC SIGNAL MODIFICATIONS: US 202/ME 4/ME 115 AT SB RAMPS/ME 26A
TRAFFIC SIGNAL MODIFICATIONS: US 202/ME 4/ME 115 AT ME 115/ME 100
TRAFFIC SIGNAL MODIFICATIONS: US 202/ME 4 AT BROWN ST/SHAKER RD
LANE USE SIGNAL INSTALLATION

VIDEO DETECTION SYSTEM: US 202 AT NB RAMPS

VIDEO DETECTION SYSTEM: US 202 AT SB RAMPS

TRAFFIC SIGNAL LOOP DETECTOR

INTERCONNECT WIRE BETWEEN: SB RAMP INTERSECTION TO NB RAMP
INTERSECTION

INTERCONNECT WIRE BETWEEN: SB RAMP INTERSECTION TO SB TOLL
BUILDING

INTERCONNECT WIRE BETWEEN: NB RAMP INTERSECTION TO US 202 AND ME
100/ME 115

INTERCONNECT WIRE BETWEEN: US 202 AND ME 100/ME 115 TO US 202 AND
BROWN/SHAKER

MAST ARM POLE

STRAIN POLE

REMOVE AND STACK SIGN

REMOVE AND RESET SIGN

CANOPY MOUNTED SIGN

OVERHEAD GUIDE SIGN: STA 613+60
OVERHEAD GUIDE SIGN: STA 628+17
OVERHEAD GUIDE SIGN: STA 204+11
OVERHEAD GUIDE SIGN: STA 417+03
CANTILEVER GUIDE SIGN: STA 608+15

20.00
20.00
20.00
20.00
180.00
4.00
27.00
1.00
1.00
5.00
5.00
43.00
1.00
1.00
1.00
1.00
3.00
1.00
1.00
3.00
1.00

1.00

1.00

1.00

4.00
1.00
141.00
67.00
2.00
1.00
1.00
1.00
1.00
1.00

HR
HR
HR
LF
EA
SY
LS
LS
EA
EA
EA
LS
LS
LS
LS
EA
LS
LS
EA
LS

LS

LS

LS

EA
EA
EA
EA
EA
LS
LS
LS
LS
LS
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645.152 CANTILEVER GUIDE SIGN: STA 704+09 1.00

645.251 ROADSIDE GUIDE SIGN, TYPE 1 572.00 SF
645.271 REGULATORY, WARNING, CONFIRMATION AND ROUTE ASSEMBLY SIGN, TYPE 1 506.00 SF
645.289 STEEL H-BEAM POLES 3,500.00 LBS
648 INSTALL FLAGPOLE AND LIGHTING 1.00 LS
650.1011 DYNAMIC MESSAGE SIGN (DMS) SYSTEM: STA 601+82 RT 1.00 LS
650.1012 DYNAMIC MESSAGE SIGN (DMS) SYSTEM: STA 622+15 LT 1.00 LS
650.1013 DYNAMIC MESSAGE SIGN (DMS) SYSTEM: STA 704+09 LT 1.00 LS
650.2011 DMS GROUND MOUNTED CONTROL CABINET: STA 601+82 RT 1.00 EA
650.2012 DMS GROUND MOUNTED CONTROL CABINET: STA 622+15 LT 1.00 EA
650.2013 DMS GROUND MOUNTED CONTROL CABINET: STA 704+09 LT 1.00 EA
650.9011 DMS SOLAR POWER SYSTEM: STA 601+82 RT 1.00 LS
650.9012 DMS SOLAR POWER SYSTEM: STA 622+15 LT 1.00 LS
650.9013 DMS SOLAR POWER SYSTEM: STA 704+09 LT 1.00 LS
652.312 TYPE III BARRICADES 6.00 EA
652.33 DRUM 250.00 EA
652.34 CONE 75.00 EA
652.35 CONSTRUCTION SIGNS 2,214.00 SF
652.361 MAINTENANCE OF TRAFFIC CONTROL DEVICES 1.00 LS
652.38 FLAGGER 470.00 HR
652.39 PORTABLE LIGHT TOWER 4.00 EA
652.41 PORTABLE CHANGEABLE MESSAGE SIGN 6.00 EA
652.45 TRUCK MOUNTED ATTENUATOR 100.00 CD
655.01 INSTALLATION OF ORT CONTROLLER CABINET 1.00 EA
655.012 INSTALLATION OF CASH LANE CONTROLLER CABINET 5.00 EA
655.02 DVAS MOUNT INSTALLATION 6.00 EA
655.04 INSTALLATION OF SENSOR LOOPS 1.00 LS
655.05 INSTALLATION OF AVI ANTENNAS 10.00 EA
655.06 INSTALLATION OF AVI READERS 2.00 EA
655.07 TRAFFIC CONTROL PEDESTAL PREPARATION WORK 3.00 EA
655.08 #2/0 WIRE FOR UPS 2,000.00 LF
655.1 #4 AWG WIRE 2,400.00 LF
655.101 #6 AWG WIRE 1,200.00 LF
655.11 #10 AWG WIRE 3,200.00 LF
655.12 #12 AWG WIRE 14,000.00 LF
655.13 #14 AWG WIRE 1,000.00 LF
655.14 4PR/24 (CATEGORY 5E) CABLE 4,500.00 LF
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655.15
655.16
655.17
655.18
655.2021
655.203
655.2031
655.204
655.205
655.2051
655.2052
655.206
655.207
655.208
655.209
655.2101
655.2102
655.221
655.222
655.223
655.224
655.225
655.226
655.3
655.31
655.42
655.63
655.64
655.71
655.8
655.81
655.82
655.83
655.84
655.9
655.92
655.94

LMR 400 CABLE

FIBER OPTIC CABLE - 6 FIBER

IVIS HOMERUN LOOP CABLE (IMSA 50-2 #16)

HALF DIAMOND LOOP WIRE (#16 XHHW OR XLP STRANDED WIRE)
1" SCHEDULE 80 PVC CONDUIT

1 1/2" SCHEDULE 80 PVC CONDUIT

2" SCHEDULE 80 PVC CONDUIT

3" SCHEDULE 80 PVC CONDUIT

4" SCHEDULE 80 PVC CONDUIT

5" SCHEDULE 80 PVC CONDUIT

12" SCHEDULE 80 PVC CONDUIT

1" GALVANIZED RIGID METAL CONDUIT

1 1/2" GALVANIZED RIGID METAL CONDUIT

3" GALVANIZED RIGID METAL CONDUIT

1/2" LIQUID TIGHT METALLIC FLEXIBLE CONDUIT

1 1/2" LIQUID TIGHT METALLIC FLEXIBLE CONDUIT
2" LIQUID TIGHT METALLIC FLEXIBLE CONDUIT
TYPE A PULL BOX INSIDE

TYPE C PULL BOX INSIDE

TYPE D PULL BOX OUTDOOR

TYPE E PULL BOX INSIDE

TYPE F PULL BOX OUTSIDE

TYPE G PULL BOX OUTSIDE

12" X 12" X 6" GALVANIZED JUNCTION BOX

18" X 18" X 6" GALVANIZED JUNCTION BOX

36" X 30" X 20” NEMA 4X CABINET

4-INCH X 4-INCH PLASTIC NEMA 4R WIREWAY
6-INCH X 6-INCH PLASTIC NEMA 4R WIREWAY
REMOVAL OF EXISTING SELECT TOLL EQUIPMENT
LIGHTNING SUPPRESSION SYSTEM

KEY SWITCH

DUPLEX RECEPTACLE

NEMA L5-30R RECEPTACLE

QUADPLEX RECEPTACLE

DYNAMIC MESSAGE SIGN FOR SB CANOPY - CENTER LANE
LED CANOPY LIGHT FIXTURE

NEW STAND-BY GENERATOR AND TRANSFER SWITCH

1,200.00
5,500.00
1,200.00
500.00
120.00
450.00
2,300.00
6,450.00
1,800.00
1,650.00
200.00
375.00
140.00
100.00
50.00
100.00
100.00
6.00
12.00
3.00
4.00
7.00
2.00
4.00
4.00
1.00
20.00
20.00
1.00
1.00
8.00
8.00
4.00
6.00
1.00
6.00
1.00

LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
LF
EA
EA
EA
EA
EA
EA
EA
EA
EA
LF
LF
LS
LS
EA
EA
EA
EA
LS
EA
LS
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656.5 BALED HAY, IN PLACE 170.00

656.632 30 INCH TEMPORARY SILT FENCE 14,550.00 LF
659.1 MOBILIZATION 1.00 LS
670.01 SEWERAGE DISPOSAL SYSTEM 1.00 LS
800.01 TOLL BUILDING 1.00 LS
800.1 ELECTRICAL DEMOLITION 1.00 LS
800.2 MECHANICAL DEMOLITION 1.00 LS
800.3 TOLL PLAZA BOOTHS, CANOPY AND GANTRY DEMOLITION 1.00 LS
800.4 NEW TOLL BOOTH INSTALLATION 1.00 LS
800.9 GENERATOR PAD 1.00 LS
800.91 TRANSFORMER PAD 1.00 LS
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