Maine Turnpike Authority

Schedule of Items

Contract ID: 2014.08
Contract Type: Contract

Pavement Rehabilitation, Guardrail, and Drainage Improvements Northbound Mile 57.0 to Mile 59.5

Median Opening MM 56.9 Median Crossovers For Piscataqua River Bridges MM 55.5 and MM 56.6

202.15
202.202
202.2026
202.206
203.20
205.51
205.52
211.30
304.10
403.208
403.2083
403.211
403.213
409.15
419.30
470.08
526.306
527.303
527.341
603.1515
603.152
603.155
603.28
604.093
604.184
604.186
604.40
606.178
606.24
606.2652
606.278
606.353
606.355
606.3606
606.3621
606.3622
606.369

REMOVING EXISTING MANHOLE CATCH BASIN

REMOVING PAVEMENT SURFACE

REMOVING PAVEMENT SURFACE - DRAINAGE PATHS
REMOVING RUMBLE STRIPS

COMMON EXCAVATION

WIDENING OF EXISTING SHOULDER

WIDENING OF EXISTING SHOULDER FOR TRUCK TURNOUT
DITCH EXCAVATION

AGGREGATE SUBBASE COURSE - GRAVEL

HOT MIX ASPHALT - 12.5 MM, SURFACE

HOT MIX ASPHALT - 12.5 MM (POLYMER MODIFIED) - RAP
HOT MIX ASPHALT (SHIMMING)

HOT MIX ASPHALT - 12.5 MM, BASE

BITUMINOUS TACK COAT, APPLIED

SAWING BITUMINOUS PAVEMENT

BERM DROP OFF CORRECTION - GRINDINGS

TEMPORARY CONCRETE BARRIER, TYPE I - SUPPLIED BY AUTHORITY
ENERGY ABSORBING SYSTEM (C-A-T) - REMOVE, MODIFY, AND RESET
WORK ZONE CRASH CUSHION - TL-3

SLOTTED DRAIN

12" CORRUGATED HDPE PIPE

12" RCP CLASS 111

CONCRETE COLLAR

MAINE TURNPIKE CATCH BASIN TYPE B1

REBUILD CATCH BASIN TO GRADE - TYPE Il

REBUILD CATCH BASIN TO GRADE - TYPE IV

SECURE CATCH BASIN GRATE

GUARDRAIL BEAM

GUARDRAIL TYPE 3D - SINGLE RAIL

TERMINAL END - REMOVE AND STACK

TERMINAL END - ANCHORED END

DELINEATOR POST

DELINEATOR POST - REMOVE AND STACK

GUARDRAIL - REMOVE, MODIFY, AND RESET - DOUBLE RAIL
GUARDRAIL ADJUST, SINGLE RAIL

GUARDRAIL ADJUST, DOUBLE RAIL

GUARDRAIL - REMOVED AND STACKED

9.00
40,000.00
630.00
12,300.00
3,720.00
150.00
2.00
250.00
3,770.00
641.00
3,400.00
1,200.00
631.00
3,145.00
7,800.00
200.00
1.00
2.00
2.00
2,660.00
180.00
64.00
10.00
10.00
4.00
1.00
4.00
375.00
150.00
5.00
5.00
21.00
13.00
400.00
3,700.00
1,350.00
3,325.00

SY
SF
LF
CcYy
LF
EA
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Contract ID: 2014.08
Contract Type: Contract

Maine Turnpike Authority
Schedule of Items

606.471 SINGLE OFFSET BLOCK - W-BEAM 27.00

606.48 SINGLE GALVANIZED STEEL POST 27.00 EA
606.754 WIDEN SHOULDER FOR GUARDRAIL 350 FLARED TERMINAL 4.00 EA
610.08 PLAIN RIPRAP 21.00 CcYy
613.319 EROSION CONTROL BLANKET 177.00 SY
620.58 EROSION CONTROL GEOTEXTILE 65.00 SY
627.18 12" SOLID WHITE PAVEMENT MARKING LINE 1,250.00 LF
627.712 WHITE OR YELLOW PAVEMENT MARKING LINE 39,400.00 LF
627.713 BROKEN WHITE PAVEMENT MARKING LINE 13,700.00 LF
627.761 TEMPORARY PAVEMENT MARKING LINE, WHITE OR YELLOW 13,300.00 LF
627.77 REMOVING EXISTING PAVEMENT MARKING 4,300.00 SF
627.812 TEMPORARY RAISED PAVEMENT MARKERS 1,350.00 EA
627.94 PAVEMENT MARKING TAPE 450.00 LF
629.05 HAND LABOR, STRAIGHT TIME 60.00 HR
631.10 AIR COMPRESSOR (INCLUDING OPERATOR) 15.00 HR
631.11 AIR TOOL (INCLUDING OPERATOR) 15.00 HR
631.12 ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR) 50.00 HR
631.172 TRUCK - LARGE (INCLUDING OPERATOR) 60.00 HR
631.32 CULVERT CLEANER (INCLUDING OPERATOR) 10.00 HR
631.36 FOREMAN 30.00 HR
645.109 REMOVE AND RESET SIGN 1.00 EA
652.30 FLASHING ARROW BOARD 3.00 EA
652.33 DRUM 400.00 EA
652.332 DRUM LEFT IN PLACE 120.00 EA
652.35 CONSTRUCTION SIGNS 1,090.00 SF
652.351 CONSTRUCTION SIGNS LEFT IN PLACE 900.00 SF
652.361 MAINTENANCE OF TRAFFIC CONTROL DEVICES 1.00 LS
652.411 PORTABLE - CHANGEABLE MESSAGE SIGN 5.00 MO
652.45 TRUCK MOUNTED ATTENUATOR 30.00 CD
656.632 30 INCH TEMPORARY SILT FENCE 1,880.00 LF
659.10 MOBILIZATION 1.00 LS
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