Contract ID: 2014.14

Maine Turnpike Authority Contract Type: Contract
Plan Holder List

BRIDGE REPAIRS
FOREST AVENUE BRIDGES (MILE 50.0)
RIVERSIDE STREET BRIDGES (MILE 51.2)

7
\-

Associated General Contractors of NH
48 Grandview Road Tel: 603-225-2701
Bow, NH 03304 Fax: 603-226-3859

Construction Journal
400 SW 7th Street Tel: 800 785 5165
Stuart, FL 34994 Fax: 800 581 7204

Associated General Contractors of Maine
188 Whitten Road Tel: 207 622 4741
Augusta, ME 04332 Fax: 207 622 1625

Wyman & Simpson Inc.
P.O. Box 40 910 Main Street Tel: 207-737-4471
Richmond, ME 04357 Fax: 207-737-8565

Construction Summary of ME, Inc.
734 Chestnut Street Tel: 603-627-8856
Manchester, NH 03104 Fax: 603-627-4524

ARC Enterprises
27 Commercial Street Tel: 207-265-2646
Kingfield, ME 04947 Fax: 207-265-4054
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Watson Bowman Acme
95 Pineview Drive Tel: 716-691-7566
Amherst, NY 14228 Fax: 716-691-9239

CPM Constructors
30 Bonney Street Tel: 207-865-0000
Freeport, ME 04032-0909 Fax: 207-865-4836

Glidden Excavating and Paving
326 New Portland Road Tel: 207 856 9990
Gorham , ME 04038 Fax: 207 856 9998

Technical Construction, Inc.
302A Auburn Road Tel: 207-225-3006
Turner, ME 04282 Fax: 207-225-3099

Olympus Painting Contractors Inc.
556 Anclote Road Tel: 727-942-4149
Tarpon Springs, FL 34689 Fax: 727-938-6297

T Buck Construction
249 Merrow Road Tel: 207-783-6223
Auburn, ME 04210 Fax: 207-783-3970
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Main Line Fence Company
P O Box 27A 272 Middle Road Tel: 207-829-5549
Cumberland, ME 04021 Fax: 207-829-5943

D S Brown Company
300 East Cherry Street Tel: 419-257-3561
North Baltimore, OH 45872 Fax: 419-257-2200
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