# MAINE TURNPIKE AUTHORITY

### ADDENDUM NO. 1

## CONTRACT 2018.13

# GUIDE SIGN MODIFICATIONS, PHASE III MAINE TURNPIKE EXITS 32, 36, 42, 44, AND 45 <u>MILE 16.9 TO 50.5</u>

#### **General**

Due to the impending winter storm expected in Portland, Maine on Thursday, January 4, 2018, the pre-bid conference scheduled for this project on January 4, 2018 has been postponed.

# The pre-bid conference has been rescheduled for Monday, January 8, 2018 at 11:00 a.m. at the Maine Turnpike Authority, 2360 Congress Street, Portland, Maine.

#### Attachments - None

Note: The above items shall be considered as part of the bid submittal.

The total number of pages included with this addendum is two (2).

All bidders are requested to acknowledge the receipt of the Addendum No. 1 by signing the next page and faxing this sheet to Nate Carll, Purchasing Department, (207) 871-7739. Bidders are also required to acknowledge receipt of this Addendum No. 1 on Page P-6 of the bid package.

Acknowledgment of the receipt of Addendum No. 1 (2 pages)

Business Name

Print Name and Title

Signature

Date

January 3, 2018

Very truly yours,

# MAINE TURNPIKE AUTHORITY

Purchasing Manager Maine Turnpike Authority