



Maine Turnpike Authority Plan Holder List

Contract ID: 2015.06
Contract Type: Contract

SACO TOLL PLAZA LANE ADDITION - (INTERCHANGE 36 SACO TOLL PLAZA) &
VARIABLE MESSAGE SIGN (VMS) RELOCATION
TO MAINLINE IN ARUNDEL (MM 28.3)

Associated General Contractors of NH

48 Grandview Road

Bow, NH 03304

Tel: 603-225-2701

Fax: 603-226-3859

Construction Journal

400 SW 7th Street

Stuart, FL 34994

Tel: 800 785 5165

Fax: 800 581 7204

Associated General Contractors of Maine

188 Whitten Road

Augusta, ME 04332

Tel: 207 622 4741

Fax: 207 622 1625

Construction Summary of ME, Inc.

734 Chestnut Street

Manchester, NH 03104

Tel: 603-627-8856

Fax: 603-627-4524

Wyman & Simpson Inc.

PO Box 40 910 Main Street

Richmond, ME 04357

Tel: 207-737-4471

Fax: 207-737-8565

Sargent Corporation

PO Box 435

Stillwater, ME 04489

Tel: 207-827-4435

Fax: 207-827-3148



Maine Turnpike Authority Plan Holder List

Contract ID: 2015.06
Contract Type: Contract

SACO TOLL PLAZA LANE ADDITION - (INTERCHANGE 36 SACO TOLL PLAZA) &
VARIABLE MESSAGE SIGN (VMS) RELOCATION
TO MAINLINE IN ARUNDEL (MM 28.3)

Construction Data Company

4201 W. Parmer Lane Suite A200
Austin, TX 78727

Tel: 512-634-5980

Fax: 866-714-9554

Scott Construction

108 Rockaway Road
Falmouth, ME 04105

Tel: 207-632-0521

Fax: 207-206-8892

Brex Corp.

258 Maguire Road P O Box 1159
Kennebunk, ME 04043-1159

Tel: 207-985-4447

Fax: 207-985-7305

Moulison North Corporation

Biddeford Station 10 Iron Trail Road
Biddeford, ME 04005

Tel: 207-282-0759

Fax: 207-282-3935

Main Line Fence Company

P O Box 27A 272 Middle Road
Cumberland, ME 04021

Tel: 207-829-5549

Fax: 207-829-5943

A D & W Architectural Doors & Windows

P.O. Box 910 865 Spring Street
Westbrook, ME 04098

Tel: 207 879 7800

Fax: 207 774 3982



Maine Turnpike Authority Plan Holder List

Contract ID: 2015.06
Contract Type: Contract

SACO TOLL PLAZA LANE ADDITION - (INTERCHANGE 36 SACO TOLL PLAZA) &
VARIABLE MESSAGE SIGN (VMS) RELOCATION
TO MAINLINE IN ARUNDEL (MM 28.3)

C. A. Newcomb & Sons
PO Box 206 940 Main Road
Carmel, ME 04419

Tel: 207-848-2795
Fax: 207-848-2903

R J Grondin & Sons
11 Bartlett Road
Gorham, ME 04038

Tel: 207 854 1147
Fax: 207 854 4315

Pratt & Sons, Inc.
PO Box 236
Mechanic Falls, ME 04256

Tel: 207-345-3311
Fax: 207-345-3313

Glidden Excavating and Paving
326 New Portland Road
Gorham , ME 04038

Tel: 207 856 9990
Fax: 207 856 9998

T Buck Construction
249 Merrow Road
Auburn, ME 04210

Tel: 207-783-6223
Fax: 207-783-3970

H.L. Patten Construction, Inc.
P O Box 450
Kittery, ME 03904

Tel: 207-439-2008
Fax: 207-439-2068



Maine Turnpike Authority Plan Holder List

Contract ID: 2015.06
Contract Type: Contract

SACO TOLL PLAZA LANE ADDITION - (INTERCHANGE 36 SACO TOLL PLAZA) &
VARIABLE MESSAGE SIGN (VMS) RELOCATION
TO MAINLINE IN ARUNDEL (MM 28.3)

CPM Constructors
30 Bonney Street
Freeport, ME 04032-0909

Tel: 207-865-0000
Fax: 207-865-4836