

MAINE TURNPIKE AUTHORITY

ADDENDUM NO. 2

CONTRACT 2016.11

EMERGENCY VEHICLE RAMPS
TWO ROD ROAD UNDERPASS
MILE 42.0

The bid opening date is Friday June 17, 2016 at 11am.

The following changes are made to the Proposal, Specifications and the Plans.

GENERAL

Intentionally left blank.

PROPOSAL

Proposal Sheet P-5 (Revised 6/15/2016) is deleted and replaced with P-5 (Revised 6/16/2016) attached hereto. The revision to the proposal sheet changes the Units for Item 652.35 Construction Signs from Each to Square Feet.

SPECIFICATIONS

Intentionally left blank.

PLANS

A pen and ink change shall be made to Plan Sheet 2 of 26 as follows: The Unit for Item 652.35 Construction Signs shall be changed from EA (Each) to SF (Square Feet).

ATTACHMENTS

- Proposal Sheets P-5 (1 pages)

Notes: The above items shall be considered as part of the bid submittal.

The total number of pages included with this addendum is Three (3).

All bidders are requested to acknowledge the receipt of the Addendum No. 2 by signing below and faxing this sheet to Nathaniel Carll, Purchasing Department, Maine Turnpike Authority at 207-871-7739. Bidders are also required to acknowledge receipt of this Addendum No. 2 on Page P-7 of the bid package.

Business Name

Print Name and Title

Signature

Date

June 15, 2016

Very truly yours,

MAINE TURNPIKE AUTHORITY

Nathaniel Carll
Purchasing Department
Maine Turnpike Authority

Item No	Item Description	Units	Approx. Quantities	Unit Prices in Numbers		Bid Amount in Numbers	
				Dollars	Cents	Dollars	Cents
BROUGHT FORWARD:							
631.36	Foreman	Hour	10				
652.30	Flashing Arrow	Each	1				
652.33	Drum	Each	50				
652.34	Cone	Each	50				
652.35	Construction Signs	Square Feet	370				
652.361	Maintenance of Traffic Control Devices	Lump Sum	1				
652.38	Flaggers	Hour	240				
652.45	Truck Mounted Attenuator	Calendar Day	5	\$125.	00		
655.204	3-inch Schedule 80 PVC Conduit	Linear Foot	230				
656.50	Baled Hay, in place	Each	25				
656.632	30 Inch Temporary Silt Fence	Linear Foot	1,020				

CARRIED FORWARD: