
MAINE TURNPIKE AUTHORITY 

 

ADDENDUM NO. 1 

CONTRACT 2015.05 

 

Intersection Improvements 

 Interchange 19 

Wells, Maine 

 

 
Make the following changes to the bid documents: 

 

SPECIFICATIONS 

 

Delete page SP-11 and replace with the new page SP-11 enclosed. 

 

PLANS 

 

Delete sheets 12 to 15 and replace with the new sheets 12 through 15 enclosed. 

 
  



A Pre-Bid Conference was held on June 2, 2015 at 10:00AM at the Maine Turnpike Authority 

for this project. The sign-in sheet is attached.  Questions during and after the pre-bid conference 

and corresponding responses are included. 

 

Notes:  The above items shall be considered as part of the bid submittal. 

 

The total number of pages included with this addendum is nine (9) pages. 

 

All bidders are requested to acknowledge the receipt of the Addendum No. 1 by signing below  

and faxing this sheet to Nate Carll, Purchasing Department, (207) 871-7739. Bidders are also  

required to acknowledge receipt of this Addendum No. 1 on Page P-6 of the bid package.  

  

  

______________________________________  

Business Name  

  

  

______________________________________  

Print Name and Title  

  

  

______________________________________  

Signature  

  

  

______________________________________  

Date  

  

June 10, 2014  

  

Very truly yours,  

  

MAINE TURNPIKE AUTHORITY  

  

  

______________________________  

Purchasing Manager  

Maine Turnpike Authority 



QUESTIONS 

 

The following questions asked at the pre-bid meeting held on June 2, 2015 or submitted to the 

Maine Turnpike Authority in writing.  Answers to the questions are noted.  Bidders shall utilize 

this information in preparing their bid. 

 

Question 1:  Can the new right turn lane be constructed behind cones using 11 ft lanes to 

maintain 2 lanes of traffic during the day. 

Response:  Per page SP-74, 11 ft travel lanes may be used. 

 

Question 2:  When are questions due   

Response:  All questions are due to the Maine Turnpike Authority by Wednesday 

June 10, 2015 at 5:00 pm. 
 





 

 SP - 11 

 

• If the cumulative area of disturbance exceeds one acre, the Resident shall first 

approve of the plan and then submit a NOI for MaineDEP approval.  The approval 

may take a minimum of 21 working days.   

 

 Compliance with the erosion and sedimentation control requirements outlined in this 

Contract is required by the Contractor.   

 

 The Contractor shall comply with the conditions outlined in the Army Corps General 

Permit, Maine Department of Environmental Protection NRPA Permit by Rule, the US Army 

Corps of Engineers General Permit, and the Maine Pollutant Discharge Elimination System 

General Permit for stormwater discharge associated with construction activity.  The Contractor 

shall indemnify and hold harmless the Maine Turnpike Authority or its agents, representatives 

and employees against any and all claims, liabilities or fines arising from or based on the 

violation of the above noted permits. 

 

107.1  Contract Time and Contract Completion Date 

 

 This Subsection is amended by the addition of the following: 

 

 The contract start date shall be on or before August 3, 2015 at the discretion of the 

Authority, and all work shall be completed on or before October 30, 2015.   

 

107.1.1  Substantial Completion 

 

 This Subsection is amended by the addition of the following: 

 

 Substantially complete shall be defined by the Authority as the following: 

 

� Completion of all work within 60 calendar days of the contractor mobilizing on site, 

which includes construction sign installation. 

 

 Supplemental Liquidated damages on a calendar day basis in accordance with Subsection 

107.7.2 shall be assessed for each calendar day that substantial completion is not achieved.  

Supplemental Liquidated damages for substantial completion will end when substantial completion 

is accepted by the Resident.  If the work remains incomplete at the Contract Completion Date, 

liquidated damages on a calendar day basis in accordance with Subsection 107.7.2 shall be 

assessed for each calendar day that Contract completion is not achieved. If substantial completion 

is not completed by the Contract Completion date both supplemental liquated damages and 

liquated damages will be incurred. 

 

107.3.2  Night Work 

 

 The Contractor shall be responsible to determine and adhere to the local regulations 

pertaining to night work time restrictions and noise limitations. The Contractor shall plan his work 

accordingly. 

 

 The following Subsection is added: 
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