
MAINE TURNPIKE AUTHORITY 
 

ADDENDUM NO. 3 
 

CONTRACT 2015.13 
 

FALMOUTH SPUR TOLL PLAZA 
OPEN ROAD TOLLING CONVERSION 

F 2.8 
 
 
The bid opening date is Tuesday 6/16/15 at 11am.   

The following changes are made to the Plans. 

PLANS 

• Plan Sheet 153 - Typical Exterior Wall Sections and Details (north staircase) (Page 153 of 153) 
has been deleted in its entirety and replaced with Plan Sheet 153 included in this addendum. 

 
ATTACHMENTS 
 
• Revised Plan Sheet (1 Page) 
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Notes: The above items shall be considered as part of the bid submittal.   
 
The total number of pages included with this addendum is Three (3). 
 
All bidders are requested to acknowledge the receipt of the Addendum No. 3 by signing below and 
faxing this sheet to Nathaniel Carll, Purchasing Department, Maine Turnpike Authority at 
207-871-7739. Bidders are also required to acknowledge receipt of this Addendum No. 3 on Page P-25 
of the bid package. 
 
    
Business Name 
 
 
Print Name and Title 
 
 
Signature 
 
 
Date 
 
June 15, 2015 

 
 
Very truly yours, 
 
MAINE TURNPIKE AUTHORITY 
 
 
 
 
Nathaniel Carll 
Purchasing Department 
Maine Turnpike Authority 
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