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MAINE TURNPIKE AUTHORITY 

 

ADDENDUM NO. 1 

 

CONTRACT 2018.12 

 

Pavement Rehabilitation, Guardrail, 

Drainage, and Clear Zone Improvements 

MM 74.9 to MM 80.7 

 

Questions will be accepted until 12:00 PM on April 19, 2018.  

The following changes are made to the Proposal, Plans, and Specifications. 

PROPOSAL  

Proposal Sheets P-2 and P-3 are deleted and replaced with sheets P-2 and P-3 (Revised 

4/10/18). Changes made include changing Item 403.211 to Item 403.212, and changing the quantity of 

Item 424.323. 

 

PLANS  

 

 Plan Sheet 2 of 27, “Estimated Quantities” is deleted and replaced in its entirety with the attached 

revised sheet 2. 

 

 Plan Sheet 4 of 27, “Typical Sections 1 of 2” is deleted and replaced in its entirety with the 

attached revised sheet 4. 

 

 Plan Sheet 20a of 27, “Paving Limits Overview” is added to the set after Sheet 20. 

 

SPECIFICATIONS 

 

 Special Provision 104.4.7 – Cooperation With Other Contractors:  Clarify that MTA 2018.07 – 

Androscoggin River Bridge Substructure Repairs Mile 78 will be starting in September 2018. 

 

 Special Provision 403 - Hot Mix Asphalt: sheets SP-29 and SP-30 are deleted and replaced with 

revised sheets SP-29 and SP-30 (Revised 4/10/18). 

 

 Special Provision 427 – Pavement Crack Repair: sheets SP-36 and SP-37 are deleted and replaced 

with revised sheets SP-36 and SP-37 (Revised 4/10/18). 
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QUESTIONS 

The following are questions asked and comments made at the pre-bid meeting held on April 9, 

2018, or were submitted to the Maine Turnpike Authority in writing.  The answers to the 

questions are noted.  Bidders shall utilize this information in preparing their bid. 

Question 1: Are the bridges being skipped and what are the stations of the bridges where the milling 

and paving skips? 

Answer: Yes, bridges will be skipped for milling and paving.  See added Plan Sheet 20a “Paving 

Limits Overview” for approximate stationing limits. 

Question 2: Is SP-15 (Section 203 –Excavation and Embankment) needed 

Answer: Yes.  While, there is no separate payment for common excavation, excavation and 

embankment paid under other items shall meet the requirements of this this Special 

Provision. 

Question 3: What is the work to MM 80.7 as it appears paving ends at MM 79.8? 

Answer: Paving work does end at MM 79.8.  However rumble strips will be installed through the 

Lewiston interchange to MM 80.7. 

Question 4: Will shim be 9.5 mm or 4.75 mm? 

Answer: Shim will be 4.75.  Please see the attached revised P sheets and SP 403 for updated item 

number for shim. 

Question 5: Since work around Danville Corner Road cannot begin until after June 15th, when the 

bridge work is done, if the bridge work is delayed, will the completion date for this 

contract be extended? 

Answer: The MTA will discuss at a later time if this happens. 

Question 6: Does the MTA want any millings from this contract, and if so where do they want them 

stockpiled? 

Answer: The MTA does not want to retain any millings from this project. 
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ATTACHMENTS 

 

 Proposal Sheets      (2 pages) 

 Plan Sheets       (3 pages) 

 Specifications       (5 page) 

 Pre-Bid Agenda      (4 pages) 

 Pre-Bid Sign-In Sheet      (1 page) 

 

Notes: The above items shall be considered as part of the bid submittal.   

 

The total number of pages included with this addendum is eighteen (18). 

 

All bidders are requested to acknowledge the receipt of the Addendum No. 1 by signing below and 

faxing this sheet to Nathaniel Carll, Purchasing Department, Maine Turnpike Authority at 

207-871-7739. Bidders are also required to acknowledge receipt of this Addendum No. 1 on Page P-8 

of the bid package. 

 

    

Business Name 

 

 

Print Name and Title 

 

 

Signature 

 

 

Date 

 

 

April 10, 2018 

 

 

Very truly yours, 

 

MAINE TURNPIKE AUTHORITY 

 

 

 

 

Nathaniel Carll 

Purchasing Department 

Maine Turnpike Authority 
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SCHEDULE OF BID PRICES

CONTRACT NO. 2018.12

Pavement Rehabilitation, Guardrail, Drainage, and Clear Zone Improvements

MM 74.9 to MM 80.7

Item 
Number

Item Description

Unit Prices
in Numbers

Dollars Cents

Bid Amount
in Numbers

CentsDollars

Approx.
Quantities

Item
No.

Units

202.202 REMOVING PAVEMENT 
SURFACE - MAINLINE

153,000Square
Yard

202.2026 REMOVING PAVEMENT 
SURFACE - DRAINAGE 
PATHS

6,350Square
Foot

202.205 RUMBLE STRIPS 59,000Each

203.24 COMMON BORROW 170Cubic
Yard

205.511 WIDENING OF EXISTING 
SHOULDER

75Linear
Foot

211.30 DITCH EXCAVATION 3,050Linear
Foot

403.208 HOT MIX ASPHALT, 12.5 mm 
NOMINAL MAXIMUM SIZE

860Ton

403.2081 HOT MIX ASPHALT, 12.5 mm 
NOMINAL MAXIMUM SIZE 
(POLYMER MODIFIED)

12,400Ton

403.212 HOT MIX ASPHALT, 4.75 mm 
NOMINAL MAXIMUM SIZE

4,100Ton

409.15 BITUMINOUS TACK COAT, 
APPLIED

12,500Gallon

CARRIED FORWARD:

P-2
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Item 
Number

Item Description

Unit Prices
in Numbers

Dollars Cents

Bid Amount
in Numbers

CentsDollars

BROUGHT FORWARD:

Approx.
Quantities

2018.12CONTRACT NO:

Item
No.

Units

424.323 ASPHALT RUBBER MASTIC 
CRACK SEALER - APPLIED

25,000Pound

427.09 PAVEMENT CRACK REPAIR 7,150Linear
Foot

429.341 GRID/PAVING FABRIC 
COMPOSITE INTERLAYER

33,600Square
Foot

470.08 BERM DROP OFF 
CORRECTION - GRINDINGS

2,000Ton

527.304 ENERGY ABSORBING 
SYSTEM (C-A-T) - REMOVE 
& STACK

4Each

603.155 12" RCP CLASS III 32Linear
Foot

603.159 12" CULVERT PIPE OPTION 
III

91Linear
Foot

603.179 18" CULVERT PIPE OPTION 
III

40Linear
Foot

603.199 24" CULVERT PIPE OPTION 
III

32Linear
Foot

603.209 30" CULVERT PIPE OPTION 
III

16Linear
Foot

603.28 CONCRETE COLLAR 11Each

604.184 REBUILD CATCH BASIN TO 
GRADE - TYPE II

1Each

CARRIED FORWARD:

P-3
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CONTRACT:

SHEET NUMBER:

OFMTA PROJECT MANAGER:

Scale:

No. Revision By Date

CONSULTANT PROJECT MANAGER:

By Date By Date

Checked

In Charge ofDrawn

Designed

MEMORIAL HIGHWAY

THE GOLD STAR

Designed by:

Falmouth, Maine 04105

TEL: (207) 781-4721

FAX: (207) 781-4753

Building A, Suite One

12 Northbrook Drive

T.Y. Lin International

2018.12Ralph C. Norwood, IV

Jim Ferguson

 AND CLEAR ZONE IMPROVEMENTS

PAVEMENT REHABILITATION, GUARDRAIL

27JOF 4/2018

WITHOUT APPROVAL OF THE RESIDENT. 

NO EXISTING DRAINAGE SHALL BE ABANDONED, REMOVED OR PLUGGED 1.

MANAGEMENT PRACTICES.

ACCORDANCE WITH THE MAINE DEPARTMENT OF TRANSPORTATION BEST

ALL TEMPORARY EROSION CONTROL DEVICES SHALL BE INSTALLED IN

PAYMENT.

MEASURES APPROVED BY THE RESIDENT WILL BE MEASURED FOR

CONTRACTOR TO IMPLEMENT ADDITIONAL MEASURES. ANY ADDITIONAL

TO SITE OR WEATHER CONDITIONS. THE RESIDENT MAY DIRECT THE

ADDITIONAL MEASURES MAY BE PROPOSED BY THE CONTRACTOR DUE

2.

1.

ITEM NO.
QUANTITY

PAVING

QUANTITY

CULVERTS

QUANTITY

GUARDRAIL

QUANTITY

TOTAL
ITEM UNIT

ESTIMATED QUANTITIES

3/2018

3/2018

3/2018PJB

PJB

JRH

AND GENERAL NOTES

ESTIMATED QUANTITIES 

C-1

NOT TO SCALE

2

GENERAL NOTES:

EROSION CONTROL:

DRAINAGE NOTES:

MAXIMUM DRY DENSITY AS DETERMINED BY THE MODIFIED PROCTOR.

BORROW AND AGGREGATE SHALL BE COMPACTED TO 95% OF THEIR

DENSITY AS DETERMINED BY THE MODIFIED PROCTOR.  GRANULAR 

COMMON BORROW SHALL BE COMPACTED TO 90% OF ITS MAXIMUM DRY 

REVISION UNLESS OTHERWISE INCLUDED IN THESE PLANS.

MANAGMENT PRACTICES FOR EROSION AND SEDIMENT CONTROL LATEST

HIGHWAY AND BRIDGES 2014 LATEST REVISIONS AND MAINE DOT BEST

DEPARTMENT OF TRANSPORTATION (MAINE DOT) STANDARD DETAILS

ALL STANDARD DETAILS SHALL BE IN CONFORMANCE WITH MAINE 

1926.650-652 (CONSTRUCTION STANDARDS FOR EXCAVATIONS).

CONSTRUCTED IN ACCORDANCE WITH OSHA SUBPART P OF 29 CFR PART

EXCAVATIONS ACCOMPLISHED AS PART OF THIS PROJECT SHALL BE

CONTRACTOR'S PAYMENTS.

THE AUTHORITY SHALL DEDUCT THE ADDED MARKING COSTS FROM THE 

MAINTAIN THE AUTHORITY'S PREVIOUSLY ESTABLISHED DIG SMART MARKS,

EXCAVATION LOCATIONS MARKED, OR SHOULD THE CONTRACTOR FAIL TO 

CONTRACTOR NEED ADDITIONAL SIGN LOCATIONS AND/OR ADDITIONAL

TURNPIKE UTILITY COORDINATION ON THIS PROJECT. SHOULD THE

THE AUTHORITY HAS PROGRAMMED TWO FIELD VISITS FOR MAINE

THERE ARE NO UNDERGROUND UTILITIES IN THE MARKED AREAS.

AND MARKED ITS' UNDERGROUND UTILITIES, OR NOTIFIED THE RESIDENT

EXCAVATING WILL NOT BE PERMITTED UNTIL THE AUTHORITY HAS LOCATED

EXCAVATION LOCATIONS SHALL BE MARKED AT THE NOTIFICATION TIME.

UNDERGROUND UTILITY LOCATION. ALL PROPOSED SIGN LOCATIONS AND 

CONSTRUCTION SO THE RESIDENT CAN ARRANGE FOR MAINE TURNPIKE

THE CONTRACTOR SHALL NOTIFY THE RESIDENT 10 DAYS PRIOR TO 

LEAST 72 HOURS PRIOR TO START OF WORK.

THE CONTRACTOR IS REQUIRED TO CALL DIG SAFE AT 1-888-344-7233 AT

SPECIFICATIONS AND SPECIAL PROVISIONS. 

EXCEPT AS MODIFIED BY THE MAINE TURNPIKE AUTHORITY'S SUPPLEMENTAL 

TRANSPORTATION STANDARD SPECIFICATIONS FOR HIGHWAY AND BRIDGES, 

ALL WORK SHALL CONFORM TO THE 2014 MAINE DEPARTMENT OF 

6.

5.

4.

3.

2.

1.

ITEM NO.
QUANTITY

PAVING

QUANTITY

CULVERTS

QUANTITY

GUARDRAIL

QUANTITY

TOTAL
ITEM UNIT

ESTIMATED QUANTITIES

40

10

40

40

10

10

40

150

1

24

24

290

2400

57

1

11

16

32

40

91

32

3050

120

5

19

4

30

20

22100

20900

890

28

35

19

19

300

75

1500

4

75

50

659.10

656.632

652.46

652.452

652.45

652.410

652.361

652.35

652.34

652.331

652.30

MOBILIZATION

30 INCH TEMPORARY SILT FENCE

TEMPORARY PORTABLE RUMBLE STRIP

AUTOMATED TRAILER MOUNTED SPEED LIMIT SIGN

TRUCK MOUNTED ATTENUATOR

PORTABLE - CHANGEABLE MESSAGE SIGN

MAINTENANCE OF TRAFFIC CONTROL DEVICES

CONSTRUCTION SIGNS

CONE

DRUM

FLASHING ARROW BOARD

LS

LF

UNIT

EA

CD

EA

LS

SF

EA

LS

EA

0.83

180

2

60

3

0.83

3400

10

1

2

1

830

300

2

100

3

1

3400

10

1

2

631.36

631.32

631.172

631.12

631.11

631.10

629.05

627.941

627.94

627.812

627.78

627.712

627.18

620.58

619.1202

619.1201

618.14

615.07

613.319

610.08

606.79

606.755

606.754

606.48

606.471

606.3622

606.3621

606.3606

606.3562

606.356

606.278

606.2652

606.2401

606.24

606.178

604.184

603.28

603.209

603.199

603.179

603.159

603.155

527.304

470.08

429.341

427.09

424.323

409.15

403.212

403.2081

403.208

211.30

205.511

203.24

202.205

202.2026

202.202

HR

HR

HR

HR

HR

HR

HR

LF

LF

EA

LF

LF

LF

SY

LS

UNIT

UNIT

CY

SY

CY

EA

EA

EA

EA

EA

LF

LF

LF

EA

EA

EA

EA

LF

LF

LF

EA

EA

LF

LF

LF

LF

LF

EA

T

SF

LF

LB

G

T

T

T

LF

LF

CY

EA

SF

SY

0.06

830

30

10

0.06

0.11

90

30

0.11

550

1800

26,000

142,000

103,000

2550

2000

33,600

7150

25,000

12,500

4100

12,400

860

59,000

6350

153,000

40

10

40

40

10

10

40

550

1800

26,000

142,000

103,000

2550

150

1

24

24

290

2400

57

5

19

4

30

20

22,100

20,900

890

28

35

19

19

300

75

1500

1

11

16

32

40

91

32

4

2000

33,600

7150

25,000

12,500

4100

12,400

860

3050

75

170

59,000

6350

153,000

FOREMAN

CULVERT CLEANER (INCLUDING OPERATOR)

TRUCK - LARGE (INCLUDING OPERATOR)

ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)

AIR TOOL (INCLUDING OPERATOR)

AIR COMPRESSOR (INCLUDING OPERATOR)

HAND LABOR, STRAIGHT TIME

PAVEMENT MARKING TAPE - DOTTED WHITE LANE LINE, 6-INCH WIDTH

PAVEMENT MARKING TAPE

TEMPORARY RAISED PAVEMENT MARKERS

TEMPORARY PAVEMENT MARKING LINE, WHITE OR YELLOW

WHITE OR YELLOW PAVEMENT MARKING LINE

12" SOLID WHITE PAVEMENT MARKING LINE

EROSION CONTROL GEOTEXTILE

TEMPORARY MULCH

MULCH - PLAN QUANTITY

SEEDING METHOD #2

LOAM

EROSION CONTROL BLANKET

PLAIN RIPRAP

GUARDRAIL 350 FLARED TERMINAL

MODIFY WIDENED SHOULDER FOR GUARDRAIL 350 FLARED TERMINAL

WIDEN SHOULDER FOR GUARDRAIL 350 FLARED TERMINAL

SINGLE GALVANIZED STEEL POST

SINGLE OFFSET BLOCK - W-BEAM

GUARDRAIL ADJUST, DOUBLE RAIL

GUARDRAIL ADJUST, SINGLE RAIL

GUARDRAIL - REMOVE, MODIFY, AND RESET DOUBLE RAIL

UNDERDRAIN DELINEATOR POST - REMOVE AND STACK

UNDERDRAIN DELINEATOR POST

TERMINAL END - ANCHORED END

TERMINAL END - REMOVE AND STACK

GUARDRAIL TYPE 3D - DOUBLE RAIL

GUARDRAIL TYPE 3D - SINGLE RAIL

GUARDRAIL BEAM

REBUILD CATCH BASIN TO GRADE - TYPE II

CONCRETE COLLAR

30" CULVERT PIPE OPTION III

24" CULVERT PIPE OPTION III

18" CULVERT PIPE OPTION III

12" CULVERT PIPE OPTION III

12" RCP CLASS III

ENERGY ABSORBING SYSTEM (C-A-T) - REMOVE & STACK

BERM DROP OFF CORRECTION - GRINDINGS

GRID/PAVING FABRIC COMPOSITE INTERLAYER

PAVEMENT CRACK REPAIR

ASPHALT RUBBER MASTIC CRACK SEALER - APPLIED

BITUMINOUS TACK COAT, APPLIED

HOT MIX ASPHALT, 4.75 mm NOMINAL MAXIMUM SIZE

HOT MIX ASPHALT, 12.5 mm NOMINAL MAXIMUM SIZE (POLYMER MODIFIED)

HOT MIX ASPHALT, 12.5 mm NOMINAL MAXIMUM SIZE

DITCH EXCAVATION

WIDENING OF EXISTING SHOULDER

COMMON BORROW

RUMBLE STRIPS

REMOVING PAVEMENT SURFACE - DRAINAGE PATHS

REMOVING PAVEMENT SURFACE - MAINLINE

UPDATED QUANTITIES JRH 4/10/2018

1

1

1
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2.

1.

FOR PAYMENT, BUT SHALL BE INCIDENTAL TO ITEM 403.2081.

REMOVAL OF TEMP. BITUMINOUS RAMPS WILL NOT BE MEASURED

FOR PAYMENT, BUT SHALL BE INCIDENTAL TO ITEM 403.2081.

HOT MIX ASPHALT FOR TEMPORARY RAMPS WILL NOT BE MEASURED

NOTES:

9"9"

TACK COAT

(TYP.)

MILLED FACE

PAVEMENT CRACK REPAIR

PAVEMENT

EXISTING 
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CONTRACT:

SHEET NUMBER:

OFMTA PROJECT MANAGER:

Scale:

No. Revision By Date

CONSULTANT PROJECT MANAGER:

By Date By Date

Checked

In Charge ofDrawn

Designed

MEMORIAL HIGHWAY

THE GOLD STAR

Designed by:

Falmouth, Maine 04105

TEL: (207) 781-4721

FAX: (207) 781-4753

Building A, Suite One

12 Northbrook Drive

T.Y. Lin International

2018.12Ralph C. Norwood, IV

Jim Ferguson

 AND CLEAR ZONE IMPROVEMENTS

PAVEMENT REHABILITATION, GUARDRAIL

27JOF 4/2018

 

STRUCTURE

EXISTING PAVEMENT

PLACED ON SAND (SEE NOTES 1 & 2)

HOT BITUMINOUS PAVEMENT

 

35' MIN.

(2" MAX.)

DEPTH VARIES

PROPOSED MILLING -

NOT TO SCALE

EXISTING PAVEMENT

GRASS

VARIES

SHLDR. PASSING LANE

VARIES

SHOULDERTRAVEL LANE

VARIES VARIES

LB MAINE TURNPIKE

C

A B

D

EXISTING PAVEMENT

GRASS

VARIES

SHLDR.PASSING LANE

VARIES

SHOULDER TRAVEL LANE

VARIESVARIES

C

AB

D
E E

F

E

D

C

B

A

=

=

=

=

=

=

4

C-3
1/2018 2/2018

1/2018

JRHPJB

PJB

AS NOTED

1 OF 2

TYPICAL SECTIONS

PAVEMENT MILL & FILL

PAVEMENT LEGEND:

LIMITS OF MILL AND FILL (28'-2").

(SEE DETAIL B, SHEET P-7).

BERM DROPOFF CORRECTION - GRINDINGS

(SEE DETAIL A, SHEET P-7).

BERM DROPOFF CORRECTION - GRINDINGS

WEDGE

DOUBLE LAYER OF TACK ON NOTCHED

BEING MILLED.

2" DEPTH AT THE EDGES OF LANE 

MILLING DEPTH VARIES TO ACHIEVE A 

OVER •" HOT MIX ASPHALT (SHIMMING).

MAXIMUM SIZE (POLYMER MODIFIED)

1•" HOT MIX ASPHALT 12.5 mm NOMINAL 

20.00'

WORK AREA

25.00' 25.00'

WORK AREA

20.00'

12.00' 8.00'12.00'4.00'9.00'9.00'4.00'12.00'12.00'8.00'

F F

PAVEMENT CRACK REPAIR

CULVERT REPLACEMENT DETAIL

TRAVEL LANESHOULDER

A

EXISTING GRAVEL

PROPOSED CULVERT

NOMINAL MAXIMUM SIZE

3" HOT MIX ASPHALT 12.5 mm 

NOMINAL MAXIMUM SIZE

2 •" HOT MIX ASPHALT 12.5 mm 

ADD MASTIC JRH 4/10/2018

ƒ" OR LARGER

FOR ALL RESIDUAL CRACKS

CRACK SEALER - APPLIED

ASPHALT RUBBER MASTIC

NOT TO SCALE

É OF CRACK REPAIR

2" HMA 12.5mm

•" SHIM

(POLYMER MODIFIED)

1•" HMA 12.5mm

SURFACE TO BE MILLED

EXIST. PAVEMENT

2
"

TEMPORARY BITUMINOUS RAMP

NOTES:

NORTHBOUND SOUTHBOUND

BEGIN STA END STA LANE RIGHT WHEEL PATH LF

4030+00

4021+20

4017+00

4003+00

3996+00

3993+50

3932+25

3928+75

3846+75

3787+00

4031+00

4024+20

4019+00

4003+50

3998+00

3996+00

3932+50

3929+50

3847+75

3790+00

2

2

2

2

2

2

2

2

2

Ramp

LT WHEEL PATH

x

x

x

x

x

x

x

x

x

x

x

x

x

x

200

600

200

50

200

500

25

75

100

600

BEGIN STA END STA LANE RIGHT WHEEL PATH LFLT WHEEL PATH

SUBTOTALS 2550

ADDITIONAL AREA TO BE USED AS DIRECTED BY THE RESIDENT  = 1430 LF (0.27 MILES)  

TOTAL CRACK REPAIR IDENTIFIED                          = 5720 LF (1.08 MILES)

TOTAL CRACK REPAIR                                   = 7150 LF (1.35 MILES)

NOT TO SCALE

3.

2.

1.

3813+50

3845+25

3846+90

3852+00

3907+00

3932+25

3961+00

3969+25

3981+25

3997+00

4008+25

4011+00

4011+00

4030+00

4031+00

4033+50

3814+50

3846+00

3849+00

3853+50

3909+50

3933+75

3961+50

3973+50

3983+00

4005+00

4009+00

4012+00

4012+00

4030+60

4033+00

4036+00

2

2

2

2

1

2

1

2

2

1

1

1

2

2

2

2

x

x

x

x

x

x

x

x

x

x

x

x

x

x

x

x

100

75

210

150

250

150

50

425

175

800

75

100

100

60

200

250

3170

ITEM 403.2081.

NOMINAL MAXIMUM SIZE WILL BE MADE UNDER 

PAYMENT FOR HOT MIX ASPHALT 12.5 mm 

EXISTING PAVEMENT AND PROPOSED HMA.

BITUMINOUS TACK COAT IS REQUIRED BETWEEN

WHERE THE NOTCHED WEDGE IS USED.

BUTT JOINTS AND LONGITUDINAL JOINTS EXCEPT

THE TOP SURFACE LIFT TO ALL TRANSVERSE

(ASTM D6690 TYPE IV) SHALL BE APPLIED AT

A COATING OF HOT RUBBERIZED ASPHALT

1

1

NOT TO SCALE
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P-6a
4/2018 4/2018

4/2018

JRH

PJB

JRH

NOT TO SCALE

1 SHEET ADDED JRH 4/10/2018

MAINLINE PAVING WORK LIMITS

NORTHBOUND

SOUTHBOUND

NOTE:

ALL STATIONING IS APPROXIMATE

PAVING LIMITS OVERVIEW

20a

PORTLAND

S

PORTLAND

S

AUGUSTA

N

AUGUSTA

N

MM 74.9

MM 74.9

3
7
8
0
+0

0
3
7
8
0
+0

0

MM 80.7

4
0
5
8
+6

0
4
0
5
8
+6

0

MM 80.7

3
7
9
7
+4

0
3
7
9
7
+4

0
MILL AND FILL

3
8
0
0
+5

0
3
8
0
0
+5

0

(NO PAVING)

BRIDGE

MILL AND FILL

(NO PAVING)

BRIDGE

3
8
11
+5

0

3
8
2
2

+3
0

3
9
8
4
+9

5

3
9
9
3

+5
0

BRIDGE (NO PAVING)BRIDGE (NO PAVING)

4
0
15

+3
0

4
0
16

+9
5

(NO PAVING)

BRIDGE

ROAD

4
0
2
5
+8

5

4
0
2
6
+9

6

(NO PAVING)

BRIDGE

ROAD

4
0
3
6
+0

0

MM 79.8

MM 79.8

4
0
3
6
+0

0

RUMBLE STRIPSMILL AND FILLGODDARDMILL AND FILLRIVERMILL AND FILLANDROSCOGGIN RIVERMILL AND FILLWASHINGTON AVENUEMILL AND FILLEXIT 75MILL AND FILL
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104.4.7  Cooperation With Other Contractors 

 

This Subsection is amended by the addition of the following: 

 

  Adjacent contracts currently scheduled for the 2018 construction season include:  

 

MTA Contract 2018.10 – Bridge and Culvert Repairs – 4 Locations (Mile 75.8 to 

Mile 91.9) 

  

MTA Contract 2018.07 – Androscoggin River Bridges Substructure Repairs Mile 

78.9 (Starting in September 2018) 

 

MTA Contract 2018.17 – Exit 75 Toll System and Slope Repairs 

  

105.8.2  Permit Requirements 

 

 The Project is subject to the requirements of the Maine Pollutant Discharge Elimination 

System (MPDES) General Permit for Stormwater Discharge from Construction Activity, as 

promulgated by the US Environmental Protection Agency (US EPA) and Administrated by the 

Maine Department of Environmental Protection (DEP).   

 

 A Notice of Intent (NOI) was submitted by the Authority to the DEP for coverage under 

the Maine Construction General Permit (MCGP). Compliance with the erosion and sedimentation 

control requirements outlined in this Contract is required by the Contractor. 

 

 The Contractor shall prepare a LOD plan illustrating the Contractor’s proposed limit of 

earthwork disturbance.  The LOD plan shall show all construction access locations, field office 

locations, material and temporary waste storage locations, as well as include the Contract limits of 

earthwork disturbance.  All applicable erosion and sedimentation control devices needed shall be 

detailed on the Contractor’s LOD plan and are not limited to those devices shown on the Contract 

LOD plan.  This Plan shall be submitted for review and approval, to the Resident within 14 

days of Contract award.  Payment for creating, revising, and completing this plan shall be 

incidental to Item 659.10, Mobilization. 

 

The LOD for this Contract, which were submitted as part of the NOI, has been estimated 

to be 1.3 acres. 

 

At any time during the Contract, if the Limit of Disturbance needs to be adjusted to 

accommodate construction activities, the Contractor shall resubmit the LOD plan (including any 

additional erosion and sedimentation control measures needed) to the Resident for review and 

approval prior to any additional disturbance taking place: 

 

• If the cumulative area of disturbance exceeds the estimated LOD noted above, by less 

than one acre, the Resident shall have a minimum of five (5) working days to approve 

the revised LOD plan. 

• If the cumulative area of disturbance exceeds the estimated LOD noted above, by 

over one acre, the Resident shall first approve of the plan and then possibly resubmit 

the NOI for MaineDEP approval.  The approval may take a minimum of 21 working 

days.   
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SPECIAL PROVISION 

 

SECTION 403 

 

HOT MIX ASPHALT PAVEMENT 

 
Course HMA 

Grading 

Item 

Number 

Total 

Thickness 

No. of 

Layers 

Complimentary 

Notes 

 

Mainline Mill and Fill and Shim and Overlay  

 
Wearing 12.5mm 403.2081 1.5” 1 A,C,F,G,H,I,J,K,L,M,N,O 

Intermediate 12.5mm 403.208 1.75” 1 B,E,J,L,N 

Base 12.5mm 403.208 1.75” 1 B,E,J,L,N 

Shim 4.75mm 403.212 ½” 1 B,E,J,L,N 

 

COMPLEMENTARY NOTES 

 

A. The required PGAB for this mixture shall be 64E-28. 

B. The required PGAB for this mixture shall be 64-28. 

C. A maximum of 15 percent RAP may be used. 

D. RAP may not be used. 

E. The Maine DOT will conduct the job mix verification. The aggregate qualities shall meet 

the design traffic level of 3 to <10 million ESALS for mix placed under this contract. The 

design verification, Quality Control, and Acceptance tests for this mix will be performed 

at 75 gyrations. (N design) Minimum and Maximum PGAB content shall not apply. 

F. The MTA will conduct the job mix verification. The aggregate qualities shall meet the 

design traffic level of 10 to <30 million ESALS for mix placed under this contract. The 

design verification, Quality Control, and Acceptance tests for this mix will be performed 

at 75 gyrations. (N design) 

G. A material transfer vehicle (MTV) shall be used for the placement of Hot Mix Asphalt 

wearing surface on all roadways including acceleration and deceleration lanes and all 

ramps. 

H. Joints shall be constructed as the “notched wedge” type in accordance with Subsection 

401.17. 

I. Joint density will be measured in accordance with Subsection 401.165. 

J. Tack coat shall be applied between all layers of pavement at a rate of 0.04 G/SY. 

K. PGAB shall conform to the provisions of 403.02 – Polymer Modified PGAB for HMA 

L. The contractor shall furnish a quality control technician equipped with an approved 

densometer to ensure density requirements are met. 

M. Hydrated Lime shall be incorporated into the mixture. 

N. No vehicular loads shall be permitted on newly completed pavement until adequate 

stability has been attained and the material has cooled sufficiently to prevent distortion or 

loss of fines. The newly paved area may be opened to traffic after the internal temperature 

of the pavement has cooled to 120° F. The Resident will test the internal temperature of 

the pavement and shall be the sole judge as to the opening to traffic. The period of time 

before opening to traffic may be extended at the discretion of the Resident. The lane closure 

may not be removed until the internal temperature has cooled to 120° F. 
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O. The warm mix/antistrip additive Zycotherm manufactured by Zydex Industries shall be 

incorporated into the PGAB at a rate of 0.1%. 
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SPECIAL PROVISION 

 

SECTION 427 

 

PAVEMENT CRACK REPAIR  

 

427.01  Description 

 

 This work shall consist of grinding the existing bituminous pavement to the depth and 

width as shown on the plans and coating the vertical and horizontal surfaces with a bituminous 

tack coat, and placing hot bituminous pavement over the entire milled area.  The exact limits of 

the repair will be determined by the Resident in the field after the pavement has been milled. 

 

427.02  Materials 

 

 Grinding shall be done in accordance with Section 202 of the Standard Specifications.   

  

 Bituminous tack coat shall conform to Section 409. 

 

 Hot Mix Asphalt, 12.5 mm shall be a MaineDOT approved mix that conforms to Section 

401.   

 

427.03  General 

 

 The bituminous concrete pavement to be milled shall be accurately marked before beginning 

the milling operation. The marking shall be in accordance with the locations as shown on the Plans 

or as approved by the Resident.  The milling machine shall be capable of removing the pavement to 

the required width and depth in one pass. 

 

 Residue or debris from the milling operation shall be removed immediately and legally 

disposed of by the Contractor off of Turnpike property. 

 

 Remaining cracks ¾” of larger shall be filled using  an asphalt rubber mastic crack sealer. 

 

427.04  Method of Measurement 

 

 Pavement Crack Repair shall be measured by the linear foot removed, in filled and 

accepted.  Measurement shall be parallel to the baseline. 

 

 Hot mix asphalt, bituminous tack coat and hot rubberized asphalt will not be paid for 

separately, but shall be incidental to the 427.09 pay item. 

  

427.05  Basis of Payment 

 

 Pavement Crack Repair shall be paid for at the Contract unit price per linear foot.  This 

price shall be full compensation for all materials, equipment, labor, and incidental items necessary 

to satisfactorily complete the work.  

 

 Asphalt Rubber Mastic Crack Sealer – Applied shall be paid under Item 424.323. 
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 Payment will be made under: 

 

Pay Item         Pay Unit 

 

427.09 Pavement Crack Repair Linear Foot 
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MAINE TURNPIKE AUTHORITY 

 

Pre-Bid Conference 

 

CONTRACT 2018.12 

 

Pavement Rehabilitation, Guardrail, 

Drainage, and Clear Zone Improvements  

MM 74.9 to MM 80.7 

 

April 9, 2018 11:00 AM 

1) Location: 

a) The general limits of work are MM 74.9 to MM 80.7 - Milling, and Paving travel lanes, and 

Guardrail and Drainage improvements. 

2) General Description: 

a) The work consists of milling the existing travel lanes and 4 ft shoulder, crack repair, shimming, and 

repaving the surface layer, guardrail modifications, drainage modifications, partial depth 

construction at Danville Corner Road (Northbound) and South Main Street (Southbound), slope 

repairs, striping, rumble strips, and maintenance of traffic 

3) Bid: 

a) Bid deadline Tuesday, April 24, 2018 at 11:00 AM at MTA headquarters 2360 Congress Street, 

Portland. 

b) All bid and contractual questions shall be directed to Purchasing Department. Phone (207) 871-

7771, Ext. 115. 

c) All questions on plans and specifications shall be in writing and shall be directed to Nate Carll, 

Purchasing Manager, of the Maine Turnpike Authority.  Fax (207) 871-7739.  Email Nate Carll at 

ncarll@maineturnpike.com and Ralph Norwood at rnorwood@maineturnpike.com 

4) Future Addendum 

a) Revise Pavement Crack Repair Detail (Plan Sheet 4) to include Item 424.323 – Asphalt Rubber 

Mastic Crack Sealer – Applied for all remaining cracks over ¾” 

5) Notification: 

a) Contractor shall notify and obtain approval from the Authority prior to visiting the Project sites for 

field inspection. The contact person is Mr. Steve Tartre at (207) 871-7771, ext. 144 or 

startre@maineturnpike.com. 

6) Contract Specifications: 

a) The Specifications are divided into three parts: Part I, Supplemental Specifications, Part II, Special 

Provisions and Part III, Appendices.  Contractor is to review updated Supplemental Specifications.  

b) The Maine Turnpike Authority 2016 Supplemental Specifications are additions and alterations to 

the 2014 Maine Department of Transportation Standard Specifications.  They are available online 

at http://www.maineturnpike.com/Projects-Planning/Construction-Contracts.aspx 
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7) Construction Schedule/Prosecution of Work (Special Provision 107.x): 

a) April 26, 2018 – MTA Board to consider Contract Award  

b) August 31, 2018 – Substantial Completion 

c) September 14, 2018 – Final Completion  

d) Supplemental Liquidated damages per calendar day that substantial completion is not achieved. 

e) Lane closures in the vicinity of Danville Corner Road will not be allowed until on or after June 15, 

2018 based on the work performed for Bridge and Culvert Repairs Contract 2018.10.  

f) Milling for partial depth construction shall take place after milling of pavement surface for project.  

Paving of partial depth construction areas, including placement of GlasGrid8511 shall occur 

during the same shift as milling. 

8) Maine Department of Labor – Fair Hourly Wages (Special Provision 104.3.8) 

a) A copy of each record must be filed monthly with the Maine Turnpike Authority.  This 

information shall be sent directly to the Maine Turnpike Authority, Director of Engineering and 

Building Maintenance, Attention: Wage Rate Records, 2360 Congress Street, Portland, ME 

04102.  The records shall note the Maine Turnpike Contract Number. 

9) Cooperation With Other Contractors (Special Provision 104.4.7): 

a) MTA Contract 2018.10 – Bridge and Culvert Repairs – 4 Locations (Mile 75.8 to Mile 91.9) 

(Danville Corner Road) 

b) MTA Contract 2018.07 – Androscoggin River Bridges Substructure Repairs Mile 78 – Starting in 

September 2018 

c)  MTA Contract 2018.17 – Exit 75 Toll System and Slope Repairs 

10) Permit Requirements (Special Provision 105.8.2): 

a) The Project is subject to the requirements of the Maine Pollutant Discharge Elimination System 

(MPDES) General Permit for Stormwater Discharge from Construction Activity, as promulgated 

by the US Environmental Protection Agency (US EPA) and Administrated by the Maine 

Department of Environmental Protection (DEP). 

b) The Contractor shall prepare a LOD plan illustrating the Contractor’s proposed limit of earthwork 

disturbance.  The LOD plan shall show all construction access locations, field office locations, 

material and temporary waste storage locations, as well as include the Contract limits of earthwork 

disturbance.  All applicable erosion and sedimentation control devices needed shall be detailed on 

the Contractor’s LOD plan.  This Plan shall be submitted for review and approval, to the 

Resident within 14 days of Contract award.  Payment for creating, revising, and completing this 

plan shall be incidental to Item 659.10, Mobilization. 

i) The expected LOD is estimated to be 1.3 acres 

c) A Notice of Intent (NOI) was submitted by the Authority to the DEP for coverage under the Maine 

Construction General Permit (MCGP). Compliance with the erosion and sedimentation control 

requirements outlined in this Contract is required by the Contractor.  

d) The Project shall be performed in accordance with the MaineDOT Best Management Practices 

(BMP) latest issue. 

 

11) Wetland and Water Body Impacts (Special Provision 105.8.3): 
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a) This project does not anticipate any wetland or water body impacts. 

12) General Requirements  

a) U-Turns at toll plazas and median openings are not allowed. 

b) Contractor access to and from the mainline shall not negatively impact mainline traffic flow. The 

Contractor may be required to establish lane closures to provide for safe access. Refer to Special 

Provision 652, Specific Project Maintenance of Traffic Requirements, for lane closure restrictions. 

c) All vehicles used on the Project, shall be equipped with amber flashing beacons in accordance 

with Supplemental Specification 652.3.4.   

d) All jobsite personnel shall wear a safety vest labeled as ANSI 107-2004 standard performance for 

Class 3 risk exposures at all times. This requirement also applies to truck drivers and equipment 

operators when out of an enclosed cab. 

e) Berm corrections for drop-offs of more than 3” must be made prior to shifting traffic adjacent to 

the shoulder requiring correction.  

13) Traffic Control (Special Provision Section 652): 

a) Contractor is responsible for supplying all traffic control. 

b) The Contractor is responsible for placement, relocation, removal and maintenance of traffic 

control devices. Maintenance of traffic control devices is a 24-hour a day, seven day per week, 

responsibility. The Contractor shall inspect the devices as required. 

c) Lane closures  

i) Requests for temporary lane closures shall be submitted a minimum of two days in advance of 

scheduled closure. Requests are subject to approval by MTA 

ii) Lane closures that are setup early or that remain in place outside of the approved period shall 

be subject to a lane rental fee of $500 per five minutes for every five minutes outside of the 

approved time.   

d) All signs, which do not apply to current construction activity, shall be 100% covered or removed 

in accordance with the plans. This includes speed limit signs when work zone speed is in effect. 

e) Traffic control devices shall be NCHRP 350 compliant. 

f) Portable Changeable Message Boards. These will be located 1 mile outside the work limits. These 

may be relocated as requested by the Authority. 

g) Existing Wide Load Sign Assemblies at the Gray interchange shall be uncovered prior to starting 

work.  At the completion of the projects these sign assemblies shall be removed and Stacked at the 

Crosby Maintenance Yard at MM 46 southbound.  Removal and stacking will be incidental to 

Item 652.35 – Construction Signs 

h) The existing W4-1 and solar powered LED Flasher Ring at the Exit 75 northbound on-ramp shall 

be uncovered when lane closures impact the ramp.  After completion of the project the sign 

assembly will be removed and stacked at the Hackett Road Maintenance facility at MM 77 

northbound.  Removal and Stacking for this sign shall be paid under appropriate rental items. 

14) Specific Contract Items 

a) Special Provision 403 – Bituminous Pavement 

i) Surface course shall be 12.5 mm (Polymer Modified) – RAP meeting PG 64E-28. 

ii) RAP Shall be Class 1 and shall be from an interstate highway. 

iii) Mix shall include Hydrated Lime 

iv) Mix shall include Zycotherm anti-strip additive. 
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b) Special Provision 652 Temporary Mainline Lane Closures:  The installation and removal of 

construction signs will be considered setting up the lane closure  

c) Temporary Rumble Strips have been included for use with temporary mainline lane closures.  

Usage of the Temporary Rumble Strips is up to the Contractor.  These may be placed in several 

different configurations.  “Bump” signs and “Rumble Strips Ahead” signs shall be adjusted to 

match the configuration being used.  See sheets 8-9 of the plans.   

d) Automated Trailer Mounted Speed Limit signs are being included for mainline lane closures. 

e) Truck Mounted Attenuator SP is updated (SP-77). 

 

15) Questions 
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