MAINE TURNPIKE AUTHORITY

ADDENDUM NO. 4

CONTRACT 2016.02

GRAY INTERCHANGE
(EXIT 63)

Make the following changes to the bid documents:

Contract Documents:

The following changes shall be made to the Contract Documents in pen and ink.

Proposal page sheet P-14 - REVISE as follows:
e Item Number 627.731 to Item Number 627.7311

Proposal page sheet P-23 - REVISE as follows:
e Item Number 655.226 to ltem Number 655.2261

Proposal page sheet P-24 - REVISE as follows:
e Item Number 800.10 to Item Number 800.101

Part 2 - Special Provisions, Section 627 Pavement Markings (Temporary Pavement Markings —
Black Tape), Subsection “Basis of Payment” on page SP-231 - REVISE Item Number 627.731
to Item Number 627.7311

Part 2 - Special Provisions, Section 655 Electrical Work, Subsection “Basis of Payment” on page
SP-342 - REVISE Item Number 655.226 to Item Number 655.2261

Part 2 - Special Provisions, Section 800 Miscellaneous Incidentals (Electrical Demolition),
Subsection “Basis of Payment” on page SP-377 - REVISE Item Number 800.10 to Item Number
800.101

Plans:

The following changes shall be made to the plans in pen and ink.

Plan sheet ESTIMATED QUANTITIES (1 OF 2) #15 — REVISE as follows:
e Jtem Number 627.731 to Item Number 627.7311

Plan sheet ESTIMATED QUANTITIES (2 OF 2) #16 — REVISE as follows:
e Jtem Number 655.226 to Item Number 655.2261
e Jtem Number 800.10 to Item Number 800.101

Any other references to these items numbers within the plan set shall be revised as well.
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Notes: The above items shall be considered as part of the bid submittal.
The total number of pages included with this addendum is two (2).
All bidders are requested to acknowledge the receipt of the Addendum No. 4 by signing below and

faxing this sheet to Nate Carll, Purchasing Department, (207) 871-7739. Bidders are also required
to acknowledge receipt of this Addendum No. 4 on Page P-8 of the bid package.

Business Name

Print Name and Title

Signature

Date

January 21, 2016

Very truly yours,

MAINE TURNPIKE AUTHORITY

Purchasing Manager
Maine Turnpike Authority
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