

MAINE TURNPIKE AUTHORITY

ADDENDUM NO. 4

CONTRACT 2022.01

**PAVEMENT REHABILITATION
AND DRAINAGE IMPROVEMENTS
MM 102.6 TO MM 109.1**

The following changes are made to the CONTRACT DOCUMENTS.

QUESTIONS:

Q1: Addendum 2 talks about reduction from 1,200. CY to 800. CY and to change the schedule of items. However the pages given do not have anything that references the Berm Dropoff items, or was that meant to reduce the tons of RAP the MTA was taking from the project which would be a reflection on the milling item.

A1: Addendum 2 reissued the Proposal Sheet because of pay item 409.152. Yes, the RAP reduction will come from the milling operation.

Notes: The above items shall be considered as part of the bid submittal.

The total number of pages included with this addendum is 1

All bidders are requested to acknowledge the receipt of the Addendum No. 4 by signing below and faxing this sheet to Nate Carll, Purchasing Department, MTA at 207-871-7739. Bidders are also required to acknowledge receipt of this Addendum No. 4 on Page P-6 of the bid package.

Business Name

Print Name and Title

Signature

Date

February 23, 2022

Very truly yours,
MAINE TURNPIKE AUTHORITY

Nathanial Carll
Purchasing Manager
Maine Turnpike Authority