



# Maine Turnpike Authority

## *Schedule of Items*

### Cleaning And Painting Steel Structures -

**Beech Ridge Road Underpass Bridge - Mile 4.8 Mountain Road Underpass Bridge - Mile 10.6  
Berwick Road Underpass Bridge – Mile 13.8 Fletcher Street Underpass Bridge – Mile 25.3**

Item No.	Description	Quantity	UOM
506.141	Field Painting of ExistingStructural Steel – Beech Ridge Road Underpass Bridge	1.00	Lump
506.142	Field Painting of ExistingStructural Steel – Mountain Road Underpass Bridge	1.00	Lump
506.143	Field Painting of ExistingStructural Steel – Berwick Road Underpass Bridge	1.00	Lump
506.144	Field Painting of ExistingStructural Steel – Fletcher Street Underpass Bridge	1.00	Lump
506.171	Surface Preparation ofExisting Structural Steel – Beech Ridge Road Underpass Bridge	1.00	Lump
506.172	Surface Preparation ofExisting Structural Steel - Mountain Road Underpass Bridge	1.00	Lump
506.173	Surface Preparation ofExisting Structural Steel - Berwick Road Underpass Bridge	1.00	Lump
506.174	Surface Preparation ofExisting Structural Steel – Fletcher Street Underpass Bridge	1.00	Lump
506.181	Containment System andPollution Control Measures – Beech Ridge Road Underpass Bridge	1.00	Lump
506.182	Containment System andPollution Control Measures – Mountain Road Underpass Bridge	1.00	Lump
506.183	Containment System andPollution Control Measures - Berwick Road Underpass Bridge	1.00	Lump
506.184	Containment System andPollution Control Measures – Fletcher Street Underpass Bridge	1.00	LumpS
506.191	Disposal of Special Waste orHazardous Waste – Beech Ridge Road Underpass Bridge	1.00	LumpS
506.192	Disposal of Special Waste orHazardous Waste - Mountain Road Underpass Bridge	1.00	LumpS
506.193	Disposal of Special Waste orHazardous Waste - Berwick Road Underpass Bridge	1.00	LumpS
506.194	Disposal of Special Waste orHazardous Waste – Fletcher Street Underpass Bridge	1.00	LumpS
526.306	Temporary Concrete Barrier,Type I - Supplied by Authority (500 LF)	1.00	LumpS
527.342	Work Zone Crash Cushion -TL-2	8.00	Unit
619.1202	Temporary Mulch	1.00	Lump
627.73	Temporary 6 Inch Pavement Marking Tape	4,800.00	Linea
629.05	Hand Labor, Straight Time	40.00	Hour
631.35	Foreman	20.00	Hour
652.3611	Maintenance of Traffic Control Devices – Beech Ridge Road Underpass Bridge	1.00	Lump
652.3612	Maintenance of Traffic Control Devices - Mountain Road Underpass Bridge	1.00	Lump
652.3613	Maintenance of Traffic Control Devices - Berwick Road Underpass Bridge	1.00	Lump
652.3614	Maintenance of Traffic Control Devices – Fletcher Street Underpass Bridge	1.00	Lump
652.41	Portable Changeable Message Sign	2.00	Each
659.1	Mobilization	1.00	Lump