



Maine Turnpike Authority

Schedule of Items

Widened Concrete Haunch Removal - Various Locations & Bridge Mounted Sign Relocation - Gorham Road (MM44.0)

Item No.	Description	Quantity	UOM
202.1211	Remove Existing Concrete Haunches	9,200.00	Lineal
645.501	Remove and Reset Bridge Mounted Sign	1.00	Lump
652.3611	Maintenance of Traffic Control Devices at Ramp J	1.00	Lump
652.3612	Maintenance of Traffic Control Devices at Ramp M	1.00	Lump
652.3613	Maintenance of Traffic Control Devices at Wilson Road	1.00	Lump
652.3614	Maintenance of Traffic Control Devices at Berwick Road	1.00	Lump
652.3615	Maintenance of Traffic Control Devices at Fletcher Street/Route 35	1.00	Lump
652.3616	Maintenance of Traffic Control Devices at Alfred Street	1.00	Lump
652.3617	Maintenance of Traffic Control Devices at Beech Ridge Road	1.00	Lump
652.3618	Maintenance of Traffic Control Devices at Scarborough Interchange	1.00	Lump
652.3619	Maintenance of Traffic Control Devices at Gorham Road	1.00	Lump
659.1	Mobilization	1.00	Lump