Maine Turnpike Authority

Bids Received For Contract

Contract ID: 2027.10
Contract Type: Contract

Widened Concrete Haunch Removal -
Various Locations
11/17/2026 11:00:00 AM

Company Name	Total Bid Amount
CPM Constructors - Freeport, ME	$807,500.00

Maine Turnpike Authority

Bids Received For Contract

Contract ID: 2027.10
Contract Type: Contract

Widened Concrete Haunch Removal -
Various Locations
11/17/2026 11:00:00 AM

CPM Constructors
Freeport, ME

Item No.	Item Description	UOM	Quantity	Unit Price	Item Bid Amount
202.1211	Remove Existing ConcreteHaunches	LF	9200.00	35.00	$322,000.00
652.3611	Maintenance of Traffic Control Devices at Clay Hill Road	LS	1.00	65000.00	$65,000.00
652.3612	Maintenance of Traffic Control Devices at Littlefield Road/Route 9B	LS	1.00	65000.00	$65,000.00
652.3613	Maintenance of Traffic Control Devices at Saco Interchange	LS	1.00	100000.00	$100,000.00
652.3614	Maintenance of Traffic Control Devices at Flag Pond Road	LS	1.00	65000.00	$65,000.00
652.3615	Maintenance of Traffic Control Devices at Shaker Road	LS	1.00	65000.00	$65,000.00
652.3616	Maintenance of Traffic Control Devices at Weymouth Road	LS	1.00	65000.00	$65,000.00
659.1	Mobilization	LS	1.00	59500.00	$59,500.00
661.1	Toll Stipend	LS	1.00	1000.00	$1,000.00
Total Bid					**$807,500.00**