Contract ID: 2027.10
Contract Type: Contract

Maine Turnpike Authority
Schedule of Items
Widened Concrete Haunch Removal - Various Locations

Item No.	Description	Quantity	UOM
202.1211	Remove Existing ConcreteHaunches	9,200.00	LF
652.3611	Maintenance of Traffic Control Devices at Clay Hill Road	1.00	LS
652.3612	Maintenance of Traffic Control Devices at Littlefield Road/Route 9B	1.00	LS
652.3613	Maintenance of Traffic Control Devices at Saco Interchange	1.00	LS
652.3614	Maintenance of Traffic Control Devices at Flag Pond Road	1.00	LS
652.3615	Maintenance of Traffic Control Devices at Shaker Road	1.00	LS
652.3616	Maintenance of Traffic Control Devices at Weymouth Road	1.00	LS
659.1	Mobilization	1.00	LS
661.1	Toll Stipend	1.00	LS