


F
il
e
n
a

m
e
:
..
.\

0
0
\

H
IG

H
W

A
Y
\

M
S

T
A
\

_
E
s
t
im

a
t
e
.d

g
n

D
a
t
e
:1

0
/
7
/
2
0
2
2

CONTRACT: OF735MTA PROJECT MANAGER:

Scale: Designed by:

CONSULTANT PROJECT MANAGER:

By Date By Date

Checked

In Charge ofDrawn

Designed

MEMORIAL HIGHWAY

THE GOLD STAR

LAUREN MEEK, P.E.

2022.07

10\22

10\22

10\22

10\22 2RYAN BARNES, PE, CPESC

SHEET NUMBER:

LEM

QN-01

ESTIMATED QUANTITIES

ITEM NO. DESCRIPTION

ESTIMATED QUANTITIES 1

UNIT
QUANTITY

TOTAL
ITEM NO. UNIT

QUANTITY

TOTAL
DESCRIPTION

ESTIMATED QUANTITIES

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS
STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102

(207) 887-3448TEL 

(207) 883-3376FAX 

No. Revision By Date

JRH

THG

PLP

515.203

515.202

515.201

514.06

513.09

511.071

508.14

506.142

504.62

504.61

504.51

504.50

503.90

503.19

503.18

503.15

503.14

502.7011

502.701

502.266

502.265

502.264

502.263

502.262

502.21

501.92

501.91

501.90

501.541

501.54

501.231

470.08

424.323

419.30

409.152

409.15

403.213

403.211

403.209

403.2081

403.208

403.2072

403.207

304.14

304.10

209.29

206.082

203.52

203.33

203.25

203.2334

203.2333

203.2319

203.2312

203.21

203.20

202.206

202.205

202.202

202.15

202.12

202.08

201.24

201.23

201.11

BROADCAST SEALANT FOR CONCRETE SURFACES

CLEAR PROTECTIVE COATING FOR CONCRETE SURFACES

PIGMENTED PROTECTIVE COATING FOR CONCRETE SURFACES

CURING BOX FOR CONCRETE CYLINDERS

SLOPE PROTECTION - PORTLAND CEMENT CONCRETE

COFFERDAM - GOOSEFARE BROOK

HIGH PERFORMANCE WATERPROOFING MEMBRANE

FIELD PAINTING OF EXISTING STRUCTURAL STEEL

TOLL DUAL PURPOSE MAST ARM - SOUTHBOUND

TOLL GANTRY - NORTHBOUND

TOLL PLAZA CANOPY - SOUTHBOUND

TOLL PLAZA CANOPY - NORTHBOUND

SYNTHETIC FIBER REINFORCEMENT

GLASS FIBER REINFORCED POLYMER (GFRP) REINFORCING BARS, PLACING

GLASS FIBER REINFORCED POLYMER (GFRP) REINFORCING BARS, FABRICATED AND DELIVERED

EPOXY-COATED REINFORCING STEEL, PLACING

EPOXY-COATED REINFORCING STEEL, FABRICATED AND DELIVERED

WEEP DRAIN EXTENSIONS

BRIDGE DRAIN DOWNSPOUT EXTENSION

STRUCTURAL CONCRETE, PEDESTALS AND FOOTINGS (18 CY)

STRUCTURAL CONCRETE, UTILITY PITS (79 CY)

STRUCTURAL CONCRETE, PILE CAPS (148 CY)

STRUCTURAL CONCRETE, PLAZA ISLANDS, BUMPERS, AND CURTAIN WALLS (124 CY)

STRUCTURAL CONCRETE, PAVEMENT SLABS (659 CY)

STRUCTURAL CONCRETE, ABUTMENTS AND RETAINING WALLS

PILE DRIVING EQUIPMENT MOBILIZATION

PILE SPLICES

PILE TIPS

STEEL H-BEAM PILES 117 LB/FT, IN PLACE

STEEL H-BEAM PILES 117 LB/FT, DELIVERED

DYNAMIC LOAD TEST

BERM DROPOFF CORRECTION - GRINDINGS

ASHPALT RUBBER MASTIC CRACK SEALER - APPLIED

SAWING BITUMINOUS PAVEMENT

BITUMINOUS TACK COAT NTSS - 1HM TRACKLESS - APPLIED

BITUMINOUS TACK COAT RS-1 OR RS1H - APPLIED

HOT MIX ASPHALT, 12.5 mm NOMINAL MAXIMUM SIZE (BASE AND INTERMEDIATE BASE COURSE)

HOT MIX ASPHALT, 9.5 mm NOMINAL MAXIMUM SIZE (SHIMMING)

HOT MIX ASPHALT, 9.5 mm NOMINAL MAXIMUM SIZE (SIDEWALKS, DRIVES, ISLANDS & INCIDENTALS)

HOT MIX ASPHALT, 12.5 mm (POLYMER MODIFIED) - RAP

HOT MIX ASPHALT, 12.5 mm

19.0 mm ASPHALT RICH BASE HMA

HOT MIX ASPHALT, 19.0 mm NOMINAL MAXIMUM SIZE

AGGREGATE BASE COURSE - TYPE A

AGGREGATE SUBBASE COURSE - GRAVEL

PREFABRICATED VERTICAL DRAINS

STRUCTURAL EARTH EXCAVATION - MAJOR STRUCTURES, PLAN QUANTITY

LOW PERMEABILITY FILL

SPECIAL FILL - STREAMBED MATERIAL

GRANULAR BORROW

DISPOSAL/TREATMENT OF GROUNDWATER

DISPOSAL/TREATMENT OF SPECIAL EXCAVATION

MEDIA MANAGEMENT PLAN (EMMP)

HEALTH AND SAFETY PLAN (HASP)

ROCK EXCAVATION

COMMON EXCAVATION

REMOVING RUMBLE STRIPS

RUMBLE STRIPS

REMOVING PAVEMENT SURFACE

REMOVING EXISTING MANHOLE OR CATCH BASIN

REMOVING EXISTING STRUCTURAL CONCRETE

REMOVING BUILDING NO. 1

REMOVING STUMP

REMOVING SINGLE TREE TOP ONLY

CLEARING

SY

SY

SY

EA

SY

LS

LS

LS

LS

LS

LS

LS

LB

LF

LF

LB

LB

LS

EA

LS

LS

LS

LS

LS

CY

LS

EA

EA

LF

LF

EA

TON

LB

LF

GAL

GAL

TON

TON

TON

TON

TON

TON

TON

CY

CY

LF

CY

CY

CY

CY

GAL

TON

LS

LS

CY

CY

LF

EA

SY

EA

CY

LS

EA

EA

AC

606.356

606.352

606.279

606.265

606.1723

606.1352

606.1351

606.132

606.1307

606.1304

606.1303

606.1301

605.15

605.13

605.12

605.11

605.09

605.018

605.016

604.40

604.263

604.262

604.26

604.25

604.249

604.248

604.246

604.182

604.18

604.16

604.15

604.096

604.092

604.09

604.073

603.285

603.28

603.245

603.235

603.2153

603.215

603.2053

603.195

603.179

603.1753

603.175

603.169

603.1653

603.165

603.159

603.1553

603.155

603.151

602.40

527.342

527.341

527.307

526.368

526.351

526.307

526.306

526.301

520.231

518.864

518.80

518.60

518.50

518.43

518.40

518.39

518.10

515.23

UNDERDRAIN DELINEATOR POST

REFLECTORIZED BEAM GUARDRAIL DELINEATOR

TERMINAL END - ANCHORED END, THRIE BEAM

TERMINAL END - SINGLE RAIL - GALVANIZED STEEL

BRIDGE TRANSITION - TYPE III

31" W-BEAM GUARDRAIL - MID-WAY SPLICE TERMINAL END - ANCHORED END, DOUBLE FACED

31" W-BEAM GUARDRAIL - MID-WAY SPLICE TERMINAL END - ANCHORED END

31" W-BEAM GUARDRAIL - MID-WAY SPLICE (7' STEEL POSTS, 8" OFFSET BLOCKS, DOUBLE FACED)

31" W-BEAM GUARDRAIL - MID-WAY SPLICE FLARED TERMINAL 

31" W-BEAM GUARDRAIL - MID-WAY SPLICE - OVER 15' RADIUS

31" W-BEAM GUARDRAIL - MID-WAY SPLICE - 15' RADIUS & LESS

31" W-BEAM GUARDRAIL - MID-WAY SPLICE (7' STEEL POSTS, 8" OFFSET BLOCKS, SINGLE FACED)

24 INCH UNDERDRAIN TYPE C

18 INCH UNDERDRAIN TYPE C

15 INCH UNDERDRAIN TYPE C

12 INCH UNDERDRAIN TYPE C

6 INCH UNDERDRAIN TYPE B

8" PVC UNDERDRAIN

6" PVC UNDERDRAIN

SECURE CATCH BASIN GRATE

60" CATCH BASIN TYPE B5

CATCH BASIN TYPE B5-C

CATCH BASIN TYPE B5

CATCH BASIN TYPE A5

CATCH BASIN TYPE F6-C

CATCH BASIN TYPE F6

CATCH BASIN TYPE F5

CLEANING EXISTING CATCH BASIN AND MANHOLE

ADJUSTING MANHOLE OR CATCH BASIN TO GRADE

ALTERING CATCH BASIN TO MANHOLE

MANHOLE

60" CATCH BASIN TYPE B1-C

CATCH BASIN TYPE B1-C

CATCH BASIN TYPE B1

CATCH BASIN TYPE A1 

84 INCH REINFORCED CONCRETE PIPE - CLASS III

CONCRETE COLLAR

54 INCH REINFORCED CONCRETE PIPE - CLASS III

48 INCH REINFORCED CONCRETE PIPE - CLASS III

36 INCH REINFRORCED CONCRETE PIPE - CLASS V

36 INCH REINFORCED CONCRETE PIPE - CLASS III

30 INCH REINFORCED CONCRETE PIPE - CLASS V

24 INCH REINFORCED CONCRETE PIPE - CLASS III

18 INCH CULVERT PIPE OPTION III

18 INCH REINFORCED CONCRETE PIPE - CLASS V

18 INCH REINFORCED CONCRETE PIPE - CLASS III

15 INCH CULVERT PIPE OPTION III

15 INCH REINFORCED CONCRETE PIPE - CLASS V

15 INCH REINFORCED CONCRETE PIPE - CLASS III

12 INCH CULVERT PIPE OPTION III

12 INCH REINFORCED CONCRETE PIPE - CLASS V

12 INCH REINFORCED CONCRETE PIPE - CLASS III

12 INCH CORRUGATED METAL PIPE

PUMPED GROUT FILL

WORK ZONE CRASH CUSHION - TL-2

WORK ZONE CRASH CUSHION - TL-3

CENTER BARRIER CRASH ATTENUATOR (SMART CUSHION)

CONCRETE BARRIER - TYPE C GUARDRAIL TRANSITION BARRIER

CONCRETE BARRIER - TYPE A

CONCRETE BARRIER TYPE I - STORMWATER FILTER

TEMPORARY CONCRETE BARRIER, TYPE I - SUPPLIED BY AUTHORITY

TEMPORARY CONCRETE BARRIER, TYPE I 

EXPANSION DEVICE - ASPHALTIC PLUG JOINT FOR CRACK CONTROL

ELASTOMERIC CONCRETE HEADER REPAIR

PARTIAL DEPTH CONCRETE DECK REPAIRS

REPAIR OF VERTICAL SURFACES < 8 INCHES

REPAIR OF UPWARD FACING SURFACES - TO REINFORCING STEEL < 8 INCHES

PARAPET JOINT REPAIR

EPOXY INJECTION CRACK REPAIR

GRANITE CURB JOINT MORTAR AND BEDDING MORTAR REPAIR

ABUTMENT REPAIRS

EPOXY OVERLAY

105

190

2

6

6

1

15

3700

17

150

38

6800

406

1250

1870

3739

2180

820

2600

11

2

4

28

1

2

22

12

30

7

1

2

2

22

5

3

26

12

44

34

150

170

52

140

20

190

280

77

3

40

740

55

230

6

12

1

7

2

2

1

90

1

5000

180

24

100

5

5

100

5

400

20

86

EA

EA

EA

EA

EA

EA

EA

LF

EA

LF

LF

LF

LF

LF

LF

LF

LF

LF

LF

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

LF

EA

LF

LF

LF

LF

LF

LF

LF

LF

LF

LF

LF

LF

LF

LF

LF

LF

CY

UNIT

UNIT

EA

EA

LS

LF

LS

LF

LF

CF

SF

SF

SF

LF

LF

LF

SF

SY

910

1100

610

1

36

1

1

1

1

1

1

1

2000

85,300

85,300

132,000

132,000

1

4

1

1

1

1

1

10

1

38

44

2500

2500

4

440

1890

16,000

6240

8450

9010

200

382

7300

1710

7750

7900

23,200

40,050

85,800

610

300

20

21,150

105,000

540

1

1

1800

120,600

18,100

18,100

18,850

20

10

1

15

26

6
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ESTIMATED QUANTITIES 2

ESTIMATED QUANTITIES

ITEM NO. UNIT
QUANTITY

TOTAL

ESTIMATED QUANTITIES

ITEM NO. UNIT
QUANTITY

TOTAL
DESCRIPTION DESCRIPTION

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS
STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102

(207) 887-3448TEL 

(207) 883-3376FAX 

No. Revision By Date

JRH

THG

PLP

645.154

645.153

645.152

645.151

645.14

645.121

645.1099

645.1092

645.109

645.105

643.946

643.945

643.944

643.943

643.942

643.941

643.92

643.83

643.82

643.81

643.80

643.714

643.713

643.712

639.26

636.411

636.401

636.400

634.2312

634.208

634.2078

634.1751

634.052

633.31

633.21

633.032

633.0311

633.031

631.55

631.54

631.53

631.52

631.51

631.36

631.32

631.22

631.21

631.18

631.172

631.171

631.14

631.13

631.12

631.11

631.10

629.05

627.944

627.942

627.941

627.812

627.78

627.77

627.75

627.733

627.731

LS

LS

LS

LS

EA

LS

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

LS

LS

LS

LS

LS

LS

EA

LS

SF

LS

LS

EA

EA

EA

EA

EA

SY

EA

LS

LS

LS

HR

HR

HR

HR

HR

HR

HR

HR

HR

HR

HR

HR

HR

HR

HR

HR

HR

HR

SF

LF

LF

EA

LF

SF

SF

LF

LF

1

1

1

1

4

1

30

2

23

1

1

1

2

1

1

2

4

1

1

1

1

1

1

6

1

3750

1

1

80

8

1

12

3

27

2

1

1

1

60

100

100

60

60

100

50

100

10

30

100

100

100

200

200

70

70

200

360

860

670

7050

197,000

20,400

3100

460

1400

CANTILEVER GUIDE SIGN SB 2 (STA 2740+50)

CANTILEVER GUIDE SIGN SB 1 (STA 2728+75)

CANTILEVER GUIDE SIGN NB 2 (STA. 1731+30)

CANTILEVER GUIDE SIGN NB 1 (STA. 1718+50)

CANOPY MOUNTED SIGN

OVERHEAD GUIDE SIGN NB 1 (STA. 1670+75)

REMOVE AND DISPOSE SIGN

CANOPY MOUNTED DYNAMIC MESSAGE SIGN

REMOVE AND RESET SIGN

REMOVE AND STACK SIGN

DUAL PURPOSE POLE W/45' MAST ARM

DUAL PURPOSE POLE W/40' MAST ARM

DUAL PURPOSE POLE W/35' MAST ARM

DUAL PURPOSE POLE W/30' MAST ARM

DUAL PURPOSE POLE W/25' MAST ARM

DUAL PURPOSE POLE W/15' MAST ARM

PEDESTAL POLE

VEHICLE DETECTION SYSTEM AT ROUTE 112 AND EXIT 35 SB

VEHICLE DETECTION SYSTEM AT LUND RD AND EXIT 35 NB

TRAFFIC SIGNAL AT LUND RD AND EXIT 35 NB

TRAFFIC SIGNAL AT ROUTE 112 AND EXIT 35 SB

PREEMPTIVE SYSTEM AT EXIT 35 SB INTERSECTION

PREEMPTIVE SYSTEM AT EXIT 35 NB INTERSECTION

LANE USE SIGNAL

INSTRUMENTATION (GEOTECHNICAL)

SOIL NAIL WALL

SOIL NAIL WALL CONSTRUCTION MONITORING - EXISTING BRIDGE

SOIL NAIL WALL DESIGN

CONVENTIONAL LIGHT STANDARD WITH LED FIXTURE - SUPPLIED BY THE AUTHORITY

REMOVE AND RESET LIGHT STANDARD

HIGH MAST LIGHT STANDARD - SUPPLIED BY THE AUTHORITY

REPLACEMENT LED FIXTURE - SUPPLIED BY THE AUTHORITY

REMOVE HIGH MAST LIGHT STANDARD

PROPANE TANK PAD

PROPANE TANK SUPPORTS (12' X 4')

PROPANE SERVICE - SOUTHBOUND

NATURAL GAS SERVICE - HOTEL

NATURAL GAS SERVICE - NORTHBOUND

PLUMBER

ELECTRICIAN'S APPRENTICE

ELECTRICIAN

SCISSOR LIFT

BUCKET TRUCK

FOREMAN

CULVERT CLEANER (INCLUDING OPERATOR)

FRONT END LOADER (INCLUDING OPERATOR)

ROAD BROOM (INCLUDING OPERATORS AND HAULER)

CHAIN SAW RENTAL (INCLUDING OPERATOR)

TRUCK - LARGE (INCLUDING OPERATOR)

TRUCK - SMALL (INCLUDING OPERATOR)

GRADER (INCLUDING OPERATOR)

BULLDOZER (INCLUDING OPERATOR)

ALL PURPOSE EXCAVATOR (INCLUDING OPERATOR)

AIR TOOL (INCLUDING OPERATOR)

AIR COMPRESSOR (INCLUDING OPERATOR)

HAND LABOR, STRAIGHT TIME

PAVEMENT MARKING - RECESSED TAPE - WORDS, ARROWS, STOP BARS

PAVEMENT MARKING TAPE DOTTED WHITE LANE LINE, 12-INCH WIDTH

PAVEMENT MARKING TAPE DOTTED WHITE LANE LINE, 6-INCH WIDTH

TEMPORARY RAISED PAVEMENT MARKERS

TEMPORARY PAVEMENT MARKING LINE, WHITE OR YELLOW

REMOVING EXISTING PAVEMENT MARKING

WHITE OR YELLOW PAVEMENT & CURB MARKING

4" WHITE OR YELLOW PAINTED PAVEMENT MARKING LINE

TEMPORARY 6 INCH BLACK PAVEMENT MARKING TAPE

627.73

627.712

627.18

626.38

626.36

626.35

626.333

626.332

626.33

626.32

626.31

626.223

626.22

626.13

626.123

626.122

626.121

625.107

625.106

621.552

621.513

621.401

621.389

621.273

621.264

621.046

620.58

620.561

620.56

619.1401

619.1202

619.1201

618.15

618.143

618.14

618.13

615.07

613.319

610.213

610.181

610.18

610.08

609.35

609.34

609.222

609.221

609.219

609.21

609.15

609.14

609.13

609.12

609.11

608.26

608.08

607.45

607.33

607.32

607.09

606.83

606.701

606.65

606.64

606.51

606.47

606.36

606.3561

606.353

TEMPORARY 6 INCH PAVEMENT MARKING TAPE

WHITE OR YELLOW PAVEMENT MARKING LINE

12" SOLID WHITE PAVEMENT MARKING LINE

GROUND MOUNTED CABINET FOUNDATION

REMOVE OR MODIFY CONCRETE FOUNDATION

CONTROLLER CABINET FOUNDATION

48-INCH DIAMETER, 54-INCH DIAMETER, 60-INCH DIAMETER FOUNDATIONS

30-INCH DIAMETER, GREATER THAN 8-FEET LONG, ALL 36 INCH AND 42 INCH DIAMETER FOUNDATIONS

30 INCH DIAMETER, LESS THAN 8 FEET OR LESS FOUNDATION

24 INCH DIAMETER FOUNDATION

18 INCH DIAMETER FOUNDATION

HORIZONTAL DIRECTIONAL DRILLED CONDUIT

NON-METALLIC CONDUIT

4' X 6' SPLICE BOX WITH ACCESS DOOR

QUAZITE JUNCTION BOX (48X36)

QUAZITE JUNCTION BOX (18X11)

QUAZITE JUNCTION BOX (36X24)

WATER METER PIT

WATER SERVICE SUPPLY LINE (<3 IN)

DECIDUOUS SHRUBS (3 - 4 FEET) GROUP A

HYBRID RHODODENDRON (2.5 - 3 FEET)

EVERGREENS (2 - 2.5 FEET) GROUP A

EVERGREENS (15" - 18") GROUP A

LARGE DECIDUOUS TREE (2" - 2.5" CALIPER) GROUP A

MULTI-STEM DECIDUOUS TREE GROUP A

EVERGREEN TREE (8 - 10 FEET) GROUP A

EROSION CONTROL GEOTEXTILE

IMPERVIOUS LINER

DRAINAGE GEOTEXTILE

EROSION CONTROL MIX

TEMPORARY MULCH

MULCH - PLAN QUANTITY

TEMPORARY SEEDING

SPECIAL SEEDING

SEEDING METHOD NUMBER 2

SEEDING METHOD NUMBER 1

LOAM

EROSION CONTROL BLANKET

VOID-FILLED RIPRAP - TYPE A OR B

TEMPORARY STONE CHECK DAM

STONE DITCH PROTECTION

PLAIN RIPRAP

CURB TYPE 5 - CIRCULAR

CURB TYPE 5

TERMINAL CURB TYPE 1 - CIRCULAR

TERMINAL CURB TYPE 1 

CONCRETE SLIPFORM CURB - TERMINAL END

CONCRETE SLIPFORM CURB

SLOPED CURB TYPE 1

VERTICAL BRIDGE CURB TYPE 1 - CIRCULAR

VERTICAL BRIDGE CURB TYPE 1

VERTICAL CURB TYPE 1 - CIRCULAR

VERTICAL CURB TYPE 1

CURB RAMP DETECTABLE WARNING FIELD

REINFORCED CONCRETE SIDEWALK

STOCKADE FENCE - 6' TALL

BRACING ASSEMBLY TYPE II - METAL POSTS

BRACING ASSEMBLY TYPE 1 - METAL POSTS

WOVEN WIRE FENCE - METAL POSTS

GUARDRAIL - REMOVE AND RESET EXISITNG CRASH END

ASYMMETRICAL THRIE BEAM TRANSITION

GUARDRAIL THRIE BEAM - SINGLE RAIL

GUARDRAIL THRIE BEAM - DOUBLE RAIL

MULTIPLE MAILBOX SUPPORT

SINGLE WOOD POST

GUARDRAIL  -  REMOVE AND RESET

DELINEATOR POST - REMOVE AND RESET

REFLECTORIZED FLEXIBLE GUARDRAIL MARKER

67,200

120,650

7500

1

39

4

25

113

4

127

15

1900

37,700

5

4

143

15

2

750

60

5

4

6

15

2

13

3645

5200

10,900

100

1

859

9

3

779

77

5720

37,000

120

510

72

816

53

1450

12

95

256

2690

16

180

520

130

390

240

210

140

25

2

2100

1

3

88

430

1

6

130

293

50

LF

LF

LF

EA

EA

EA

CY

CY

EA

EA

EA

LF

LF

EA

EA

EA

EA

EA

LF

EA

EA

EA

EA

EA

EA

EA

SY

SY

SY

CY

LS

UNIT

LB

UNIT

UNIT

UNIT

CY

SY

CY

CY

CY

CY

LF

LF

LF

LF

LF

LF

LF

LF

LF

LF

LF

SF

SY

LF

EA

EA

LF

EA

EA

LF

LF

EA

EA

LF

EA

EA
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JRH

THG

PLP

ITEM NO. UNIT
QUANTITY

TOTAL
ITEM NO. UNIT

QUANTITY

TOTAL
DESCRIPTION DESCRIPTION

ESTIMATED QUANTITIES ESTIMATED QUANTITIES

MAINE WATER ITEMS

LF

LF

LF

LF

LF

LF

LF

LF

LF

LF

LF

LF

LF

LF

LF

LF

LF

LF

LF

LF

LF

EA

EA

LS

LS

EA

EA

EA

UN

EA

CD

EA

HR

HR

LS

SF

EA

EA

LF

EA

EA

LS

LS

EA

EA

LS

LS

EA

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LB

SF

SF

SF

EA

EA

LS

LS

820.01

813.01

812.01

811.01

810.03

810.02

810.01

803.01

845.303

845.302

845.301

832.41

803.173

803.01

801.17

801.16

800.922

800.921

800.91

800.902

800.901

800.402

800.401

800.02

800.011

800.01

674.10

673.01

670.011

659.10

656.632

656.62

656.60

656.50

655.99

655.92

655.84

655.82

655.81

655.802

655.801

655.64

655.63

655.515

655.514

655.513

655.512

655.504

655.503

655.502

655.501

655.421

655.42

655.227

655.225

655.224

655.223

655.222

655.2212

655.221

655.2102

655.2101

THRUST BLOCK

CONNECT TO EXISTING MAIN

TEMPORARY BLOWOFF ASSEMBLY

HYDRANT INSTALLATION

MAIN INSTALLATION 12" VIA TRENCH, DUCTILE IRON

MAIN INSTALLATION 8" VIA TRENCH HDPE (INCLUDES HDPE SLEEVE)

MAIN INSTALLATION  6" VIA TRENCH ,DUCTILE IRON (HYDRANT LATERAL)

TEST PITS

RELOCATE BUSINESS SIGN NO. 3

RELOCATE BUSINESS SIGN NO. 2

RELOCATE BUSINESS SIGN NO. 1

TYPE A STEEL SITE BOLLARD

SEWER MANHOLE - 4 FOOT DIAMETER

TEST PITS

8" PVC SANITARY SEWER (SDR-35)

6" PVC SANITARY SEWER (SDR-35)

STAND-BY GENERATOR AND TRANSFER SWITCH - NORTHBOUND

STAND-BY GENERATOR AND TRANSFER SWITCH - SOUTHBOUND

TRANSFORMER PAD

GENERATOR PAD - NORTHBOUND

GENERATOR PAD - SOUTHBOUND

NEW TOLL BOOTH INSTALLATION - NORTHBOUND

NEW TOLL BOOTH INSTALLATION - SOUTHBOUND

TOLL ADMINISTRATION BUILDING - SOUTHBOUND

UTILITY BUILDING - NORTHBOUND

TOLL ADMINISTRATION BUILDING - NORTHBOUND

PREFABRICATED CONCRETE MODULAR GRAVITY WALL - GOOSEFARE BROOK

STORMWATER SOIL FILTER BED

SEWAGE DISPOSAL SYSTEM - SOUTHBOUND

MOBILIZATION

30" TEMPORARY SILT FENCE

TEMPORARY SLOPE DRAINS

TEMPORARY BERMS

BALED HAY, IN-PLACE

LED BUMPER BEACON

LED CANOPY LIGHT FIXTURE

QUADPLEX RECEPTACLE

DUPLEX RECEPTACLE

KEY SWITCH

LIGHTNING SUPPRESSION SYSTEM - NORTHBOUND ENTRY AND EXIT

LIGHTNING SUPPRESSION SYSTEM - SOUTHBOUND ENTRY AND EXIT

6-INCH X 6-INCH PLASTIC NEMA 4X WIREWAY

4-INCH X 4-INCH PLASTIC NEMA 4X WIREWAY

3" RIGID METAL CONDUIT CONDULETS

2" RIGID METAL CONDUIT CONDULETS

1-1/2" RIGID METAL CONDUIT CONDULETS

1" RIGID METAL CONDUIT CONDULETS

3" PVC CONDUIT CONDULETS

2" PVC CONDUIT CONDULETS

1-1/2" PVC CONDUIT CONDULETS

1" PVC CONDUIT CONDULETS

EXIT TOLL POWER AND COMMUNICATION CABINET

36" X 30" X 20" NEMA 4X CABINET

TYPE H PULL BOX OUTDOOR

TYPE F PULL BOX OUTDOOR

TYPE E PULL BOX INSIDE

TYPE D PULL BOX OUTDOOR

TYPE C PULL BOX INSIDE

TYPE B PULL BOX OUTDOOR

TYPE A PULL BOX INSIDE

2" LIQUID TIGHT METALLIC FLEXIBLE CONDUIT

1 1/2" LIQUID TIGHT METALLIC FLEXIBLE CONDUIT

EA

EA

EA

EA

LF

LF

LF

EA

EA

EA

EA

EA

EA

EA

LF

LF

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

LS

CY

LS

LS

LF

LF

LF

EA

EA

EA

EA

EA

EA

LS

LS

LF

LF

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

EA

LF

LF

12

6

1

3

600

370

50

4

1

1

1

30

2

7

490

120

1

1

1

1

1

1

1

1

1

1

1

1400

1

1

21,660

500

3000

50

6

12

4

4

14

1

1

160

160

10

16

20

20

16

24

10

10

1

3

16

16

8

8

12

8

10

100

100

655.209

655.208

655.2071

655.207

655.206

655.204

655.2031

655.203

655.2021

655.201

655.200

655.17

655.16

655.151

655.141

655.13

655.12

655.11

655.102

655.101

655.1000

655.07

655.05

655.042

655.041

655.02

655.012

652.47

652.46

652.452

652.45

652.41

652.381

652.38

652.361

652.35

652.34

652.33

652.313

652.312

652.30

650.9012

650.9011

650.2012

650.2011

650.1012

650.1011

648.00

645.511

645.510

645.509

645.508

645.507

645.506

645.505

645.504

645.503

645.502

645.501

645.289

645.271

645.2511

645.251

645.162

645.161

645.156

645.155

1/2" LIQUID TIGHT METALLIC FLEXIBLE CONDUIT

3" GALVANIZED RIGID METAL CONDUIT

2" GALVANIZED RIGID METAL CONDUIT

1 1/2" GALVANIZED RIGID METAL CONDUIT

1" GALVANIZED RIGID METAL CONDUIT

3" SCHEDULE 80 PVC CONDUIT

2" SCHEDULE 80 PVC CONDUIT

1 1/2" SCHEDULE 80 PVC CONDUIT

1" SCHEDULE 80 PVC CONDUIT

3" SCHEDULE 40 PVC CONDUIT

1-1/2" SCHEDULE 40 PVC CONDUIT

IVIS HOMERUN LOOP CABLE (IMSA 50-2 #14)

6 STRAND MULTI-MODAL FIBER OPTIC CABLE

LMR 600 CABLE

4PR/24 (CATEGORY 5E) CABLE

#14 AWG WIRE

#12 AWG WIRE

#10 AWG WIRE

#2 AWG WIRE

#6 AWG WIRE

#2/0 AWG WIRE

TRAFFIC CONTROL PEDESTAL PREPARATION WORK

INSTALLATION OF AVI ANTENNAS

INSTALLATION OF SENSOR LOOPS - NORTHBOUND

INSTALLATION OF SENSOR LOOPS - SOUTHBOUND

DVAS MOUNT INSTALLATION

INSTALLATION OF CASH LANE CONTROLLER CABINET

SEQUENTIAL FLASHING WARNING LIGHTS

TEMPORARY PORTABLE RUMBLE STRIPS

AUTOMATED TRAILER MOUNTED SPEED LIMIT SIGN

TRUCK MOUNTED ATTENUATOR

PORTABLE-CHANGEABLE MESSAGE SIGN

TRAFFIC OFFICERS

FLAGGERS

MAINTENANCE OF TRAFFIC CONTROL DEVICES

CONSTRUCTION SIGNS

CONE

DRUM

TEMPORARY PEDESTRIAN BARRICADE, ADA COMPLIANT

TYPE III BARRICADES

FLASHING ARROW

VMS SOLAR POWER SYSTEM: ROUTE 112 WB

VMS SOLAR POWER SYSTEM: ROUTE 112 EB

VMS GROUND MOUNTED CONTROL CABINET: ROUTE 112 WB

VMS GROUND MOUNTED CONTROL CABINET: ROUTE 112 EB

VARIABLE MESSAGE SIGN (VMS) SYSTEM: ROUTE 112 WB

VARIABLE MESSAGE SIGN (VMS) SYSTEM: ROUTE 112 EB

INSTALL FLAGPOLE

REMOVE AND RESET MAINLINE SIGN NO. 11

REMOVE AND RESET MAINLINE SIGN NO. 10

REMOVE AND RESET MAINLINE SIGN NO. 9

REMOVE AND RESET MAINLINE SIGN NO. 8

REMOVE AND RESET MAINLINE SIGN NO. 7

REMOVE AND RESET MAINLINE SIGN NO. 6

REMOVE AND RESET MAINLINE SIGN NO. 5

REMOVE AND RESET MAINLINE SIGN NO. 4

REMOVE AND RESET MAINLINE SIGN NO. 3

REMOVE AND RESET MAINLINE SIGN NO. 2

REMOVE AND RESET MAINLINE SIGN NO. 1

STEEL H-BEAM POLES

REGULATORY, WARNING, CONFIRMATION AND ROUTE ASSEMBLY SIGN, TYPE I

SHEET ALUMINUM OVERLAY, TYPE I

ROADSIDE GUIDE SIGNS, TYPE I

BREAKAWAY DEVICE MULTI POLE

BREAKAWAY DEVICE SINGLE POLE

CANTILEVER GUIDE SIGN SB 4 (STA. 1789+00)

CANTILEVER GUIDE SIGN SB 3 (STA. 2763+00)

50

210

310

100

300

14,420

180

370

130

100

60

100

4700

870

6830

100

24,900

1205

12,400

2216

4820

6

10

1

1

8

8

30

50

3

200

10

50

3250

1

4400

100

550

2150

18

4

1

1

1

1

1

1

2

1

1

1

1

1

1

1

1

1

1

1

28,600

1300

3

3400

35

35

1

1
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EW-01

W
E
LL

25+
00

30+00

6
1
5

+
0
0

6
2
0
+
0
0

625+
00

630+
00

410+00

4
1
5
+
0
0

4
1
9

+
5
0

510+
00

44+00

320+00

325+00

200+00
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00

210
+00

215+00

220+00

1215+00

735+00
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00

7
4
5
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0
0

955+00

8
5
0

+
0
0

1
0
0

+
0
0

1
0
5

+
0
0

1
1
0

+
0
0

70+00 72+0072+00

1685+00 1690+00 1695+00 1700+00 1705+00 1710+00 1715+00 1720+00 1725+00 1730+00
1735+00

1740+
00

1745+
00

1750+
00

1755+
00

1760+
00

1
4
5

+
0
0

1
5
0

+
0
0

1
5
5

+
0
0

1
6
0
+

0
0

1
6
5

+
0
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1
7
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+
0
0

2720+00
2725+00 2730+00

2735+00
2740+

00

2745+
00

2750+
00

2755+
00

2760+
00

ACCESS ROAD Ë

HOTEL & GYM ROUTE 112 Ë

SB OFF RAMP Ë

EXIT 35

INTERCHANGE 35

SB ON RAMP Ë

EXIT 35

NB ON RAMP Ë

EXIT 35

NB OFF RAMP Ë

EXIT 35

MAINE TURNPIKE É

PLAZA Ë

EXIT 35 NB 

NB OFF RAMP Ë

EXIT 36

SB ON RAMP Ë

EXIT 36

SB OFF RAMP Ë

EXIT 36

NB ON RAMP

EXIT 36

I-195 É

INTERCHANGE 36

ROAD Ë

ENTRANCE 

SB PLAZA 

ROAD Ë

ACCESS 

SB PLAZA 

MAINLINE NB

EXIT 35 NB RAMPS

ROUTE 112

MAINLINE NB

ROUTE 112

EXIT 35 SB ON RAMP/PLAZA

MAINLINE SB

SB COLLECTOR - DISRIBUTOR ROADWAY

EXIT 36 NB OFF RAMP

SB OFF RAMP

EXIT 35

SB ON RAMP

EXIT 36

SB OFF RAMP

EXIT 36

955+00

1755+00 1760+00 1765+00 1770+00 1775+00 1780+00 1785+00 1790+00 1795+00

2755+00 2760+00 2765+00 2770+00

MAINE TURNPIKE É

SB COLLECTOR - DISRIBUTOR ROADWAY

MAINLINE SB

1665+00 1670+00



NOT TO SCALE

x 0.90 =

        TOTAL FILL

           TOTAL COMMON EXCAVATION

    ALL DEDUCTIONS:

    TOTAL DEDUCTIONS

    TOTAL AVAILABLE NON-ROCK EXCAVATION

    TOTAL WASTE MATERIAL

          TOTAL WASTE MATERIAL TO BE WASTED

      TOTAL AVAILABLE EXCAVATION

      BORROW NEEDED = TOTAL FILL (-) TOTAL AVAILABLE EXCAVATION

COMMON EXCAVATION FOR ESTIMATE

FILL FOR BORROW CALCULATIONS

AVAILABLE COMMON EXCAVATION FOR BORROW CALCULATIONS

COMPUTATION OF WASTE STORAGE & WASTE MATERIAL

COMPUTATION FOR COMMON BORROW FOR ESTIMATE

    TOTAL AVAILABLE COMMON EXCAVATION (-) TOTAL DEDUCTIONS

    PAVEMENT SALVAGE (CUT AND FILL)

    GRUBBING IN FILL

    TOTAL AVAILABLE STRUCTURAL EXCAVATION (UNDERDRAIN ONLY)

      TOTAL AVAILABLE NON-ROCK EXCAVATION x 0.90 = x 0.90 = x 0.90 = x 0.90 = x 0.90 =

MAINLINE SB EXIT 35 SB ON RAMP/PLAZA

COMMON EXCAVATION (FROM MODEL & DRIVEWAYS)    

GRUBBING IN FILL

MUCK EXCAVATION

ADDITIONAL EXCAVATION (USF, DRAINAGE OUTLETS & GB)

OLD EXIT 5 RAMP EXCAVATION

EXIT 36 EXISTING RAMP EMBANKMENT

MAINLINE NB

COMMON FILL (FROM MODEL OR PLANS)    

COMMON FILL FOR PRELOAD    

    MUCK EXCAVATION

ROCK EXCAVATION FOR ESTIMATE

ROCK EXCAVATION (APPROXIMATE)    

        TOTAL ROCK EXCAVATION

    GRUBBING IN CUT

    GRUBBING IN FILL

    MUCK EXCAVATION 

          TOTAL WASTE MATERIAL TO BE UTILIZED

x 1.30 = x 1.30 = x 0.90 = x 1.30 = x 1.30 = x 1.30 =      TOTAL AVAILABLE ROCK EXCAVATION

x 0.90 = x 0.90 = x 0.90 = x 0.90 = x 0.90 = x 0.90 =      TOTAL AVAILABLE WASTE MATERIAL TO BE UTILIZED

COMPUTATION FOR GRANULAR BORROW FOR ESTIMATE

    GRANULAR BORROW TO REPLACE MUCK

    GRANULAR BORROW TO MAINTAIN TRAFFIC

    GRANULAR BORROW FOR CULVERT BEDDING

          TOTAL GRANULAR BORROW

   AGGREGATE BASE COURSE TYPE A FOR PRELOAD DRAINAGE LAYER

0

0

0

0

0

0

      COMMON BORROW

    GRUBBING IN CUT

    GRUBBING IN FILL

    MUCK EXCAVATION

  (-) TOTAL FILL, (+) TOTAL WASTE MATERIAL TO BE WASTED

IF NO BORROW IS NEEDED, SURPLUS MATERIAL = AVAILABLE EXCAVATION       

      GRANULAR BORROW IN LOW WET AREAS

      GRANULAR BORROW TO MAINTAIN TRAFFIC

      BORROW NEEDED (-) REQUIRED GRANULAR BORROW WITHIN FILL

      TOTAL USABLE SURPLUS MATERIAL = AVAILABLE EXCAVATION (-) TOTAL FILL
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EW-02

EXIT 35 NB RAMPS EXIT 36 NB OFF RAMP EXIT 35 SB OFF RAMP

0

0

0

      SURPLUS MATERIAL

0

0

0

0

0

21,266

13,493

0

0

0

0

-41

0

0

-45

0

2,280

255

0

10,916

0

0

0

2,280

255

20

0

0

0

2,280

2,601

2,280

255

66

0

-45

0

2,280

255

66

0

13,452

2,556

0

0

23,629

0

2,340

3,215

30,866

36,735

0

11,289

507

2,340

3,215

14,615

21,023

8,386

0

8,386

21,023

21,266

2,340

8,386

0

23,629

8,386

0

0

0

160

2,277

160

343

1,774

0

4,325

500

160

343

1,774

0

1,457

7,102

0

4,712

2,435

4,712

0

3,892

160

2,277

0

4,325

2,777

0

0

0

0

676

0

63

613

0

1,534

1,443

0

63

613

0

75

3,653

0

1,981

1,305

1,981

0

1,380

0

676

0

1,534

2,119

0

0

1,534

0

0

63

0

12

0

0

0

0

63

3,589

0

0

1,380

0

1,768

19,338

1,768

343

422

0

2,746

0

0

0

343

422

24,360

0

2,299

17,404

0

20,069

16,192

20,069

0

19,703

343

3,877

0

19,338

6,186

0

0

3,892

0

2,808

2,561

2,808

0

2,563

0

248

0

2,848

353

13,493

2,601

0

2,601

13,493

-41

2,280

2,601

0

-45

2,601

0

0

0

343

3,877

343

422

3,113

400

18,938

2,309

343

422

3,113

1,768

3,511

25,124

0

0

2,563

0

0

0

0

248

0

3

245

0

2,848

105

0

3

245

0

3

3,201

0

0

2,848

0

0

3

0

0

0

0

0

0

3

3,198

0

0

4,325

0

160

343

0

955

0

0

0

160

343

6,599

7,322

0

0

2,340

8,386

2,340

3,215

2,831

50

23,580

0

2,340

3,215

2,831

0

42,289

31,966

21,023

0

0



NOT TO SCALE

x 0.90 =

        TOTAL FILL

           TOTAL COMMON EXCAVATION

    ALL DEDUCTIONS:

    TOTAL DEDUCTIONS

    TOTAL AVAILABLE NON-ROCK EXCAVATION

    TOTAL WASTE MATERIAL

          TOTAL WASTE MATERIAL TO BE WASTED

      TOTAL AVAILABLE EXCAVATION

      BORROW NEEDED = TOTAL FILL (-) TOTAL AVAILABLE EXCAVATION

COMMON EXCAVATION FOR ESTIMATE

FILL FOR BORROW CALCULATIONS

AVAILABLE COMMON EXCAVATION FOR BORROW CALCULATIONS

COMPUTATION OF WASTE STORAGE & WASTE MATERIAL

COMPUTATION FOR COMMON BORROW FOR ESTIMATE

    TOTAL AVAILABLE COMMON EXCAVATION (-) TOTAL DEDUCTIONS

    PAVEMENT SALVAGE (CUT AND FILL)

    GRUBBING IN FILL

    TOTAL AVAILABLE STRUCTURAL EXCAVATION (UNDERDRAIN ONLY)

      TOTAL AVAILABLE NON-ROCK EXCAVATION x 0.90 = x 0.90 = x 0.90 = x 0.90 =

COMMON EXCAVATION (FROM MODEL & DRIVEWAYS)    

GRUBBING IN FILL

MUCK EXCAVATION

ADDITIONAL EXCAVATION (USF, DRAINAGE OUTLETS & GB)

OLD EXIT 5 RAMP EXCAVATION

EXIT 36 EXISTING RAMP EMBANKMENT

COMMON FILL (FROM MODEL OR PLANS)    

COMMON FILL FOR PRELOAD    

    MUCK EXCAVATION

ROCK EXCAVATION FOR ESTIMATE

ROCK EXCAVATION (APPROXIMATE)    

        TOTAL ROCK EXCAVATION

    GRUBBING IN CUT

    GRUBBING IN FILL

    MUCK EXCAVATION 

          TOTAL WASTE MATERIAL TO BE UTILIZED

x 1.30 = x 1.30 = x 0.90 = x 1.30 = x 1.30 =      TOTAL AVAILABLE ROCK EXCAVATION

x 0.90 = x 0.90 = x 0.90 = x 0.90 = x 0.90 =      TOTAL AVAILABLE WASTE MATERIAL TO BE UTILIZED

COMPUTATION FOR GRANULAR BORROW FOR ESTIMATE

    GRANULAR BORROW TO REPLACE MUCK

    GRANULAR BORROW TO MAINTAIN TRAFFIC

    GRANULAR BORROW FOR CULVERT BEDDING

          TOTAL GRANULAR BORROW

   AGGREGATE BASE COURSE TYPE A FOR PRELOAD DRAINAGE LAYER

0

0

0

      COMMON BORROW

    GRUBBING IN CUT

    GRUBBING IN FILL

    MUCK EXCAVATION

  (-) TOTAL FILL, (+) TOTAL WASTE MATERIAL TO BE WASTED

IF NO BORROW IS NEEDED, SURPLUS MATERIAL = AVAILABLE EXCAVATION       

      GRANULAR BORROW IN LOW WET AREAS

      GRANULAR BORROW TO MAINTAIN TRAFFIC

      BORROW NEEDED (-) REQUIRED GRANULAR BORROW WITHIN FILL

      TOTAL USABLE SURPLUS MATERIAL = AVAILABLE EXCAVATION (-) TOTAL FILL
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LEM

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS

MEMORIAL HIGHWAY

THE GOLD STAR

EARTHWORK SUMMARY 2

EW-03

EXIT 36 SB OFF RAMP

0

0

0

      SURPLUS MATERIAL

0

0

0

ROADWAY

SB COLLECTOR - DISTRIBUTOR EXIT 36 SB ON RAMP ROUTE 112 TOTAL

0

0

30,914

0

0

835

0

967

680

967

0

835

83

287

0

928

424

460

0

0

0

0

0

0

0

0

2,475

9,578

2,475

1,352

5,752

718

33,630

920

2,475

1,352

5,752

0

7,726

44,129

0

32,766

23,188

32,766

0

30,914

2,475

9,578

0

34,349

10,498

0

0

928

0

83

24

0

48

0

0

0

83

24

1,188

0

0

0

83

287

83

24

181

57

871

137

83

24

181

0

155

1,295

0

0

1,455

0

0

4

0

0

0

0

0

0

4

1,927

0

0

0

0

249

0

4

246

0

1,455

227

0

4

246

0

4

1,931

0

0

1,309

0

1,555

1,306

1,555

0

1,309

0

249

0

1,455

476

0

2,299

83,160

0

42,615

12,691

42,615

0

85,458

8,640

29,924

0

92,400

36,949

7,322

0

0

8,640

29,924

8,640

5,934

15,350

1,894

90,505

7,025

8,640

5,934

15,350

1,768

72,768

127,454

0

0

34,349

 

 

0

2,475

1,352

0

3,899

0

0

17,768

2,475

1,352

22,534

0

0

4,040

0

960

254

0

2,882

0

0

105

960

254

5,180

0

0

0

960

1,745

960

254

531

670

3,370

1,384

960

254

531

0

4,096

6,499

460

1,745

0

1,745

460

3,636

960

1,745

0

4,040

3,129

0

0

3,636

0

1,768

92,400

1,768

8,640

5,934

30,866

58,194

0

11,289

18,380

8,640

5,934

83,211
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QN-04

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS

GENERAL NOTES 1

GENERAL UTILITY EROSION CONTROL

GUARDRAIL

EARTHWORK

DRAINAGE

STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102

(207) 887-3448TEL 

(207) 883-3376FAX 

No. Revision By Date

NOT TO SCALE

MANUAL FOR ASSESSING SAFETY HARDWARE (MASH).

12. ATTENUATORS MANUFACTURED AFTER DECEMBER 31, 2019 SHALL MEET THE 

POST-REMOVE AND RESET.

AND RESET. PAYMENT WILL BE MADE UNDER ITEM 606.3561 DELINEATOR 

11. ALL EXISTING DELINEATOR AND MILE MARKER POSTS SHALL BE REMOVED 

BE CONSIDERED INCIDENTAL TO THE GUARDRAIL ITEMS.

WITH APPROVED MATERIALS AS DIRECTED BY THE RESIDENT. PAYMENT TO 

10. HOLES CREATED BY GUARDRAIL REMOVAL WILL BE FILLED AND COMPACTED 

COMPLIANT.

9. ALL PERMANENT GUARDRAIL AND END TERMINALS SHALL BE MASH 2016 

WILL BE INSTALLED AT EACH END OF EACH RUN OF CURB.

8. IN NON-GUARDRAIL AREAS WHERE CURB IS PRESENT, A DELINEATOR POST 

UNDERDRAIN DELINEATOR POSTS.

DELINEATOR POSTS SHALL BE PAID FOR UNDER ITEM 606.356 AS 

SHALL CONFIRM THE DELINEATOR LAYOUT WITH THE RESIDENT. NEW 

MAINLINE AND AT 50' ON RAMPS AND ACCESS ROADS. THE CONTRACTOR 

7. IN NON-GUARDRAIL AREAS, DELINEATORS SHALL BE SPACED AT 264' ON 

MARKERS SHALL BE INSTALLED AT EACH GUARDRAIL END TREATMENT.

AT EACH GUARDRAIL TERMINAL. TWO REFLECTORIZED FLEXIBLE GUARDRAIL 

6. ONE REFLECTORIZED FLEXIBLE GUARDRAIL MARKER SHALL BE INSTALLED 

NO ADDITIONAL COMPENSATION TO THE CONTRACTOR.

INSTALLATION OF NEW OR RESET GUARDRAIL SHALL BE REPAIRED WITH 

5. DAMAGE TO EXISTING PAVEMENT OR NEW PAVEMENT DUE TO THE 

CONSIDERED INCIDENTAL TO THE GUARDRAIL ITEMS.

PROPERTY OF THE CONTRACTOR. REMOVAL AND DISPOSAL SHALL BE 

4. ALL EXISTING GUARDRAIL NOTED TO BE REMOVED SHALL BECOME THE 

TO AVOID ALL EXISTING AND PROPOSED SUBSURFACE FEATURES.

3. ALL PROPOSED AND RESET GUARDRAIL SHALL BE INSTALLED IN A MANNER 

INCIDENTAL TO THE PROPOSED GUARDRAIL ITEMS.

2. CONNECTIONS FOR PROPOSED GUARDRAIL TO EXISTING GUARDRAIL SHALL BE 

TRAFFIC.

CONCRETE BARRIER WITHIN ALL WORK AREAS THAT ARE ACCESSIBLE TO 

AN APPROVED CRASHWORTHY END TREATMENT ON ALL GUARDRAIL OR 

1.  AT THE END OF EACH WORK DAY, THE CONTRACTOR IS REQUIRED TO HAVE 

THE WINGWALLS.

ON THE SIDE SLOPES ALONG THE TOP OF THE RIPRAP AND BEHIND 

12. PLACE A TWO FOOT STRIP OF TEMPORARY EROSION CONTROL BLANKET 

THE PLANS.

ALL STREAM LOCATIONS AND OPEN WATER WETLANDS AS SHOWN ON 

11. A DOUBLE ROW OF SILT FENCE PROTECTION SHALL BE INSTALLED AT 

LOCAL ROADS WILL BE ALLOWED.

MAINTAINED. NO TRACKING OF SOIL ON THE MAINE TURNPIKE OR 

10. STABILIZED CONSTRUCTION ENTRANCES MUST BE USED AND 

TREATMENT.

EROSION PRIOR TO THE APPLICATION OF THE FINAL SLOPE 

WITH THE LATEST EDITION OF THE BMP'S, TO MINIMIZE SOIL 

FOR APPLYING TEMPORARY MULCH AS NECESSARY, IN ACCORDANCE 

EVENT, WHICHEVER COMES FIRST. THE CONTRACTOR IS RESPONSIBLE 

THE INITIAL DISTURBANCE OF THE SOIL OR PRIOR TO ANY STORM 

WETLAND OR WATERBODY SHALL BE STABILIZED WITHIN 48 HOURS OF 

WORKED FOR MORE THAN 7 DAYS. AREAS WITHIN 75 FEET OF A 

COVER IS REQUIRED ON ALL EXPOSED SOILS THAT WILL NOT BE 

9. TEMPORARY STABILIZATION WITH MULCH OR OTHER NON-ERODABLE 

GROWTH IS BEING ESTABLISHED ON SIDE SLOPES.

AT ALL DOWNSPOUT LOCATIONS AND TOP OF EMBANKMENTS WHILE 

8. TEMPORARY BERMS AND TEMPORARY SLOPE DRAINS ARE ANTICIPATED 

WITH SEEDING METHOD NO. 2 UNLESS OTHERWISE NOTED.

ADMINISTRATIVE BUILDING. ALL OTHER SLOPES SHALL BE SEEDED 

7. SEEDING METHOD NO. 1 SHALL BE USED AROUND THE TOLL 

DESIGNATED BY THE RESIDENT. 

EROSION CONTROL BLANKET IN DITCHES SHALL BE 6' WIDE OR AS 

INSTALLATION OF THE EROSION CONTROL BLANKET. LIMITS OF THE 

SLOPE. LOAM AND SEED SHALL BE PLACED PRIOR TO THE 

DITCHES AND SLOPES GREATER THAN 3:1 FROM TOP TO TOE OF 

6. EROSION CONTROL BLANKET, ITEM 613.319, SHALL BE INSTALLED IN ALL 

THAT WILL NOT BE COMPLETED WITHIN 30 DAYS. 

5. TEMPORARY SEED SHALL BE APPLIED TO ALL DISTURBED AREAS 

TRANSPORTATION BEST MANAGEMENT PRACTICES.

BE INSTALLED IN ACCORDANCE WITH THE MAINE DEPARTMENT OF 

4. ALL TEMPORARY AND PERMANENT EROSION CONTROL DEVICES SHALL 

TEMPORARY MULCH.

EVENT. THIS WORK SHALL BE PAID FOR UNDER ITEM 619.1202 

3. NEWLY DISTURBED EARTH SHALL BE MULCHED PRIOR TO A RAIN 

RESIDENT.

PLACEMENT OF THE LOAM SHALL BE AS DESIGNATED BY THE 

AREA UNLESS OTHERWISE SPECIFIED ON THE PLANS. ACTUAL 

2. 4" LOAM HAS BEEN ESTIMATED FOR 100% OF THE DISTURBED SLOPE 

UNDER THE APPROPRIATE PAY ITEMS.

APPROVED BY THE RESIDENT WILL BE MEASURED FOR PAYMENT 

IMPLEMENT ADDITIONAL MEASURES. ANY ADDITIONAL MEASURES 

CONDITIONS. THE RESIDENT MAY DIRECT THE CONTRACTOR TO 

MAY BE PROPOSED BY THE CONTRACTOR DUE TO SITE OR WEATHER 

OF DEVICES FOR APPROVAL BY THE RESIDENT. ADDITIONAL MEASURES 

PLANS. THE CONTRACTOR SHALL PROPOSE ACTUAL TYPE AND LOCATION 

1.  THE ANTICIPATED EROSION CONTROL DEVICES ARE SHOWN ON THE 

JRH

THG

PLP

CONSIDERED INCIDENTAL TO THE PROPOSED CULVERT ITEMS. 

PROPOSED PIPE WILL NOT BE PAID FOR SEPARATELY AND SHALL BE 

9. ANY NECESSARY CUTTING OF EXISTING CATCH BASINS TO TAKE A 

THE RESIDENT. 

NOTED TO BE EXTENDED MAY NEED TO BE REPLACED AS DIRECTED BY 

CATCH BASIN AND MANHOLE ITEMS. THE END SECTION OF RCP PIPES 

SEPARATELY, BUT SHALL BE CONSIDERED INCIDENTAL TO THE PROPOSED 

PROPOSED CATCH BASINS AND MANHOLES WILL NOT BE PAID FOR 

8. ANY NECESSARY CUTTING OF EXISTING PIPES TO FIT IN AREAS OF 

SHALL BE SECURED AS NOTED IN THE SPECIAL PROVISIONS.

7. CATCH BASIN GRATES THAT WILL SEE TRAFFIC DURING MOT OPERATIONS 

BE CONSIDERED INCIDENTAL TO ITEM 203.20 COMMON EXCAVATION.

6. REMOVAL OF EXISTING DRAINAGE PIPES, AS NOTED ON THE PLANS, SHALL 

AND STORM DRAIN OUTLETS.

5. ONE GREEN DELINEATOR POST SHALL BE INSTALLED AT ALL UNDERDRAIN 

(INCLUDING OPERATORS).

AS DIRECTED BY THE RESIDENT UNDER ITEM 631.32 CULVERT CLEANER 

EXISTING DRAINAGE TO REMAIN AND NEW DRAINAGE SHALL BE CLEANED 

CULVERT CLEANER (INCLUDING OPERATORS). POST CONSTRUCTION, ALL 

SHALL BE CLEANED AS DIRECTED BY THE RESIDENT UNDER ITEM 631.32 

EXISTING CATCH BASIN AND MANHOLE. EXISTING CULVERTS TO REMAIN 

THE RESIDENT. PAYMENT WILL BE MADE UNDER ITEM 604.182 CLEANING 

4. EXISTING CATCH BASINS TO REMAIN SHALL BE CLEANED AS DIRECTED BY 

ARE FOR THE FINISHED DITCH FLOW LINE.

3. ALL DITCH ELEVATIONS AND OFFSETS SHOWN ON THE CROSS SECTIONS 

OTHERWISE NOTED ON THE PLANS OR DIRECTED BY THE RESIDENT.

2. INLETS AND OUTLETS OF ALL CULVERTS SHALL BE RIPRAPPED UNLESS 

ITEMS) AND FILLED WITH PUMPED GROUT FILL (ITEM 602.40).

REMAIN SHALL BE PLUGGED WITH BRICK AND MORTAR (INCIDENTAL TO 604 

WITHOUT PRIOR APPROVAL OF THE RESIDENT. ABANDONED STRUCTURES TO 

1.  NO EXISTING DRAINAGE SHALL BE ABANDONED, REMOVED, OR PLUGGED 

BORROW UNDERWATER BACKFILL.

8. ALL GRANULAR BORROW SHALL MEET REQUIREMENTS FOR GRANULAR 

RESIDENT.

BE BENCHED AS SHOWN IN THE DETAILS OR AS DIRECTED BY THE 

7. EXISTING INSLOPES STEEPER THAN 2:1 IN PROPOSED FILL AREAS SHALL 

MAXIMUM DRY DENSITY AS DETERMINED BY THE MODIFIED PROCTOR.

PROCTOR. COMMON BORROW SHALL BE COMPACTED TO 90% OF ITS 

THEIR MAXIMUM DRY DENSITY AS DETERMINED BY THE MODIFIED 

6. GRANULAR BORROW AND AGGREGATE SHALL BE COMPACTED TO 95% OF 

MATERIAL IS SUITABLE AS DETERMINED BY THE RESIDENT.

5. DO NOT EXCAVATE FOR AGGREGATE SUBBASE COURSE WHERE EXISTING 

BE APPROVED BY THE RESIDENT PRIOR TO ANY CLEARING TAKING PLACE.

SHALL BE ESTABLISHED IN THE FIELD BY THE CONTRACTOR AND SHALL 

OTHERWISE AUTHORIZED BY THE RESIDENT. THE ACTUAL CLEARING LINES 

CONSTRUCTION SLOPE LINES OR AS SHOWN ON THE PLANS UNLESS 

4. CLEARING LIMITS SHALL BE 10' BEYOND AND PARALLEL TO THE 

DEPTHS PROVIDED IN THE GEOTECHNICAL REPORT.

MUCK EXCAVATION HAS BEEN ESTIMATED USING THE MUCK PROBE 

HAS BEEN ESTIMATED AS 6" IN FIELD AREAS AND 12" IN WOODED AREAS. 

SUBGRADE IS LESS THAN 5' ABOVE OLD GROUND. THE GRUBBING DEPTH 

3. THE NORMAL GRUBBING WIDTH IN THE FILLS SHALL BE VARIABLE WHEN 

PROTECTION SOLID WASTE MANAGEMENT RULES.

ACCORDANCE WITH CHAPTER 404, DEPARTMENT OF ENVIRONMENTAL 

2. WASTE MATERIALS SHALL BE DISPOSED OF OFF THE PROJECT SITE, IN 

1926.650-652 (CONSTRUCTION STANDARDS FOR EXCAVATION).

CONSTRUCTED IN ACCORDANCE WITH OSHA SUBPART P OF 29 CFR PART 

1.  EXCAVATIONS ACCOMPLISHED AS PART OF THIS PROJECT SHALL BE 

MAINTAINING ACCESS SHALL BE INCIDENTAL TO THE CONTRACT.

AND SALTING OF THE DRIVEWAY AND WALKWAYS. PAYMENT FOR 

FOR THE DURATION OF THE PROJECT INCLUDING PLOWING, SANDING, 

THE CONTRACTOR SHALL MAINTAIN ACCESS TO THE FIELD OFFICE 14.

PRIOR TO ANTICIPATED UTILITY DISCONNECTION.

SHALL PROVIDE A MINIMUM 30 DAYS NOTICE TO THE RESIDENT 

202 PRIOR TO PAVING ROUTE 112 IN THIS AREA. THE CONTRACTOR 

UTILITIES AT THEIR RESPECTIVE MAINS IN ACCORDANCE WITH SP 

THE END OF THE PROJECT. THE CONTRACTOR SHALL DISCONNECT 

AND SUPPLIES. THE CONTRACTOR WILL REMOVE THIS BUILDING AT 

348 NORTH STREET FOR AUTHORITY PERSONNEL, INCLUDING UTILITIES 

THE AUTHORITY WILL SUPPLY AND MAINTAIN THE FIELD OFFICE AT 13.

ASSOCIATED WITH THE PROJECT ORGANIZED BY WORK CATEGORY.

SEARCHABLE PDF DOCUMENT OF ALL APPROVED SUBMITTALS 

PROVIDE ONE HARD COPY AND ONE LINKED, TABBED, AND 

FOLLOWING THE COMPLETION OF WORK, THE CONTRACTOR SHALL 12.

A SINGLE FILE.

AND SEARCHABLE PDF DOCUMENT CONTAINING ALL O&M MANUALS IN 

MANUALS ASSOCIATED WITH THE PROJECT AND ONE LINKED, TABBED, 

PROVIDE THE AUHTORITY THREE HARD COPIES OF ALL O&M 

FOLLOWING THE COMPLETION OF WORK THE CONTRACTOR SHALL 11.

BY THE RESIDENT.

THE LOCATION OF THE RIGHT-0F-WAY FENCE SHALL BE CONFIRMED 10.

ETC.

GUARDRAIL, CULVERTS, MEDIAN DRAINAGE, FOUNDATIONS, WIRING, SIGNS, 

SHALL NOTE ALL CHANGES TO: PAVEMENT, CONCRETE, BARRIER, 

PDF AND MICROSTATION, OR OTHER APPROVED FORMATS. THE PLANS 

CONTRACTOR SHALL PROVIDE MTA WITH AS-CONSTRUCTED PLANS IN 9.

SHALL BE AT THE CONTRACTOR'S EXPENSE.

WORK, EQUIPMENT, AND MATERIALS REQUIRED TO MAKE REPAIRS 

SHALL BE REPAIRED TO THE SATISFACTION OF THE RESIDENT. ALL 

BY THE CONTRACTOR'S EQUIPMENT, PERSONNEL OR OPERATIONS 

ANY DAMAGE TO FINAL PAVEMENT, SLOPES, OR STRUCTURES CAUSED 8.

SURVEY BASELINE IS A BEST FIT CENTERLINE.

ORIGINAL I-95 CONSTRUCTION BASELINE FROM THE 1940'S. THE FIELD 

BASELINE IS BASED ON FIELD SURVEY AND DOES NOT MATCH 7.

GEOTECHNICAL INFORMATION.

INTERPRETATIONS OF, OR CONCLUSIONS DRAWN FROM, THE 

NOT BE RESPONSIBLE FOR THE BIDDERS' OR CONTRACTOR'S 

SUBSURFACE CONDITIONS OF THE CONSTRUCTION SITE. THE MTA WILL 

INTERPRETATIONS WILL BE REPRESENTATIVE OF ACTUAL 

CONTRACTOR. NO ASSURANCE IS GIVEN THAT THE INFORMATION OR 

PLAN SET IS FOR THE USE OF THE BIDDERS AND THE 

GEOTECHNICAL INFORMATION FURNISHED OR REFERRED TO IN THIS 6.

AVAILABLE FOR DOWNLOAD AT MAINETURNPIKE.COM. 

A COPY OF THE "LIMITED SUBSURFACE INVESTIGATION SUMMARY" IS 5.

AVAILABLE FOR DOWNLOAD AT MAINETURNPIKE.COM.

A COPY OF THE "FINAL GEOTECHNICAL ENGINEERING REPORT" IS 4.

THE RESIDENT FOR APPROVAL PRIOR TO STARTING WORK.

THE CONTRACTOR SHALL SUBMIT THE PROPOSED STAGING AREA(S) TO 3.

SPECIFICATIONS.

REMAIN CLEAN IN ACCORDANCE WITH THE 2014 MAINEDOT STANDARD 

ALL EXISTING ROADWAYS USED IN ACCESSING THE SITE SHALL 2.

SPECIFICATIONS.

UNLESS OTHERWISE INCLUDED IN THESE PLANS OR PROJECT 

PRACTICES FOR EROSION AND SEDIMENT CONTROL LATEST REVISION 

BRIDGES, LATEST REVISION AND MAINEDOT BEST MANAGEMENT 

OF TRANSPORTATION (MAINEDOT) STANDARD DETAILS HIGHWAYS AND 

ALL DETAILS SHALL BE IN CONFORMANCE WITH MAINE DEPARTMENT 1.

WATER MAIN IS INSTALLED AND OPERATIONAL.

FILL OVER THE EXISTING WATER SHALL BE LIMITED TO 3' UNTIL THE NEW 7.

UTILITIES UNLESS NOTED.

ALL UTILITY FACILITIES SHALL BE ADJUSTED BY THE RESPECTIVE 6.

OXFORD NETWORKS/FIRST LIGHT (COMMUNICATIONS)

CHARTER COMMUNICATIONS (CABLE)

CONSOLIDATED COMMUNICATIONS (COMMUNICATIONS)

UNITIL (NATURAL GAS)

CITY OF SACO WATER RESOURCE RECOVERY DEPARTMENT (SEWER)

MAINE WATER COMPANY (WATER)

CENTRAL MAINE POWER (ELECTRICAL)

MAINE TURNPIKE AUTHORITY (LIGHTING)

THE UTILITIES INVOLVED IN THIS CONTRACT ARE:5.

WHEN A DIG SAFE UTILITY LOCATE IS CALLED IN FOR THE PROJECT.

BE RESPONSIBLE FOR REMARKING ALL MAINE TURNPIKE FACILITIES 

CONTRACTOR, ACTING AS THE AUTHORITY'S THIRD PARTY LOCATOR SHALL 

PROVIDE A COPY OF THE DIG SAFE RECORDS TO THE AUTHORITY. THE 

CONTRACTOR WILL GPS ALL UTILITIES WITHIN THE PROJECT LIMITS AND 

FOLLOWING THE COMPLETION OF THE INITIAL UTILITY LOCATE, THE 4.

LOCATIONS SHALL BE MARKED AT THE NOTIFICATION TIME.

UTILITY LOCATION. ALL PROPOSED SIGN LOCATIONS AND EXCAVATION 

THE RESIDENT CAN ARRANGE FOR MAINE TURNPIKE UNDERGROUND 

TO SUBMITTING A UTILITY LOCATE REQUEST THROUGH DIG SAFE SO THAT 

THE CONTRACTOR SHALL NOTIFY THE RESIDENT 10 CALENDAR DAYS PRIOR 3.

LOCATER COORDINATION. 

THEIR RELEASE FOR PROJECT NOTIFICATIONS AND 3RD PARTY UTILITY 

AN ELECTRONIC COPY OF ALL DIG SAFE TICKETS WITHIN 24 HOURS OF 

UNDERGROUND UTILITIES. THE RESIDENT ENGINEER SHALL BE PROVIDED 

PERMITTED UNTIL THE AUTHORITY HAS LOCATED AND MARKED IT'S 

MARKED AT THE TIME OF THE NOTIFICATION. NO EXCAVATION SHALL BE 

UTILITIES COMMISSION. ALL PROPOSED EXCAVATION LOCATIONS SHALL BE 

www.OKtoDIG.com OR AS OTHERWISE REQUIRED BY THE MAINE PUBLIC 

THE CONTRACTOR SHALL CONTACT ALL NON-MEMBERS THROUGH 2.

LEAST 72 HOURS PRIOR TO THE START OF THE WORK.

CONTRACTOR IS ALSO REQUIRED TO CALL DIG SAFE AT 1-888-344-7233 AT 

NOTIFIED BY THE CONTRACTOR OF THE PROPOSED CONSTRUCTION. THE 

SHALL BE STARTED UNTIL THE OWNERS OF THE VARIOUS UTILITIES ARE 

THE PLANS AND THE ACTUAL FIELD CONDITIONS ENCOUNTERED. NO WORK 

THE CONTRACTOR DUE TO ANY VARIANCE BETWEEN THE DATA SHOWN ON 

SHOWN. NO SEPARATE OR ADDITIONAL COMPENSATION WILL BE ALLOWED TO 

TO BE ACCURATE NOR IS IT GUARANTEED THAT ALL UTILITIES ARE 

PLANS AND VARIOUS OTHER SOURCES. LOCATIONS ARE NOT GUARANTEED 

EXISTING UTILITIES ON THESE PLANS WERE COMPILED FROM EXISTING 1.
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LEM

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS

STA. 161+50, 57' RT. 

ITEM 202.08 - REMOVING BUILDING NO. 1

STA. 1763+26.44, 71.30' RT.

ITEM 527.307 - CENTER BARRIER CRASH ATTENUATOR (SMART CUSHION)

STA. 144+18.81, 18.78' RT. 

ITEM 604.16 - ALTERING CATCH BASIN TO MANHOLE

CONSTRUCTION NOTES 1

QN-05

EACH

1

131.44 LF

LENGTH

25.00 LF

12.50 LF

LENGTH

15.00'

10.00'

RADIUS

3687.50 LF

LENGTH

STA. 1671+12.50, 7.00' RT.

STA. 1670+43.75, 5.11' LT.

ITEM 606.279 - TERMINAL END - ANCHORED END, THRIE BEAM

STA. 1670+50.00, 7.00' RT. TO STA. 1671+00.00 7.00' RT.

STA. 1670+56.25, 5.11' LT. TO STA. 1670+93.75, 5.11' LT.

ITEM 606.65 - GUARDRAIL THRIE BEAM - SINGLE RAIL

STA. 1725+93.84, 72.18' LT.

TERMINAL END - ANCHORED END, DOUBLE FACED

606.1352 - 31" W-BEAM GUARDRAIL - MID SPLICE 

No. Revision By Date

STA. 219+47.81, 53.00' RT. TO STA. 219+88.77, 92.11' RT. 

STA. 219+25.05, 8.60' LT. TO STA. 219+45.84, 21.05' LT. 

STA. 148+29.47, 23.97' LT. TO STA. 148+41.75, 21.82' LT.

STA 146+48.06, 24.50' LT. TO STA. 146+87.09, 44.56' LT.

MID-WAY SPLICE - OVER 15' RADIUS

ITEM 606.1304 - 31" W-BEAM GUARDRAIL - 

41.00'

29.00'

50.00'

48.00'

RADIUS

62.51 LF

25.00 LF

12.50 LF

45.57 LF

LENGTH

STA. 2767+73.65, 25.00' LT.

STA. 2752+15.83, 25.00' LT. 

STA. 2733+90.32, 36.95' LT. 

STA. 2721+86.85, 26.76' LT.

STA. 1791+02.60, 70.51' LT.

STA. 1729+32.16, 78.00' RT.

STA. 1716+50.53, 78.00' RT. 

STA. 1692+13.75, 78.01' RT.

STA. 1668+26.15, 66.00' RT.

STA. 851+82.62, 7.00' LT. 

STA. 624+63.67, 39.00' RT. 

STA. 326+35.94, 22.54' RT.

STA. 202+30.08, 13.00' LT. 

STA. 157+36.49, 30.00' RT.

STA. 153+18.00, 23.00' LT. 

STA. 146+00.06, 27.50' LT.

STA. 145+55.09, 39.50' RT.

ITEM 606.1307 - 31" W -BEAM GUARDRAIL - MID-WAY SPLICE FLARED TERMINAL

STA. 2762+79.05, 34.00' LT.

STA. 2749+82.61, 22.00' LT.

STA. 2739+27.28, 28.95' LT. 

STA. 2719+64.83, 24.00' LT. 

STA. 1782+94.05, 75.00' LT.

STA. 1731+51.28, 75.00' RT.

STA. 1720+33.96, 75.00' RT.

STA. 1697+45.09, 75.00' LT. 

STA. 1695+21.96, 75.00' RT.

STA. 1670+96.87, 63.00' RT.

STA. 625+59.39, 36.00' RT.

STA. 320+35.56, 18.00' RT.

STA. 219+33.76, 53.00' RT.

STA. 219+15.67, 8.60' LT. 

STA. 209+84.67, 8.00' LT.

ANCHORED END

ITEM 606.1351 - 31" W-BEAM GUARDRAIL - MID-WAY SPLICE TERMINAL END - 

STA. 1666+25.14, 3.89' LT. TO STA. 1670+50.00, 7.00' RT.

ITEM 606.64 - GUARDRAIL THRIE BEAM - DOUBLE RAIL

425.00 LF

LENGTH

STA. 1671+00.00, 5.11' LT.

STA. 1666+18.92, 5.39' LT.

STA. 1666+18.92, 3.89' LT.

ITEM 606.701 - ASYMMETRICAL THRIE BEAM TRANSITION

JRH

THG

PLP

STA. 215+04.75, 8.00' LT. TO STA. 215+19.68, 24.44' LT.

STA. 148+22.41, 33.31' LT. TO STA. 148+29.47, 23.97' LT.

- 15' RADIUS & LESS

ITEM 606.1303 - 31" W-BEAM GUARDRAIL - MID-WAY SPLICE 
STA. 1215+70.08, 10.00' LT. TO STA. 1215+74.08, 10.00' LT

STA. 1215+74.08, 10.00' LT. TO STA. 1215+74.08, 2.00' LT.

STA. 627+52.00, 59.00' LT. TO STA. 627+73.50, 59.00' LT. 

STA. 626+61+50, 59.00' LT. TO STA. 627+48.00, 59.00' LT. 

STA. 626+46.50, 92.00' LT. TO STA. 626+46.50, 74.00' LT.

STA. 625+92.50, 91.00' LT. TO STA. 625+92.50, 86.00' LT.

STA. 625+88.50, 92.25' LT. TO STA. 625+92.50, 92.25' LT.

STA. 625+36.00, 59.00' LT. TO STA. 625+73.00, 59.00' LT. 

STA. 625+16.00, 59.00' LT. TO STA. 625+23.00, 59.00' LT. 

STA. 215+47.91, 8.00' LT. TO STA. 216+05.50, 8.00' LT. 

STA. 215+27.00, 8.00' LT. TO STA. 215+34.91, 8.00' LT. 

STA. 167+14.43, 21.50' LT. TO STA. 167+45.07, 21.50' LT. 

STA. 166+34.04, 21.74' LT. TO STA. 166+40.41, 21.71' LT.

STA. 165+92.05, 22.03' LT. TO STA. 166+29.94, 21.77' LT. 

STA. 165+83.66, 28.10' LT. TO STA. 166+40.40, 27.71' LT. 

ITEM 609.11 - VERTICAL CURB TYPE 1

50.00 LF

37.50 LF

LENGTH

4.00 LF

8.00 LF

21.50 LF

86.50 LF

18.00 LF

5.00 LF

4.00 LF

37.00 LF

7.00 LF

57.58 LF

7.91 LF

30.47 LF

6.27 LF

37.04 LF

55.28 LF

LENGTH

 

LENGTH

STA. 217+50.76, 23.68' LT.

STA. 216+92.77, 63.97' RT.

STA. 216+91.53, 20.85' RT.

STA. 215+80.41, 85.48' RT.

STA. 164+76.80, 73.06' LT. 

STA. 164+37.28, 31.72' LT. 

STA. 163+12.42, 41.88' RT. 

STA. 163+05.48, 33.29' RT. 

STA. 161+56.17, 26.45' LT. 

STA. 161+20.36, 27.08' LT. 

STA. 159+59.08, 29.08' LT. 

STA. 159+46.78, 31.87' LT. 

STA. 148+57.92, 41.33' RT.

STA. 146+25.58, 114.30' RT. 

STA. 146+20.65, 111.41' RT.

ITEM 201.24 - REMOVING STUMP

12" DECID

13" DECID TRIPLE

12" DECID TRIPLE

15" CONIFER

15" DECID TWIN

UNKNOWN

16" DECID

28" DECID

24" CONIFER

18" CONIFER

18" CONIFER

48" DECID

16" CONIFER

12" DECID

12" DECID

12" DECID TWIN

12" DECID

13" CONIFER

12" CONIFER

17" CONIFER

DESCRIPTION

STA. 626+47.34, 46.01' LT. 

STA. 217+50.76, 23.68' LT.

STA 216+92.77, 63.97' RT.

STA 216+91.53, 20.85' RT.

STA 215+80.41, 85.48' RT.

STA. 164+91.95, 44.18' LT.

STA. 164+76.80, 73.06' LT. 

STA. 164+37.28, 31.72' LT. 

STA. 163+12.42, 41.88' RT. 

STA. 163+05.48, 33.29' RT. 

STA. 161+56.17, 26.45' LT. 

STA. 161+20.36, 27.08' LT. 

STA. 159+59.08, 29.08' LT. 

STA. 159+46.78, 31.87' LT. 

STA. 148+57.92, 41.33' RT.

STA. 146+25.58, 114.30' RT. 

STA. 146+20.65, 111.41' RT

STA. 29+44.49, 21.12' RT. 

STA. 29+35.65, 12.40' RT. 

STA. 29+32.80, 4.12' LT. 

ITEM 201.23 REMOVING SINGLE TREE TOP ONLY

STA. 630+80.92, 40.00' LT. TO STA. 631+01.78, 48.44' LT.

STA. 626+46.50, 74.00' LT. TO STA. 626+61.50, 59.00' LT.

STA. 625+77.00, 59.00' LT. TO STA. 625+85.15, 61.40' LT.

STA. 625+07.91, 61.37' LT. TO STA. 625+16.00, 59.00' LT.

STA. 166+90.92, 30.28' LT. TO STA. 166+93.28, 27.03' LT. 

STA. 165+63.76, 42.73' LT. TO STA. 165+83.67, 28.10' LT. 

STA. 165+50.95, 41.33' LT. TO STA. 165+70.85, 23.52' LT. 

 

ITEM 609.12 - VERTICAL CURB TYPE 1 - CIRCULAR

30.00 LF

15.00 LF

15.00 LF

15.00 LF

15.27 LF

20.00 LF

30.00 LF

RADIUS

23.06 LF

23.56 LF

8.62 LF

8.55 LF

4.00 LF

25.99 LF

27.20 LF

LENGTH

11955.00 LF

6115.00 LF

LENGTH

11955.00 LF

6115.00 LF

LENGTH

1

EACH

STA. 954+06.93, 22.00' RT.

EXISTING CRASH END

ITEM 606.83 - GUARDRAIL - REMOVE AND RESET 

2770+24 LT

2765+00 LT

2764+58 LT

2763+03 LT

2753+59 LT 

2749+05 LT

2747+14 LT

2745+92 LT

2744+13 LT

2741+81 LT

2735+84 LT

2722+20 LT

1831+77 LT

1800+84 LT

1781+95 LT

1775+87 LT

1697+07 LT

1693+89 LT

1693+43 LT

1689+14 LT

1688+28 LT

956+62 LT

631+41 RT

625+79 LT

624+37 LT

624+70 RT

615+94 LT

415+66 LT

324+60 RT

325+76 LT

216+25 LT

213+35 LT

205+90 LT

164+15 RT

156+67 LT

45+43 LT

26+59 LT

27+92 RT

2765+14 LT

2764+63 LT

2763+53 LT

2760+90 LT

2750+36 LT

2748+05 LT

2746+61 LT

2745+34 LT

2742+83 LT

2740+22 LT

2733+97 LT

2721+77 LT

1826+92 LT

1799+41 LT

1778+55 LT

1770+84 LT

1694+99 LT

1693+66 LT

1690+74 LT

1688+95 LT

1687+55 LT

954+39 LT

625+96 RT

624+63 LT

621+21 LT

620+45 RT

615+50 LT

412+94 LT

320+71 RT

320+67 LT

213+46 LT

211+15 LT

202+02 LT

163+46 RT

156+34 LT

46+48 LT

24+21 LT

24+09 RT

STATION TOSTATION

ITEM 210.11 CLEARING

STA. 1784+48.76, 60.76' LT. 

STA. 1770+72.69, 59.40' LT. 

STA. 1750+67.67, 60.76' LT. 

STA. 1738+18.41, 69.36' LT. 

STA. 1732+47.75, 55.53' RT. 

STA. 1727+75.29, 59.74' LT. 

STA. 1700+01.53, 74.11' RT.

STA. 1699+76.91, 57.97' RT.  

STA. 1699+73.70, 59.54' LT.

STA. 166+32.08, 20.10' RT.

STA. 164+94.19, 22.16' LT.

STA. 161+14.84, 20.07' RT.

STA. 161+14.51, 19.06' LT.

STA. 158+99.32, 19.71' RT.

STA. 158+94.26, 13.95' RT.

STA. 157+49.81, 31.27' RT.

STA. 157+24.94, 19.89' RT.

STA. 146+75.67, 18.93' LT.

STA. 146+75.65, 18.79' RT.

OR CATCH BASIN

ITEM 202.15 - REMOVING EXISTING MANHOLE 

STA. 1682+35, LT. TO STA. 1801+90, RT. - MEDIAN

STA. 1679+50, RT. TO STA. 1740+65, RT. - MEDIAN

ITEM 202.206 - REMOVING RUMBLE STRIPS

13" DECID TRIPLE

12" DECID TRIPLE

15" CONIFER

15" DECID TWIN

16" DECID

28" DECID

24" CONIFER

18" CONIFER

18" CONIFER

48" DECID

16" CONIFER

12" DECID

12" DECID

12" DECID TWIN

12" DECID

DESCRIPTION

STA. 1682+35, LT. TO STA. 1801+90, RT. - MEDIAN

STA. 1679+50, RT. TO STA. 1740+65, RT. - MEDIAN

ITEM 202.205 - RUMBLE STRIPS

STA. 2726+14.04, 4.50' RT. TO STA. 2763+01.03, 4.50' RT. 

STEEL POSTS, 8" OFFSET BLOCKS, DOUBLE FACED)

606.132 31" W-BEAM GUARDRAIL - MID-WAY SPLICE (7' 

STA. 1727+75.33, 66.58' RT. 

STA. 167+32.28, 0.94' LT.

STA. 165+52.11, 0.67' LT.

STA. 162+71.45, 0.56' LT.

STA. 144+19.38, 18.88' LT. 

STA. 141+79.98, 18.88' RT. 

STA. 141+79.99, 18.88' LT. 

 

GRADE

ITEM 604.18 -  ADJUSTING MANHOLE OR CATCH BASIN TO 

STA. 2746+27.27, 28.00' LT.

STA. 2742+86.98, 28.00' LT. 

STA. 151+32.95, 26.00' RT.

STA. 151+31.66, 20.00' LT. 

STA. 148+80.50, 26.00' RT.

STA. 148+79.20, 20.00' LT.

ITEM 606.1723 - BRIDGE TRANSITION TYPE III

STA. 627+03.80, 120.00' LT.

STA. 626+78.96, 117.15' LT.

STA. 626+25.00, 110.97' LT.

STA. 626+00.14, 108.13' LT.

STA. 215+19.68, 24.44' LT.

STA. 148+22.41, 33.31' LT.

ITEM 606.265 - TERMINAL END - SINGLE RAIL - GALVANIZED STEEL

STA. 1726+00, 149.20' RT. TO STA. 1727+65.00, 149.59' RT.

STA. 210+30.76, 100.55' LT. TO STA. 218+54.15, 317.46' LT.

STA. 320+61.06, 112.15' LT. TO STA. 2729+68.51, 84.28' LT.

ITEM 607.09 - WOVEN WIRE FENCE - METAL POSTS

165.00 LF

1010.86 LF

896.85 LF

LENGTH

STA. 44+65.50, 39.00' RT. TO STA. 45+68.90, 39.00' RT. 

ITEM 607.45 - STOCKADE FENCE - 6' TALL
 

STA. 1721+25.00, 73.00' RT. 

STA. 167+76.53, 21.73' LT. 

STA. 167+48.69, 21.50' RT. 

STA. 166+77.42, 21.56' LT. 

STA. 166+55.58, 22.35' RT.

STA. 163+66.59, 23.71' LT. 

STA. 162+17.40, 19.00' LT.

STA. 161+19.00, 27.00' RT.

STA. 160+40.21, 24.04' LT. 

STA. 159+06.02, 27.00' LT. 

STA. 148+15.36, 26.01' LT. 

STA. 145+00.89, 20.00' LT.

STA. 143+43.31, 24.91' RT.

STA. 143+05.15, 20.00' LT. 

STA. 142+49.06, 20.00' LT. 

STA. 141+53.91, 20.00' LT. 

STA. 71+25.00, 15.00' LT. 

STA. 28+06.04, 12.00' LT. 

STA. 26+92.82, 12.00' LT. 

CONSTRUCT ENTRANCES

52.0'

46.9'

30.1'

56.6'

26.2'

21.7'

148.2'

26.0'

60.1'

45.4'

45.2'

37.5' 

22.9'

35.5'

23.1'

28.1' 

31.1'

44.1'

43.0'

WIDTH

GRAVEL

PAVED

PAVED

PAVED

PAVED

PAVED

PAVED

PAVED/GRASS

PAVED

PAVED

GRAVEL

PAVED

PAVED

PAVED

PAVED

PAVED

PAVED

PAVED

PAVED

TYPE

STA. 2762+88.64, 34.00' LT. TO STA. 2767+37.37, 22.23' LT.

STA. 2749+91.98, 22.00' LT. TO STA. 2751+79.48, 22.24' LT. 

STA. 2746+27.27, 28.00' LT. TO STA. 851+45.28, 4.49' LT.

STA. 2739+36.69, 29.00' LT. TO STA. 2742+86.98, 28.00' LT.

STA. 2719+74.46, 24.00' LT. TO STA. 2721+50.29, 24.23' LT.

STA. 1783+03.63, 75.00' LT. TO STA. 1790+66.16, 69.21' LT.

STA. 1729+68.21, 75.23' RT. TO STA. 1731+41.78, 75.00' RT.

STA. 1716+86.88, 75.24' RT. TO STA. 1720+24.37, 75.00' RT.

STA. 1697+54.47, 75.00' LT. TO STA. 201+93.58, 10.26' LT.

STA. 1692+50.10, 75.24' RT. TO STA. 1695+12.59, 75.00' RT.

STA. 1668+62.51, 63.24' RT. TO STA. 1670+87.50, 63.00' RT.

STA. 952+52.25, 18.57' RT. TO STA. 953+26.05, 18.17' RT.

STA. 626+78.96, 117.15' LT. TO STA. 627+03.80, 119.99' LT.

STA. 626+00.15, 108.13' LT. TO STA. 626+24.99, 110.97' LT.

STA. 625+00.02, 36.24' RT. TO STA. 625+50.01, 36.00' RT.

STA. 320+44.93, 18.00' RT. TO STA. 326+00.57, 18.32' RT.

STA. 320+22.89, 57.52' LT. TO STA. 2733+53.82. 34.24' LT. 

STA. 219+43.14, 53.00' RT. TO STA. 219+47.81, 53.00' RT.

STA. 219+45.84, 21.05' LT. TO STA. 145+91.44, 36.74' RT. 

STA. 209+94.04, 8.00' LT. TO STA. 215+04.75, 8.00' LT.

STA. 156+73.56, 26.62' RT. TO STA. 156+99.16, 27.29' RT.

STA. 151+32.95, 26.00' RT. TO STA. 151+45.45, 25.77' RT.

STA. 151+31.66, 20.00' LT. TO STA. 152+81.65, 20.23' LT.

STA. 148+47.72, 27.51' RT. TO STA. 148+80.50, 26.00' RT. 

STA. 148+41.75, 21.82' LT. TO STA. 148+79.20, 20.00' LT. 

STA. 146+36.42, 24.74' LT. TO STA. 146+48.06, 24.50' LT.

(7' STEEL POSTS, 8" OFFSET BLOCKS, SINGLE FACED)

ITEM 606.1301 - 31" W-BEAM GUARDRAIL - MID-WAY SPLICE 

450.00 LF

187.50 LF

512.50 LF

350.00 LF

175.00 LF

762.50 LF

175.00 LF

337.50 LF

437.50 LF

262.50 LF

225.00 LF

75.00 LF

25.00 LF

25.00 LF

50.00 LF

550.00 LF

1330.27 LF

4.67 LF

150.00 LF

512.50 LF

25.00 LF

12.50 LF

150.00 LF

32.81 LF

37.50 LF

11.65 LF

STA. 953+25.56, 18.17' RT. TO STA. 953+71.48, 19.36' RT

ITEM 606.36 - GUARDRAIL - REMOVE AND RESET

46.87 LF

LENGTH
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CONTRACT: OF735

Scale: Designed by:

CONSULTANT PROJECT MANAGER:

By Date By Date

Checked

In Charge ofDrawn

Designed

MEMORIAL HIGHWAY

THE GOLD STAR

LAUREN MEEK, P.E.

2022.07

10\22

10\22

10\22

10\22 10

SHEET NUMBER:

STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102

(207) 887-3448TEL 

(207) 883-3376FAX 

LEM

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS

QN-06

CONSTRUCTION NOTES 2
No. Revision By Date

30.00 LF

15.00 LF

30.00 LF

RADIUS

4.00 LF

4.00 LF

4.00 LF

LENGTH

2.00 LF

RADIUS

4.32 LF

LENGTH

STA. 147+48.50, 44.86' RT. TO STA. 147+51.61, 43.19' RT.

ITEM 609.35 - CURB TYPE 5 - CIRCULAR (TIP DOWNS)

STA. 631+06.75, 6.00' RT. TO STA. 631+06.75, 0.00' RT. 

STA. 147+51.61, 22.00' RT. TO STA. 147+49.61, 20.00' RT.

STA. 147+42.61, 59.36' LT. TO STA. 147+38.79, 60.20' LT.

STA. 147+40.61, 20.00' LT. TO STA. 147+42.61, 22.00' LT. 

STA. 147+37.48, 3.50' RT. TO STA. 147+37.48, 3.50' LT.

STA. 147+17.28, 23.16' LT. TO STA. 147+18.91, 20.00' LT. 

STA. 147+09.51, 20.00' RT. TO STA. 147+08.76, 23.85' RT. 

STA. 146+54.55, 0.48' RT. TO STA. 146+54.84, 3.50' RT.

ITEM 609.35 - CURB TYPE 5 - CIRCULAR

3.00 LF

2.00 LF

2.00 LF

2.00 LF

3.50 LF

2.00 LF

2.00 LF

2.00 LF

RADIUS

9.42 LF

3.14 LF

5.42 LF

3.14 LF

11.00 LF

4.38 LF

5.51 LF

6.00 LF

LENGTH

STA. 631+01.78, 48.44' LT. TO STA. 631+04.46, 51.40' LT. 

STA. 625+85.15, 61.41'  LT. TO STA. 625+88.18, 64.00' LT.

STA. 165+70.85, 23.52' LT. TO STA. 165+74.81, 22.58' LT.

ITEM 609.222 - TERMINAL CURB TYPE 1 CIRCULAR

JRH

THG

PLP

STA. 1215+74.08, 2.00' LT. TO STA. 1215+74.08, 8.00' RT.

STA. 627+73.50, 59.00' LT. TO STA. 627+77.50, 59.00' LT.

STA. 625+92.50, 74.00' LT. TO STA. 625+92.50, 86.00' LT. 

STA. 625+32.00, 59.00' LT. TO STA. 625+36.00, 59.00' LT. 

STA. 625+22.99, 59.00' LT. TO STA. 625+26.99, 59.00' LT. 

STA. 625+03.80, 64.00' LT. TO STA. 625+07.91, 61.37' LT. 

STA. 216+05.50, 8.00' LT. TO STA. 216+09.50, 8.00' LT.

STA. 215+43.91, 8.00' LT. TO STA. 215+47.91, 8.00' LT. 

STA. 215+34.91, 8.00' LT. TO STA. 215+38.91, 8.00' LT. 

STA. 215+19.00, 8.00' LT. TO STA. 215+23.00, 8.00' LT. 

STA. 167+45.07, 21.50' LT. TO STA. 167+53.07, 21.50' LT.

STA. 167+06.27, 21.51' LT. TO STA. 167+14.43, 21.50' LT.

STA. 166+40.41, 21.71' LT. TO STA. 166+48.57, 21.67' LT.

STA. 166+40.40, 27.71' LT. TO STA. 166+48.60, 27.67' LT.

STA. 165+79.89, 22.13' LT. TO STA. 165+88.06, 22.06' LT.

ITEM 609.221 - TERMINAL CURB TYPE 1

10.00 LF

4.00 LF

12.00 LF

4.00 LF

4.00 LF

4.87 LF

4.00 LF

4.00 LF

4.00 LF

4.00 LF

8.00 LF

8.00 LF

8.00 LF

8.00 LF

8.00 LF

LENGTH

STA. 630+96.88, 36.15' RT. TO STA. 631+18.63, 42.40' RT.

STA. 219+64.36, 53.00' RT. TO STA. 219+69.45, 53.44' RT.

STA. 219+58.28, 53.00' RT. TO STA. 219+64.36, 53.00' RT.

STA. 219+30.99, 8.00' LT. TO STA. 219+63.53, 38.99' LT.

STA. 219+25.09, 8.00' LT. TO STA. 219+30.99, 8.00' LT.

STA. 163+81.79, 24.13' LT. TO STA. 71+02.26, 15.00' LT.

STA. 162+91.97, 26.94' LT. TO STA. 163+51.40, 23.24' LT.

STA. 160+74.04, 22.16' LT. TO STA. 161+73.85, 24.71' LT.

STA. 148+83.08, 20.01' LT. TO STA. 148+93.32, 20.00' LT.

STA. 143+26.88, 20.00' LT. TO STA. 144+83.73, 20.02' LT.

STA. 142+64.53, 20.00' LT. TO STA. 142+83.50, 20.00' LT. 

STA. 141+71.88, 20.00' LT. TO STA. 142+33.60, 20.00' LT.

STA 141+00.00, 19.90' LT. TO STA. 141+35.94, 20.00' LT.

STA. 44+65.50, 12.00' LT. TO STA. 45+45.04, 12.00' LT.

STA. 44+42.06, 21.01' LT. TO STA. 44+65.50, 12.00' LT.

STA. 29+45.23, 22.00' RT. TO STA. 29+59.31, 25.53' RT. 

STA. 28+86.77, 22.00' RT. TO STA. 29+45.23, 22.00' RT.

STA. 28+27.00, 12.00' RT. TO STA. 28+86.77, 22.00' RT.

ITEM 609.21 - CONCRETE SLIPFORM CURB (MOLD 2)

22.80 LF

5.12 LF

6.07 LF

47.65 LF

5.90 LF

149.29 LF

59.52 LF

101.40 LF

10.27 LF

156.78 LF

19.06 LF

62.02 LF

36.12 LF

73.77 LF

25.68 LF

13.88 LF

55.25 LF

58.10 LF

LENGTH

STA. 631+18.63, 42.40' RT. TO STA. 631+22.10, 44.40' RT.

STA. 630+92.88, 36.00' RT. TO STA. 630+96.88, 36.14' RT.

STA. 219+69.45, 53.44' RT. TO STA. 219+73.33, 54.37' RT.

STA. 219+63.53, 38.99' LT. TO STA. 219+65.33, 42.56' LT.

STA. 219+54.28, 53.00' RT. TO STA. 219+58.28, 53.00' RT.

STA. 219+21.09, 8.00' LT. TO STA. 219+25.09, 8.00' LT.

STA. 163+77.70, 24.02' LT. TO STA. 163+81.79, 24.13' LT.

STA. 163+51.40, 23.24' LT. TO STA. 163+55.49, 23.37' LT. 

STA. 160+70.05, 22.36' LT. TO STA. 160+74.04, 22.16' LT. 

STA. 148+93.32, 20.00' LT. TO STA. 148+97.32, 20.00' LT.

STA. 148+79.08, 20.01' LT. TO STA. 148+83.05, 20.01' LT.

STA. 144+83.73, 20.02' LT. TO STA. 144+87.73, 20.00' LT.

STA. 143+22.88, 20.00' LT. TO STA. 143+26.88, 20.00' LT. 

STA. 142+83.50, 20.00' LT. TO STA. 142+87.50, 20.00' LT. 

STA. 142+60.55, 20.00' LT. TO STA. 142+64.55, 20.00' LT.

STA. 142+33.60, 20.00' LT. TO STA. 142+37.58, 20.00' LT. 

STA. 141+67.90, 20.00' LT. TO STA. 141+71.88, 20.00' LT.

STA. 141+35.92, 20.00' LT. TO STA. 141+39.92, 20.00' LT.

STA. 71+02.26, 15.00' LT. TO STA. 71+06.52, 15.00' LT.

STA. 29+59.31, 25.52' RT. TO STA. 29+62.64, 27.78' RT. 

STA. 28+23.00, 12.00' RT. TO STA. 28+27.00, 12.00' RT.

END (MOLD 2)

ITEM 609.219 - CONCRETE SLIPFORM CURB- TERMINAL

4.00 LF

4.00 LF

4.00 LF

4.00 LF

4.00 LF

4.00 LF

4.00 LF

4.00 LF

4.00 LF

4.00 LF

4.00 LF

4.00 LF

4.00 LF

4.00 LF

4.00 LF

4.00 LF

4.00 LF

4.00 LF

4.00 LF

4.00 LF

4.00 LF

LENGTH

4.00 LF

4.00 LF

4.00 LF

4.00 LF

4.00 LF

4.00 LF

4.00 LF

4.00 LF

4.00 LF

4.00 LF

4.00 LF

8.00 LF

4.00 LF

4.00 LF

14.00 LF

8.00 LF

14.50 LF

8.00 LF

8.00 LF

8.00 LF

8.00 LF

8.00 LF

4.00 LF

8.00 LF

10.00 LF

8.00 LF

LENGTH

STA. 167+67.75, 21.55' RT. TO STA. 168+00.00, 21.93' RT.

STA. 166+72.33, 21.72' RT. TO STA. 167+29.64, 21.50' RT.

STA. 165+90.69, 30.63' RT. TO STA. 166+38.84, 23.24' RT.

STA. 165+68.25, 39.41' RT. TO STA. 165+78.70, 34.70' RT.

STA. 162+85.14, 27.00' RT. TO STA. 164+56.81, 33.31' RT.

STA. 161+36.01, 27.00' RT. TO STA. 162+85.14, 27.00' RT.

STA. 158+67.13, 27.00' RT. TO STA. 161+02.01, 27.00' RT.

STA. 158+55.02, 29.89' RT. TO STA. 158+67.13, 27.00' RT.

STA. 157+50.00, 20.00' RT. TO STA. 157+84.19, 25.70' RT. 

STA. 156+00.00, 20.29' RT. TO STA. 157+50.00, 20.00' RT.

STA. 151+09.56, 20.00' RT. TO STA. 153+00.00, 20.00' RT.

STA. 148+82.90, 20.00' RT. TO STA. 149+02.67, 20.00' RT. 

STA. 148+21.66, 27.17' RT. TO STA. 148+82.90, 20.00' RT.

STA. 146+24.94, 30.50' RT. TO STA. 147+00.27, 45.23' RT.

STA. 145+41.79, 30.51' RT. TO STA. 146+24.94, 30.50' RT.

STA. 144+48.61, 30.50' RT. TO STA. 144+55.36, 31.16' RT.

STA. 143+84.44, 30.50' RT. TO STA. 144+48.61, 30.50' RT. 

STA. 143+62.56, 27.52' RT. TO STA. 143+84.44, 30.50' RT.

STA. 143+07.22, 20.00' RT. TO STA. 143+24.06, 22.29' RT.

STA. 141+74.05, 20.00' RT. TO STA. 143+07.22, 20.00' RT.

STA. 141+71.69, 20.11' RT. TO STA. 141+74.05, 20.00' RT.

STA. 29+00, 12.00' LT. TO STA. 29+57.18, 17.40' LT.

STA, 28+28.00, 12.00' LT. TO STA. 29+00.00, 12.00' LT.

STA. 28+18.00, 28.00' LT. TO STA, 28+28.00, 12.00' LT.

ITEM 609.21- CONCRETE SLIPFORM CURB (MOLD 1)

32.25 LF

58.40 LF

49.97 LF

11.79 LF

176.69 LF

149.13 LF

230.57 LF

12.27 LF

34.45 LF

147.26 LF

190.44 LF

19.77 LF

62.34 LF

77.24 LF

83.15 LF

6.80 LF

64.36 LF

22.09 LF

17.00 LF

132.55 LF

2.35 LF

59.57 LF

74.15 LF

21.72 LF

LENGTH

STA. 167+63.75, 21.50' RT. TO STA. 167+67.75, 21.55' RT.

STA. 167+29.64, 21.50' RT. TO STA. 167+33.64, 21.50' RT.

STA. 166+68.41, 21.84' RT. TO STA. 166+72.33, 21.72' RT.

STA. 166+38.84, 23.24' RT. TO STA. 166+42.75, 23.00' RT.

STA. 165+86.96, 31.78' RT. TO STA. 165+90.69, 30.62' RT.

STA. 165+78.70, 34.70' RT. TO STA. 165+82.35, 33.35' RT.

STA. 165+64.88, 41.53' RT. TO STA. 165+68.25, 39.41' RT. 

STA. 164+56.81, 33.31' RT. TO STA. 164+60.13, 35.37' RT.

STA. 161+32.01, 27.00' RT. TO STA. 161+36.01, 27.00' RT.

STA. 161+02.01, 27.00' RT. TO STA. 161+06.01, 27.00' RT.

STA. 158+51.53, 32.00' RT. TO STA. 158+55.02, 29.89' RT.

STA. 157+84.19, 25.70' RT. TO STA. 157+90.73, 30.51' RT.

STA. 151+05.56, 20.00' RT. TO STA. 151+09.56, 20.00' RT.

STA. 149+02.67, 20.00' RT. TO STA. 149+06.67, 20.00' RT.

STA. 148+12.34, 37.44' RT. TO STA. 148+21.66, 27.17' RT.

STA. 147+00.27, 45.23' RT. TO STA. 147+07.62, 48.39' RT.

STA. 145+27.79, 33.79' RT. TO STA. 145+41.79, 30.51' RT. 

STA. 144+55.36, 31.15' RT. TO STA. 144+62.97, 33.58' RT. 

STA. 143+54.63, 26.45' RT. TO STA. 143+62.56, 27.52' RT.

STA. 143+24.06, 22.29' RT. TO STA. 143+31.99, 23.37' RT. 

STA. 141+63.94, 22.10' RT. TO STA. 141+71.69, 20.11' RT.

STA. 140+96.20, 20.46' RT. TO STA. 141+03.96, 22.46' RT.

STA. 45+45.04, 12.00' LT. TO STA. 45+49.50, 12.69' LT.

STA. 44+36.78, 27.00' LT. TO STA. 44+42.06, 21.00' LT.

STA. 29+57.18, 17.40' LT. TO STA. 29+65.56, 22.61' LT.

STA. 28+18.00, 28.00' LT. TO STA. 28+18.00, 36.00' LT.

END (MOLD 1)

ITEM 609.219 - CONCRETE SLIPFORM CURB- TERMINAL

STA. 625+77.50, 0.00 RT. TO STA. 631+06.75, 0.00' RT. 

STA. 627+99.75, 6.00' RT. TO STA. 631+06.75, 6.00' RT.

STA. 627+00.00, 8.00' RT. TO STA. 627+99.75, 6.00' RT.

STA. 625+77.50, 8.00' RT. TO STA. 627+00.00, 8.00' RT.

STA. 147+38.79, 60.20' LT. TO STA. 147+17.28, 23.16' LT. 

STA. 147+42.61, 22.00' LT. TO STA. 147+42.61, 59.36' LT. 

STA. 147+18.91, 20.00' LT. TO STA. 147+40.61, 20.00' LT. 

STA. 147+49.61, 20.00' RT. TO STA. 147+09.51, 20.00' RT. 

STA. 147+51.61, 33.20' RT. TO STA. 147+51.61, 22.00' RT.

STA. 147+31.75, 34.72' RT. TO STA. 147+42.19, 40.79' RT. 

STA. 147+08.76, 23.85' RT. TO STA. 147+13.78, 27.59' RT.

STA. 146+78.79, 3.50' LT. TO STA. 147+37.48, 3.50' LT. 

STA. 146+71.54, 2.97' LT. TO STA. 146+78.79, 3.50' LT.

STA. 146+54.55, 0.48' LT. TO STA. 146+71.54, 2.97' LT.

STA. 146+54.84, 3.50' RT. TO STA. 147+37.48, 3.50' RT.

ITEM 609.34 - CURB TYPE 5

529.25 LF

307.00 LF

99.77 LF

122.50 LF

42.89 LF

37.36 LF

21.70 LF

40.09 LF

11.20 LF

12.07 LF

5.44 LF

58.69 LF

7.28 LF

17.17 LF

82.65 LF

LENGTH
2770+40 LT

2764+89 LT

2753+08 LT

2751+18 LT

2749+86 LT

2745+95 LT

2742+88 LT

2741+16 LT

2738+55 LT

2738+53 LT

2737+82 LT

2737+46 LT

2731+72 LT

1784+47 LT

1782+88 LT

1777+97 LT

1712+02 LT

1699+70 LT

1699+37 LT

1697+70 LT

1693+72 LT

1219+11 LT

627+74 RT

625+12 LT

619+41 LT

507+94 LT

507+93 RT

412+46 LT

412+45 RT

409+72 RT

325+07 LT

324+96 RT

219+12 LT

214+44 LT

210+48 RT

210+44 LT

202+73 LT

156+41 LT

151+28 LT

148+71 LT

148+12 RT

146+22 RT

46+28 RT

45+81 RT

45+72 LT

27+55 RT

25+36 RT

25+36 LT

STATIONTOSTATION

ITEM 610.08 - PLAIN RIP RAP

2770+75 LT

2764+96 LT

2754+84 LT

2751+82 LT

2750+22 LT

2746+50 LT

2743+21 LT

2741+24 LT

2739+86 LT

2738+64 LT

2737+99 LT

2737+53 LT

2731+83 LT

1784+53 LT

1783+65 LT

1778+11 LT

1712+13 LT

1699+77 LT

1699+52 LT

1697+76 LT

1693+77 LT

1219+29 LT

627+82 RT

625+93 LT

619+49 LT

508+04 LT

508+04 RT

412+54 LT

412+55 RT

409+78 RT

325+18 LT

325+07 RT

219+21 LT

215+20 LT

210+56 RT

210+52 LT

202+82 LT

156+58 LT

151+35 LT

148+78 LT

149+09 RT

146+28 RT

46+52 RT

45+93 RT

46+11 LT

27+66 RT

25+44 RT

25+44 LT

327+50

327+00

326+50

325+50

325+00

324+50

324+00

323+50

323+00

322+50

322+00

321+50

322+50

322+00

321+50

321+00

320+50

209+50

209+00

208+50

208+00

207+50

207+00

206+50

206+00

205+50

205+00

204+50

204+00

203+50

203+00

202+50

202+00

201+50

OFFSETSTATION

CHECK DAM 

ITEM 610.181 - TEMPORARY STONE 

18' LT

19' LT

19' LT

22' LT

28' LT

26' LT

33' LT

40' LT 

47' LT

51' LT

55' LT

57' LT

47' RT

49' RT

47' RT

49' RT

34' RT

26' LT

27' LT

27' LT

28' LT

28' LT

28' LT

29' LT

29' LT

30' LT

30' LT

30' LT

31' LT

31' LT

32' LT

38' LT

35' LT

36' LT

1707+53

1707+03

1706+53

1706+02

1705+53

1692+50

1692+00

1691+50

1691+00

1690+50

1688+50

1688+00

1687+50

957+48

957+00

956+50

956+00

955+50

955+00

954+50

736+00

735+50

735+00

734+50

734+00

733+50

630+50

630+00

629+50

629+00

628+50

628+00

627+50

624+50

620+50

620+00

619+50

619+00

617+52

616+98

616+50

616+00

615+50

615+00

614+50

624+00

623+50

623+00

622+50

622+00

621+50

621+00

620+50

620+00

619+50

619+00

618+50

618+00

617+50

617+00

616+50

616+00

615+50

615+00

614+50 

510+00

509+50

509+00

508+50

507+50

507+00

507+50

507+00

417+00

416+50

416+00

415+50

415+00

414+50

414+00

416+00

412+75

412+00

411+50

411+00

OFFSETSTATION

(CONTINUED)

STONE CHECK DAM 

ITEM 610.181 - TEMPORARY 

STA. 147+51.61, 37.20' RT. TO STA. 147+51.61, 33.20' RT.

STA. 147+42.19, 40.79' RT. TO STA. 147+48.51, 44.84' RT.

STA. 147+22.87, 30.13' RT. TO STA. 147+31.75, 34.72' RT.

STA. 147+13.78, 25.96' RT. TO STA. 147+17.43, 27.59' RT.

ITEM 609.34 - CURB TYPE 5 (TIP DOWNS)

4.00 LF

7.51 LF

10.00 LF

4.00 LF

LENGTH

93' LT

87' LT

86' LT 

80' LT

76' LT

89' RT

94' RT

91' RT

91' RT

90' RT

91' RT

91' RT

90' RT

25' LT

25' LT

25' LT

24' LT

24' LT

25' LT

30' LT

24' RT

24' RT

21' RT

21' RT

23' RT

44' RT

46' RT

49' RT

51' RT

54' RT

57' RT

60' RT

66' RT

54' RT

49' RT

51' RT

47' RT

50' RT

18' RT

21' RT

22' RT

22' RT

22' RT

22' RT

22' RT 

74' LT

76' LT

75' LT

75' LT

75' LT

74' LT

73' LT

72' LT

70' LT

68' LT

66' LT

64' LT

63' LT

61' LT

58' LT

55' LT

51' LT 

45' LT 

39' LT

37' LT

24' RT

22' RT

21' RT

33' LT

36' LT

36' LT

23' RT

23' RT

34' RT

34' RT

30' RT

25' RT

24' RT

24' RT

24' RT

47' LT

56' LT

36' LT

44' LT

28' LT
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CONTRACT: OF735

Scale: Designed by:

CONSULTANT PROJECT MANAGER:

By Date By Date

Checked

In Charge ofDrawn

Designed

MEMORIAL HIGHWAY

THE GOLD STAR

LAUREN MEEK, P.E.

2022.07

10\22

10\22

10\22

10\22 11

SHEET NUMBER:

STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102

(207) 887-3448TEL 

(207) 883-3376FAX 

LEM

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS

QN-07

CONSTRUCTION NOTES 3
No. Revision By Date

JRH

THG

PLP

2722+00

2721+50

2721+00

2718+50

2718+10

1790+50

1787+00

1786+50

1786+00

1785+50

1785+00

1784+00

1783+00

1782+50

1782+00

1781+00

1780+50

1780+00

1779+50

1779+00

1778+50

1777+50

1776+99

1776+50

1776+00

1775+50

1775+00

1774+50

1717+50

1717+00

1716+50

1716+00

1715+50

1715+00

1714+50

1714+00

1713+50

1713+00

1712+50

1712+00

1711+50

1711+00

1710+04

1709+56

1709+04

1708+54

1708+03

OFFSETSTATION

(CONTINUED) 

STONE CHECK DAM 

ITEM 610.181 - TEMPORARY 

57' LT

31' LT

31' LT

54' LT

58' LT

92' LT

82' LT

89' LT

89' LT

89' LT

89' LT

90' LT 

93' LT

94' LT

96' LT

101' LT

102' LT

103' LT

105' LT

105' LT

104' LT

106' LT

106' LT

106' LT

106' LT

106' LT

106' LT

105' LT

113' LT

116' LT

118' LT

119' LT

120' LT

121' LT

121' LT

121' LT

121' LT

121' LT

119' LT

118' LT

116' LT

114' LT

111' LT

99' LT

101' LT

99' LT

98' LT

2774+00

2773+50

2773+00

2772+50

2772+00

2771+50

2771+00

2770+00

2769+50

2769+00

2768+50

2768+00

2767+50

2767+00

2766+50

2764+50

2763+50

2763+00

2762+50

2762+00

2761+50

2761+00

2760+50

2760+00

2759+50

2759+00

2758+50

2755+00

2747+00

2742+76

2742+31

2741+84

2736+50

2736+00

2735+50

2735+00

2734+50

2734+00

2733+50

2733+00

2726+05

2725+50

2724+50

2724+00

2723+50

2723+00

2722+50

OFFSETSTATION

(CONTINUED) 

STONE CHECK DAM 

ITEM 610.181 - TEMPORARY 

56' LT

56' LT

55' LT

55' LT

54' LT

54' LT

53' LT

49' LT

49' LT

49' LT

50' LT 

53' LT

47' LT

49' LT

44' LT

36' LT

43' LT

48' LT

47' LT

48' LT

51' LT

51' LT

51' LT

52' LT

52' LT

51' LT

51' LT

37' LT

38' LT

42' LT

51' LT

61' LT

39' LT

41' LT

43' LT

45' LT

48' LT

55' LT

53' LT

52' LT

39' LT

53' LT

47' LT

50' LT

51' LT

53' LT

54' LT

DOUBLE ROW

DOUBLE ROW

DOUBLE ROW

DOUBLE ROW

DOUBLE ROW

DOUBLE ROW

DOUBLE ROW

DOUBLE ROW

DOUBLE ROW

DOUBLE ROW

DOUBLE ROW

DOUBLE ROW

DOUBLE ROW

DOUBLE ROW

DOUBLE ROW

DOUBLE ROW

DOUBLE ROW

DOUBLE ROW

DOUBLE ROW

DOUBLE ROW

DOUBLE ROW

DOUBLE ROW

DOUBLE ROW

DOUBLE ROW

DOUBLE ROW

DOUBLE ROW

STA 2765+14 LT

STA 2764+89 LT

STA 2757+12 LT

STA 2751+52 LT

STA 2750+90 LT

STA 2747+93 RT

STA 2747+28 LT

STA 1791+01 LT

STA 1787+00 LT

STA 1783+50 LT

STA 1723+06 RT

STA 1721+39 RT

STA 1720+12 RT

STA 1714+28 RT

STA 1699+54 LT

STA 1697+73 LT

STA 1695+28 LT

STA 1694+87 LT

STA 1694+26 RT

STA 1692+50 RT

STA 1689+18 RT

STA 1689+00 LT

STA 1685+74 LT

STA 1216+07 LT

STA 851+00 RT

STA 737+74 LT

STA 735+50 RT

STA 734+50 LT

STA 733+00 RT

STA 627+23 LT

STA 626+25 LT

STA 624+48 LT

STA 510+50 RT

STA 417+51 RT

STA 413+00 LT

STA 412+60 RT

STA 326+00 LT

STA 324+02 RT

STA 322+43 LT

STA 321+91 RT

STA 321+91 LT

STA 320+66 LT

STA 214+53 LT

STA 211+93 LT

STA 210+53 LT

STA 203+76 RT

STA 167+72 RT

STA 166+62 RT

STA 166+10 RT

STA 165+73 RT

STA 162+95 LT

STA 162+00 RT

STA 160+62 LT

STA 159+19 LT

STA 156+56 LT

STA 155+97 RT

STA 155+72 LT

STA 151+41 LT

STA 151+04 RT

STA 149+06 LT

STA 148+59 RT

STA 145+25 RT

STA 145+14 LT

STA 143+23 LT

STA 142+62 LT

STA 141+72 LT

STA 141+53 RT

STA 141+00 RT

STA 140+95 LT

STA 46+09 RT

STA 45+47 RT

STA 27+94 RT

STA 27+69 RT

STA 25+63 LT

STA 25+44 RT

STA 25+44 LT

STA 25+22 LT

STA 24+96 RT

STA 24+50 RT

STA 24+50 LT

LENGTHSTATIONTOSTATION

ITEM 656.632  - 30" TEMPORARY SILT FENCE

2766+00 LT

2765+14 RT

2760+50 LT

2751+79 LT

2751+45 LT

852+63 LT

2747+93 RT

1792+23 LT

1789+99 LT

1783+82 LT

733+00 RT

1723+06 RT

1721+11 RT

1715+00 RT

201+25 LT

1699+33 LT

1697+73 LT

1695+28 LT

412+60 RT

1694+26 RT

1690+50 RT

1694+87 LT

1687+50 LT

46+09 RT

852+44 RT

737+89 LT

746+90 RT

736+49 LT

734+00 RT

630+73 LT

626+75 LT

626+00 LT

1719+59 RT

418+96 RT

416+75 LT

414+00 RT

2733+29 LT

324+90 RT

324+50 LT

324+02 RT

322+43 LT

321+91 LT

1216+07 LT

214+53 LT

211+93 LT

206+75 RT

168+02 RT

167+47 RT

166+35 RT

166+10 RT

71+11 LT

630+73 LT

161+73 LT

160+21 LT

158+94 LT

157+31 RT

156+46 LT

153+49 LT

153+05 RT

321+91 RT

148+59 RT

145+89 RT

146+70 LT

144+86 LT

142+85 LT

142+33 LT

143+22 RT

141+20 RT

141+36 LT

45+47 RT

143+58 RT

29+00 RT

27+94 RT

26+59 LT

27+54 RT

25+63 LT

25+36 LT

25+36 RT

24+96 RT

25+22 LT

85.83 LF

67.88 LF

361.40 LF

85.14 LF

168.58 LF

922.12 LF

65.23 LF

133.49 LF

643.88 LF

63.68 LF

1996.56 LF

167.39 LF

102.35 LF

104.33 LF

315.46 LF

338.98 LF

244.96 LF

87.74 LF

1656.74 LF

189.30 LF

145.13 LF

591.21 LF

192.02 LF

250.05 LF

350.46 LF

175.90 LF

1120.16 LF

208.00 LF

98.89 LF

764.22 LF

50.09 LF

325.06 LF

908.64 LF

144.87 LF

407.96 LF

151.39 LF

1430.88 LF

90.18 LF

221.13 LF

404.38 LF

128.88 LF

126.02 LF

453.96 LF

315.38 LF

296.24 LF

407.82 LF

67.24 LF

119.62 LF

26.74 LF

82.24 LF

213.84 LF

226.66 LF

118.11 LF

111.24 LF

246.63 LF

134.39 LF

89.22 LF

209.43 LF

206.71 LF

428.06 LF

170.64 LF

234.91 LF

216.56 LF

183.14 LF

38.13 LF

72.43 LF

169.09 LF

29.77 LF

53.25 LF

221.58 LF

197.30 LF

108.00 LF

40.00 LF

106.78 LF

415.92 LF

44.70 LF

23.18 LF

87.76 LF

50.08 LF

78.65 LF



 

ENTRY LANES

NB OFF-RAMP ONLY

EXIT LANE

 

ENTRY LANES

 

1.00'

 

1.00'

 

2.00'

 

1.00'

LANDSC.

5.00'

SIDEWALK

5.00'

LOAM

21.00'

SHOULDER

8.00'

CASH LANE

11.00'

 

8.00'

CASH LANE

12.00'

 

8.00'

E-ZPASS LANE

12.00'

 

8.00'

 

2.00'

 

1.00'

SHOULDER

8.00'

RIGHT

0.00'-12.00'

LANE (LANE #4)

12.00'-14.00' #

SHLD.

4.00' #

ISLAND

6.00' - 8.00'

MERGING AREA

51.00'

SHOULDER

8.00'

 

5.00'

LANDSC.

5.00'

SIDEWALK

5.00'

LOAM

5.00'

SHOULDER

8.00'

CASH LANE

11.00'

 

8.00'

CASH LANE

12.00'

 

8.00'

E-ZPASS LANE

12.00'

 

6.00' - 8.00'

SHLD.

4.00' #

LANE

14.00' #

SHLD.

10.00'

 

3.00'
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In Charge ofDrawn
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MEMORIAL HIGHWAY

THE GOLD STAR

LAUREN MEEK, P.E.

10\22

10\22

10\22

10\22 2022.07

TS-1

12RYAN BARNES, PE, CPESC
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Scale of Feet

0 5 105

TYPICAL SECTIONS 1

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS
STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102

(207) 887-3448TEL 

(207) 883-3376FAX 

No. Revision By Date

JRH

THG

(LANE #2) (LANE #3) (LANE #4)

BUILDING

ADMIN.

PROPOSED

0.0%
0.0%

0.0%
0.0%

(LANE #1)

0.0% -2.0%

(LANE #2) (LANE #3)

0.0%
0.0%

0.0%
0.0%

(LANE #1)

0.0%

Ë EXIT 35 NB PLAZA

-4.0%

BUILDING

ADMIN.

PROPOSED

EXIT 35 NORTHBOUND TOLL PLAZA

EXIT 35 SOUTHBOUND TOLL PLAZA

4:1

Ë EXIT 35 SB ON RAMP

-4.0%

MIDWAY SPLICE

31" W-BEAM GUARDRAIL-

2.0%2.0%

2.0%2.0%
GRADE

PROFILE

EXIT SLAB

SEED

&

SEED

&

0.5%

0.5%

GENERAL NOTES

GRADE

PROFILE

2:1

-2.0%

NB ENTRY SLAB

BOOTH ISLAND BOOTH ISLAND

SB ENTRY SLAB

BOOTH ISLAND BOOTH ISLAND

SEED (TYP.)

4" LOAM AND 

SEED (TYP.)

4" LOAM AND 

4" REINFORCED CONCRETE SIDEWALK

SEE DETAIL C

SEE DETAIL C

4" REINFORCED CONCRETE SIDEWALK

-2.0%

-2.0%
-2.0%

-2.0%

COURSE - TYPE A

12" MIN. AGGREGATE BASE 

COURSE - TYPE A

12" MIN. AGGREGATE BASE 

-2.0%

(TYPE D)

SUBBASE COURSE - GRAVEL 

10" MIN. AGGREGATE 

(TYPE D)

SUBBASE COURSE - GRAVEL 

10" MIN. AGGREGATE 

626+50.00

-4.0%

x 

-2.0% x 
2.0% -1.0%

x -2.0% -2.0% -4.0%

4:1
-2.0%

EXIT 35 NORTHBOUND TOLL PLAZA

SEE DETAIL C

Ë EXIT 35 NB PLAZA

-4:1

LANE

TURN

COURSE - TYPE A

OR AGGREGATE BASE 

PAVEMENT GRINDINGS 

2:1

-2.0%

-2.0%

SEED (TYP.)

4" LOAM AND 

THE PAVEMENT ITEMS.

BITUMINOUS TACK COAT. PAYMENT SHALL BE INCIDENTAL TO 

PRIOR TO PAVING. REMAINDER OF SAWCUT TO BE 

PAVEMENT JOINTS AND PAVEMENT AND CONCRETE JOINTS 

APPLIED TO SURFACE LAYER OF ALL SAWCUT AND 

A COATING OF HOT RUBBERIZED ASPHALT SHALL BE 5.

COAT.

PROTECT ALL TOLL SLABS FROM ANY TRACKING OF TACK 

BETWEEN ALL OTHER LIFTS. THE CONTRACTOR SHALL 

UNDER SURFACE LIFTS. ITEM 409.15 SHALL BE USED 

PAVEMENT. ITEM 409.152 (TRACKLESS) SHALL BE USED 

MILLED SURFACES PRIOR TO PLACING PROPOSED 

TACK COAT IS REQUIRED ON ALL EXISTING PAVED OR 

OF PAVEMENT, OR AS DIRECTED BY RESIDENT. BITUMINOUS 

BITUMINOUS TACK COAT IS REQUIRED BETWEEN ALL LIFTS 4.

INCIDENTAL TO THE RELATED CONTRACT ITEMS.

PREPARATION OF THE JOINT SHALL BE CONSIDERED 

FOR UNDER ITEM 419.30. ALL WORK NECESSARY FOR THE 

DIRECTED BY THE RESIDENT. SAWCUTTING SHALL BE PAID 

SMOOTH LINE TO A NEAT, EVEN AND VERTICAL JOINT, AS 

THE EXISTING PAVEMENT SHALL BE SAW CUT ALONG A 

WHERE PROPOSED PAVEMENT JOINS EXISTING PAVEMENT, 3.

SHALL BE STRAIGHT.

CROWNS FOR ALL COURSES OF SUBBASE AND PAVEMENT 2.

ON THE PLANS ARE INTENDED TO BE NOMINAL.

THE PAVEMENT, BASE AND SUBBASE DEPTHS AS SHOWN 1.

STA. 618+00.00 TO STA. 625+00.00

STA. 626+00.00 TO STA. 631+00.00

THROUGH EXIT TOLL POINT

6.00' AND TRAVEL LANE AT 12.00' 

# SHOULDER TO BE STRIPED AT 

THROUGH EXIT TOLL POINT

6.00' AND TRAVEL LANE AT 12.00' 

# SHOULDER TO BE STRIPED AT 



 

3.00'

SHOULDER

10.00' - 14.00'

 

3.00'

SHOULDER

4.00' - 10.00'

2.00'

 

SHOULDER

GORE/SHOULDER

0.00' - 28.00'

2.00'

V.C.

2.00'

SHOULDER

12.00'

AUXILIARY LANE

0.00' - 12.00'

TRAVELWAY

12.00'

TRAVELWAY

12.00'

TRAVELWAY

12.00'

MEDIAN

13.00'

 

1.00'

 

9.00'

MEDIAN

9.00'

SHLD.

4.00'

TRAVELWAY

12.00'

TRAVELWAY

12.00'

TRAVELWAY

12.00'

SHOULDER

0.00' - 12.00'

TRAVELWAY

0.00' - 12.00'

SHLD.

4.00'

C-D RDWY

12.00' - 24.00'

SHOULDER

8.00'

 

1.00'

MEDIAN

9.00'

SHLD.

4.00'

TRAVELWAY

12.00'

TRAVELWAY

12.00'

TRAVELWAY

12.00'

FUTURE TRAVELWAY

12.00'

FUTURE SHOULDER

12.00'

SHLD.

4.00'

C-D RDWY

12.00'

C-D RDWY

0.00' - 12.00'

SHOULDER

8.00'

 

1.00'
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CONSULTANT PROJECT MANAGER:

By Date By Date

Checked

In Charge ofDrawn

Designed

MEMORIAL HIGHWAY

THE GOLD STAR

LAUREN MEEK, P.E.
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10\22

10\22
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Scale of Feet

0 5 105

TYPICAL SECTIONS 2

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS
STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102

(207) 887-3448TEL 

(207) 883-3376FAX 

No. Revision By Date

JRH

THG

-4.0%

É MAINE TURNPIKE

-2.0% x -2.0%

É MAINE TURNPIKE

GROUND

EXISTING 

-3.0%

SAWCUT

GROUND

EXISTING 
(TYP.)

SAWCUT

-2.0% -4.0%
-4.0%

AUXILIARY LANE WIDENING

MAINE TURNPIKE

-2.0%

-4:1

2.0% -4.0% 4.0% 3.0%

Ë SB C-D ROADWAY

-2.0%

-2.0% x 

É MAINE TURNPIKE

GROUND

EXISTING 
(TYP.)

SAWCUT

-2.0% -4.0%
4.0% 3.0%

Ë SB C-D ROADWAY

-2.0%

SB C-D (COLLECTOR - DISTRIBUTOR) GORE AREA

MAINE TURNPIKE

STA. 2763+01.03 TO STA. 2774+16.14

STA. 2718+04.28 TO STA. 2726+60.94

-4.0%

SB C-D (COLLECTOR - DISTRIBUTOR) ROADWAY

MAINE TURNPIKE

-3.0%

-2.0% 2.0%

2.0% 3.0%2:1

2:
1

2:
1

SEE DETAIL B
SEE DETAIL A

SEE DETAIL A

SEE DETAIL B

SEE DETAIL A

-4:1
 MAX.

e e e

C-D ROADWAY GUARDRAIL DETAIL

-4:1
 MAX.

-3.0%

MAINLINE GUARDRAIL DETAIL

-4.0%

-3.0%

FUTURE SHOULDERFUTURE SHOULDER FUTURE TRAVEL LANE

0.00' -

x 

x 

x 

x 

STA. 2750+67 TO STA. 2763+01.03

STA. 2749+92 TO STA. 2750+67 (SEE GOOSEFARE BROOK CULVERT EXTENSION DETAIL SHEET)

STA. 2745+95 TO STA. 2749+92

STA. 2743+20 TO STA. 2745+95 (SEE SOIL NAIL WALL DETAIL SHEET)

STA. 2726+60.94 TO STA. 2743+20

STA. 1729+68 TO STA. 1731+42 NORTHBOUND (MIRRORED)

STA. 1716+87 TO STA. 1720+24 NORTHBOUND (MIRRORED)

STA. 1783+04 TO STA. 1790+66 SOUTHBOUND

STA. 1692+14 TO STA. 1695+13 NORTHBOUND (MIRRORED)

STA. 1697+54 TO STA. 1702+28 SOUTHBOUND

OFFSET BLOCKS, DOUBLE FACED)

SPLICE (7' STEEL POSTS, 8" 

31" W-BEAM GUARDRAIL - MID-WAY 

COURSE - TYPE A

OR AGGREGATE BASE 

PAVEMENT GRINDINGS 

SEED (TYP.)

4" LOAM & 

MIDWAY SPLICE

31" W-BEAM GUARDRAIL - 

SEED (TYP.)

4" LOAM & 

MIDWAY SPLICE

31" W-BEAM GUARDRAIL - 

SEED (TYP.)

4" LOAM & 

SEED (TYP.)

4" LOAM & 

19" GRANULAR BORROW

8" AGGREGATE SUBBASE COURSE - TYPE D

4" AGGREGATE BASE COURSE - TYPE A

19" GRANULAR BORROW

8" AGGREGATE SUBBASE COURSE - TYPE D

4" AGGREGATE BASE COURSE - TYPE A

COURSE - TYPE A

OR AGGREGATE BASE 

PAVEMENT GRINDINGS 

COURSE - TYPE A

OR AGGREGATE BASE 

PAVEMENT GRINDINGS 

DEPTH SHIM AS REQUIRED

1 1/2" MILL & OVERLAY VARIABLE 

DEPTH SHIM AS REQUIRED

1 1/2" MILL & OVERLAY VARIABLE 

DEPTH SHIM AS REQUIRED

1 1/2" MILL & OVERLAY VARIABLE 

STA. 2763+02 TO STA. 2767+75

STA. 2749+83 TO STA. 2752+15

STA. 2746+27 TO STA. 2749+23

STA. 2739+37 TO STA. 2742+87

STA. 2727+00 TO STA. 2733+95

STA. 2719+74 TO STA. 2721+90

STA. 1774+16 TO STA. 1792+16 SOUTHBOUND

STA. 1711+24 TO STA. 1731+37 NORTHBOUND (SIMILAR BUT OPPOSITE)

STA. 1709+94 TO STA. 1717+94 SOUTHBOUND

STA. 1689+25 TO STA. 1700+50 NORTHBOUND (SIMILAR BUT OPPOSITE)

STA. 1685+80 TO STA. 1703+80 SOUTHBOUND



SHLD.

4.00'

TRAVELWAY

14.00'

SHOULDER

8.00'

 

3.00'

SHOULDER

VARIES 0.00'-10.00'

 

3.00'

SHLD.

10.00'

RIGHT TURN LANE

0.00' - 12.00'

TRAVELWAY

12.00'

SHLD.

6.00'

 

3.00'

 

1.00'

 

1.00'

V.C.

2.00'

SHLD.

4.00'

TRAVELWAY

12.00'-51.00'

SHLD.

8.00'

V.C.

2.00'
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TYPICAL SECTIONS 3

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS
STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102

(207) 887-3448TEL 

(207) 883-3376FAX 

No. Revision By Date

JRH

THG

Ë EXIT 35 SB OFF RAMP

-4.0%

VARIES

-4.0%

-4.0%

-2.0%

-2.0%

-2.0%

-2.0%

-2.0%

EXIT 35 SB ON RAMP

EXIT 35 SB OFF RAMP

Ë EXIT 35 SB ON RAMP

-2
:1

-2:1

-4:1

-4:1

-2.0%

-4.0%
e

e
-4:1

-4:1

0.0%

TO 

-4.0% 

STA. 203+75 TO STA. 219+50

-4.0%

STA. 320+00 TO STA. 328+65

-4.0%

-2
:1

MIDWAY SPLICE

31" W-BEAM GUARDRAIL - 

SEE DETAIL C

SEE DETAIL C

SEED (TYP.)

4" LOAM & 

SEED (TYP.)

4" LOAM & 

SEE DETAIL C

SEED (TYP.)

4" LOAM & 

e

MIDWAY SPLICE (TYP.)

31" W-BEAM GUARDRAIL - 

-2.0%

EXIT 35 NB ON AND OFF RAMPS

Ë EXIT 35 NB ON AND OFF RAMPSRAMP GUARDRAIL DETAIL 3

EDGE OF TRAVELWAY

COURSE - TYPE A

AGGREGATE BASE 

GRINDINGS OR 

PAVEMENT 

STA. 614+47 TO STA. 618+00

STA. 506+52 TO STA. 511+24

STA. 410+04 TO STA. 417+96

STA. 209+80 TO STA. 215+20, LT

SEE DETAIL C

COURSE - TYPE A

OR AGGREGATE BASE 

PAVEMENT GRINDINGS 

SEED (TYP.)

4" LOAM & 

GRADE

PROFILE



 

3.00'

SHLD.

4.00'

SHLD.

4.00'

TRAVELWAY

14.00'

SHOULDER

8.00'

SHLD.

8.00'

TRAVELWAY

12.00' - 14.00'

SHLD.

8.00'
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INTERCHANGE IMPROVEMENTS
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2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102
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(207) 883-3376FAX 

No. Revision By Date

JRH

THG

-2.0%

-4.0% e

e 4:1

-4:1

-4:1
-2.0%

-4.0% 
GRADE

PROFILE

2:1
-4:1

Ë EXIT 36 NB ON RAMP

e

e

-4.0%

-2.0%

-4:1
-2.0%

-4.0% 

EXIT 36 NB OFF RAMP

STA. 731+37 TO STA. 736+47

4:1

-4.0%

STA. 849+28 TO STA. 851+45

SEED (TYP.)

4" LOAM & 

SEE DETAIL B

SEED (TYP.)

4" LOAM & 

SEE DETAIL B

GUARDRAIL DETAIL

4.00' - 4.00' -

SEE EXIT 35 RAMPS FOR ADDITIONAL COMMENTS

NOTE:

Ë EXIT 36 SB ON AND OFF RAMPS

EXIT 36 SB ON AND OFF RAMPS

STA. 954+18 TO STA. 955+58

STA. 849+28 TO STA. 852+43

SEED (TYP.)

4" LOAM & 

- MIDWAY SPLICE

31" W-BEAM GUARDRAIL 



TRAVELWAY

12.00'

TRAVELWAY

12.00'

SHLD.

1.00'

SHLD.

1.00'

 

VARIES

 

1.00'

 

28.00'

 

34.00'

 

62.00'

 

1.00'
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SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS
STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102

(207) 887-3448TEL 

(207) 883-3376FAX 

No. Revision By Date

JRH

THG

-2.0%

3:1
3:1

-2.0% -6.0%-6.0%

GRADE

PROFILE

SEED (TYP.)

4" LOAM & 

2" HOT MIX ASPHALT, 12.5 mm NOMINAL MAXIMUM SIZE

MAXIMUM SIZE (BASE AND INTERMEDIATE)

2" HOT MIX ASPHALT, 12.5 mm NOMINAL 

3" AGGREGATE BASE COURSE - TYPE A

18" AGGREGATE SUBBASE COURSE - GRAVEL (TYPE D)

ACCESS ROADS

Ë ACCESS ROAD

3:1

-2.0%1.0%-2.0% 1.0%

3" AGGREGATE BASE COURSE - TYPE A

18" AGGREGATE SUBBASE COURSE - GRAVEL (TYPE D)

GRADE

PROFILE
SEED (TYP.)

4" LOAM & 

1.0% -1.0%
3:1

SEED (TYP.)

4" LOAM & 

COURSE - TYPE A AND LOAM

BETWEEN AGGREGATE BASE 

PLACE SEPARATION GEOTEXTILE

BASE COURSE - TYPE A

VARIABLE DEPTH AGGREGATE 

MAXIMUM SIZE (BASE AND INTERMEDIATE)

2" HOT MIX ASPHALT, 12.5 mm NOMINAL 

MAXIMUM SIZE

2" HOT MIX ASPHALT, 12.5 mm NOMINAL 

-2.0%-2.0%

3:1 3:1

-6.0%-6.0%

  ENTRANCE ROAD

Ë SB PLAZA

  ACCESS ROAD

Ë SB PLAZA

STA. 1217+03 TO STA. 1219+01

SB PLAZA ENTRANCE ROAD



 

2.00'

ISLAND

4.00' - 7.00'

 

2.00'

0.00' - 5.50'0.00' - 6.50'

 

1.50'

 

3.00'

SHOULDER

6.82' - 7.96'

 

3.00'

SIDEWALK

5.50'

SHLD.

3.00'-3.50'

 

VARIES 

1.00'

(TYP.)

1.00' 

SIDEWALK

5.50'

SHLD.

3.00'-8.00'

RIGHT TURN LANE

0.00' - 11.00'

THRU LANE

11.00'

LEFT TURN LANE

0.00' - 12.00'

THRU LANE

11.00' - 12.00'

SHLD.

3.00'

 

5.00'

 

VARIES 

1.00'

 

1.00'

 

VARIES

 

12.00'

 

12.00'

 

3.00' - 20.00'
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No. Revision By Date

CONCRETE SLIPFORM CURB (MOLD 1)

CONCRETE SLIPFORM CURB (MOLD 2)

JRH

THG

-2.0% -4.0%
-2.0% -2.0%

Ë ROUTE 112

-2.0% 2.0%
-4.0%

Ë ROUTE 112

TYPE 5 CURB ISLAND DETAIL

-2.0% -4.0%

ASPHALT

2" HOT MIX

-6.0%
4:1

-6.0%

4:1

-4.0%

4:1

2.0%

2:1

-4.0%
-4.0%

STA. 145+55 TO STA. 147+09

STA. 146+53 TO STA. 147+41

 MIDWAY SPLICE

31" W-BEAM GUARDRAIL -

SEED (TYP.)

4" LOAM & 

GUARDRAIL DETAIL

GUARDRAIL DETAIL

COURSE - GRAVEL (TYPE D)

12" AGGREGATE SUBBASE 

SAWCUT LINE

SAWCUT LINE

SAWCUT LINE

NORMAL CROWN SECTION

ROUTE 112

 NOMINAL MAXIMUM SIZE 

1•" HOT MIX ASPHALT, 12.5 mm

(BASE AND INTERMEDIATE)

NOMINAL MAXIMUM SIZE 

2" HOT MIX ASPHALT, 12.5 mm 

4" AGGREGATE BASE COURSE - TYPE A

2" HOT MIX ASPHALT 9.5 mm

 (BASE AND INTERMEDIATE)

 NOMINAL MAXIMUM SIZE

2" HOT MIX ASPHALT, 12.5 mm
NOMINAL MAXIMUM SIZE 

1•" HOT MIX ASPHALT, 12.5 mm 

GRAVEL (TYPE D)

20" AGGREGATE SUBBASE COURSE - 

STA. 151+06 TO STA. 153+00

STA. 148+50 TO STA. 149+06

STA. 141+00 TO STA. 146+50

VARIES

SEED (TYP.)

4" LOAM & 

SEED (TYP.)

4" LOAM & 

- MIDWAY SPLICE

31" W-BEAM GUARDRAIL 

BASE COURSE - TYPE A

VARIABLE DEPTH AGGREGATE 

BASE COURSE - TYPE A

VARIABLE DEPTH AGGREGATE 

NOTE A:

-2.0%

NOMINAL MAXIMUM SIZE 

2•" HOT MIX ASPHALT, 19.0 mm 

A

NOTE 

SEE 

A

NOTE 

SEE 

 mm NOMINAL MAXIMUM SIZE 

  2 •" HOT MIX ASPHALT, 19.0

SHIM AS REQUIRED

VARIABLE DEPTH 

AND 1 •" OVERLAY 

VARIABLE DEPTH MILL 

SHIM AS REQUIRED

VARIABLE DEPTH 

AND 1 •" OVERLAY

VARIABLE DEPTH MILL 

STA. 156+74 TO STA. 156+99, RT.

STA. 148+08 TO STA. 148+81, RT.

STA. 148+22 TO STA. 148+79, LT.

STA. 146+36 TO STA. 147+00, LT.

STA. 145+92 TO STA. 146+50, LT.

(MOLD 1)

CONCRETE SLIPFORM CURB 



1.
5
'

SHLD.

5.00'

SIDEWALK

5.50'

SHLD.

5.00'

SIDEWALK

6.00'

 

1.00'

 

1.00'

 

1.50'

SIDEWALK

5.50'

SHLD.

5.00'

RIGHT TURN LANE

11.00'

 

11.00'

 

0.00' - 11.00'

 

11.00' - 12.00'

SHLD.

5.00'

 

5.00'

1.00'
1.00'1.00'1.00'

 

1.50'

SIDEWALK

5.00'

ESP.

0.00'-5.00'

SHOULDER

5.00'-8.00'

(TYP.)

1.00'

 

2.00'

 

2.00'

 

1.00'

 

1.00'

 

VARIES

 

VARIES

 

VARIES

 

VARIES

 

VARIES

 

VARIES

VARIABLE DEPTH MILL AND 1 •" OVERLAY

VARIES

 

VARIES

 

1.50'

SIDEWALK

5.50'

SHLD.

5.00'

RIGHT TURN LANE

11.00'

 

11.00' - 12.00'

 

0.00' - 11.00'

THRU LANE

11.00' - 12.00'

SHOULDER

8.00'

 

VARIES

 

2.00'

 

VARIES
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No. Revision By Date

JRH

THG

-4.0%

Ë ROUTE 112

4:1

2.0%

-4.0%

LEFT TURN LANE

PAINTED ISLAND/

LANE

THRU/ RIGHT TURN 

-6.0%

e*
e*e*

e*

-4.0%

-4.0%e*

Ë ROUTE 112

2.0%
-4.0%

-4.0%

-4.0%

-4.0%

TYPE 1 CURB DETAIL 2

TYPE 1 CURB DETAIL 1

MIX ASPHALT

3" HOT 

CUT LINE

PAVEMENT 

STA. 167+06 TO STA. 167+53

STA. 165+80 TO STA. 166+49

-4:1
-6.0%

-2.0%

-2.0%

LANE

THRU/ RIGHT TURN 

SEED (TYP.)

4" LOAM & 

SEED (TYP.)

4" LOAM & 

-4:1

2.0% 6.0%

SAWCUT LINE

SAWCUT LINE

SUPERELEVATED SECTION

ROUTE 112

COURSE - GRAVEL (TYPE D)

12" AGGREGATE SUBBASE 

COURSE - GRAVEL (TYPE D)

12" AGGREGATE SUBBASE 

COURSE - GRAVEL (TYPE D)

12" AGGREGATE SUBBASE 

COURSE - GRAVEL (TYPE D)

12" AGGREGATE SUBBASE 

CURB TYPE 1 (TYP.)

CURB TYPE 1

(BASE AND INTERMEDIATE)

NOMINAL MAXIMUM SIZE 

2" HOT MIX ASPHALT, 12.5 mm 

4" AGGREGATE BASE COURSE - TYPE A

2" HOT MIX ASPHALT 9.5 mm

NOMINAL MAXIMUM SIZE 

1•" HOT MIX ASPHALT, 12.5 mm 

2" HOT MIX ASPHALT 9.5 mm

2" HOT MIX ASPHALT 9.5 mm

2" HOT MIX ASPHALT 9.5 mm

20" AGGREGATE SUBBASE COURSE - GRAVEL (TYPE D)

-6.0%

 

FOR COMMERCIAL DRIVES

COURSE - GRAVEL (TYPE D) 

11" AGGREGATE SUBBASE 

SEED (TYP.)

4" LOAM & 

SEED (TYP.)

4" LOAM & 

4:1

-4.0%-4.0%

-4.0%

-4.0%

SIDEWALK WITH ESPLANADE

ROUTE 112

NOMINAL MAXIMUM SIZE 

2•" HOT MIX ASPHALT, 19.0 mm 

2.0%
-4.0% e*

STA. 159+50 TO STA. 161+50

-4:1 -4.0%

LANE

THRU/ LEFT TURN 

e*
e*

e* -4.0%

SEED (TYP.)

4" LOAM & 

COURSE - GRAVEL (TYPE D)

12" AGGREGATE SUBBASE 

FULL DEPTH PAVEMENT

ROUTE 112

(BASE AND INTERMEDIATE)

NOMINAL MAXIMUM SIZE 

2" HOT MIX ASPHALT, 12.5 mm 

4" AGGREGATE BASE COURSE - TYPE A

2" HOT MIX ASPHALT 9.5 mm

NOMINAL MAXIMUM SIZE 

1•" HOT MIX ASPHALT, 12.5 mm 

20" AGGREGATE SUBBASE COURSE - GRAVEL (TYPE D)

6.0%
4:1

-6.0%

SEED (TYP.)

4" LOAM & 

NOMINAL MAXIMUM SIZE 

2•" HOT MIX ASPHALT, 19.0 mm 

COURSE - TYPE A

AGGREGATE BASE 

WITH VARIABLE DEPTH 

FULL DEPTH PAVEMENT 

BASE COURSE - TYPE A

VARIABLE DEPTH AGGREGATE 

FULL DEPTH PAVEMENT WITH 

e*

LEFT TURN LANE

PAINTED ISLAND/

COURSE - TYPE A

AGGREGATE BASE 

WITH VARIABLE DEPTH 

FULL DEPTH PAVEMENT 

CULVERT OUTLET DITCH

2:1 2:
1

EXISTING GROUND

PLAIN RIPRAP

STA. 156+50 TO STA. 159+50 AND STA. 161+50 TO STA. 167+53

CONCRETE SLIPFORM CURB (MOLD 1)

CURB (MOLD 2)

CONCRETE SLIPFORM 

CONCRETE SLIPFORM CURB (MOLD 1)

CONCRETE SLIPFORM CURB (MOLD 1)



10'-0" V.C.

3.00'14.50'

CONSTRUCTION

FULL DEPTH

PAVEMENT REMOVAL

FULL DEPTH
 

11.50'

7.00'7.00'

 

36.00'

SHLD.

4.50'

 

3.00'

GRASS MEDIAN

8.00'

 

3.00'

SHLD.

4.50'

TRAVELWAYSHOULDER

3"

3"

TRAVELWAYSHOULDER

TRAVELWAYSHOULDER

FOR 6:1

3'-4"

FOR 6:1

6'-8"

FOR 4:1

5'-8"

FOR 4:1

4'-4"

 

1.50' (TYP.)
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No. Revision By Date

JRH

THG

"T" "T"

"X"

2: 1

BACKSLOPE ROUNDING DETAIL

EXISTING

GROUND

É DITCH

x 
VARIESVARIES

4" LOAM & SEED

W-BEAM MID-WAY SPLICE

SAWCUT

PAVEMENT

EDGE OF EXISTING 

6:1

-4.0%

4" LOAM & SEED

É MAINE TURNPIKE

MEDIAN AND NORTHBOUND GUARDRAIL INSTALLATION

19" GRANULAR BORROW

N.T.S.

DETAIL A -  MAINLINE
N.T.S.

N.T.S.

COURSE - (TYPE D)

18" AGGREGATE SUBBASE 

NOMINAL MAXIMUM SIZE

2•" HOT MIX ASPHALT 19.0 mm 

(BASE AND INTERMEDIATE)

NOMINAL MAXIMUM SIZE 

2" HOT MIX ASPHALT, 12.5 mm (BASE AND INTERMEDIATE)

NOMINAL MAXIMUM SIZE 

2" HOT MIX ASPHALT, 12.5 mm 

ASPHALT RICH BASE HMA

4•" (2 LIFTS) 19.0 mm 

ASPHALT RICH BASE HMA

4•" (2 LIFTS) 19.0 mm 

COURSE - TYPE A

4" AGGREGATE BASE 

4" AGGREGATE BASE COURSE - TYPE A

(POLYMER MODIFIED)

NOMINAL MAXIMUM SIZE 

1•" HOT MIX ASPHALT, 12.5 mm 

(POLYMER MODIFIED)

NOMINAL MAXIMUM SIZE 

1•" HOT MIX ASPHALT, 12.5 mm 

(POLYMER MODIFIED)

NOMINAL MAXIMUM SIZE 

1•" HOT MIX ASPHALT, 12.5 mm 

EXIT 36 RAMPS

C-D ROADWAY AND

DETAIL B -

EXIT 35 RAMPS

DETAIL C -

STA. 1670+50 TO STA. 1671+00 STA. 1668+76 TO STA. 1670+96

8" AGGREGATE SUBBASE COURSE - GRAVEL (TYPE D) COURSE GRAVEL - (TYPE D)

20" AGGREGATE SUBBASE 

COURSE GRAVEL - TYPE A

4" AGGREGATE BASE 

- MIDWAY SPLICE

31" W-BEAM GUARDRAIL 

6:1
 OR 

4:1

& SEED

4" LOAM 

NOMINAL MAXIMUM SIZE 

2•" HOT MIX ASPHALT, 19.0 mm 

(BASE AND INTERMEDIATE)

NOMINAL MAXIMUM SIZE 

1•" HOT MIX ASPHALT, 12.5 mm 

BY THE RESIDENT TO AVOID PROPERTY DAMAGE.

THIS FORMULA MAY BE MODIFIED IN THE FIELD

"X" Ï 5', THEN "T" = "X"

"X" > 5', THEN "T" = 5'

WHEN:

SEE DETAIL A

-2.0%

-2.0%

(MIN.)

3" EMBEDMENT 
MEDIAN BARRIER (TYP.)

HMA AT COMCRETE 

MEDIAN BARRIER DETAIL

N.T.S.

É MAINE TURNPIKE

1 1/2" H.M.A. GRADING 12.5mm (SURFACE)

2" H.M.A. GRADING 19.0mm (BASE)

6" MAX. AGGREGATE BASE COURSE- TYPE A

20" AGGREGATE SUBBASE COURSE- GRAVEL

MEDIAN BARRIER

-4% -4%
VARIES

VARIES

AND APPROVAL

SUBMITTED FOR REVIEW 

FOR HMA "WEDGE" TO BE 

CONSTRUCTION APPROACH 

LIFT THICKNESSES AND 
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SUPERELEVATION TABLES

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS
STANTEC CONSULTING SERVICES INC.
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No. Revision By Date

TS-9
JRH

THG

STATION
TRAVELWAY

LEFT 

SHOULDER

RIGHT 

SHOULDER

LEFT 

SUPERELEVATION TABLE

EXIT 35 NB OFF RAMP

STATION
TRAVELWAY

LEFT 

SHOULDER

RIGHT 

SHOULDER

LEFT 

STATION
TRAVELWAY

LEFT 

SHOULDER

RIGHT 

SHOULDER

LEFT 

SUPERELEVATION TABLE

EXIT 35 NB ON RAMP

SUPERELEVATION TABLE

EXIT 35 NB COMBINED RAMP

STATION
TRAVELWAY

LEFT 

SHOULDER

RIGHT 

SHOULDER

LEFT 

SUPERELEVATION TABLE

EXIT 36 NB OFF RAMP

STATION
TRAVELWAY

RIGHT

SHOULDER

RIGHT 

SHOULDER

LEFT 

SUPERELEVATION TABLE

EXIT 35 SB ON RAMP

STATION
TRAVELWAY

RIGHT

SHOULDER

RIGHT 

SHOULDER

LEFT 

TRAVELWAY

LEFT 

SUPERELEVATION TABLE

EXIT 35 SB OFF RAMP

STATION
TRAVELWAY

RIGHT

SHOULDER

RIGHT 

SHOULDER

LEFT 

TRAVELWAY

LEFT 

STATION
TRAVELWAY

RIGHT

SHOULDER

RIGHT 

SHOULDER

LEFT 

SUPERELEVATION TABLE

EXIT 36 SB ON RAMP

STATION
TRAVELWAY

RIGHT

SHOULDER

RIGHT 

SHOULDER

LEFT 

SUPERELEVATION TABLE

EXIT 36 SB OFF RAMP

MATCH C-D ROADWAY

FULL SUPER

FULL SUPER

MATCH EXISTING

*C-D ROADWAY BASELINE

*C-D ROADWAY BASELINE

**EXIT 35 NB COMBINED PLAZA BASELINE

*MAINE TURNPIKE BASELINE

SUPERELEVATION TABLE

SB C-D ROADWAY

MATCH ROUTE 112

REMOVE CROWN

TIE INTO PLAZA SLAB

FULL SUPER

FULL SUPER

MATCH EXIT 35 NB ON/OFF RAMP

3.0%

3.4%

5.0%

5.0%

5.0%

5.0%

5.0%

5.6%

5.9%

6.0%

6.0%

-

-

-

3.0%

1.8%

-0.2%

-1.4%

-2.0%

-2.0%

-2.0%

-2.0%

MATCH TURNPIKE

 

FULL SUPER

FULL SUPER

MATCH COMBINED RAMP

2729+18*

2729+00*

2728+79

328+54

326+65

326+50

326+41

326+33

326+10

325+20

325+00

324+81

324+50

324+00

323+88

322+15

322+00

321+95

321+50

321+00

320+96

320+50

320+00

MATCH TURNPIKE

FULL SUPER

REMOVE CROWN (1 LANE)

REMOVE CROWN (2 LANES)

REMOVE CROWN (1 LANE)

REMOVE CROWN (1 LANE)

REMOVE CROWN (1 LANE)

NORMAL CROWN (2 LANES)

REMOVE CROWN (2 LANES)

REMOVE CROWN (1 LANE)

FULL SUPER

FULL SUPER

MATCH TURNPIKE

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-

-

-3.0%

-4.0%

-4.0%

-

-

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-

-

-

-

-

-

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-3.0%

-3.0%

-2.1%

-2.0%

-2.0%

-2.0%

-2.0%

-2.0%

-2.0%

-

-

-

-

-

-

-

-2.0%

-2.0%

-2.0%

-2.0%

-2.0%

-2.0%

-2.0%

-2.0%

-1.3%

0.0%

0.8%

2.9%

3.0%

3.0%

3.0%

1.0%

0.0%

-1.1%

-3.0%

-3.0%

-

-

-

-

-

-2.0%

-2.0%

-2.0%

-2.0%

-2.0%

-2.0%

-2.0%

-2.0%

-2.0%

-2.0%

-2.0%

-2.0%

0.0%

2.0%

2.0%

0.0%

-2.0%

-2.0%

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-2.1%

-2.1%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-

-

-

-

-

-

-

-

2774+16

2768+71

2768+50

2768+47

2763+50

2763+26

2763+00

2762+50

2759+00

2758+98

2755+56

2755+50

2755+25

2749+31

2749+00

2747+67

2747+50

2747+00

2746+50

2731+00

2730+50

2730+00

2729+18

2727+67

2727+50

2727+19

2727+00

2726+50

2726+47

2726+00

2723+99

2723+50

2723+27

2723+00

2722+55

2718+04

852+43

852+38

852+07

848+40

2748+03*

2748+00*

2747+67*

MATCH EXISTING

FULL SUPER

 

MATCH C-D ROADWAY

-6.2%

-6.0%

-6.0%

 

-6.0%

-4.0%

-4.0%

-4.0%

5.8%

6.0%

6.0%

6.0%

4.0%

3.8%

2.0%

-3.4%

-3.2%

-2.0%

-

-

-

-

-4.0%

-4.0%

-4.0%

-4.8%

 

-4.8%

-4.6%

 

-4.6%

-5.9%

-6.6%

-7.2%

-6.9%

2758+98*

2758+50*

2758+45*

958+24

956+47

956+42

955+00

954+67

954+50

954+35

954+18

2.0%

3.8%

4.0%

4.8%

4.8%

4.6%

4.6%

4.6%

5.4%

6.0%

6.8%

-

-

-

-

-

-

-2.0%

-2.0%

-2.0%

-2.7%

-3.4%

MATCH ROUTE 112

REMOVE CROWN

REMOVE CROWN

FULL SUPER

FULL SUPER

FULL SUPER

MATCH TURNPIKE

-0.1%

-2.0%

-2.0%

-2.0%

-2.0%

0.0%

0.1%

2.0%

2.3%

4.5%

4.8%

-4.8%

-3.9%

-1.8%

0.0%

0.2%

2.3%

4.0%

4.3%

4.8%

4.8%

4.8%

4.8%

4.8%

4.6%

4.6%

4.6%

4.0%

3.7%

3.0%

631+00**

630+50**

626+00**

625+50**

624+97*

624+52**

624+50**

624+06**

624+00**

623+50**

623+43**

419+72

419+50

419+00

418+55

418+50

418+00

417+58

417+50

417+39

411+33

411+00

410+51

410+50

410+46

410+04

407+24

1697+08*

1697+00*

1969+82*

-4.0%

-4.0%

-4.0%

-2.0%

-2.0%

-2.0%

-2.0%

-2.0%

-2.0%

-2.0%

-2.0%

-2.0%

-2.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.3%

-4.8%

-4.8%

4.8%

-4.8%

-4.8%

-4.6%

-4.6%

-4.6%

-4.0%

-4.0%

-4.0%

-0.1%

-2.0%

-2.0%

-2.0%

-2.0%

0.0%

0.1%

2.0%

2.3%

4.5%

4.8%

-4.8%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-2.3%

-2.0%

-2.0%

-2.0%

-0.7%

1.3%

1.3%

1.5%

3.2%

-

-

-

-

-

-

-

-

-

-

0.0%

-0.3%

-2.0%

-2.0%

-2.0%

-2.0%

-2.0%

-2.0%

-2.0%

-2.0%

-2.0%

-2.0%

631+00

630+50

630+36

626+87

626+50

626+00

625+77

625+07

625+00

624+50

624+00

623+50

623+36

623+00

622+93

617+22

617+00

616+82

614+47

0.0%

-1.6%

-2.0%

-2.0%

-1.3%

-0.4%

0.0%

0.0%

0.2%

-1.3%

-2.5%

-3.7%

-4.0%

-4.9%

-5.0%

-5.0%

-5.6%

-6.0%

-6.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.9%

-5.0%

-5.0%

-5.6%

-6.0%

-6.0%

*MAINE TURNPIKE BASELINE

MATCH EXISTING RAMP

FULL SUPER

MATCH TURNPIKE

-4.0%

-2.9%

-2.1%

-2.0%

-2.0%

-0.5%

1.5%

2.5%

-

-

-

5.2%

4.2%

4.2%

4.2%

4.2%

4.2%

4.2%

4.2%

4.2%

4.0%

3.0%

736+47

736+21

736+00

735+97

735+38

735+00

734+50

734+26

731+43

731+38

1731+11*

-5.2%

-4.2%

-4.2%

-4.2%

-4.2%

-4.2%

-4.2%

-4.2%

-4.2%

-4.0%

-4.0%

*MAINE TURNPIKE BASELINE

MATCH ROUTE 112

REMOVE CROWN

TIE INTO PLAZA SLAB

FULL SUPER

FULL SUPER

MATCH TURNPIKE

*C-D ROADWAY BASELINE

1711+60*

1711+50*

511+15

509+31

509+00

508+50

508+20

508+06

508+00

507+97

506+52

-4.0%

-4.0%

-5.0%

-5.0%

-5.0%

-5.0%

-5.0%

-5.6%

-5.9%

-6.0%

-6.0%

219+72

219+50

219+00

218+92

218+50

218+00

217+42

217+10

217+00

216+95

216+50

216+10

215+00

214+50

214+00

213+72

212+30

212+00

211+50

211+00

210+95

210+50

210+00

209+59

205+50

205+00

204+50

204+00

203+75

200+00

3.9%

3.4%

2.2%

2.0%

2.0%

2.0%

2.0%

2.0%

2.0%

2.0%

1.0%

0.0%

0.0%

-1.2%

-2.3%

-3.0%

-3.0%

-2.3%

-1.2%

-0.1%

0.0%

1.0%

2.1%

3.0%

3.0%

3.0%

3.0%

3.0%

3.0%

3.0%

-

-

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-2.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.8%

-4.8%

-4.0%

-3.6%

-3.2%

-2.0%

 

-2.0%

-2.0%

-2.0%

-2.0%

-2.0%

-2.0%

 

-2.0%

-2.0%

-2.0%

-3.8%

-3.2%

-3.2%

-3.3%

-

-

-

-

-

-

-

-

-

-

-

-1.0%

0.0%

1.6%

4.1%

4.8%

4.8%

4.2%

4.0%

2.2%

1.5%

1.3%

-1.9%

-

-2.0%

-2.9%

-4.0%

4.8%

4.8%

4.0%

3.6%

3.2%

2.0%

2.0%

1.0%

0.0%

-1.6%

-4.1%

-4.8%

-4.8%

-4.2%

-4.0%

-2.2%

-0.1%

0.0%

1.9%

-

-

-

-

-

-

-

1.7%

2.0%

2.0%

2.0%

1.0%

0.0%

-1.6%

-4.1%

-4.8%

-4.8%

-4.2%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-

MATCH C-D ROADWAY

FULL SUPER

MATCH TOLL SLAB

FULL SUPER

MATCH ROUTE 112

3.9%

3.4%

2.2%

2.0%

0.3%

-1.7%

-4.0%

-4.0%

-3.6%

-3.4%

-1.6%

0.0%

0.0%

-2.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-2.0%

0.0%

2.0%

3.0%

-
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JRH

THG

SHOULDER

RIGHT 

SHOULDER

LEFT 

SUPERELEVATION TABLE

ROUTE 112

TRAVELWAY

LEFT 
STATION

TRAVELWAY

RIGHT
STATION

TRAVELWAY

RIGHT

SHOULDER

RIGHT 

SHOULDER

LEFT 

SUPERELEVATION TABLE

PROFILE B BASELINE

-

-

-

-

-

-

MATCH EXIT 35 SB OFF RAMP

MATCH ROUTE 112

-4.0%

-4.0%

-4.0%

-4.2%

-4.3%

-5.0%

2+04

2+00

1+50

1+00

0+90

0+50

-1.5%

-1.5%

1.0%

3.8%

4.1%

3.3%

-

-

-

-

-

-

TRAVELWAY

LEFT 

168+00

167+98

167+75

167+65

167+50

167+40

167+25

167+00

166+98

163+03

163+00

162+50

162+00

161+64

161+50

161+00

160+50

160+25

156+50

156+00

155+83

155+75

153+00

141+50

141+00

MATCH EXISTING

FULL SUPER

FULL SUPER

MATCH EXISTING

NORMAL CROWN

MATCH EXISTING

-1.6%

-1.5%

-0.5%

0.0%

0.7%

1.1%

1.8%

2.9%

3.0%

3.0%

2.9%

1.9%

0.8%

0.0%

-0.3%

-1.4%

-2.5%

-3.0%

-3.0%

-4.8%

-

-

-2.0%

-2.0%

-2.0%

-1.6%

-1.7%

-2.6%

-3.0%

-3.6%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-3.8%

-

-

-4.0%

-4.0%

-4.0%

-2.9%

-3.0%

-3.0%

-3.0%

-3.0%

-3.0%

-3.0%

-3.0%

-3.0%

-3.0%

-2.9%

-1.9%

-0.8%

0.0%

0.3%

1.4%

2.5%

3.0%

3.0%

3.0%

3.0%

3.4%

-2.0%

-2.0%

-3.2%

STATION
TRAVELWAY

RIGHT

SUPERELEVATION TABLE

SB PLAZA ENTRANCE ROAD

TRAVELWAY

LEFT 

MATCH SB PLAZA ACCESS ROAD

NORMAL CROWN

 

MATCH ROUTE 112

48+16

44+97

44+87

44+50

44+31

44+00

-2.0%

-2.0%

-1.5%

0.5%

1.5%

1.5%

-2.0%

-2.0%

-1.5%

-1.5%

-1.5%

-1.5%

STATION
TRAVELWAY

RIGHT

TRAVELWAY

LEFT 

SUPERELEVATION TABLE

HOTEL AND GYM ACCESS ROAD

MATCH ROUTE 112

NORMAL CROWN

 

MATCH NB PLAZA ACCESS ROAD

-0.9%

-2.0%

-2.0%

-2.0%

-2.0%

-0.6%

0.0%

29+75

29+58

29+50

29+32

24+21

24+00

23+91

0.9%

-0.2%

-0.8%

-2.0%

-2.0%

-0.7%

-0.1%

STATION
TRAVELWAY

RIGHT

TRAVELWAY

LEFT 

SUPERELEVATION TABLE

NB PLAZA ACCESS ROAD

MATCH EXISTING

REMOVE CROWN

 

MATCH EXISTING

57+50

57+00

55+61

0.4%

-2.0%

-2.0%

-3.2%

2.0%

2.0%

STATION

SUPERELEVATION TABLE

PROFILE A BASELINE

SHOULDER

LEFT 

TRAVELWAY

LEFT

7+48

7+44

7+00

6+60

6+25

5.0%

5.0%

4.0%

4.0%

4.0%

5.0%

5.0%

4.0%

2.0%

2.0%

MATCH EXIT 35 SB ON RAMP

REMOVE CROWN

 

MATCH ROUTE 112

-1.5%

-1.5%

-1.5%

-2.0%

-2.8%

-3.3%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.0%

-4.3%

-4.0%

-4.0%

-4.5%
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NOT TO SCALE

MOT-01
JRH

CHL

PLP

LEM

GENERAL NOTES

MAINTENANCE OF TRAFFIC

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS

GENERAL MAINTENANCE OF TRAFFIC NOTES:

TEMPORARY RUMBLE STRIP NOTES

ABBREVIATIONS FOR ALL M.O.T. PLANS

MOT SIGN NOTES

AFTER THE W20-5 SIGNS.

PLACED ADJACENT TO THE FIRST STRIP AND THE W8-24a SIGNS SHALL BE MOVED TO 400' 

THE W4-2 SIGNS. IF RUMBLE STRIPS ARE INSTALLED PRIOR TO TAPER, W8-1 SIGNS SHALL BE 

RUMBLE STRIPS MAY BE PLACED UPSTREAM OF THE TAPER BETWEEN THE W3-5 SIGNS AND 3.

ONE SET OF W8-24a SIGNS ARE REQUIRED FOR ANY OF THE ABOVE CONFIGURATIONS. 

W8-1 SIGNS SHALL BE PLACED ADJACENT TO THE FIRST RUMBLE STRIP AT ANY LOCATION.  ONLY 2.

  * BOTH ADJACENT TO THE WORKZONE AND PRIOR TO THE TAPER (3 UNITS)

  * UPSTREAM FROM THE TAPER FOR THE WORKZONE (2 UNITS)

  * ADJACENT TO THE WORK ZONE (1 UNIT)

FOLLOWING CONFIGURATIONS:

IF TEMPORARY RUMBLE STRIPS ARE USED THEY SHALL BE PLACED IN ONE OF THE 1.

DETAIL TA-2 FOR BLASTING ZONES WHERE NEEDED.

IF EXPLOSIVES ARE USED FOR ROCK EXCAVATION. CONSTRUCTION SIGNS SHALL BE INSTALLED PER MUTCD 12.

BY THE RESIDENT.

SIGNS MAY NOT BE SHOWN. FINAL CONTENT AND LAYOUT OF SIGNS MUST BE SUBMITTED TO AND APPROVED 

THESE PLANS SHOW THE GENERAL LAYOUT OF CONSTRUCTION ZONE SIGNING; ALL LOCATIONS REQUIRING 11.

REMOVAL OF THE PERMANENT WORK ZONE MAINTENANCE OF TRAFFIC CONTROL DEVICES.

INCLUDING WORK ZONE SPEED SIGNS, HAVE BEEN INCLUDED IN THE CONTRACT TO PERMIT SETUP AND 

TWO COMPLETE LANE CLOSURE EASEL MOUNTED SIGN PACKAGES (LEFT OR RIGHT LANE - TURNPIKE), 10.

TRUCK MOUNTED ATTENUATOR SHALL NOT BE LOCATED WITHIN THE BUFFER ZONE.9.

FROM THE TRAVEL LANE.

"TRUCKS ENTERING" SIGN SHALL ALSO BE USED AT LOCATIONS WHERE TRUCKS ENTER THE WORK ZONE 8.

BOTTOM OF SIGN.

SPEED LIMIT, STOP, EXIT AND YIELD SIGNS SHALL BE A MINIMUM OF 5' ABOVE THE PAVEMENT TO THE 7.

EXISTING SIGNS THAT CONFLICT WITH CONSTRUCTION WORK ZONE SIGNS SHALL BE COVERED.6.

5. ALL MOT SIGN LOCATIONS ARE APPROXIMATE AND SHALL BE CONFIRMED BY THE RESIDENT.

REMOVE THE CS-3 AND W3-4 SIGNS IMMEDIATELY AFTER THE SCHEDULED STOPPAGES ARE COMPLETE.

ERECT CS-3 AND W3-4 SIGNS IMMEDIATELY PRIOR TO SCHEDULED STOPPAGES FOR EQUIPMENT MOVES AND 4.

ALL TEMPORARY LANE CLOSURE SIGNS ARE TO BE MOUNTED ON EASELS OR SIGN POSTS.3.

THESE LOCATIONS SHALL BE PLACED ON TALLER EASELS ON THE MEDIAN SIDE OF THE GUARDRAIL.

NO SIGNS ON EASELS SHALL BE PLACED ON 4 FT. SHOULDERS WITH GUARDRAIL. SIGNS REQUIRED AT 2.

ROAD UNLESS OTHERWISE SHOWN ON THE PLANS.

ALL PROPOSED CONSTRUCTION SIGNS ON MAINLINE AND I-195 WILL BE PLACED ON BOTH SIDES OF THE 1.

OF SPECIFICATION 105.2.7.

IF EXPLOSIVES ARE USED FOR ROCK EXCAVATION, THE CONTRACTOR SHALL FOLLOW THE REQUIREMENTS 13.

NORTHBOUND AND SOUTHBOUND MAY BE IN DIFFERENT PHASES.12.

EXIT 36 SOUTHBOUND RAMPS MAY BE IN DIFFERENT SUB PHASES AT THE SAME TIME. 11.

MANNER TO REMOVE AS LITTLE PAVEMENT AS POSSIBLE.

REMOVAL OF TEMPORARY PAVEMENT MARKINGS ON FINAL PAVEMENT SURFACE SHALL BE DONE IN SUCH A 10.

LANES.

DEPENDENT ON THE LOCATION OF THE BARRIER RELATIVE TO THE MAINE TURNPIKE SHOULDERS OR 

ALL TEMPORARY BARRIER SHALL BE SET WITH A MINIMUM 8:1 TAPER. THE 8:1 TAPER BARRIER LENGTH IS 9.

- TL-2.

UNDER ITEM 527.341 - WORK ZONE CRASH CUSHION - TL-3 OR ITEM 527.342 - WORK ZONE CRASH CUSHION 

EXPOSED BARRIER ENDS SHALL BE PROTECTED BY A WORK ZONE CRASH CUSHION. PAYMENT WILL BE 8.

PAVEMENT MARKING TAPE SHALL BE USED.

TEMPORARY PAINTED PAVEMENT MARKINGS SHALL NOT BE INSTALLED ON NEW PAVEMENT; TEMPORARY 7.

TEMPORARY PAVEMENT MARKING LINES SHALL BE 6" WIDE ON MAINLINE AND RAMPS AND 4" ON ROUTE 112.6.

DIRECTED BY THE RESIDENT, OR AT LEAST ONCE PER CONSTRUCTION SEASON. 

CONTRACTOR SHALL BE RESPONSIBLE TO RE-STRIPE FADED TEMPORARY PAVEMENT MARKINGS AS 

SHALL BE UNDER ITEM 627.78 - TEMPORARY PAVEMENT MARKING LINES, YELLOW OR WHITE. THE 

TEMPORARY PAVEMENT MARKINGS SHALL BE PAINTED, UNLESS OTHERWISE NOTED. PAYMENT FOR MARKINGS 5.

627.77 - REMOVING PAVEMENT MARKINGS.

MARKINGS IN ACCORDANCE WITH THE SPECIFICATIONS AND MUTCD. PAYMENT SHALL BE MADE UNDER ITEM 

THE CONTRACTOR SHALL REMOVE ALL PAVEMENT MARKINGS THAT CONFLICT WITH PROPOSED PAVEMENT 4.

RESIDENT.

MINOR ADJUSTMENTS TO BE MADE IN THE FIELD, ALL PROCEDURES MUST BE APPROVED BY THE 

CONSTRUCTION,  SLIGHT MODIFICATIONS IN CONSTRUCTION PROCEDURE MAY OCCUR AND MAY REQUIRE SOME 

THESE PLANS SHOW THE GENERAL CONDITION FOR TURNPIKE MAINLINE TRAFFIC CONTROL. DURING 3.

CONTROL DEVICES", U.S.D.O.T., F.H.W.A., LATEST EDITION.  NOTE THERE IS A 2009 EDITION OF MUTCD.

ALL PAVEMENT STRIPING & SIGNING SHALL BE IN ACCORDANCE WITH THE "MANUAL ON UNIFORM TRAFFIC 2.

SUPPLEMENTAL SPECIFICATIONS AND SPECIAL PROVISIONS.

EDITION FOR HIGHWAY AND BRIDGES, EXCEPT AS MODIFIED BY THE MAINE TURNPIKE AUTHORITY'S 

ALL WORK TO CONFORM TO MAINE DEPARTMENT OF TRANSPORTATION STANDARD SPECIFICATIONS 2014 1.

TDYL = TEMPORARY DOUBLE YELLOW LINE

TSDW = TEMPORARY SINGLE DOTTED WHITE LINE

TSSY = TEMPORARY SINGLE SOLID YELLOW LINE

TSSW = TEMPORARY SINGLE SOLID WHITE LINE

TSBW = TEMPORARY SINGLE BROKEN WHITE LINE



PHASE 1 WORK ZONE

PHASE 2 WORK ZONE

12'12'12'12'4'9'

2'2'2'11'11'11'1'9'

PHASE 1 WORK ZONE

4'12' 12' 12' 12' 4' 9'4'

PHASE 2 WORK ZONE 2'2'2' 11' 11' 11' 1' 9'

PHASE 1 TRAFFIC PHASE 1 TRAFFIC

PHASE 2 TRAFFIC PHASE 2 TRAFFIC

2'2' 4' 11' 11' 11' 4' 7' 2'2'4'11'11'11'4'7'

11' 11'

10' 10'

13' 13'
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MAINLINE TYPICAL SECTIONS

MAINTENANCE OF TRAFFIC

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS

Scale of Feet

0 10 2010

MOT-02

LEM

PLP

CHL

JRH

NOTES:

x x x x 

SHOULDER

x x x x 

x x x x 

PHASE 2

É TURNPIKE

É TURNPIKE

EXISTING MAINE TURNPIKE MAINLINE CONDITION

SHOULDER

LANE

TRAVEL 

LANE

TRAVEL 

LANE

TRAVEL 

LANE

TRAVEL 

LANE

TRAVEL 

LANE

TRAVEL 

LANE

TRAVEL 

LANE

TRAVEL 

LANE

TRAVEL 

LANE

TRAVEL 

LANE

TRAVEL 

LANE

TRAVEL 

LANE

TRAVEL 

LANE

TRAVEL 

LANE

TRAVEL 

LANE

TRAVEL 

LANE

TRAVEL 

LANE

TRAVEL 

PHASE 1
EXISTING GUARDRAIL (TYP.)

TEMPORARY CONCRETE BARRIER (TYP.)

EXISTING GUARDRAIL (TYP.)

EXISTING GUARDRAIL (TYP.)

TEMPORARY CONCRETE BARRIER (TYP.)

É TURNPIKE

SOUTHBOUND BARRELS OF THE MAINE TURNPIKE.

ONE OR BOTH OF THE NORTHBOUND AND 

EXISTING MEDIAN GUARDRAIL MAY BE PRESENT ON 3.

MINIMUM OF 8'-0".

AND THE OUTSIDE SHOULDER SHALL BE A 

INSIDE SHOULDER SHALL BE A MINIMUM OF 4'-0" 

BETWEEN NOVEMBER 15TH AND APRIL 15TH THE 2.

AND INTO THE WORK AREA.

MTA WILL BE PLOWING SNOW OVER THE BARRIER 1.



PHASE 1A WORK ZONE 2' 2' 2' 12' 2'

PHASE 1B WORK ZONE2'2'2'12'2'

PHASE 2A WORK ZONE 2' 2' 2' 12' 2'

TEMPORARY WIDENING
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MOT-03

EXIT 36 RAMP TYPICAL SECTIONS

MAINTENANCE OF TRAFFIC

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS

JRH

CHL

x 
x 

x 
x 

x 
x 

x 
x 

x 
x 

3:1

TRAVEL LANE

TRAVEL LANE

TRAVEL LANE

3:1

VARIES

VARIES

NORTHBOUND OFF RAMP- PHASE 2A (SIMILAR/OPPOSITE)

SOUTHBOUND ON RAMP

SOUTHBOUND OFF RAMP

SH. SH.

SH. SH.

SH.SH.

DETAIL A

PHASE 1A

PHASE 1B

PHASE 2A

1.  CONSTRUCTION PHASE AT EACH RAMP MAY BE DIFFERENT 

THAN TYPICAL AS NOTED BELOW.

2.  ALL PHASES MAY NOT BE SHOWN IF SIMILAR TO OTHER 

PHASES. SEE PLAN SHEETS.

3.  TEMPORARY WIDENING MAY BE ADJACENT TO EXISTING 

PAVEMENT.

BARRIER (TYP.)

CONCRETE 

TEMPORARY 

BARRIER (TYP.)

CONCRETE 

TEMPORARY 

BARRIER (TYP.)

CONCRETE 

TEMPORARY 

AND INTERMEDIATE BASE)

NOMINAL MAXIMUM SIZE (BASE 

2" HOT MIX ASPHALT, 12.5 mm 

mm NOMINAL MAXIMUM SIZE

2" HOT MIX ASPHALT, 12.5 

COURSE- GRAVEL (TYPE D)

12" (MIN.) AGGREGATE SUBBASE 

SEE DETAIL A

NORTHBOUND OFF RAMP- PHASE 2B (SIMILAR/OPPOSITE)

SOUTHBOUND OFF RAMP

NOTES:



SIDEWALK

6.51'

SHOULDER

8.00'

THRU LANE

12.00'

THRU LANE

 12.00'

SHOULDER

8.00'

SIDEWALK

5.50'

0.00' - 11.00'

VARIES

 

2.00'

THRU LANE

11.00'

THRU LANE

11.00'

 

2.00'

 

WORK ZONE

 

WORK ZONE

 

2.00'

THRU LANE

11.00'

THRU LANE

 11.00'

 

2.00'

 

2.50'

 

5.00'
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Ë ROUTE 112Ë ROUTE 112

Ë ROUTE 112Ë ROUTE 112

ROUTE 112 TYPICAL SECTIONS

MAINTENANCE OF TRAFFIC

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS

CHANNELIZATION DEVICE 

TEMPORARY PEDESTRIAN 

CONSTRUCTION

FROM PHASE 1 

PROPOSED SURFACE 

PHASE 1 

PHASE 2 

Ë ROUTE 112Ë ROUTE 112

EXISTING CONDITION

MOT-04
JRH

CHL

SIDEWALK

TEMP.

(TYP.)

DRUM

(TYP.)

DRUM
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NOT TO SCALE

JRH

CHL

PLP

LEM

DETAILS 1

MAINTENANCE OF TRAFFIC

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS

SHOULDER WORK

OF SHORT DURATION

(MAINLINE)

W20-1 (AHEAD) 

W21-5 

WORK AREA 

G20-2

15
0
0
'

10
0
0
'

5
0
0
'

PASSING

LANE LANE

TRAVEL
SHLD SHLD

M
A
I
N

E
 

T
U

R
N
P
I
K

E

B
W

L
L

S
W

E
L

S
Y
E

L

@ 80' INTERVALS 

DRUMS SPACED 

AHEAD

ROAD

WORK

WORK

SHOULDER

ROAD

WORK

AHEAD

ON TANGENT

ROAD WORK

END

W20-1 (AHEAD) 

X FEET

NEXT

AHEAD

2
0
0
' 

M
I
N
.

15
0
0
'

10
0
0
'

M
A
I
N

E
 

T
U

R
N
P
I
K

E

B
W

L
L

S
Y
E

L

S
W

E
L

TRAVEL

LANE

PASSING

LANE

SHLD SHLD

ROAD

WORK

W21-5 
WORK

SHOULDER

ENTERINGCS-10
TRUCKS

D
E

C
E

L
E

R
A

T
I
O

N

A
R

E
A

4
0
0
'

4
0
0
'

A
C

C
E

L
E

R
A

T
I
O

N

A
R

E
A

M
E

R
G

E
4
0
'

5
0
'

5
0
'

50' RAD.

LC

LC

END

ROAD WORKG20-2

5
0
0
'

SHLD

DAYTIME LANE CLOSURE

M
A
I
N

E
 

T
U

R
N
P
I
K

E

1 MILE

WORK

ROAD

1/2 MILE

CLOSED

1/2 MILE

CLOSED

DRUMS SPACED

ON TANGENT

@ 80' INTERVALS

8
0
0
'

S
Y
E

L

S
W

E
L

W20-5 (R)(L)(1/2 MILE)

OF SHORT DURATION

(MAINLINE)

TRAFFIC

W20-1 (1 MILE)

CS-3 *** 

13
0
0
'

EXPECT

STOPPED

2
6
0
0
'

8
0
0
'

13
0
0
'

PREPARED

TO STOP

BE

FINES

R2-6aP

R2-1

XX

SPEED

LIMIT

LANELANE

DRUMS SPACED @ 40' INTERVALS

8
4
0
'

10
0
0
'B

W
L
L

W4-2 (R)(L)

12"

8
4
0
'

ON TAPER

WORK AREA

10
0
'

ZONE

WORK

TRAVELPASSING

SHLD

R2-12

WORK

5
0
0
'

ZONE

SPEED

END

BUFFER ZONE

DRUMS SPACED @ 80' (TYP.)

50' MIN. LENGTH

MANAGEMENT PRACTICES

ENTRANCE - SEE BEST 

STABILIZED CONSTRUCTION 

NO DRUMS

ENTRANCE

CONSTRUCTION 

FLASHING ARROW

W3-4 *** 

G20-5aP

DOUBLE

LIMIT

1.  SIGN G20-2 IS NOT REQUIRED IF ENTRANCE IS WITHIN THE WORK ZONE.

RIGHT
LANE LANE

LEFT

NEXT

X MILES

or

W3-5

17
5
'

5
0
0
'

10
0
0
'

15
0
0
'

DRUMS SPACED 

S
Y
E

L

S
W

E
L

B
W

L
L

M
A
I
N

E
 

T
U

R
N
P
I
K

E

SHLDSHLD
TRAVEL

LANELANE

PASSING

5
0
0
'

(MAINLINE)

SHOULDER CLOSURE

W21-5aR  

G20-2

WORK AREA

W21-5bR (1000') 

W20-1 (AHEAD) 

WORK ZONE CRASH CUSHION-TL3

TEMPORARY CONCRETE BARRIER

8:1 FLARE

@ 40'

AHEAD

WORK

ROAD

SHOULDER

CLOSED

RIGHT

1000 FT

SHOULDER

CLOSED

RIGHT

END

ROAD WORK

X FEET

NEXT

X MILES

NEXT
or

LIMIT

XX

SPEED

or

or

W16-4P or W7-3aP

W16-4P or W7-3aP

4
0
0
'

BUMPW8-1 *

(SEE NOTE 2)

(TYP.)

RUMBLE STRIPS *

5
0
0
'

RUMBLE

STRIPS

AHEAD

(SEE NOTE 2)

W8-24a *

G20-2

5
0
0
'

ROAD WORK

END

ROAD WORK

END

END

ROAD WORK

AHEAD

ONE LANE

ROAD 

WORK

ROAD

AHEAD

AHEAD

ROAD

WORK

ROAD 

ONE LANE

AHEAD

W20-1

W20-4

G20-2

W20-7

W20-7

W20-1

W20-4

3
5
0
'

3
5
0
'

3
5
0
'

3
5
0
'

3
5
0
'

SPEED LIMIT, ON TANGENT

INTERVALS EQUAL TO TWICE THE 

DRUMS OR CONES SPACED @ 

SPEED LIMIT, ON TAPERS

@ INTERVALS EQUAL TO THE

DRUMS OR CONES SPACED

LOCAL ROAD SINGLE LANE CLOSURE

5
0
'

G20-2

100 FT. MAX

3
5
0
'

TAPER (100 FT. MAX)

ONE LANE TWO-WAY TRAFFIC

SINGLE LANE CLOSURE - POST MOUNTED SIGN SETUP

ENTRANCE

STABILIZED CONSTRUCTION 

SHOULDER WORK SHOULDER CLOSURE

8
0
0
'

ROAD

WORK

1 MILE
13

0
0
'

CS-3 *** STOPPED

EXPECT

TRAFFIC

W20-1 (1 MILE)

2
6
4
0
'

13
0
0
'

BE

TO STOP

PREPARED

TRAVEL

LANE

M
A
I
N

E
 

T
U

R
N
P
I
K

E

B
W

L
L

S
Y
E

L

@ 80' INTERVALS

ON TANGENT

DRUMS SPACED

12"

SHLD
PASSING

LANE

8
4
0
'

10
0
0
'

S
W

E
L

8
0
0
'

DRUMS SPACED @ 40' INTERVALS

8
4
0
'

2
6
0
'

ON TAPER

5
0
0
'

BUFFER ZONE

WORK AREA

SHLD

LIMIT

R2-12
END

ZONE

WORK

ROAD WORK

END
G20-2

5
0
0
'

FLASHING ARROW

W3-4 *** 

SPEED

1/2 MILE

CLOSED

1/2 MILE

CLOSED

RIGHT
LANE LANE

LEFT

W20-5 (R)(L) (1/2 MILE)

FINES

R2-6aP

R2-1

XX

SPEED

LIMIT

ZONE

WORK
G20-5aP

DOUBLE

W3-5

SEE NOTE 1

LIMIT

XX

SPEED

(MAINLINE)

OF SHORT DURATION

DAYTIME LANE CLOSURE

or

or

BUMP

4
0
0
'

5
0
0
'

RUMBLE

STRIPS

AHEAD

STOPPAGES OF TRAFFIC.

SHALL BE USED DURING 

SIGNS DESIGNATED WITH *** 2.

THE END OF THE TAPER .

SIGN ASSEMBLY IS PLACED AT 

SIGN IS NOT BRACKETED.   ONE 

FOR EASEL SET UP ONLY, THIS 1.

* OPTIONAL

RUMBLE STRIPS *

W8-1 *

W4-2 (R)(L)

(SEE NOTE 3)

W8-24a *

SIGNS ON EASELS

SINGLE LANE CLOSURE 

LANE

PASSING

B
W

L
L

PASSING

LANE

B
W

L
L

D
Y
C

L

S
W

E
L

SHLD

S
W

E
L

10
0
'

3
5
0
'

3
5
0
'

WORK AREA

SHLD

BUFFER ZONE (OPTIONAL)

ON TAPERS.

EQUAL TO THE SPEED LIMIT,

DRUMS SPACED @ INTERVALS

10'-0"

MIN.

DRUMS SPACED @ INTERVALS

EQUAL TO TWICE THE SPEED

LIMIT, ON TANGENT.

AHEAD

ROAD

WORK

ROAD WORK

END

G20-2

AHEAD

ROAD

WORK

ROAD WORK

END

G20-2

(AHEAD)

W20-1 

(AHEAD)

W20-1 

TEMP. LOCAL ROAD SHOULDER CLOSURE

OF TRAFFIC.

STOPPAGES 

DURING 

USED 

SHALL BE 

WITH *** 

DESIGNATED 

SIGNS 1.

(SEE MOT GENERAL

NOTES)  (TYP.)

LESS.

SIGN SPACING ASSUMES LOCAL ROAD SPEED IS 40 MPH OR 3.

TO APPROACHING DRIVERS.

FLAGGERS SHALL BE LOCATED SO THEY ARE CLEARLY VISIBLE 2.

FOR SHORT DURATION OPERATIONS (LESS THAN 1 HOUR).

ROAD WORK AHEAD & END ROAD WORK SIGNS MAY BE OMITTED 1.

NOTES:

LIGHTS.

ACTIVATED HIGH-INTENSITY ROTATING, FLASING, OSCILLATING OR STROBE 

DEVICES MAY BE OMITTED IF SHADOW VEHICLE IS PRESENT WITH 

FOR SHORT DURATION WORK (<1 HOUR). THE TAPER AND CHANNELIZATION 1.

WORK ZONE.

IS WITHIN A PREVIOUSLY ESTABLISHED 

REQUIRED IF THE SHOULDER CLOSURE 

THE W20-1 AND G20-2 SIGNS ARE NOT 1.

PREVIOUSLY ESTABLISHED WORK ZONE.

IF THE SHOULDER CLOSURE IS WITHIN A 

THE W20-1 AND G20-2 SIGNS ARE NOT REQUIRED 1.

T
S

S
W

T
S

B
W

M
A
I
N

E
 

T
U

R
N
P
I
K

E

SHLDSHLD
LANE 3

WORK AREA

CONSTRUCTION ACCESS

LANE 2LANE 1

8:1 TAPER

TEMPORARY CONCRETE BARRIER

T
S

B
W

T
S

S
Y

TRUCKS

ENTERING CS-10 

LC

CS-22
CONSTRUCTION

ENTRANCE

THE RESIDENT.

BE DETERMINED ON SITE WITH APPROVAL FROM 

LOCATION OF THE CONSTRUCTION ACCESS SHALL 2.

X' SEE PLANS FOR LANE AND SHOULDER WIDTHS.1.

X' X' X' X' X' X'

12'-15'

5
0
0
'

X'



LANE

IN

STAY

LANE

IN

STAY
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NOT TO SCALE

JRH

CHL

PLP

LEM

DETAILS 2

MAINTENANCE OF TRAFFIC

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS

M
A
I
N

E
 

T
U

R
N
P
I
K

E
 

L

ARROW

BOARD

3
0
0
'

11
2
0
'

S
Y
E

L

B
W

L
L

S
W

E
L

WORK AREA

SHLD LANE 1 LANE 2 SHLD

10
0
'

10
0
'

8
0
0
'

4
0
0
'

8
4
0
'

W8-11

R4-9

R2-1

CS-11

DRUMS SPACED  

@ 40' INTERVALS

10
0
0
'

CS-33

5
0
0
'

W4-2 (L)

9' 4' 12' 12' 8'(TYP.)

13
0
0
'

13
0
0
'

13
0
0
' W20-1 (1 MILE) 

VARIABLE MESSAGE SIGN

W20-5 (L) (1/2 MILE) 

= CONSTRUCTION SIGN

CS-3

W3-4

4'

SECTIONS ONLY)

(NON GUARDRAIL

INTERVALS

AT 528'

DRUMS SPACED

W8-11

R4-9

R2-1

CS-11

4
0
0
'

8
4
0
'

M
A
I
N

E
 

T
U

R
N
P
I
K

E
 

L

9' 4' 12' 12' 8'(TYP.)

S
Y
E

L

B
W

L
L

S
W

E
L

4'

= CONSTRUCTION SIGN

13
0
0
'

13
0
0
'

W20-1 (1 MILE)

VARIABLE MESSAGE SIGN

13
0
0
'

W20-5 (R) (1/2 MILE) 

W4-2 (R)

5
0
0
'

CS-33

10
0
0
'

FLASHING ARROW BOARD

3
0
0
'

11
2
0
'

DRUMS SPACED @ 40' INTERVALS

(TAPER TYP.)

8
0
0
'

W3-4

CS-3

WORK AREA

DRUMS SPACED @ 80' INTERVALS

10
0
'
10

0
'

SHLD
LANE 1 LANE 2

SHLD

B

B

SEE NOTE 5

SEE NOTE 5

16
0
0
'

16
0
0
'

@ 80' INTERVALS

DRUMS SPACED 

G20-5aP

G20-6aP

G20-5aP

G20-6aP

8
0
0
'

8
0
0
'

W3-5

4
0
0
'

RUMBLE

STRIPS

AHEAD

4
0
0
'

4
0
0
'BUMP

TRAFFIC 

STOPPED 

EXPECT 

1 MILE

WORK

ROAD 

TO STOP

PREPARED

BE 

1/2 MILE

CLOSED

LEFT LANE

WORK AREA
ENTERING AND LEAVING

WATCH FOR TRUCKS

ON PAVEMENT

STOPPING

NO 

FINES

DOUBLE

WORK

ZONE

LANES

UNEVEN

SPEED

LIMIT

50

ON PAVEMENT

STOPPING

NO 

FINES

DOUBLE

WORK

ZONE

SPEED

LIMIT

50

WORK AREA
ENTERING AND LEAVING

WATCH FOR TRUCKS

1/2 MILE

CLOSED

RIGHT LANE

TRAFFIC 

STOPPED 

EXPECT 

TO STOP

PREPARED

BE 

1 MILE

WORK

ROAD 

SEE NOTE 5

SEE NOTE 5

FLASHING

LIMIT

SPEED

50

4
0
0
'

RUMBLE

STRIPS

AHEAD

LIMIT

SPEED

50
W3-5

8
0
0
'

4
0
0
'

5
0
0
'

BUMP BUMP

4
0
0
' BUMP

*  = SIGNS ONLY USED WHEN RUMBLE STRIPS ARE USED*  = SIGNS ONLY USED WHEN RUMBLE STRIPS ARE USED

W8-24a *

W8-1 *

W8-1 *

W8-1 *

W8-1 *

W8-24a *

LANE 1

LANE CLOSURE FOR MILLING AND PAVING OPERATIONS 

LANE 1

 LANE CLOSURE FOR PAVEMENT MARKINGS 

LANE 2

LANE CLOSURE FOR MILLING AND PAVING OPERATIONS 

LANES

UNEVEN

GENERAL NOTES

STRIPS, SEE MOT

TEMPORARY RUMBLE

GENERAL NOTES

STRIPS, SEE MOT

TEMPORARY RUMBLE

SIGNS IMMEDIATELY AFTER THE SCHEDULED STOPPAGES ARE COMPLETE.

STOPPAGES FOR EQUIPMENT MOVES AND REMOVE THE CS-1 AND W3-4 

ERECT CS-3 AND W3-4 SIGNS IMMEDIATELY PRIOR TO SCHEDULED5.

SEE SHEET M-3 FOR STANDARD SINGLE LANE CLOSURE DETAILS.4.

THE ADJACENT LANE.

LINES, AND ALL OTHER WORK NOT REQUIRING ENCROACHMENT INTO 

BERM DROP OFF CORRECTION WORK, PAINTING OF SOLID WHITE LANE 

FOR DRAINAGE WORK, GUARDRAIL WORK, MEDIAN WORK, EQUIPMENT MOVES, 

STANDARD SINGLE LANE CLOSURES FOR LANES 1 AND 2 SHALL BE USED3.

ALL TEMPORARY LANE CLOSURE SIGNS ARE TO BE MOUNTED ON EASELS.2.

FOR SIGN DETAILS, SEE SIGN SUMMARY SHEETS.1.

NOTES:
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DETAILS 3

MAINTENANCE OF TRAFFIC

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS

NOT TO SCALE

ARROW
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FLASHING ARROW BOARD

SPACING PRIOR TO THE 

DETAILS FOR ALL SIGNS AND 

SEE SINGLE LANE CLOSURE 

NOT TO SCALE

TEMPORARY LANE CLOSURES AT RAMPS (MAINLINE)

3'

3.5'

VARIES

SEE NOTE 2
DOUBLE RAIL

EXIST. GUARDRAIL

SEE NOTE 4

50' MIN. OVERLAP

CONCRETE BARRIER

TEMPORARY

SYEL

8:1 TAPER

DOUBLE RAIL

EXIST. GUARDRAIL
SYEL

WORK ZONE CRASH CUSHION - TL3

VARIES

SEE NOTE 2

8:1 TAPER

3.5'

TEMPORARY

AT 35' (TYP.)

ON TAPERS

DRUMS SPACED

BARRIER

CONCRETE

SYEL

3'

FORCE 13 REPORT, DRAFTED MAY 1995.

DRAWING SEW02a IN THE AASHTO-AGC-ARBTA JOINT COMMITTEE TASK 

EXISTING GUARDRAIL END MUST BE ANCHORED IN ACCORDANCE WITH 

4.  IF THE 50' MIN. LENGTH OF OVERLAP CAN NOT BE MET THEN THE 

BE INCIDENTAL TO THE WORK ZONE CRASH CUSHION ITEM.

SURFACE.  ANY WORK NECESSARY TO PROVIDE A LEVEL SURFACE WILL 

ZONE CRASH CUSHION SYSTEM MUST BE FOUNDED ON A LEVEL 

3.  IF A TEMPORARY WORK ZONE CRASH CUSHION IS USED, THE WORK 

THE BARRIER RELATIVE TO SHOULDERS OR LANES.

2.  8:1 TAPERED BARRIER LENGTH IS DEPENDANT ON THE LOCATION OF 

CRASH CUSHION OR LAPPED BEHIND GUARDRAIL. 

1.  BARRIER ENDS SHALL BE PROTECTED BY A TEMPORARY WORK ZONE 

TRAVEL LANE CLOSURE AT AN EXIT RAMP

NOTES:

EXIST. GUARDRAIL ON NEAR SIDE OF MEDIAN

EXIST. GUARDRAIL ON NEAR FAR OF MEDIAN

CONCRETE BARRIER / GUARDRAIL OVERLAP DETAIL

DRUMS SPACED @ 40' INTERVALS

CLOSED

1/2 MILE

(MAINLINE)

OF SHORT DURATION

DAYTIME LANE CLOSURE
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ROAD
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SPEED
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BE

W3-4 *** 
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SPEED

XX

W4-2 (R)(L)

W4-2 (R)(L)

FINES

R2-6aP

R2-1
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SPEED
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W20-5a (R)(L)(1/2 MILE)

2 2

RIGHT LANES

LANE 1

DOUBLE LANE CLOSURE

 

OTHER PERTINENT INFORMATION.

STOPPAGE SIGNS, SIGN SPACING AND 

FOR REDUCED SPEED SIGNS, TRAFFIC 

1. SEE SINGLE LANE CLOSURE NOTES 

ROAD WORK

END

AHEAD

ROAD

WORK

AREA

MERGE

NO

G20-2

ON TANGENTS (TYP.)
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(TYP.)

RUMBLE STRIPS

SPACING.

STRIPS AND 

SIGNS, RUMBLE 

FOR ADDITIONAL 

CLOSURE DETAILS 

SEE SINGLE LANE 

BOARD

ARROW

FLASHING

TRAVEL LANE CLOSURE AT AN ENTRANCE RAMP
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DETAILS 4

MAINTENANCE OF TRAFFIC

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS

ARROW

FLASHING

I-195 WB LANE 1 CLOSURE
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EXIT 36

SB ON RAMP CLOSURE
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BARRICADES

ON TYPE III 

E5-2a

BARRICADES

ON TYPE III 
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EXIT

CLOSED

CLOSED

RAMP

2
0
0
'

T
A
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R
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E
R

 CLOSURE DETAIL

 WB LANE 1

 TO MATCH I-195

EXTEND DRUMS

DRUMS SPACED @ 40' OC

NOTES:

OFF RAMP CLOSURE

WORK ZONE

CS-4

 @ 40' OC

DRUMS SPACED

4.   SB ON RAMP CLOSURE SHALL ALSO INCLUDE I-195 WB LANE 1 CLOSURE DETAIL.

3.   RAMP CLOSURES ALSO REQUIRE THE USE OF THE RAMP CLOSURE PLAN SHEET MT-XX.

2.   ALL SIGNS TO BE MOUNTED ON EASELS UNLESS OTHERWISE NOTED.

1.   FOR SIGN DETAILS, SEE SIGN SUMMARY SHEETS.
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MOT-09

DETAILS 5

MAINTENANCE OF TRAFFIC

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS

AFS

112

WIDE LOADS 

OVER 10 FEET

PROHIBITED

ON          BRIDGE

OVER TURNPIKE112

WIDE LOADS 
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DAYTON
SACO

LYMAN

HOLLIS

112

WIDE LOADS 

OVER 10 FEET

PROHIBITED

ON          BRIDGE

OVER TURNPIKE

112

WIDE LOADS 

OVER 10 FEET

PROHIBITED

ON          BRIDGE

OVER TURNPIKE

CS-5 

CS-5

CS-5

112

WIDE LOADS 

OVER 10 FEET

PROHIBITED

ON          BRIDGE

OVER TURNPIKE

CS-5 

CS-5

THE MAINE TURNPIKE

ROUTE 112 BRIDGE OVER 

SURFACE REPLACEMENT.

PLACE DURING ROUTE 112 BRIDGE WEARING 

WIDE LOAD RESTRICTIONS SHALL BE IN 1.

NOTES:
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INSET A

1" = 50'

MOT-10
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Scale of Feet

250 0 250 500

HOTEL RAMPS CLOSURE PLAN

MAINTENANCE OF TRAFFIC

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS

ACTIVE ON ACCESS ROAD

SERVICE IS INSTALLED AND 

ELECTRICAL SERVICE UNTIL NEW 

MAINTAIN EXISTING HOTEL 

HOTEL ACCESS ROAD BEING OPENED.

WITHIN 6 MONTHS OF THE PROPOSED 

CENTER GUIDE SIGNS SHALL BE REMOVED 

EXISTING HOTEL AND CONFERENCE 1.

NOTE:
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CONFERENCE CENTER

HOTEL &

NOT AN EXIT

CONFERENCE CENTER
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NEXT RIGHT
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Conf. Ctr.
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200+00
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N

T
Y
 

R
O
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D

112

Exit 35

USE EXIT 36

CS-2

CS-1

ONLY

VEHICLES

AUTHORIZED

SEE INSET A

RAMP CLOSED

CS-2

REMOVE

CLOSED

RAMP

CLOSURE DETAIL

SEE RAMP 

R5-11

R5-1

BARRIER

CONCRETE 

TEMPORARY 

DO NOT

ENTER

BARRICADES

TYPE III 

E5-2a ON 

USE EXIT 36

INTERCHANGE 35

MAINE TURNPIKE É

B
M

ONLY

VEHICLES

AUTHORIZED

SEE INSET A

CLOSED

RAMP

R5-11

R5-1

BARRIER

CONCRETE 

TEMPORARY 

DO NOT

ENTER

E5-2a ON 

TYPE III 

BARRICADES
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SHEET NUMBER: MOT-11
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PORTLAND, ME 04102

NOTES:

OFF RAMP CLOSURE DETAIL.

OFF RAMP CLOSURES ALSO REQUIRE THE USE OF THE 4.

PCMS MAY BE REUSED AT MULTIPLE LOCATIONS.3. 

ALL MESSAGES SHALL BE CONFIRMED BY THE RESIDENT.2. 

CAN COORDINATE THE CLOSURE WITH MTA.

PRIOR TO OFF RAMP CLOSURES SO THAT THE RESIDENT 

THE CONTRACTOR SHALL NOTIFY THE RESIDENT 21 DAYS 1. 

RAMP CLOSURE PLAN

MAINTENANCE OF TRAFFIC

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS

PROGRESS PLANS

CLOSE

RAMP TO

EXIT 36

XX/XX

TO

XX/XX

SCREEN 1

SCREEN 2

ALL PCMS (1 WEEK PRIOR TO CLOSURE)

PCMS MESSAGES

SCREEN 1

SCREEN 2

PCMS #1, #3

EXIT 32

USE

SCREEN 1

SCREEN 2

PCMS #2, #4

EXIT 42

USE

CLOSED

RAMP

EXIT 36

CLOSED

RAMP

EXIT 36

SCREEN 3

XX:XX AM

TO

XX:XX PM
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Exit 36Exit 35
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R
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Exit 32
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PCMS#1
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INTERSTATE

95

Exit 42

Scarborough

PCMS#4
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XX/XX

TO

XX/XX

SCREEN 1

SCREEN 2

ALL PCMS (1 WEEK PRIOR TO CLOSURE)

CLOSED

EXIT 36

I-95 XX
SCREEN 1

SCREEN 2

TO CLOSE

EXIT 36

I-95 XX

ALL PCMS (NB OR SB)

ROUTE 1

USE

SCREEN 3

XX:XX AM

TO

XX:XX PM

PCMS MESSAGES

USE OF APPROPRIATE ON RAMP CLOSURE DETAIL.

I-95 EXIT 36 ON RAMP CLOSURES ALSO REQUIRE THE 2.

ALL MESSAGES SHALL BE CONFIRMED BY THE RESIDENT.1. 

RAMP CLOSURE PLAN

MAINTENANCE OF TRAFFIC

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS
Scale of Feet

0600 600 1200
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A
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PCMS#6

Exit 2

Exit 1

Exit 36

Exit 35

PCMS#5

PCMS#7

PCMS#8
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BUFFER

600'

LANE SHIFT

315'

SHOULDER TAPER

125'

1676+00 1677+00 1678+00 1679+00 1680+00 1681+00 1682+00 1683+00 1684+00 1685+00 1686+00 1687+00 1688+00 1689+00 1690+00 1691+00

(TYP.)

CUSHION (TL-3)

WORK ZONE CRASH 

8:1 TAPER

ROAD WORK

END

(TYP.)

BARRIER

CONCRETE 

TEMPORARY 

M
A

T
C

H
 
I
N
S

E
T
 

A

ROAD

L
A

N
E
 

S
H
I
F

T

M
A

T
C

H
 

E
N

D
 

O
F

NOT TO SCALE

NORTHBOUND

SOUTHBOUND

(1 MILE)

W20-1

CS-44

LIMIT

SPEED

60

W3-5

NARROWS

W5-1 W1-4cL

SHOULDER

CLOSED

RIGHT

1500 FTW16-2P
W7-3aP

W21-5aR
1 MILE

WORK

ROAD G20-5aP

R2-1

R2-6aP
INSET A

KEEP RIGHT

EXIT 36

LANE

IN

STAY

LIMIT

SPEED

ZONE

WORK

END

 SOUTHBOUND

MAINE TURNPIKE

NORTHBOUND

MAINE TURNPIKE 

W1-4cR

MAJOR CONSTRUCTION ACTIVITIES SEQUENCE REQUIREMENTS NOTES

G20-2

R2-12

R4-9

1 MILE

NEXT

40' O.C.

DRUMS AT 

80' O.C.

DRUMS AT 

TSSW

TSSY

TSSYTSSW

TSBW

TSSW

TSSW

TSSY

W21-5aR

PHASE 2B- CONSTRUCT REMAINDER OF EXIT 36 NORTHBOUND OFF RAMP

CONSTRUCT REMAINDER OF EXIT 36 SOUTHBOUND RAMPS

CONSTRUCT PORTION EXIT 36 NORTHBOUND OFF RAMP AND GORE

PHASE 2A- CONSTRUCT NORTHBOUND AND SOUTHBOUND FULL DEPTH PAVEMENT

RELOCATE GOOSEFARE BROOK AND CONSTRUCT RETAINING WALL

CONSTRUCT SOIL NAIL WALL

INSTALL OVERHEAD SIGN STRUCTURES

BEGIN SOUTHBOUND TOLL PLAZA CONSTRUCTION

PHASE 1B-  CONSTRUCT PORTION OF EXIT 36 SOUTHBOUND RAMPS

BEGIN UNDERDRAINED SOIL FILTER CONSTRUCTION

BEGIN COLLECTOR-DISTRIBUTOR ROAD CONSTRUCTION

BEGIN EXIT 35 RAMP CONSTRUCTION

BEGIN NORTHBOUND TOLL PLAZA CONSTRUCTION

CONSTRUCT PRELOAD EMBANKMENT

BEGIN MAINLINE WIDENING CONSTRUCTIONPHASE 1A-

PHASE 1B. 

AND RIGHT SHOULDER PRIOR TO MOVING TO 

RECONSTRUCTION OF THE RAMP TRAVE LANE 

MILLING AND PARTIAL DEPTH PAVEMENT 

CLOSURES SHALL BE USED TO COMPLETE 

WIDENING IN PHASE 1A, SINGLE NIGHT 

AFTER COMPLETING EXIT 36 SB ON RAMP 3.

PROVISIONS.

LIMITED AS NOTED IN THE SPECIAL 

TEMPORARY RAMP CLOSURES SHALL BE 2.

PROVISIONS.

ENGINEER AS NOTED IN THE SPECIAL 

SETTLEMENT PERIOD IF APPROVED BY THE 

MAY COMMENCE PRIOR TO COMPLETION OF 

BE 6 MONTHS. CONSTRUCTION OF TOLL PLAZA 

2023. SETTLEMENT TIME IS ANTICIPATED TO 

AND INSTRUMENTATION INITIALIZED BY MAY 26, 

PRELOAD EMBANKMENT MUST BE COMPLETED 1.

ONGOING IN THAT AREA.

BARRIER AND SHALL ONLY BE IN PLACE WHEN WORK IS 

SHOULDER BARRIER OR 8' FROM A RIGHT SHOULDER 

WHEN TRAVEL LANE IS LESS THAN 4' FROM A LEFT 

BARRIER MAY BE IN PLACE FOR NO MORE THAN 45 DAYS 

A MAXIMUM OF 5,000 LF OF TEMPORARY CONCRETE 5.

OR MAINTAINED AT ALL TIMES.

DRAINAGE AT EXISTING LOW POINTS SHALL BE PROVIDED 4.
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SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS
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NOTE:

WORK ACCORDINGLY.

OCCUR SIMULTANEOUSLY. CONTRACTOR SHALL STAGE 

RAMP ON THE RIGHT AND LEFT SIDE SHALL NOT 

WORK ASSOCIATED WITH THE EXIT 36 SB OFF 2.

SPECIFICATIONS FOR LIMITATIONS

CLOSURES AT NIGHT. REFER TO THE 652 

1749+00 AND 1760+00 SHALL BE DONE WITH LANE 

WORK FOR MILL AND PAVE OPERATIONS BETWEEN 1.

RIGHT SHOULDER PRIOR TO MOVING TO PHASE 1B.

RECONSTRUCTION OF THE RAMP TRAVEL LANE AND 

COMPLETE MILLING AND PARTIAL DEPTH PAVEMENT 

SINGLE NIGHT CLOSURES SHALL BE USED TO 

1.  AFTER COMPLETING EXIT 36 SB ON RAMP WIDENING, 

(SEE CROSS SECTIONS)

INSTALL TEMPORARY PAVEMENT
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SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS

Scale of Feet

50 0 50 100

MOT-18

No. Revision By Date

PROGRESS PLANS

JRH

CHL

PLP

LEM

PLAN 6

MAINTENANCE OF TRAFFIC - PHASE 1A 
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INTERCHANGE IMPROVEMENTS
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 MAINTENANCE OF TRAFFIC - PHASE 2B
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INTERCHANGE IMPROVEMENTS
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EXIT 36 NB OFF RAMP
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SACO (EXITS 35 & 36)
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(TYP.)

DRUM TAPER SPACED AT 25'

(SEE NOTES)

CROSSWALK

TEMPORARY 

WORK ZONE

NOTES:MAJOR CONSTRUCTION ACTIVITIES:

SEQUENCE REQUIREMENTS:

(SEE NOTES)

DEVICE (TYP.)

CHANNELIZATION 

PEDESTRIAN 

TEMPORARY 

(SEE NOTES)

DEVICE (TYP.) 

CHANNELIZATION 

PEDESTRIAN 

TEMPORARY 

TDYL

AHEAD

WORK

ROAD

W20-1

G20-2

ROAD WORK

END

25

SPEED

LIMIT

ZONE

WORK

G20-5aP

R2-1

CROSS HERE

SIDEWALK CLOSED

W11-2

W16-7P

AHEAD

W11-2

W16-9P

200'

100'100'

CROSS HERE

SIDEWALK ENDS

R9-11a (MOD)

R9-11aL

BARRICADES

ON TYPE III 

BARRICADES

ON TYPE III 

W11-2

W16-7P

AHEAD

W11-2

W16-9P

R2-6aP

ROUTE 112

TO LEFT SIDE OF ROUTE 112.

RAMP PRIOR TO SHIFTING PEDESTRIANS 

CONSTRUCT PROPOSED ADA PEDESTRIAN DOUBLE

FINES

A
V

E
N

U
E
 

E
X

T
H
I
L
L

V
I
E

W
 

- FINAL GRADING OF SUBGRADE & PAVING

- ACTIVATE TRAFFIC SIGNALS

- COMPLETE CONSTRUCTION OF INTERSECTIONS (TRAFFIC SIGNALS, MEDIAN ISLANDS, ETC.)PHASE 3

- BEGIN CONSTRUCTION OF INTERSECTIONS (TRAFFIC SIGNALS, MEDIAN ISLAND, ETC)

- WIDEN ROUTE 112 ALONG NORTH SIDEPHASE 2

- WIDEN ROUTE 112 ALONG SOUTH SIDE

- CONSTRUCT TOLL PLAZA ACCESS ROAD, BERM, FENCE, AND LANDSCAPING

- CONSTRUCT NB ACCESS ROAD TO HOTEL AND XL SPORTS COMPLEXPHASE 1

- NEW SIDEWALK ON SOUTH SIDE MUST BE COMPLETE BEFORE BEGINNING PHASE 2PHASE 2

- HOTEL ACCESS MUST BE MAINTAINED AS A TWO-WAY PAVED ROAD AT ALL TIMES.PHASE 1

TO COORDINATE WITH BRIDGE STAGING PLANS.

WITHIN ANY SPECIFIC PHASE. THE CONTRACTOR SHALL ADJUST MOT LAYOUT AND STRIPING 

THE BRIDGE WEARING SURFACE REPLACEMENT DOES NOT HAVE TO BE COMPLETED 8.

AND MOT DETAILS.

AND 2 IN ACCORDANCE WITH TIMES AND LIMITATIONS NOTED IN THE SPECIAL PROVISIONS 

SINGLE LANE CLOSURES MAY BE USED TO CONSTRUCT ADDITIONAL WIDTH WITHIN PHASE 1 7.

TRAFFIC CONTROL.

MODIFY EXISTING CURBLINE. PAYMENT SHALL BE INCIDENTAL TO 652.361 MAINTENANCE OF 

RAMPS SHALL BE ADA COMPLIANT AND TEMPORARILY ANCHORED WITH THE INTENT TO NOT 

ALL TEMPORARY CROSSWALK LOCATIONS SHALL BE ADA ACCESSIBLE. TEMPORARY CURB 6.

BARRICADE, ADA COMPLIANT.

COMPLIANT. PAYMENT SHALL BE PAID FOR UNDER ITEM 652.313 TEMPORARY PEDESTRIAN 

SEPARATING PEDESTRIANS FROM VEHICULAR TRAFFIC THAT IS ADA, MUTCD, AND MASH 

TEMPORARY PEDESTRIAN CHANNELIZING DEVICE SHALL BE A LONGITUDINAL BARRIER 5.

FINAL SURFACE PAVEMENT.

TEMPORARY PAVEMENT MARKINGS ON THE ROUTE 112 BRIDGE SHALL BE TAPE ON THE 4.

TEMPORARY SIDEWALK SHALL BE LIMITED TO 1500' AT ONE TIME.  3.

NOT BE IN PLACE BETWEEN NOVEMBER 15 AND APRIL 15.

TEMPORARY SIDEWALK MAY ONLY BE USED WHEN WORK IS ACTIVE IN PHASE 1 AND SHALL 2.

TEMPORARY SIDEWALK SHALL BE PAVED SURFACE WITH 2" HMA.1.

Q

Q

V
M

S

Q

Q



W

11
.0
'

11
.0
'

2
.0
'

2
.0
'

2
.5
'

5
.0
'

11.0
'

11.0
'

2
.0
'

2
.0
'

2
.5
'

5
.0
'

1
7
1
9

+
0
0

1
7
2
0

+
0
0

1
7
2
1

+
0
0

3
2
0
+

0
0

2
1
9
+

0
0

2
2
0
+

0
0

2
7
1
9

+
0
0

2
7
2
0

+
0
0

2
7
2
1

+
0
0

1
2
1
9
+

0
0

146+00 147+00 148+00 149+00 150+00 151+00 152+00 153+00

Q

Q Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

MAINTENANCE OF TRAFFIC CONTROL.

EXISTING SIDEWALKS TO PROVIDE COMPLIANCE SHALL BE INCIDENTAL TO 652.361 

ALL TEMPORARY CROSSWALK LOCATIONS SHALL BE ADA ACCESSIBLE. MODIFICATIONS TO 2.

BARRICADE, ADA COMPLIANT.

COMPLIANT. PAYMENT SHALL BE PAID FOR UNDER ITEM 652.313 TEMPORARY PEDESTRIAN 

SEPARATING PEDESTRIANS FROM VEHICULAR TRAFFIC THAT IS ADA, MUTCD, AND MASH 

TEMPORARY PEDESTRIAN CHANNELIZING DEVICE SHALL BE A LONGITUDINAL BARRIER 1.

(TYP.)

DRUM TAPER SPACED AT 25'

(SEE NOTES)
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V
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MAINTAIN ACCESS TO DRIVEWAYS

AHEAD

WORK

ROAD

W20-1

25

SPEED

LIMIT

ZONE

WORK

G20-5aP

R2-1

W1-4L

G20-2

ROAD WORK

END

(TYP.)

SPACED AT 25'

DRUM TAPER 

LANE SHIFT

R2-6aP

ROUTE 112
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SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS

SIGN SUMMARY 1

MAINTENANCE OF TRAFFICNo. Revision By Date

MOT-39
JRH

CHL

PLP

LEM

1

24"

BLACK

HEIGHTNUMBER

MUTCD

SIZE OF SIGN

WIDTH TEXT

COLOR

GROUND

BACK-

BORDER

LEGEND

REQUIRED

OF SIGNS 

NUMBER 

AREA

NOM.

AREA

TOTAL

SIGN AREA (SQ. FEET)TEXT DIMENSIONS

HEIGHT

LETTER 

SPACING

VERTICAL 

ARROW

SHIELD/ 

HIGHWAY SIGNS"

CONFORM TO "STANDARD 

TEXT DIMENSIONS SHALL 

G20-2

R2-6aP

ROAD WORK

END
48"

4

4

8

14

8

8

HEIGHTNUMBER

MUTCD

SIZE OF SIGN

WIDTH TEXT

COLOR

GROUND

BACK-

BORDER

LEGEND

REQUIRED

OF SIGNS 

NUMBER 

AREA

NOM.

AREA

TOTAL

SIGN AREA (SQ. FEET)TEXT DIMENSIONS

HEIGHT

LETTER 

SPACING

VERTICAL 

ARROW

SHIELD/ 

HIGHWAY SIGNS"

CONFORM TO "STANDARD 

TEXT DIMENSIONS SHALL 

EXIT
36"48"E5-1 12.00

CS-44

E5-2a

ZONE

WORK
G20-5aP ORANGE BLACK

8.00

YIELD

60"R1-2 RED WHITE

60

SPEED

LIMIT

ZONE

SPEED

END

LIMIT

WORK
54"36"R2-12 ORANGE BLACK

48"36"R4-9 WHITE BLACK
12.00

13.50

48" 36" 12.00

KEEP RIGHT

EXIT 36
60" 36"

48" 48" 6 16.00

48" 48" 6 16.00

CS-4 2 16.00

CS-3 4 16.00

CS-2 ORANGE BLACK

1

CS-10

CS-11

48" 48"
STOPPED

EXPECT

TRAFFIC

48"48"

TRUCKS

ENTERING

AHEAD

CLOSED

EXIT

ON PAVEMENT

STOPPING

NO 

15.00

E5-2 48" 36" 12.002

OPEN

EXIT

R5-1 1

48"48"R1-1 RED WHITE 1

48" 48"
DO NOT

ENTER

WHITERED

7" C

7" C

4"

4"

4"

4"

6" C

6" C

6" C

6" C

6" C

6" C

4"

4"

6" C

6" C

6" C

6"

ORANGE BLACK

ORANGE BLACK

ORANGE BLACK

ORANGE BLACK

ORANGE BLACK

GREEN WHITE

ORANGE BLACK

ORANGE BLACK

ORANGE BLACK

CS-1 ORANGE BLACK

2

8" C

8" C

7"

6"

7"

14"

14"

USE EXIT 36

RAMP CLOSED

2"

2"

2"

2"

78"

78" 8" C 7.58

7.58
8" C/10" C

16.00

60" 60" 12.50

16.00

BLACK

RAMP

CLOSED

LANE

IN

STAY

(25)

(50)

(60)

R2-1

36"

48"

24"

36"

6.00

12.00

WHITE

CS-33
WORK AREA

ENTERING AND LEAVING

WATCH FOR TRUCKS

96" 36" ORANGE BLACK

6" C

6" C

6" C

4"

4"
4 24.00

36"

48"

48"

48"

60"

60"

12.00

20.00

20.00

2

10

2

4

10

8

16

64

32

96

96

96

60

48

24

96

112

16

13

24

80

200

108

96

16

112

WIDE LOADS 

OVER 10 FEET

PROHIBITED

ON          BRIDGE

OVER TURNPIKE

CS-5 60" 48" ORANGE BLACK 12 20.00

5" C

5" C

5" C

5" C

5" C

3"

3"

3"

3"

240

CONSTRUCTION

ENTRANCE

48" 48" 6 16.00

4"

4"

ORANGE BLACK
96

6" C

6" C
CS-22 WHITE

FINES

DOUBLE

24"

48"

18"

36"

2

8

3.00

12.00

6

96

12

120
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SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS

MOT-40

SIGN SUMMARY 2

MAINTENANCE OF TRAFFICNo. Revision By Date

JRH

CHL

PLP

LEM

ORANGE BLACK

 

 

ORANGE BLACK

2

BE

TO STOP

PREPARED
48"48"W3-4 ORANGE BLACK

2

16.0048" 48" ORANGE BLACK
LIMIT

SPEED

60

48" ORANGE BLACK48" 16.00

X MILES

NEXT

30"36" ORANGE BLACK 7.50

HEIGHTNUMBER

MUTCD

SIZE OF SIGN

WIDTH TEXT

COLOR

GROUND

BACK-

BORDER

LEGEND

REQUIRED

OF SIGNS 

NUMBER 

AREA

NOM.

AREA

TOTAL

SIGN AREA (SQ. FEET)TEXT DIMENSIONS

HEIGHT

LETTER 

SPACING

VERTICAL 

ARROW

SHIELD/ 

HIGHWAY SIGNS"

CONFORM TO "STANDARD 

TEXT DIMENSIONS SHALL 

48" 48" ORANGE BLACK

48" 48" ORANGE BLACK

16.00

STRIPS

RUMBLE

AHEAD

BUMP

30" 24"

1

4

48"48" ORANGE BLACK 16.00

48"48"W3-2 ORANGE BLACK 16.00 16

48"48" ORANGE BLACK 16.00

6448"48"W5-1 ORANGE BLACK 16.00

ROAD

NARROWS

W5-4 48" 48" ORANGE BLACK 16.00 32

RAMP

NARROWS

(2 MILES)

(1 MILE)

W7-3aP

(35 MPH)

W13-1P
13

ORANGE BLACK30" 30"
6.25

30" 24" 5.0
(1500 FT)

W16-2P

35
M P H

204

HEIGHTNUMBER

MUTCD

SIZE OF SIGN

WIDTH TEXT

COLOR

GROUND

BACK-

BORDER

LEGEND

REQUIRED

OF SIGNS 

NUMBER 

AREA

NOM.

AREA

TOTAL

SIGN AREA (SQ. FEET)TEXT DIMENSIONS

HEIGHT

LETTER 

SPACING

VERTICAL 

ARROW

SHIELD/ 

R5-11

W3-1

W8-1

W8-24a 4 6416.00

AREA

MERGE

NO

HIGHWAY SIGNS"

CONFORM TO "STANDARD 

TEXT DIMENSIONS SHALL 

30" ORANGE BLACK 1W4-5P 24" 5.00 5

 
48"48" ORANGE BLACK 1 16.00 16

48"48"W4-1 ORANGE BLACK 1 16.00 16

4 64

4 20

4 6416.00

1

ONLY

VEHICLES

AUTHORIZED

30" 24" BLACKWHITE
5.00

1500 FT

W11-2 12BLACK48" 48"

WHITE BLACK
2.00

24" 12"

5.0

(MOD)

(R)

(L)

R9-11a

(R)

(L)

W4-2

2 18
ORANGE BLACK36" 36"

9.00
W13-4P

ON

RAMP

CROSS HERE

SIDEWALK CLOSED

500 FEET

NEXT

(500 FEET)

W16-4P

(R)

(L)

W1-4c

(R)

(L)

W1-4

1

2

1

4

4

5

2

4

2

64

64

4

4

64

64

(50)

(60)

W3-5 

4

8

64

128

8

8

128

128

2

2

15

15

19216.00

48" 48" ORANGE BLACK

4

4 16.00

64

64

(R)

(L)

W1-4b

YELLOW

FLUORESCENT 
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SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS

MOT-41

SIGN SUMMARY 3

MAINTENANCE OF TRAFFICNo. Revision By Date

JRH

CHL

PLP

LEM

48" 48"

XX

WORK

ROAD

(1 MILE)

(AHEAD)

W20-1

WORK

SHOULDER

SHOULDER

CLOSED

RIGHT

AHEAD

ROAD

ONE LANE

CLOSED

1/2 MILE

2

XXX LANES

HEIGHTNUMBER

MUTCD

SIZE OF SIGN

WIDTH TEXT

COLOR

GROUND

BACK-

BORDER

LEGEND

REQUIRED

OF SIGNS 

NUMBER 

AREA

NOM.

AREA

TOTAL

SIGN AREA (SQ. FEET)TEXT DIMENSIONS

HEIGHT

LETTER 

SPACING

VERTICAL 

ARROW

SHIELD/ 

HIGHWAY SIGNS"

CONFORM TO "STANDARD 

TEXT DIMENSIONS SHALL 

W20-4

W20-7

W21-5

2 32

2 32

6 96

CLOSED

XXX LANE

1/2 MILE

ORANGE BLACK

ORANGE BLACK

ORANGE BLACK

ORANGE BLACK

ORANGE BLACK

ORANGE BLACK

ORANGE BLACK

ORANGE BLACK

48" 48"

48" 48"

48" 48"

48" 48"

48" 48"

48" 48"

48" 48"

16.00

16.00

16.00

16.00

16.00

16.00

16.00

16.00

W16-9P 6 12BLACK24" 12"

W16-7P 6 12BLACK24" 12"

AHEAD

2.00

2.00

SHOULDER

CLOSED

RIGHT

1000 FT(RT)

(LT)

W21-5b

8

7

128

112

(RIGHT)

(LEFT)

W20-5R

(RIGHT)

(LEFT)

W20-5a

4

4

64

64

4

4

64

64

2

2

32

32

ORANGE BLACK48" 48"W22-1 ZONE

AHEAD

BLASTING

16.00

HEIGHTNUMBER

MUTCD

SIZE OF SIGN

WIDTH TEXT

COLOR

GROUND

BACK-

BORDER

LEGEND

REQUIRED

OF SIGNS 

NUMBER 

AREA

NOM.

AREA

TOTAL

SIGN AREA (SQ. FEET)TEXT DIMENSIONS

HEIGHT

LETTER 

SPACING

VERTICAL 

ARROW

SHIELD/ 

HIGHWAY SIGNS"

CONFORM TO "STANDARD 

TEXT DIMENSIONS SHALL 
ORANGE BLACK42" 36" 2 2110.5W22-2

W22-3 2 21ORANGE BLACK42" 36" 10.5

2 32

YELLOW

FLUORESCENT 

YELLOW

FLUORESCENT 
ZONE

BLASTING

END

TURN OFF

CELL PHONE

AND

2-WAY RADIO

(R)

(L)

W21-5a

10

2

160

32
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SHEET NUMBER: DET-01

GUARDRAIL DETAILS 1

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS

MEMORIAL HIGHWAY

THE GOLD STAR
STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102

(207) 887-3448TEL 

(207) 883-3376FAX 

AS NOTED

No. Revision By Date

JRH

THG

PLP

LEM

LENGTH OF NEED

3:1 OR FLATTER

POINT

HINGE

SLOPE 4:1 OR FLATTER

THE STANDARD POST SECTION.

LAST TWO POST BLOCKS IN

FROM THE FACE OF THE

TANGENT LINE PROJECTED

W-BEAM GUARDRAIL

SECTIONS

STANDARD POST
MAX

SLOPE

10:1 5' MINIMUM TO
HINGE POINT

IMPACT HEAD

TRAFFIC SIDE

RAIL EXIT ON

SLOPE
10:1

MAX

70' TAPER TO E.P.

PAY LIMIT PAY LIMIT

TERMINAL

MIDWAY SPLICE

31" W-BEAM GUARDRAIL 

123458

GROUND LINE STRUT

BOX ASSEMBLY

CABLE ANCHOR

DELINEATOR POST

ELEVATION

6'-3" 6'-3" 6'-3"

PLAN

GROUND LINE

NOT TO SCALE

GENERAL GUARDRAIL INSTALLATION NOTES:

31" W-BEAM GUARDRAIL - MID-WAY SPLICE FLARED TERMINAL

67

3'-1•" 2'-1"

3'

DELINEATOR POST

6' POSTS

7' POST

 

4'-2"

39'-7" STRAIGHT FLARE

4'-2"4'-2"4'-2"4'-2"

3
'-
0
"

AT POST #1

ATTACHED

RAIL NOT

END POST

HINGED POSTS

RAIL SPLICE

ENGINEER.

UNLESS OTHERWISE SPECIFIED BY THE 

ALL NEW POSTS SHALL BE 84" IN LENGTH 3.

TREATMENT OR ANCHORAGE.

AND THE START OF ANY END 

BE PLACED BETWEEN THIS TRANSITION 

A MINIMUM OF ONE (1) 12'-6" PANEL SHALL 2.

ENTIRE LENGTH OF TRANSITION.

POST ABOVE PANEL THROUGHOUT THE 

MAINTAIN STANDARD 1" CLEARANCE OF 1.

ROAD SYSTEMS INC.

TERMINAL UNIT SHALL BE MFLEAT AND MASH CERTIFIED AS MANUFACTURED BY 7.

SEE SPECIFICATIONS FOR REFLECTIVE SHEETING REQUIREMENTS.6.

THE PROPOSED GUARDRAIL ITEMS.

CONNECTION FOR PROPOSED RAIL TO EXISTING RAIL SHALL BE INCIDENTAL TO 5.

INSTALLATION.

PARTS, TRASH, PAVEMENT DEBRIS, ETC., AFTER COMPLETING THE GUARDRAIL 

THE CONTRACTOR SHALL REMOVE AND DISPOSE OF ALL CUT BOLTS, DISCARD 4.

EACH POST.

GUARDRAIL HEIGHT SHALL BE MEASURED FROM GROUND ELEVATION ADJACENT TO 3.

FEATURES.

TREATMENT ON ALL GUARDRAIL ENDS PRIOR TO THE REMOVAL OF ANY MOT 

THE CONTRACTOR IS REQUIRED TO HAVE AN APPROVED CRASH END  2.

INSTRUCTIONS AND THE CONTRACT DOCUMENTS.

CONFLICTS OR IRREGULARITIES BETWEEN THE MANUFACTURER'S INSTALLATI0N 

INSTALLED. THE CONTRACTOR SHALL NOTIFY THE RESIDENT ENGINEER OF ANY 

INSTRUCTIONS FOR THE INSTALLATION OF ALL GUARDRAIL COMPONENTS TO BE 

THE CONTRACTOR SHALL FOLLOW ALL MANUFACTURER'S INSTALLATION 1.

NOT TO SCALE

DELINEATOR POST

FLEXIBLE

ANCHORED END

PAY LIMIT TERMINAL END

TERMINAL END - ANCHORED END - 31" W-BEAM GUARDRAIL

(ITEM 606.1351)

MIDWAY SPLICE

31" W-BEAM GUARDRAIL -

PAY LIMIT

FOUNDATION

STEEL TUBE 

POST. 

THE LAST GUARDRAIL 

TO THE CENTER OF 

THE MIDWAY SPLICE 

FROM THE CENTER OF 

OF 9'-4•" MEASURED 

SHALL HAVE A LENGTH 

RWM14a W-BEAM PANEL 

GUARDRAIL POST. THE 

BEYOND THE LAST 

DOES NOT EXTEND 

SUCH THAT W-BEAM 

THE SEW31 DRAWING 

THIS DETAIL MODIFIES 1.

NOTES:

EXISTING TRAVEL LANES

PROPOSED TRAVEL LANE

PROPOSED SHOULDER

MAINE TURNPIKE

TO E.P.

3
:1
 S

L
O
P

E

4
:1
 S

L
O
P

E

5
:1
 S

L
O
P

E

6
:1
 S

L
O
P

E

37'

12'

12'

37'

12'

17'

TAPER

50' 50' 50'

MIDWAY SPLICE

31" W-BEAM GUARDRAIL

ANCHORED END

TERMINAL END

31" W-BEAM GUARDRAIL

TERMINAL END - ANCHORED END-
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GUARDRAIL DETAILS 2

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS
STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102

(207) 887-3448TEL 
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AS NOTED

No. Revision By Date

JRH

THG

PLP

LEM

 

W-BEAM

VARIABLE SLOPE

ON THE TYPICAL SECTION

FACE OF GUARDRAIL AS SHOWN

12'-6"

PAY LIMITS FOR STANDARD SECTION

3'-1•"

TERMINAL END

2' - 3'

6'-3"

(TYP.)

GROUND LINE

EDGE OF PAVEMENT

SHOULDER GRADE AT

ELEVATION

CROSS-SECTION

NOT TO SCALE

TERMINAL END

31" W-BEAM GUARDRAIL - MID-WAY SPLICE (8" OFFSET BLOCKS)

PLAN - SINGLE FACED

PLAN - DOUBLE FACED

TERMINAL END PAY LIMITS FOR STANDARD SECTION TERMINAL END

3'-1•"

6'-3"

(TYP.)

3'-1•"

12'-6"

(2'-7")

31" TYP.

(ITEMS 606.13, 606.132)

WITH 6" x 8" COMPOSITE OFFSET BLOCK (TYP.)

W 6x9.0 OR W 6x8.5 STEEL POST 

GROUND LINE

POST SPACING

TYPICAL 

EXISTING GUARDRAIL

LENGTH OF TRANSITION = 34'-4•"

(SINGLE FACED) OR ITEM 606.132 31" W-BEAM GUARDRAIL (DOUBLE FACED)

TRANSITION LENGTH PAID UNDER ITEM 606.13 31" W-BEAM GUARDRAIL MIDWAY SPLICE

31" W-BEAM GUARDRAIL -

PAY LIMIT

NEW GUARDRAIL
2' (REDUCED) - 8' POSTS

3' (STANDARD) - 7' POSTS

W6-8.5 OR W6-9

8" BLOCK

MID-WAY SPLICED

7' - 8' POST

FACE OF RAILS

BEGIN TRANSITION END TRANSITION

NOT TO SCALE

TRANSITION FROM EXISTING GUARDRAIL TO 31" MID-WAY SPLICED GUARDRAIL

ELEVATION ADJACENT TO EACH POST.

HEIGHT SHALL BE MEASURED FROM AT GROUND 

3.

MOT FEATURES.

GUARDRAIL ENDS PRIOR TO THE REMOVAL OF ANY 

APPROVED CRASH END TREATMENT ON ALL 

THE CONTRACTOR IS REQUIRED TO HAVE AN 2.

INSTRUCTIONS AND THE CONTRACT DOCUMENTS.

BETWEEN THE MANUFACTURER'S INSTALLATION 

ENGINEER OF ANY CONFLICTS OR IRREGULARITIES 

THE CONTRACTOR SHALL NOTIFY THE RESIDENT 

OF ALL GUARDRAIL COMPONENTS TO BE INSTALLED. 

INSTALLATION INSTRUCTIONS FOR THE INSTALLATION 

THE CONTRACTOR SHALL FOLLOW ALL MANUFACTURER'S 1.

GENERAL GUARDRAIL INSTALLATION NOTE:

GUARDRAIL ITEMS.

SHALL BE INCIDENTAL TO THE PROPOSED 

CONNECTION FOR PROPOSED RAIL TO EXISTING RAIL 5.

INSTALLATION.

DEBRIS, ETC., AFTER COMPLETING THE GUARDRAIL 

ALL CUT BOLTS, DISCARD PARTS, TRASH, PAVEMENT 

THE CONTRACTOR SHALL REMOVE AND DISPOSE OF 4.

SPECIFIED BY THE ENGINEER.

SHALL MATCH  EXISTING UNLESS OTHERWISE 

ALL NEW POSTS AND OFFSET BLOCK MATERIALS 4.

OTHERWISE SPECIFIED BY THE ENGINEER.

ALL NEW POST SHALL BE 84" IN LENGTH UNLESS 3.

ANY END TREATMENT OR ANCHORAGE.

BETWEEN THIS  TRANSITION AND THE START OF 

A MINIMUM OF ONE (1) 12'-6" PANEL SHALL BE PLACED 2.

TRANSITION.

PANEL  THROUGHOUT THE ENTIRE LENGTH OF 

MAINTAIN STANDARD 1" CLEARANCE OF POST ABOVE 1.

NOTES:

NOT TO SCALE

BEAM, SINGLE RAIL

GUARDRAIL - THRIE

PAY LIMIT

THRIE BEAM

ANCHORED END,

TERMINAL END -

PAY LIMIT

 DELINEATOR POST

TS 8X6 X3/16

SOIL ANCHOR TUBE

6'-0" STEEL 

THRIE BEAM

ANCHORED END, 

TERMINAL END - 

ITEM 606.279 

TERMINAL END - ANCHORED END, THRIE BEAM W-BEAM TO THRIE BEAM TRANSITION SECTION

NOT TO SCALE

6'-0" POST7'-6" POST

BEAM

THRIE

6'-3"

2 SP @ 3'-1/2" GUARDRAIL

2
'-
6
"

(10 GAUGE)

TRANSITION,

ASYMMETRIC

2
'-
6
"

DIRECTION OF TRAFFIC

6
'-
0
"

6'-3"
7-1/2"

TERMINAL END

2
'-
6
"

6'-3"



2'-7"

2'-6"

7‚" 6'-3"3'-1•"3 SPACES @ 3'-1•" = 9'-4•"5 SPACES @ 18ƒ" = 7'-9ƒ"11•"

FULL LENGTH MASH COMPLIANT GUARDRAIL

ITEM 606.1724, BRIDGE TRANSITION - TYPE III (MODIFIED) (20'-7ƒ")

ITEM 606.1723, BRIDGE TRANSITION - TYPE III (20'-7ƒ")

8"

1'-6"

 

1'-0" 6"
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5
ƒ

"

 

 

1'
-6
‚

"

8"2" 2"

5
Š

"
7
†

"
5
Š

"7
†

"
7
†

"
1•

"
1•

"

F
il
e
n
a

m
e
:
..
.\

0
0
\

H
IG

H
W

A
Y
\

M
S

T
A
\

_
D
e
t
a
il
s
.d

g
n

D
a
t
e
:1

0
/
7
/
2
0
2
2

CONTRACT: OF735MTA PROJECT MANAGER:

Scale: Designed by:

CONSULTANT PROJECT MANAGER:

By Date By Date

Checked

In Charge ofDrawn

Designed

MEMORIAL HIGHWAY

THE GOLD STAR

LAUREN MEEK, P.E.

2022.07

10\22

10\22

10\22

10\22 101RYAN BARNES, PE, CPESC

SHEET NUMBER: DET-03

GUARDRAIL DETAILS 3

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS
STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102

(207) 887-3448TEL 

(207) 883-3376FAX 

AS NOTED

No. Revision By Date

JRH

THG

PLP

LEM

C

C

B

B

A

A

CONTINUOUS CURB

…" = 1'-0"

GENERAL NOTES:

CURB NOTES:

SECTION B-B SECTION C-CSECTION A-A

31"

7
'-
0
"

31"

7
'-
0
"

7
'-
0
"

31"

THRIE BEAM-2 NESTED TRANSITION

THRIE BEAM 

OVER A DISTANCE OF 3 FEET

TAPERED DOWN TO A MAX OF 4" 

HEIGHT GREATER THAN 4" SHALL BE 

CONCRETE CURB TYPE 2. CURB 

W6x8.5

W6x9 OR PWE01

PLAN - BRIDGE TRANSITION - TYPE III

THE BRIDGE TRANSITION PAY ITEM.

SAWCUTTING EXISTING PAVEMENT, CONCRETE FILL, AND PAVEMENT TO LIMITS SHOWN SHALL BE INCIDENTAL TO 4.

PAY ITEM. 

CURB TRANSITION SHALL NOT BE PAID FOR DIRECTLY BUT SHALL BE INCIDENTAL TO THE BRIDGE TRANSITION 3.

DETAILS THIS SHEET.  CONCRETE CURBS SHALL BE CONTINOUS WITHOUT DRAINAGE CUTS.

CONCRETE CURBS USED IN CONJUNCTION WITH THRIE-BEAM BRIDGE ATTACHMENT SHALL BE TYPE 2, SEE 2.

SHOWN ON THE PLANS. 

CURBING SHALL BE EITHER PRECAST CONCRETE, CAST-IN-PLACE CONCRETE OR GRANITE TO MEET DIMENSIONS 1.

GUARDRAIL HEIGHT SHALL BE ADJUSTED UNIFORMLY BETWEEN SECTION CALLOUTS. 7.

1" HOLE IN CONCRETE SHALL BE FORMED BY A 1" I.D. PVC SLEEVE AS APPROVED BY THE ENGINEER.6.

BARRIER RAIL HARDWARE." 1979. AASHTO-AGC-ARTBA JOINT COOPERATE COMMITTEE.

PROVIDED IN PARENTHESIS RELATE TO STANDARD ELEMENTS DETAILED IN "A GUIDE TO STANDARDIZED 

STANDARD BARRIER HARDWARE HAS BEEN USED TO DEVELOP THESE GUARDRAIL ATTACHMENTS.  DESIGNATIONS 5.

BOLT, AT THE JUNCTION OF THE NUT AND THE EXPOSED THREAD, WITH A CENTER PUNCH OR SIMILAR TOOL.

AFTER INSTALLATION IS COMPLETE, UPSET THE THREAD ON THE ANCHOR BOLTS IN THREE PLACES AROUND EACH 4.

GAUGE.

THRIE BEAM TRANSITION TO W-BEAM SHALL BE OF THE SAME MATERIAL, BUT SHALL NOT BE LESS THAN 10 

RAIL ELEMENT SHALL MEET ALL REQUIREMENTS OF AASHTO M-180 EXCEPT AS MODIFIED ON THE PLANS. THE 3.

CURB FACE.

THRIE BEAM SHALL BE PLACED WITH THE COMPOSITE BLOCKOUT FACE IN FRONT OF OR DIRECTLY ABOVE THE 2.

PRODUCE A NEAT, CLEAN HOLE. BURNING HOLES WILL NOT BE ALLOWED.

ADDITIONAL HOLES MAY BE MADE IN THE THRIE-BEAM PANELS BY DRILLING, PUNCHING, OR OTHER MEANS THAT 1.CONCRETE CURB TYPE 2

1" 1" 1"

PVC SLEEVE

SCREENED FOR CLARITY)

ENDPOST DETAILS (SHOWN 

SEE STRUCTURAL SHEETS FOR 

PROTRUDE FROM NUT BY MORE THAN ‚".

WITH HEAVY HEX NUT. ROD NOT TO 

‡" ASTM A193 GRADE B7 THREADED ROD, 

CONNECTOR (RTE-01b)

THRIE BEAM TERMINAL 

…" = 1'-0"

BRIDGE TRANSITION - TYPE III

TOP OF ROADWAY OR SIDEWALK

BARRIER END DETAILS

FOR ENDPOST OR 

SEE STRUCTURAL  SHEETS

2" MINIMUM COVER

#5 REINFORCING BAR, 

POST

GUARDRAIL 

PROPOSED 

CONCRETE CURB TYPE 2

SCALE: 2" = 1'-0"

NECESSARY

PAVEMENT AS 

SAWCUT EXISTING 

TYPE 2(SEE TYPICAL SECTIONS)

INCIDENTAL TO ITEM 609.191, CONCRETE CURB 

COURSE GRAVEL TO LIMITS SHOWN SHALL BE 

COMMON EXCAVATION AND AGGREGATE SUBBASE 

FOR PAVEMENT TEMPLATE

SEE TYPICAL SECTIONS 

2" RAD.
‚" TOOLED RADIUS

PAVEMENT

PROPOSED 

TOP OF 

HMA 9.5mm

2-4" LIFTS OF 

CLASS b OR 

8" CONCRETE 

CURB NOTE 3)

HMA 9.5mm (SEE 

B OR 2-4" LIFTS OF 

8" CONCRETE CLASS 

OFFSET PLATE

1•" = 1'-0"

1"Ì HOLE (TYP.)

A36 GALVANIZED)

Ê 1•"x12"x1'-6‚" (ASTM 
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NOTES

BARRIER DETAILS 1

AS NOTED

No. Revision By Date

PLP

LEM

BARRIER NOTES:

STRUCTURAL NOTES:

BARRIER LAYOUT NOTES:

526.351 - CONCRETE BARRIER - TYPE A

526.368 - CONCRETE BARRIER - TYPE C GUARDRAIL TRANSITION BARRIER

STA. 2743+05, LT.   TO   STA. 2743+20, LT. 1 EA

STA. 2745+95, LT.   TO   STA. 2746+09, LT. 1 EA

STA. 618+00, RT.      TO   STA. 625+08, RT.     715 LF

1.  PRIOR TO FABRICATING THE PRECAST CONCRETE BARRIER, THE CONTRACTOR SHALL SUBMIT WORKING DRAWINGS OF THE 

PROPOSED BARRIER LAYOUT AND ITS COMPONENTS IN ACCORDANCE WITH SPECIAL PROVISION 526.

2.  REINFORCING SCHEDULES FOR BARRIER SHALL BE THE RESPONSIBILITY OF THE CONTRACTOR. PAYMENT FOR ALL WORK 

ASSOCIATED WITH DEVELOPING THE REINFORCEMENT SCHEDULES WILL BE CONSIDERED INCIDENTAL TO THE ASSOCIATED 

526 PAY ITEM.

3. ALL BARRIER REINFORCING STEEL SHALL HAVE A MINIMUM COVER OF 3 INCHES AT THE ENDS OF BARRIER SEGMENTS, 

AND 2• INCHES OF COVER ELSEWHERE, EXCEPT AS OTHERWISE NOTED.

4.  ALL PROPOSED BARRIER CONNECTION COMPONENTS SHALL BE HOT DIPPED GALVANIZED AFTER FABRICATION IN 

ACCORDANCE WITH ASTM A123 OR A153 AS APPLICABLE.

5.  ALL EXPOSED EDGES OF CONCRETE SHALL HAVE A ƒ" CHAMFER UNLESS NOTED OTHERWISE.

1.  CONCRETE BARRIER - TYPE A SHALL BE CONSTRUCTED ALONG THE EXIT 35 NORTHBOUND PLAZA Ë FROM STA. 618+00.00 

TO STA. 625+07.75, 7.0' RT.

2. CONCRETE BARRIER - TYPE C GUARDRAIL TRANSITION BARRIER SHALL BE CONSTRUCTED AT EITHER END OF THE SOIL 

NAIL WALL ALONG THE SOUTHBOUND C-D ROADWAY Ë FROM STA. 2743+05.13 TO STA. 2743+19.63, 28.0' LT. AND STA. 

2745+94.63 TO STA 2746+09.13, 28.0' LT.

1. FLUORESCENT YELLOW PCBM-T12 BARRIER REFLECTORS SHALL BE INSTALLED ON TOP OF PROPOSED CONCRETE BARRIERS 

AT A SPACING OF 132'. PAYMENT SHALL BE INCIDENTAL TO THE ASSOCIATED 526 PAY ITEM AS NOTED IN THE SPECIAL 

PROVISION 645.

2. CLEAR PROTECTIVE COATING SHALL BE APPLIED TO ALL VERTICAL, SLOPED, AND TOP SURFACES OF  CONCRETE BARRIER 

AND BARRIER TRANSITION PIECES, INCLUDING BARRIER ENDS, IN ACCORDANCE WITH SPECIAL PROVISION 515. CLEAR 

PROTECTIVE COATING FOR CONCRETE BARRIER AND BARRIER TRANSITION PIECES SHALL BE INCIDENTAL TO THE 

ASSOCIATED 526 PAY ITEM.

3. EXCAVATION AND GRANULAR BORROW BEDDING MATERIAL FOR INSTALLATION OF ALL BARRIER AND ASSOCIATED 

TRANSITIONS SHALL NOT BE MEASURED SEPARATELY, BUT SHALL BE INCIDENTAL TO THE ASSOCIATED 526 PAY ITEM.

4. THE TOP OF THE BARRIER SHALL BE FLUSH ACROSS ALL JOINTS. THE TOP OF THE BARRIER, EXCEPT AS REQUIRED AT 

HEIGHT TRANSITIONS, SHALL BE PARALLEL TO THE PAVEMENT SURFACE AT EDGE OF TRAVELWAY.

5. SCREW PIN SHALL BE SECURED WITH AN APPROVED THREAD LOCK MATERIAL DURING FINAL ASSEMBLY.

6. A D-SHACKLE SHALL BE ATTACHED TO EACH I-BEAM.
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TYPE A BARRIER

BARRIER DETAILS 2

AS NOTED

No. Revision By Date

PLP

LEM

†" Ì STUD (TYP.)

@4"=1'-0" @ 6" = 2'-0" @ 6" = 2'-0" @4"=1'-0"

LIFTING SLOT (TYP.)

(TYP.)

†" Ì STUD 

ELEVATION

(5 EACH FACE)

#4 LONGITUDINAL BARS

PLAN

SECTION A-A (REINFORCEMENT)

10'-0' (MIN.)

2'-6" (MIN.) 2'-6" (MIN.)5'-0' (MIN.)

NOTES:
A

A

B
A

R
S
 
(E

Q
. 
S

P
. 
E
.F
.)

#6 LOOP BAR (TYP.)

BARS (TOP)

#4 LONGITUDINAL

BARS (BOTTOM)

#4 LONGITUDINAL

BAR (TYP.)

#6 LOOP 

BARS (TYP.)

#4 STIRRUP

#4 STIRRUP

#6 LOOP BAR

ƒ" = 1'-0"

ƒ" = 1'-0"

ƒ" = 1'-0"ƒ" = 1'-0"

(TYP.)

6" x 1•" LIFTING SLOT

DETAIL, THIS SHEET

SEE BARRIER CONNECTION 

SECTION A-A (MASONRY)

4

25

(TYP.)

(TYP.)

PAVEMENT 

TOP OF 

1.  FOR BARRIER NOTES, SEE SHEET DET-04.

É CONCRETE BARRIER - TYPE A

VARIES

BARS (TYP.)

#4 STIRRUP

(SEE DETAIL)

STRUCTURAL TUBE

PERSPECTIVE VIEW

STRUCTURAL TUBE DETAILS I-BEAM DETAILS

TOP

FRONT SIDESIDEFRONT

TOP

NOT TO SCALE

HSS 4x2xŠ
S3x7.5

(TYP.)

•" Ì HOLES 

1" = 1'-0" 1" = 1'-0"

8'-5"

#6 LOOP BAR (TOP VIEW) #4 STIRRUP BAR

DESCRIPTION

LONGITUDINAL

STIRRUPS

LOOP BAR

SIZE NO.
LENGTH

UNBENT
TYPE

#4

#4

#6

10

2

CONCRETE BARRIER REINFORCING SCHEDULE*

* QUANTITIES BASED ON 20'-0" BARRIER LENGTH.

6•" 6•"

2
'-
0
•

" 2
'-0

•
"

(TYP.)

3" I.R.

29

6ƒ" TAIL

19'-6"

8" LONG (TYP.)

†" Ì STUD x 

7'-11"

CLEARANCE)

HSS AS REQUIRED FOR 

(GRIND I-BEAM AND CLIP 

D-SHACKLE (SEE DETAIL) 

D-SHACKLE

I-BEAM

L = 1'-0"

4" I.R.

TUBE

STRUCTURAL 

TABLE 1 ON SHEET DET-04)

BARRIER NOTE 1 AND 

BARRIER REFLECTOR (SEE 

†" Ì STUD (TYP.)

I-BEAM

S3x7.5

TUBE (TYP.)

STRUCTURAL 

HSS 4x2xŠ

BARRIER CONNECTION DETAIL

2" = 1'-0"

É BARRIER

D-SHACKLE DETAIL

6" = 1'-0"

(ONE PER I-BEAM)

(SEE NOTE 1)

SCREW PIN 
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BARRIER VERT. TAPER
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TYPE C GUARDRAIL TRANSITION BARRIER

BARRIER DETAILS 3

AS NOTED

No. Revision By Date

PLP

LEM

ELEVATION

1" = 1'-0"

A

ASLOT (TYP.)

6"x1•" LIFTING 

(TYP.)

#6 LOOP BAR 

(TYP.)

#4 STIRRUPS 

FACE OF BARRIER

TOP OF PAVEMENT AT 

DIMENSIONS VARY

NOTES:

SECTION A-A (REINFORCEMENT)

END VIEW B-B (REINFORCEMENT)

LONGITUDINAL

DESCRIPTION

STIRRUPS

LOOP BAR

#4

#4

#4

#6 2

15

15

14 VARIES

VARIES

7'-3"

7'-8•"

SIZE NO.
LENGTH

UNBENT
TYPE

CONCRETE BARRIER REINFORCING SCHEDULE

STIRRUPS

#4 STIRRUP #4 STIRRUP

(TOP VIEW)

#6 LOOP BAR

SECTION A-A (MASONRY)

END VIEW B-B (MASONRY)

25

4

#6 LOOP BAR

B

B

STIRRUPS #4 18 6'-7"

#4 STIRRUP

DIMENSIONS VARY

PAVEMENT

TOP OF 

PAVEMENT

TOP OF 

(TYP.)

#4 STIRRUPS 

#6 LOOP BAR

BARRIER

TOP OF 

SHEET DET-05

TUBE DETAILS ON 

SEE STRUCTURAL 

1" = 1'-0"

(CONNECTS TO BRIDGE TRANSITION TYPE III)

1" = 1'-0"

(CONNECTS TO BRIDGE TRANSITION TYPE III)

4%

1" = 1'-0"

BARRIER AT SOIL NAIL WALL)

(CONNECTS TO ADJACENT CAST-IN-PLACE 

1" = 1'-0"

BARRIER AT SOIL NAIL WALL)

(CONNECTS TO ADJACENT CAST-IN-PLACE 

DETAIL ON SHEET DET-05

STRUCTURAL TUBE SEE 

4%

(TYP.)

#4 STIRRUPS 

CONNECTOR

É THRIE BEAM 

LAYOUT.

3. INSTALLATION OF THE THRIE BEAM TERMINAL CONNECTOR SHALL BE COORDINATED WITH THE REINFORCING 

ADDITIONAL DETAILS.

COORDINATED TO ENSURE PROPOER VERTICAL ALIGNMENT OF THE BARRIER AND GUARDRAIL. SEE DET-03 FOR 

2. INSTALLATION OF GUARDRAIL CONNECTION HARDWARE AND SETTING OF THE TRANSITION BARRIER SHALL BE 

1.  FOR BARRIER NOTES AND ADDITIONAL BARRIER CONNECTION DETAILS, SEE SHEETS DET-04 AND DET-05.
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*

AS NOTED

No. Revision By Date

JRH

THG

PLP

LEM

BARRIER É AND BASIN

SYMMETRICAL ABOUT 

SLOPE 4%

TYP. SHOULDER TRAVELWAY

A

A

TRAVELWAY

É BARRIER

É GRATE

GROUT (TYP.)

SLOPE

TRAVELWAY

TYP.

DEPRESSION

PAVEMENT

CATCH BASIN

MEDIAN BARRIER

CATCH BASIN

ELEV. AT É OF GRATE

BE 1.5" BELOW NORMAL 

TOP OF GRADE ELEV. TO 

PLAN

SECTION A-A

PLACEMENT OF DRAINAGE STRUCTURES ALONG BARRIER
NOT TO SCALE

DEPRESSION

PAVEMENT

GRADE

PROFILEGUTTER GRADE

NORMAL 

VERTICAL CURVE

*6'-0" IN SAG 

VALVE.

COST OF THE WEIGHTED FLAP 

PIPE SHALL BE INCLUDED IN THE 

TRANSITION COUPLING AND 12" D.I. 

NOTE:

B

B

SECTION B-B

É OF BACK OF FRAME

1•" BELOW NORMAL ELEV. AT 

TOP OF GRADE ELEV. TO BE 

DEPRESSION

PAVEMENT

LIMIT OF 

CONCRETE BARRIER

CONCRETE BARRIER

É GRATE

É CATCH BASIN

FRAMES TO GRADE.

BRICKS SHALL NOT BE USED TO ADJUST 3.

AREA.

REMOVED BEFORE COMPACTING DEPRESSED 

FRESHLY PLACED PAVEMENT SHALL BE 2.

LIMITS OF PAVEMENT DEPRESSION.

SHADED AREA REPRESENTS APPROXIMATE 1.

NOTES:

3:1
3:1

4" LOAM

STONE DOWNSPOUT
GEOTEXTILE FABRIC

EROSION CONTROL

NOT TO SCALE

CATCH BASIN OUTLET ON OUTSIDE EDGE OF SHOULDER

DOWNSPOUT INVERT

PROPOSED STONE

A

2:1 (TYP.)

4" LOAM

GEOTEXTILE

EROSION CONTROL 

A

EXISTING GROUND

NOT TO SCALE

SECTION A-A

1 LF OF DOWNSPOUT = 1.04 SY OF EROSION CONTROL GEOTEXTILE FABRIC

1 LF OF DOWNSPOUT = .33 CY OF STONE DITCH PROTECTION

EDGE OF SHOULDER SHALL HAVE STONE DOWNSPOUTS.

ALL SIDESLOPES AT CATCH BASIN OUTLETS ON OUTSIDE 1.

NOTES:
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SHEET NUMBER: DET-08

EROSION DETAILS 1

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS
STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102

(207) 887-3448TEL 

(207) 883-3376FAX 

AS NOTED

No. Revision By Date

JRH

THG

PLP

LEM

b

C

A

B

A

B

f

a

D

g c

b

a

e

D

18"

21"

24"

30"

36"

42"

48"

54"

60"

66"

72"

84"

a

(FT)

1.00

1.00

1.00

1.00

1.00

1.00

1.00

1.00

1.00

1.00

1.00

1.00

b

(FT)

5.00

5.50

6.00

7.00

8.00

9.00

10.00

11.00

12.00

13.00

14.00

16.00

c

(FT)

3.75

4.13

4.50

5.25

6.00

6.75

7.50

8.25

9.00

9.75

10.50

12.00

e

(FT)

2.50

2.75

3.00

3.50

4.00

4.50

5.00

5.50

6.00

6.50

7.00

8.00

f

(FT)

7.50

8.25

9.00

10.50

12.00

13.50

15.00

16.50

18.00

19.50

21.00

24.00

g

(FT)

2.25

2.88

3.50

4.75

6.00

7.25

8.50

9.75

11.00

12.25

13.50

16.00

STONE

DEPTH

(FT)

1.50

1.50

1.50

1.50

1.50

1.50

1.50

1.50

1.50

1.50

1.50

1.50

STONE

(CY)

2.09

2.58

3.12

4.33

5.75

7.37

9.18

11.19

13.40

15.81

18.41

24.22

D

12"

21"

24"

30"

36"

42"

48"

54"

60"

66"

72"

84"

a

(FT)

1.00

1.00

1.00

1.00

1.00

1.00

1.00

1.00

1.00

1.00

1.00

1.00

f

(FT)

6.00

8.25

9.00

10.50

12.00

13.50

15.00

16.50

18.00

19.50

21.00

24.00

g

(FT)

0.00

0.00

0.00

0.00

0.00

0.50

1.00

1.50

2.00

2.50

3.00

4.00

STONE

DEPTH

(FT)

1.50

1.50

1.50

1.50

1.50

1.50

1.50

1.50

1.50

1.50

1.50

1.50

STONE

(CY)

2.20

4.10

4.86

6.58

8.56

10.92

13.57

16.50

19.72

23.22

27.01

35.45

c

(FT)

6.00

8.25

9.00

10.50

12.00

13.50

15.00

16.50

18.00

19.50

21.00

24.00

e

(FT)

2.00

2.75

3.00

3.50

4.00

4.50

5.00

5.50

6.00

6.50

7.00

8.00

b

(FT)

8.00

11.00

12.00

14.00

16.00

18.00

20.00

22.00

24.00

26.00

28.00

32.00

D

18"

21"

24"

30"

36"

42"

48"

54"

60"

66"

72"

84"

a

(FT)

0.50

0.50

0.50

0.50

0.50

0.50

0.50

0.50

0.50

0.50

0.50

0.50

b

(FT)

12.00

13.50

15.00

18.00

21.00

24.00

27.00

30.00

33.00

36.00

39.00

45.00

c

(FT)

10.00

11.25

12.50

15.00

17.50

20.00

22.50

25.00

27.50

30.00

32.50

37.50

e

(FT)

2.00

2.25

2.50

3.00

3.50

4.00

4.50

5.00

5.50

6.00

6.50

7.50

f

(FT)

6.50

7.25

8.00

9.50

11.00

12.50

14.00

15.50

17.00

18.50

20.00

23.00

STONE

DEPTH

(FT)

1.50

1.50

1.50

1.50

1.50

1.50

1.50

1.50

1.50

1.50

1.50

1.50

STONE

(CY)

3.57

4.46

5.44

7.71

10.37

13.42

16.87

20.70

24.93

29.55

34.56

45.76

g

(FT)

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

0.00

12" 0.50 9.00 7.50 1.50 4.50 1.50 2.300.00

18" 1.00 7.50 0.00 1.50 3.407.50 2.5010.00

12" 1.00 4.00 3.00 2.00 6.00 1.00 1.50 1.30

15" 1.00 2.254.50 3.37 6.75 1.63 1.50 1.70

0.5015" 1.758.7510.50 0.005.50 2.931.50

1.0015" 9.00 6.75 0.002.25 6.75 1.50 2.80

FORESLOPE

2:1

6:1

C.Y. STONE

QUANTITY
BACKSLOPE

3:1

3:1

2.0

2.5

D

(ITEM 610.08)

PLAIN RIPRAP

2
:1
, 
4
:1
 0

R

6
:1
 S

L
O
P
E

6
:1
 S

L
O
P
E

2
:1
, 
4
:1
 0

R

CHECK DAM

TOP OF STONE

BOTTOM OF STONE

(SEE PLAN SHEETS FOR LOCATION)

STONE DITCH CHECK DAM

9'-10" (6:1 FORESLOPE)

6'-0" (2:1 FORESLOPE)

TOP OF STONE

D
I
T

C
H
 
 
 
 
 
 
 
 
 
 
 

F
L

O
W
 
 
 
 
 

L
I
N

E

1:
1

1:
1

8"

7'-2"

1'-6"

6"

6:1 3:1

5'-0"

10'-0" V.C.

5'-0"

2:
1

2:1

6:1

18" PLAIN RIPRAP

1:1 FOR 4:1

1:1 FOR 6:1

1/2 :1 FOR 2:1

18" PLAIN RIPRAP

EROSION CONTROL

GEOTEXTILE FABRIC

6"6"

1

1 1

1

NOT TO SCALE

SLOPE TREATMENT

ROADWAY CULVERT END

STONE CHECK DAM

SECTION A-A

SECTION B-B

PLAN

SECTION

DIMENSIONS FOR SLOPE OF 2:1

DIMENSIONS FOR SLOPE OF 4:1

DIMENSIONS FOR SLOPE OF 6:1

NOT TO SCALE

PIPE.

STONE QUANTITIES ARE FOR ONE END OF THE 2.

MAY BE MODIFIED BY THE RESIDENT.

THE DIMENSIONS SHOWN ARE APPROXIMATE AND 1.

NOTES:

PAID FOR UNDER ITEM 610.181.

TEMPORARY STONE CHECK DAMS WILL BE 2.

703.29, STONE DITCH PROTECTION.

REQUIREMENTS OF MDOT SPECIFICATION 

STONE CHECK DAMS SHALL MEET THE 

STONE FOR TEMPORARY AND PERMANENT 1.

NOTES:



VARIES

6'-0"

SEE SCHEDULE

WIDTH VARIES
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SHEET NUMBER: DET-09

EROSION DETAILS 2

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS
STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102

(207) 887-3448TEL 

(207) 883-3376FAX 

AS NOTED

No. Revision By Date

JRH

THG

PLP

LEM

SECTION

SEE TYPICAL

2:
1 T

YP
.

2:1 OR STEEPER

EXIST. SLOPE

BLANKET

EROSION CONTROL

NOT TO SCALE

BENCH DETAIL

EMBANKMENT

EXCAVATED

GROUND

EXISTING

GRUBBING

SEED

4" LOAM &

CONCRETE COLLAR

CAST IN PLACE 

CONNECTION

TO BE WRAPPED AROUND

NON-WOVEN GEOTEXTILE

12

15

18

24

30

36

42

48

24

24

24

24

30

36

48

48

(INCHES)

WIDTH OF CONC.

CONCRET COLLAR WIDTH SCHEDULE

6"
MIN. MIN.

EXISTING R.C. PIPE

6" MIN.

6" MIN.

PLANOR HDPE PIPE

PROP. R.C. PIPE 

SECTION A-A

FI
NI

SH 
GRADE

A

A

6"

NOT TO SCALE

REINFORCED CONCRETE PIPES

CONCRETE COLLAR FOR 

NTS

EXISTING RCP PIPE

EXCAVATION

ADAPTER FITTING

DUAL WALL

BE CONNECTED

HDPE PIPE TO 

CONCRETE COLLAR

TO SUPPORT

CLASS 1 BEDDING

EXISTING RCP PIPE

EXCAVATION

SAFE WORK AREA

AVOID SOIL INTRUSION & TO CREATE 

EXCAVATE EXISTING GRADE TO 

(INCHES)

PIPE DIA.

SLOPES 2:1 OR STEEPER.

BE PLACED ON EXISTING EMBANKMENTS WITH 

BENCHING IS REQUIRED WHERE FILL IS TO 3.

ITEM 203.20 COMMON EXCAVATION.

EMBANKMENTS SHALL BE PAID INCIDENTAL TO 

EXCAVATION FOR BENCHING TO RECIVE 2.

SECTIONS FOR ACTUAL LIMITS. 

203.20 COMMON EXCAVATION. SEE CROSS 

GRUBBING WILL BE PAID FOR UNDER ITEM 1.

NOTES:

FOR DIMENSIONS.

SEE CONCRETE COLLAR WIDTH SCHEDULE 3.

REINFORCED.

CONCRETE SHALL BE CLASS A FIBER 2.

PER ASTM D2321 (CRUSHED STONE).

CONNECTION AND PIPE TO BE BACKFILLED 1.

NOTES:
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SHEET NUMBER: DET-10

BERM DROPOFF & RUMBLE STRIP

MISCELLANEOUS DETAILS

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS
STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102

(207) 887-3448TEL 

(207) 883-3376FAX 

AS NOTED

No. Revision By Date

JRH

THG

PLP

LEM

8
'

12
'

S
H

L
D

12
'

V
A

R
.

4
'

DIRECTION OF TRAVEL

LOCATION OF RUMBLE STRIPS

N.T.S.

RUMBLE STRIP

LANE 1

LANE 2

V
A

R
.

SYEL

EDGE OF PAVEMENT

BWLL

EDGE OF PAVEMENT

SWEL

RUMBLE STRIPS

EDGE OF PAVEMENT

GUARDRAIL

RUMBLE STRIP

GUARDRAILTURNPIKE 

N.T.S.

1
2
"
 

R

1/2"

PAVEMENT SURFACE

SECTION A-A
LAYOUT REQUIREMENTS.

CROSSOVER. SEE RUMBLE STRIP PLACEMENT DETAIL FOR 

LANE 1 RUMBLE STRIP IS REQUIRED FOR A MEDIAN 

INSTALL LANE 1 RUMBLE STRIP WITH NO GAPS. A BREAK IN THE 2.

REPEAT...)

(I.E. 80' OF RUMBLE STRIP AND 20' OF NO RUMBLE STRIP; 

INSTALL LANE 3 RUMBLE STRIP WITH A 20' GAP EVERY 100'. 1.

NOTES:

4
"

I
N
S
I
D

E

PROP. RUMBLE STRIP12" (TYP.)

16
"

A

S
H

O
U

L
D

E
R

S
H

O
U

L
D

E
R

O
U

T
S
I
D

E

16
"

PROP. RUMBLE STRIP

N.T.S.

PLAN VIEW - LANE 2

12" (TYP.)

6" SOLID YELLOW EDGE LINE

PLAN VIEW - LANE 1

LANE 1

LANE 2

6" SOLID WHITE EDGE LINE

N.T.S.

A

A A

S
H

O
U

L
D

E
R

O
U

T
S
I
D

E

16
"

PROP. RUMBLE STRIP

N.T.S.

PLAN VIEW - LANE 3

12" (TYP.)

LANE 3

6" SOLID WHITE EDGE LINE

A A

N.T.S.

 GUARDRAIL RIGHT OUTSIDE OF SHOULDER

BERM DROPOFF CORRECTION WITH

EXISTING SHOULDER
VARIES

VARIES
EXISTING SHOULDER

EXISTING SECTION

VARIES
EXISTING SHOULDER

PROPOSED SECTION

DEPTH VARIES

4:1

4" GRINDINGS

GRINDINGS

VARIES

VARIES

VARIES

DEPTH VARIES

GRINDINGS 4"

4:1

2.0'
N.T.S.

DETAIL A
(WITHOUT GAURDRAIL)

(WITHOUT GAURDRAIL)

DETAIL B

GUARDRAIL MEDIAN GUARDRAIL

BERM DROPOFF CORRECTION WITH

EXISTING SHOULDER
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SHEET NUMBER: GP-01

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS

Scale of Feet

250 0 250 500

STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102
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(207) 883-3376FAX 

GENERAL INDEX PLAN

 

MAINE TURNPIKE É

No. Revision By Date

PROGRESS PLANS

JRH

THG

PLP

LEM

W
E
LL

B
M

18
0
3
3

10
4
.4
2

A
 
P

H
O
T

O

B
M

B
M

B
M

B
M

B
M

B
M

B
M

B
M

B
M

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q
Q

25+
00

30+00

6
1
5

+
0
0

6
2
0
+
0
0

625+
00

630+
00

410+00

4
1
5
+
0
0

4
1
9

+
5
0

510+
00

44+00

320+00

325+00

200+00
205+

00

210
+00

215+00

220+00

1215+00

735+00

740+
00

7
4
5
+
0
0

955+00

8
5
0

+
0
0

1
0
0

+
0
0

1
0
5

+
0
0

1
1
0

+
0
0

70+00 72+0072+00

1685+00 1690+00 1695+00 1700+00 1705+00 1710+00 1715+00 1720+00 1725+00 1730+00
1735+00

1740+
00

1745+
00

1750+
00

1755+
00

1760+
00

1
4
5

+
0
0

1
5
0

+
0
0

1
5
5

+
0
0

1
6
0
+

0
0

1
6
5

+
0
0

1
7
0

+
0
0

2720+00
2725+00 2730+00

2735+00
2740+

00

2745+
00

2750+
00

2755+
00

2760+
00

Q

Q

Q

Q

Q

Q
Q

Q

Q

Q

Q

Q
Q Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

QQ

Q

Q

Q

Q

Q

Q

Q

Q

QQQ

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q
Q

Q

Q

Q

Q

Q

Q
Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q
Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q
Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q
Q

Q

Q

Q

Q

Q

Q

Q

Q

VMS

VMS

Q

Q

Q

Q

Q

Q

Q

Q

1 2 3 7

8

10 11
12

14

15
16

4

5

6

21

22

22

23

23

9

24

13

13

ACCESS ROAD Ë

HOTEL & GYM ROUTE 112 Ë

SB OFF RAMP Ë

EXIT 35

INTERCHANGE 35

SB ON RAMP Ë

EXIT 35

NB ON RAMP Ë

EXIT 35

NB OFF RAMP Ë

EXIT 35

MAINE TURNPIKE É

PLAZA Ë

EXIT 35 NB 

(TYP.)

GENERAL PLAN SHEET #

NB OFF RAMP Ë

EXIT 36

SB ON RAMP Ë

EXIT 36

SB OFF RAMP Ë

EXIT 36

NB ON RAMP

EXIT 36

I-195 É

INTERCHANGE 36

ROAD Ë

ENTRANCE 

SB PLAZA 

ROAD Ë

ACCESS 

SB PLAZA 

1

B
M

Q

Q

Q

Q

QQQ Q

955+00

1755+00 1760+00 1765+00 1770+00 1775+00 1780+00 1785+00 1790+00 1795+00

2755+00 2760+00 2765+00 2770+00

Q Q

Q

Q

Q

Q

Q Q

Q
Q

Q

Q

16 17 18

19 19 20

SB OFF RAMP Ë

EXIT 36

MAINE TURNPIKE É

1665+00 1670+00



B
M

 
H

O
T
E
L
-
N

O
T
 

A
N
 
E
X
IT

 
18
"
 
R
C
P

 
18
"
 
R
C
P

 
B

U
R
IE

D
 

W
A
T
E
R
L
IN

E

M
O

N
IT

O
R
IN

G
 

W
E
L
L

4
9
.0
'

12
.0
'

12
.0
'

4
9
.0
'

12
.0
'

12
.0
'

M
A

T
C

H
 

E
X
I
S

T
I
N

G

4
8
.2
'

M
A

T
C

H
 

E
X
I
S

T
I
N

G

12
.5
'

M
A

T
C

H
 

E
X
I
S

T
I
N

G

4
7
.8
'

M
A

T
C

H
 

E
X
I
S

T
I
N

G

12
.6
'

1684+00 1685+00 1686+00 1687+00 1688+00 1689+00 1690+00
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SHEET NUMBER: PR-04

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS

PROFILE 4

EXIT 35 NB ON RAMP

STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102

(207) 887-3448TEL 

(207) 883-3376FAX 

No. Revision By Date

JRH

THG

PLP

LEM

STA. 1711+23.83 MAINE TURNPIKE É, 61.00' RT.

STA. 511+23.83 EXIT 35 NB ON RAMP Ë = 

85

90

95

100

105

110

115

120

125

130

135135

85

90

95

100

105

110

115

120

125

130

135135

506+00 507+00 508+00 509+00 510+00 511+00 512+00

506+00 507+00 508+00 509+00 510+00 511+00 512+00

EXIT 35 NB ON RAMP PROFILE

STA. 614+47.04 EXIT 35 NB PLAZA Ë, 14.00' LT.

STA. 506+52.38 EXIT 35 NB ON RAMP Ë = 

PROPOSED GRADE

EXISTING GROUND

P
V
I
 
= 

S
T

A
. 
5
0
6
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2
.3

8

E
L
E

V
. 
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0
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P
V
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S
T
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5
0
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0
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E
L
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8
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T

A
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5
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0
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L
E
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5
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LOW POINT = STA. 508+76.38

ELEV. = 106.57
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T
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0
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T
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P
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7

G = -2.76%

G = 1.34%

G = 1.14% G = 0.72% G = 0.88%

V.C.L. = 200'

E = 1.090'

SD = 244'
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E
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E
L
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8
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L
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1
1
6
.0

E
L
. 
1
1
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E
L
. 
1
1
4
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E
L
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1
1
3
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E
L
. 
1
1
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E
L
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1
1
1
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L
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1
1
0
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E
L
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1
0
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L
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1
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E
L
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1
0
9
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E
L
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1
0
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E
L
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1
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E
L
. 
1
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1
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L
. 
1
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E
L
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1
0
8
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E
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1
0
8
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G = 1.61%
PROPOSED SUBGRADE

CONTINUE FULL DEPTH CONSTRUCTION

STA 506+52.38
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SHEET NUMBER: PR-05

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS

PROFILE 5

EXIT 36 NB OFF RAMP

STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102

(207) 887-3448TEL 

(207) 883-3376FAX 

No. Revision By Date

JRH

THG

PLP

LEM

STA. 1731+36.65 MAINE TURNPIKE É, 61.00' RT.

STA. 731+36.65 EXIT 36 NB OFF RAMP Ë = 

85

90

95

100

105

110

115115

85

90

95

100

105

110

115115

731+00 732+00 733+00 734+00 735+00 736+00 737+00

731+00 732+00 733+00 734+00 735+00 736+00 737+00

EXIT 36 NB OFF RAMP PROFILE

LIMIT OF WORK

STA. 736+47.09

PROPOSED GRADE

EXISTING GROUND
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P
V
I
 
= 

S
T
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S
T

A
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7
3
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E
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V
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S
T
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V
I
 
= 

S
T

A
. 
7
3
5
+8

6
.0

0

E
L
E

V
. 
= 

10
1.
2
7

P
V

T
 
= 

S
T

A
. 
7
3
6
+4

7
.0

0

E
L
E

V
. 
= 

10
1.
5
2

P
V
I
 
= 

S
T

A
. 
7
3
6
+4

7
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G = 0.07% G = 0.08% G = 0.04%
G = 0.00%

G = -0.38% G = -0.62%

G = 0.41%

V.C.L. = 125'

E = 0.385'

SD = 496'

V.C.L. = 122'

E = -0.218'

SD = 815'

LOW POINT = STA. 734+31.56

ELEV. = 99.28

G = 1.85
%
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E
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E
L
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1.
4
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E
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E
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1
0
0
.0

E
L
. 
1
0
0
.0

E
L
. 
1
0
0
.1

E
L
. 
1
0
0
.3

E
L
. 
1
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1
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E
L
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1
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E
L
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1
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PVI = STA. 734+62.50

ELEV. = 98.99

PROPOSED SUBGRADE1:4 (TYP.)

BOTTOM OF COMMON EXCAVATION

BOTTOM OF EXISTING PAVEMENT

BEGIN FULL DEPTH CONSTRUCTION

CONTINUE FULL DEPTH PAVEMENT REMOVAL LT 

STA 732+50.00
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SHEET NUMBER: PR-06

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS

PROFILE 6

EXIT 35 SB ON RAMP

STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102

(207) 887-3448TEL 

(207) 883-3376FAX 

No. Revision By Date

JRH

THG

PLP

LEM

STA. 1699+77.94 MAINE TURNPIKE É, 61.00' LT.

STA. 199+77.94 EXIT 35 SB ON RAMP Ë = 

EXIT 35 SB ON RAMP PROFILE

EXIT 35 SB ON RAMP PROFILE

PROPOSED GRADE

PROPOSED GRADE

EXISTING GROUND

EXISTING GROUND

90

95

100
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110
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120120
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G = 0.50% G = 0.76% G = 0.94% G = 0.84% G = 0.80% G = 0.52% G = 0.30% G = 0.30%
G = 0.30%
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G = 0.30%

V.C.L. = 350'

E = 1.737'

SD = 403'

PROPOSED SUBGRADE

PROPOSED SUBGRADE

CONTINUE FULL DEPTH CONSTRUCTION

STA  200+00.00



APPROACH SLAB

20.00'

SB ENTRY SLAB

69.75'

APPROACH SLAB

20.00'

LIMIT OF PREFABRICATED VERTICAL DRAINS
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SHEET NUMBER: PR-07

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS

PROFILE 7

EXIT 35 SB ON RAMP

STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102

(207) 887-3448TEL 

(207) 883-3376FAX 

No. Revision By Date

JRH

THG

PLP

LEM

EXIT 35 SB ON RAMP PROFILE

CONSTRUCTION

BEGIN PLAZA SLAB 

STA. 214+99.75

CONSTRUCTION

END PLAZA SLAB 

STA. 216+09.50

STA. 147+55.61 ROUTE 112 Ë

STA. 220+16.29 EXIT 35 SB ON RAMP Ë = 

PROPOSED GRADE

EXISTING GROUND

(SEE CROSS SECTIONS)

PRELOAD EMBANKMENT
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PROPOSED SUBGRADE
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SHEET NUMBER: PR-08

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS

PROFILE 8

EXIT 35 SB OFF RAMP

STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102

(207) 887-3448TEL 

(207) 883-3376FAX 

No. Revision By Date
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THG
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EXIT 35 SB OFF RAMP PROFILE

CONSTRUCTION

END PLAZA SLAB 

STA. 326+10.00

CONSTRUCTION

BEGIN PLAZA SLAB 

STA. 325+20.00

STA. 147+44.61 ROUTE 112 Ë

STA. 319+77.24 EXIT 35 SB OFF RAMP Ë = 

PROPOSED GRADE
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PROPOSED SUBGRADE

CONTINUE FULL DEPTH CONSTRUCTION

STA 319+77.24
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SHEET NUMBER: PR-09

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS

PROFILE 9

EXIT 35 SB OFF RAMP

STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102

(207) 887-3448TEL 

(207) 883-3376FAX 

No. Revision By Date
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EXIT 35 SB OFF RAMP PROFILE

STA. 2729+00.00 SB C-D ROADWAY Ë

STA. 328+90.08 EXIT 35 SB OFF RAMP Ë = 
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EXISTING GROUND
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SHEET NUMBER: PR-10

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS

PROFILE 10

EXIT 36 SB ON & OFF RAMPS

STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102

(207) 887-3448TEL 

(207) 883-3376FAX 

No. Revision By Date

JRH

THG

PLP

LEM

STA. 2758+99.79 SB C-D ROADWAY Ë, 24.00' LT.

STA. 958+99.79 EXIT 36 SB OFF RAMP Ë = 

STA. 2748+25.15 SB C-D ROADWAY Ë, 24.00' LT.

STA. 848+25.15 EXIT 36 SB ON RAMP Ë = 
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EXIT 36 SB OFF RAMP PROFILE

EXIT 36 SB ON RAMP PROFILE
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EXISTING GROUND

P
V
I
 
= 

S
T

A
. 
8
4
8
+2

5
.1
5

E
L
E

V
. 
= 

10
1.
19

P
V
I
 
= 

S
T

A
. 
8
4
8
+4

8
.8

1

E
L
E

V
. 
= 

10
0
.9

6

P
V
I
 
= 

S
T

A
. 
8
4
8
+9

7
.4

8

E
L
E

V
. 
= 

10
0
.5

2

P
V

C
 
= 

S
T

A
. 
8
4
9
+4

1.
8
6

E
L
E

V
. 
= 

10
0
.3

4

LOW POINT = STA. 849+61.34

ELEV. = 100.30

P
V
T
 
= 

S
T

A
. 
8
5
0
+9

1.
8
6

E
L
E

V
. 
= 

10
2
.0

6

P
V
I
 
= 

S
T

A
. 
8
5
2

+4
2
.5

4

E
L
E

V
. 
= 

10
6
.1
2

G = -0.98% G = -0.90% G = -0.40%

G = 2.
69%

V.C.L. = 150'

E = 0.581'

SD = 321'

E
L
. 
10

0
.9

5

E
L
. 
10

0
.7

2

E
L
. 
10

0
.5

1

E
L
. 
10

0
.4

1

E
L
. 
10

0
.3

2

E
L
. 
10

0
.3

2

E
L
. 
10

0
.4

6

E
L
. 
10

0
.7

2

E
L
. 
10

1.
11

E
L
. 
10

1.
6
4

E
L
. 
10

2
.2

8

E
L
. 
10

2
.9

5

E
L
. 
10

3
.6

3

E
L
. 
10

4
.3

0

E
L
. 
10

4
.9

7

E
L
. 
10

5
.6

5

E
L
. 
9
8
.8

E
L
. 
9
8
.2

E
L
. 
9
8
.0

E
L
. 
9
8
.7

E
L
. 
9
8
.9

E
L
. 
9
9
.3

E
L
. 
1
0
0
.4

E
L
. 
1
0
0
.6

E
L
. 
1
0
0
.8

E
L
. 
1
0
1
.5

E
L
. 
1
0
2
.2

E
L
. 
1
0
3
.1

E
L
. 
1
0
3
.7

E
L
. 
1
0
4
.3

E
L
. 
1
0
5
.0

E
L
. 
1
0
5
.7

E
L
. 
1
0
6
.3

E
L
. 
1
0
7
.0

E
L
. 
1
0
7
.8

E
L
. 
1
0
8
.5

E
L
. 
1
0
9
.2

E
L
. 
1
0
9
.9

E
L
. 
1
1
0
.5

PVI = STA. 850+16.86

ELEV. = 100.04

P
V

C
 
= 

S
T

A
. 
9
5
5
+4

5
.0

0

E
L
E

V
. 
= 

11
4
.1
1

P
V

T
 
= 

S
T

A
. 
9
5
6
+5

5
.0

0

E
L
E

V
. 
= 

11
5
.1
9

P
V
I
 
= 

S
T

A
. 
9
5
7
+0

1.
13

E
L
E

V
. 
= 

11
5
.9

7

P
V
I
 
= 

S
T

A
. 
9
5
7
+5

0
.7

6

E
L
E

V
. 
= 

11
6
.5

3

P
V
I
 
= 

S
T

A
. 
9
5
8
+0

0
.3

4

E
L
E

V
. 
= 

11
7
.0

0

P
V
I
 
= 

S
T

A
. 
9
5
8
+5

0
.0

0

E
L
E

V
. 
= 

11
7
.5

5

P
V
I
 
= 

S
T

A
. 
9
5
8
+9

9
.7

9

E
L
E

V
. 
= 

11
8
.0

0

G = 1.29%

G = 0.25%

G = 1.70% G = 1.13% G = 0.95% G = 1.11%
G = 0.90%

V.C.L. = 110'

E = -0.142'

SD = 1097'

V.C.L. = 110'

E = 0.199'

SD = 352'

P
V

C
 
= 

S
T

A
. 
9
5
4
+1
7
.5

0

E
L
E

V
. 
= 

11
3
.2

2

P
V

T
 
= 

S
T

A
. 
9
5
5
+2

7
.5

0

E
L
E

V
. 
= 

11
4
.0

7

E
L
. 
11
3
.3

2

E
L
. 
11
3
.5

9

E
L
. 
11
3
.8

1

E
L
. 
11
3
.9

6

E
L
. 
11
4
.0

6

E
L
. 
11
4
.1
3

E
L
. 
11
4
.2

5

E
L
. 
11
4
.4

5

E
L
. 
11
4
.7

3

E
L
. 
11
5
.1
0

E
L
. 
11
5
.5

3

E
L
. 
11
5
.9

5

E
L
. 
11
6
.2

4

E
L
. 
11
6
.5

2

E
L
. 
11
6
.7

6

E
L
. 
11
7
.0

0

E
L
. 
11
7
.2

7

E
L
. 
11
7
.5

5

E
L
. 
11
7
.7

8

E
L
. 
1
1
1
.7

E
L
. 
1
1
2
.0

E
L
. 
1
1
2
.3

E
L
. 
1
1
2
.6

E
L
. 
1
1
2
.9

E
L
. 
1
1
3
.3

E
L
. 
1
1
3
.7

E
L
. 
1
1
4
.0

E
L
. 
1
1
4
.2

E
L
. 
1
1
4
.6

E
L
. 
1
1
4
.8

E
L
. 
1
1
5
.1

E
L
. 
1
1
5
.3

E
L
. 
1
1
5
.6

E
L
. 
1
1
5
.9

E
L
. 
1
1
6
.2

E
L
. 
1
1
6
.5

E
L
. 
1
1
6
.7

E
L
. 
1
1
6
.9

E
L
. 
1
1
7
.1

E
L
. 
1
1
7
.3

E
L
. 
1
1
7
.5

PVI = STA. 954+72.50

ELEV. = 113.93

PVI = STA. 956+00.00

ELEV. = 114.25

LIMIT OF WORK
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BEGIN FULL DEPTH PAVEMENT REMOVAL

END FULL DEPTH CONSTRUCTION
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BOTTOM OF COMMON EXCAVATION

BOTTOM OF EXISTING PAVEMENT
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1:4 (TYP.)
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SB COLLECTOR - DISTRIBUTOR ROADWAY PROFILE
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BEGIN FULL DEPTH CONSTRUCTION
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1:4 (TYP.)
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SB COLLECTOR - DISTRIBUTOR ROADWAY PROFILE

PROPOSED GRADE

EXISTING GROUND

E
L
. 
10

0
.5

4

E
L
. 
10

0
.2

9

E
L
. 
10

0
.0

3

E
L
. 
9
9
.8

1

E
L
. 
9
9
.5

9

E
L
. 
9
9
.3

4

E
L
. 
9
9
.1
0

E
L
. 
9
9
.0

0

E
L
. 
9
8
.9

3

E
L
. 
9
8
.8

7

E
L
. 
9
8
.8

1

E
L
. 
9
8
.8

0

E
L
. 
9
8
.7

9

E
L
. 
9
8
.8

5

E
L
. 
9
8
.9

1

E
L
. 
9
8
.9

7

E
L
. 
9
9
.0

2

E
L
. 
9
6
.6

E
L
. 
9
6
.2

E
L
. 
9
6
.1

E
L
. 
9
6
.1

E
L
. 
9
6
.0

E
L
. 
9
5
.9

E
L
. 
9
5
.9

E
L
. 
9
5
.9

E
L
. 
9
5
.7

E
L
. 
9
5
.7

E
L
. 
9
5
.8

E
L
. 
9
5
.9

E
L
. 
9
5
.9

E
L
. 
9
5
.9

E
L
. 
9
5
.9

E
L
. 
9
5
.9

E
L
. 
9
5
.9

E
L
. 
9
5
.9

E
L
. 
9
5
.9

E
L
. 
9
5
.8

E
L
. 
9
5
.7

E
L
. 
9
5
.6

E
L
. 
9
5
.6

E
L
. 
9
5
.7

E
L
. 
9
5
.7

E
L
. 
9
5
.4

E
L
. 
9
4
.9

E
L
. 
9
4
.4

E
L
. 
9
5
.5

E
L
. 
9
9
.0

6

E
L
. 
9
9
.8

4

E
L
. 
9
9
.7

8

E
L
. 
9
9
.7

1

E
L
. 
9
9
.6

4

E
L
. 
9
9
.5

7

E
L
. 
9
9
.4

9

E
L
. 
9
9
.4

2

E
L
. 
9
9
.3

4

E
L
. 
9
9
.2

6

E
L
. 
9
9
.1
9

E
L
. 
9
9
.1
1

STA. 328+64.92 EXIT 36 NB OFF RAMP Ë

STA. 2728+74.77 SB C-D ROADWAY Ë, 24.00' LT = 

CROSS SECTIONS FOR MORE INFORMATION

SEE SB COLLECTOR - DISTRIBUTOR ROADWAY

SPLINE PROFILE
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PROPOSED SUBGRADE
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SB COLLECTOR - DISTRIBUTOR ROADWAY PROFILE
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SEE SB COLLECTOR - DISTRIBUTOR ROADWAY

SPLINE PROFILE

STA. 848+25.15 EXIT 36 SB ON RAMP Ë

STA. 2728+25.15 SB C-D ROADWAY Ë, 24.00' LT = 

END FULL DEPTH CONSTRUCTION

BEGIN FULL DEPTH PAVEMENT REMOVAL

STA  2748+15.85

BEGIN FULL DEPTH CONSTRUCTION

END FULL DEPTH PAVEMENT REMOVAL

STA  2749+05.68

BOTTOM OF COMMON EXCAVATION

BOTTOM OF EXISTING PAVEMENT

PROPOSED SUBGRADE

1:4 (TYP.)
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PROPOSED SUBGRADE

BOTTOM OF COMMON EXCAVATION

BOTTOM OF EXISTING PAVEMENT

END FULL DEPTH CONSTRUCTION

BEGIN FULL DEPTH PAVEMENT REMOVAL

STA  2758+85.59
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CROSS SECTIONS FOR MORE INFORMATION

SEE SB COLLECTOR - DISTRIBUTOR ROADWAY

SPLINE PROFILE

BEGIN FULL DEPTH CONSTRUCTION

END FULL DEPTH PAVEMENT REMOVAL

STA  2762+00.00

PROPOSED SUBGRADE
BOTTOM OF COMMON EXCAVATION

BOTTOM OF EXISTING PAVEMENT

1:4 (TYP.)
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SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS

 PROFILE 18

SB COLLECTOR - DISTRIBUTOR ROADWAY

STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102

(207) 887-3448TEL 

(207) 883-3376FAX 

No. Revision By Date

JRH

THG

PLP

LEM

100

105

110

115

120

125

130

135

140140

100

105

110

115

120

125

130

135

140140

2767+00 2768+00 2769+00 2770+00 2771+00 2772+00 2773+00 2774+00 2774+25

2767+00 2768+00 2769+00 2770+00 2771+00 2772+00 2773+00 2774+00 2774+25

SB COLLECTOR - DISTRIBUTOR ROADWAY PROFILE
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END FULL DEPTH CONSTRUCTION

BEGIN MILL AND PAVE

STA  2769+00.00
PROPOSED SUBGRADE
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SACO (EXITS 35 & 36)
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PROFILE 19

ROUTE 112

STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102

(207) 887-3448TEL 

(207) 883-3376FAX 

No. Revision By Date
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140+50 141+00 142+00 143+00 144+00 145+00 146+00 147+00 147+50

140+50 141+00 142+00 143+00 144+00 145+00 146+00 147+00 147+50

ROUTE 112 PROFILE

STA. 319+77.24 EXIT 35 SB OFF RAMP Ë

STA. 147+44.61 ROUTE 112 Ë =

STA. 220+16.29 EXIT 35 SB ON RAMP Ë

STA. 147+55.61 ROUTE 112 Ë =

STA. 2720+02.54 SB C-D ROADWAY Ë

STA. 149+48.55 ROUTE 112 Ë =
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STA. 141+00.00
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BEGIN MILL AND PAVE

STA 141+00.00

BOTTOM OF COMMON EXCAVATION

BOTTOM OF EXISTING PAVEMENT

END FULL DEPTH PAVEMENT REMOVAL

STA 151+20.00

END MILL AND PAVE

BEGIN FULL DEPTH PAVEMENT REMOVAL

STA 146+50.00

1:4 (TYP.)
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PROFILE 20

ROUTE 112

STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102

(207) 887-3448TEL 

(207) 883-3376FAX 
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ROUTE 112 PROFILE

ROUTE 112 PROFILE

STA. 30+00.00 HOTEL & GYM ACCESS ROAD Ë

STA. 158+17.54 ROUTE 112 Ë =

STA. 70+00.00 LUND ROAD Ë

STA. 165+10.00 ROUTE 112 Ë= 

STA. 631+57.75 EXIT 35 NB PLAZA Ë

STA. 165+26.44 ROUTE 112 Ë= 

LIMIT OF WORK

STA. 168+00.00

P
V
I
 
= 

S
T

A
. 
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6
+0

7
.1
2

E
L
E

V
. 
= 

10
7
.6

0

LOW POINT = STA. 157+52.57

ELEV. = 109.15

P
V
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= 

S
T

A
. 
15

8
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7
.1
2

E
L
E

V
. 
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9
.4

0

G = 0.90%

V.C.L. = 400'
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V
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A
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4
+3

0
.0

0

E
L
E

V
. 
= 
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5
.0

0

HIGH POINT = STA. 165+12.86

ELEV. = 114.68

LOW POINT = STA. 166+33.03

ELEV. = 114.51

P
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. 
16

6
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.0

0

E
L
E

V
. 
= 

11
4
.4

0

P
V
T
 
= 

S
T

A
. 
16

7
+1
5
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0
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T
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. 
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8
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0
.0

0

E
L
E

V
. 
= 

11
5
.1
0

G = 0.90%

G = 0.47%

V.C.L. = 310'

E = -0.454'

SD = 1076'

V.C.L. = 130'

E = 0.120'

SD = 715'

PROPOSED GRADE

EXISTING GROUND

EXISTING GROUND
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P
V

T
 
= 

S
T

A
. 
15

8
+0

7
.1
2

E
L
E

V
. 
= 

10
9
.4

0

G = 0.90%
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P
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S
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A
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5
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P
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A
. 
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8
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0
.0

0

E
L
E

V
. 
= 
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5
.1
0

G = 0.90%

G = 0.47%

V.C.L. = 130'

E = 0.120'

SD = 715'

LIMIT OF WORK

MATCH EXISTING 

STA. 155+75.00

PROPOSED GRADE

BEGIN FULL DEPTH PAVEMENT REMOVAL

STA 155+75.00

END FULL DEPTH PAVEMENT REMOVAL

STA 168+00.00

BOTTOM OF COMMON EXCAVATION

BOTTOM OF EXISTING PAVEMENT

BOTTOM OF COMMON EXCAVATION

BOTTOM OF EXISTING PAVEMENT

1:4 (TYP.)



Scale of Feet

25 0 25 50

F
il
e
n
a

m
e
:
..
.\

M
S

T
A
\

_
P
r
o
f
il
e
-

L
u
n
d
_

R
o
a
d
.d

g
n

D
a
t
e
:1

0
/
7
/
2
0
2
2

CONTRACT: OF735MTA PROJECT MANAGER:

Scale: Designed by:

CONSULTANT PROJECT MANAGER:

By Date By Date

Checked

In Charge ofDrawn

Designed

MEMORIAL HIGHWAY

THE GOLD STAR

LAUREN MEEK, P.E.

2022.07

10\22

10\22

10\22

10\22 154RYAN BARNES, PE, CPESC

SHEET NUMBER: PR-21

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS

PROFILE 21

LUND ROAD

STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102

(207) 887-3448TEL 

(207) 883-3376FAX 

No. Revision By Date

JRH

THG

PLP

LEM

105

110

115

120120

105

110

115

120120

70+00 71+00 72+0072+00

70+00 71+00 72+0072+00

LUND ROAD PROFILE

STA. 165+10.00 ROUTE 112 Ë

STA. 70+00.00 LUND ROAD Ë=

LIMIT OF WORK

STA. 71+40.07
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SHEET NUMBER: PR-22

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS

PROFILE 22

EXIT 35 NB ACCESS ROADS

STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102

(207) 887-3448TEL 

(207) 883-3376FAX 

No. Revision By Date

JRH

THG

PLP

LEM

100

105

110

115

120120

100

105

110

115

120120

23+00 24+00 25+00 26+00 27+00 28+00 29+00 30+00

23+00 24+00 25+00 26+00 27+00 28+00 29+00 30+00

HOTEL & GYM ACCESS ROAD PROFILE

STA. 158+17.54 ROUTE 112 Ë

STA. 30+00.00 HOTEL & GYM ACCESS ROAD Ë =

STA. 59+46.54 NB PLAZA ACCESS ROAD Ë

STA. 23+78.66 HOTEL & GYM ACCESS ROAD Ë =

G = 4.00%
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G = -1.14%

G = -1.75% G = 3
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V.C.L. = 75'

E = -0.071'

SD = 1457'

V.C.L. = 30'

E = -0.023'

SD = 1779'

PROPOSED GRADE

EXISTING GROUND

PVC = STA. 25+02.50

ELEV. = 113.94

BEGIN FULL DEPTH CONSTRUCTION

STA 23+78.66
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SHEET NUMBER: PR-23

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS

PROFILE 23

EXIT 35 SB ACCESS ROADS

STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102

(207) 887-3448TEL 

(207) 883-3376FAX 

No. Revision By Date
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THG

PLP

LEM
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1213+00 1214+00 1215+00 1216+00 1217+00 1218+00 1219+00 1220+00

1213+00 1214+00 1215+00 1216+00 1217+00 1218+00 1219+00 1220+00
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SB PLAZA ACCESS ROAD PROFILE

STA. 214+05.93 EXIT 35 SB ON RAMP Ë, 68.39' LT.

STA. 1214+00.00 SB PLAZA ACCESS ROAD Ë =

STA. 48+16.16 PARK & RIDE ACCESS ROAD Ë

STA. 1217+12.00 SB PLAZA ACCESS ROAD Ë =

PROPOSED GRADE

PROPOSED GRADE

EXISTING GROUND

100

105
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120

125125

100
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110

115

120

125125

44+00 45+00 46+00 47+00 48+00 49+00

44+00 45+00 46+00 47+00 48+00 49+00

STA. 1217+12.00 SB PLAZA ACCESS ROAD Ë

STA. 48+16.16 PARK & RIDE ACCESS ROAD Ë =

EXISTING GROUND

STA. 144+95.61 ROUTE 112 Ë

STA. 44+00.00 PARK & RIDE ACCESS ROAD Ë =
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0+28.27

0+28.27

0+59.03

0+84.83

0+84.83

1+46.22

2+03.96
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ROUTE 112 Ë
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EXIT 35

INTERCHANGE 35

SB ON RAMP Ë

EXIT 35

NB ON RAMP Ë

EXIT 35

NB OFF RAMP Ë

EXIT 35

MAINE TURNPIKE É

PLAZA Ë

EXIT 35 NB 

NB OFF RAMP Ë
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NB ON RAMP

EXIT 36
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B
M

END FULL DEPTH CONSTRUCTION

CONTINUE FULL DEPTH PAVEMENT REMOVAL

CONTINUE MILL AND PAVE

STA. 1693+38.47

BEGIN FULL DEPTH PAVEMENT REMOVAL

BEGIN FULL DEPTH CONSTRUCTION

BEGIN MILL AND PAVE

STA. 1689+25.00

BEGIN FULL DEPTH CONSTRUCTION

BEGIN MILL AND PAVE

STA. 1685+80.00

END FULL DEPTH PAVEMENT REMOVAL

BEGIN FULL DEPTH CONSTRUCTION

CONTINUE MILL AND PAVE LT

STA. 407+64.91
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407+16407+16 408+00
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STA 1709+00.00
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BEGIN FULL DEPTH 

PAVE

CONTINUE MILL AND 
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END FULL DEPTH 

STA 1714+50.00

CONSTRUCTION

CONTINUE FULL DEPTH 

PAVEMENT REMOVAL RT
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1-800-280-RIDE

CARPOOL

VANPOOL

& COMMUTER

INFORMATION

GOMaine.org

1-800-280-RIDE

RIDE

PARK  &

12
.0
'

12
.0
'

12
.0
'

17
.0
'

17
.0
'

17
.0
'

17
.0
'

15
.0
'

11
.0
'

8
.0
'

12
.0
'

8
.0
'

12
'

12
.0
'

12
.0
'

17
.0
'

17
.0
'

16
.0
'

2
0
.0
'

15
.0
'

(TYP.)

9.0'

(T
Y
P
.)

18
.0
'

11.0'11.0'11.0'

12
.0
'

625+00 626+00 627+00 628+00 629+00 630+00 631+00

70+
00

1
6
2

+
0
0

1
6
3

+
0
0

1
6
4

+
0
0

1
6
5

+
0
0

1
6
6

+
0
0

Q

Q
Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q
Q

Q

Q

Q

W11-2

& SP-5

R2-1(10) 

R7-8

R7-8P

SP-7

SP-6 &

SP-8

SP-9

LEGEND

PROPOSED SIGN

EXISTING SIGN

6" SOLID YELLOW LANE LINESYL

12" SOLID WHITE GORE LINESWGL

6" SOLID WHITE LANE LINESWL

6" DOTTED WHITE LANE LINEDWL

6" BROKEN WHITE LANE LINEBWL

MAINE TURNPIKE, RAMPS AND PLAZA AREAS

PARKING

NO

DISPOSE

AND 

REMOVE 

PARKING

RESERVED

ACCESSIBLE

VAN

D

PROHIBITED ON

INTERSTATE 95

PEDESTRIANS

HITCHHIKERS

BICYCLES

MOTORSCOOTERS

ANIMALS-RIDDEN

DRIVEN OR LED

FARM EQUIPMENT

OVER 96'' WIDE

EMPLOYEE
PARKING

ONLY

R5-1

SP-11

A

B

C

D

EXIT 35 NB OFF RAMP

LU
ND 

ROAD

VEHICLE CLASS

2 AXLE 4 WHEEL

2 AXLE W/TRAILER

2 AXLE 6 WHEEL

3 AXLE COMB

4 AXLE COMB

5 AXLE COMB

6 AXLE OR MORE

FARE

$1.00

$1.50

$2.50

$3.00

$3.50

$4.00

$4.50

ONLY

 

Buxton

Saco

Biddeford

SPEED

LIMIT

10

TOLL PLAZA

PARKING

NO

CARS

PASSENGER

$1.00

STRUCTURES

TURNPIKE

UNDERCLEARANCE

13'  6"

R
O

U
T

E
 

112
 

Ë

R3-4

SPEED

LIMIT

10OTHERS PROHIBITED

ANY VEHICLE
CASH / RECEIPTS

STATIC SIGN)

(CANOPY MOUNTED 

SP-4

STATIC SIGN)

(CANOPY MOUNTED 

SP-2

DYNAMIC

SIGN)

DYNAMIC MESSAGE 

(CANOPY MOUNTED 

SP-3

CBA D

COLUMNS)

(MOUNT TO 

R2-1(10)

NB PLAZA Ë

EXIT 35

1

TO

112

SOUTH

112

NORTH

COLUMN)

(MOUNT TO GANTRY 

SIGN ASSEMBLY #1

112 112

SOUTHNORTH

1

TO

COLUMN)

(MOUNT TO GANTRY 

SIGN ASSEMBLY #1

SIGN ASSEMBLY #2

STANDARD)

LIGHT 

(MOUNT TO 

R8-3A

D1-3

DISPOSE

REMOVE & 

DISPOSE

REMOVE & 
DISPOSE

REMOVE & 

OVERHEAD)

GANTRY 

(MOUNT TO 

R5-1 R3-8 (LT-R)

STANDARD)

LIGHT 

(MOUNT TO

R8-3A

WRONG

WAY

R4-7

 

R5-1A
(BACK-TO-BACK)

(MOUNT TO LIGHT STANDARD) SIGN ASSEMBLY #2

SWL

SYL

SWL

SWL

SYL

SYL

SWL

SWL

SWL

SWL

SWL

SWL

SWL

SWL

SWL

SWL

SWL

SWL

SWL
SWL

SWL

(T
Y
P
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4
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S

W
L

BWL
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INTERSTATE

195
EAST

Saco

Old Orchard

Beach
MILE

EXIT 36

½

MILE

5

3

MERGE
YIELD

INTERSTATE

195
EAST

Saco

Old Orchard

Beach
MILE

EXIT 36

½

12
.0
'

14
.0
'

1705+00 1706+00 1707+00 1708+00 1709+00 1710+00 1711+00 1712+00

5
0
7
+
0
0

50
8+

00

50
9+

00

510+
00

511+00

205+
00

206
+00

207
+00

208
+00

209
+00

210
+00

211
+00

212
+00

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q
Q

RETAIN

LEGEND

PROPOSED SIGN

EXISTING SIGN

6" SOLID YELLOW LANE LINESYL

12" SOLID WHITE GORE LINESWGL

6" SOLID WHITE LANE LINESWL

6" DOTTED WHITE LANE LINEDWL

6" BROKEN WHITE LANE LINEBWL

MAINE TURNPIKE, RAMPS AND PLAZA AREAS

FROM STA. 1720+10 NB

MAINLINE SIGN NO. 12

REMOVE AND RESET

SP-10

W4-1

W4-3R

RAMP ËEXIT 
35 

SB O
N

MERGE

RAMP 
Ë

EXI
T 

35
 N

B 
ON

DISPOSE

REMOVE AND 

NEXT EXIT 6 MILES

TO 1706+85 RT.

NO. 11 FROM STA. 1673+50 

RESET MAINLINE SIGN NO. 11

RESET WITH MAINLINE SIGN 

MATCH EXIST.

END SWGL

SYL

SWL

S
Y
L

S
W
L

SWL

SYL

SWL

BEGIN SWGL

BEGIN
 S

WGL
END 

SYL

SWL

EXIST. SWL

12"DWLBEGIN 12" DWL

END SWGL
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BEGIN

MATCH SYL
END SWGL
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IP
F

5
1.
0
'

15
.0
'

2
0
.0
'

16
.0
'

15
.0
'

2
0
.0
'

16
.0
'

11
.0
'

8
.0
'

12
.0
'

8
.0
'

12
.0
'

25.9'

19.0'

12
.0
'

212
+00

213+00

214+00 215+00
216+00

217+00
218+00

219+00

45+00

4
6
+

0
0

4
7
+

0
0

48+00

1214+00
1215+00

1216+00
1217+00

1218+00
1219+00

Q

Q

Q

Q

Q

Q

Q Q

Q

Q

W11-2

R8-3A

SP-7

SP-6 &

SP-8

SPEED

LIMIT

10

STANDARD)

(MOUNT TO LIGHT 

SP-1

R7-8P

R7-8

STANDARD)

(MOUNT TO LIGHT 

R2-1(10) & SP-5

(9' O.C.)

STRIPE

12" CROSSWALK 

LEGEND

PROPOSED SIGN

EXISTING SIGN

6" SOLID YELLOW LANE LINESYL

12" SOLID WHITE GORE LINESWGL

6" SOLID WHITE LANE LINESWL

6" DOTTED WHITE LANE LINEDWL

6" BROKEN WHITE LANE LINEBWL

MAINE TURNPIKE, RAMPS AND PLAZA AREAS

OTHERS PROHIBITED

ANY VEHICLE
CASH / RECEIPTS

STATIC SIGN)

(CANOPY MOUNTED 

SP-4

STATIC SIGN)

(CANOPY MOUNTED 

SP-2

DYNAMIC

SIGN)

DYNAMIC MESSAGE 

(CANOPY MOUNTED 

SP-3

A

B

C

CBA D

COLUMNS)

(MOUNT TO 

R2-1(10)

D

PROHIBITED ON

INTERSTATE 95

PEDESTRIANS

HITCHHIKERS

BICYCLES

MOTORSCOOTERS

ANIMALS-RIDDEN

DRIVEN OR LED

FARM EQUIPMENT

OVER 96'' WIDE

SP-11

STANDARD)

(MOUNT TO LIGHT

SP-9

SPEED

PLAZA

TOLL

END

PARKING

NO

PARKING

RESERVED

ACCESSIBLE

VAN

SPEED

LIMIT

10

TOLL PLAZA

EMPLOYEE
PARKING

ONLY

STRUCTURES

TURNPIKE

UNDERCLEARANCE

13'  6"

VEHICLE CLASS

2 AXLE 4 WHEEL

2 AXLE W/TRAILER

2 AXLE 6 WHEEL

3 AXLE COMB

4 AXLE COMB

5 AXLE COMB

6 AXLE OR MORE

FARE

$1.00

$1.50

$2.50

$3.00

$3.50

$4.00

$4.50

CARS

PASSENGER

$1.00

RAMP Ë

EXIT 35 SB ON 

ACCESS ROAD Ë

SB PLAZA 

E
NTR

ANCE
 
R
OAD
 
Ë

S
B
 
P
LA

Z
A 

D

+20.75

SWL

SYL

SWL

SYL

SWL

(T
Y
P
.)

4
" S

W
L
 
6
' O
.C
. 

SWL

SWL

SWL

SWL

SWL

SWL

SYL

SWL

SWL

BWL

BWL

SWL

SWL

SWL

SWL

D
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L

R = 10.0'
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MERGE

12
.0
'

12
.0
'

12
.0
'

12
.0
'

1712+00 1713+00 1714+00 1715+00 1716+00 1717+00 1718+00 1719+00

2719+00

Q

Q
Q Q

Q

Q

QQQ

GS-7

LEGEND

PROPOSED SIGN

EXISTING SIGN

6" SOLID YELLOW LANE LINESYL

12" SOLID WHITE GORE LINESWGL

6" SOLID WHITE LANE LINESWL

6" DOTTED WHITE LANE LINEDWL

6" BROKEN WHITE LANE LINEBWL

MAINE TURNPIKE, RAMPS AND PLAZA AREAS

E1-5P

R1-2

EXIT 36

YIELD

MAINE TURNPIKE É

DISPOSE

REMOVE AND 

FROM STA. 1645+60

SIGN NO 1. 

RESET MAINLINE 

EXIT 36

CAMPING LODGING

KOA

RESORT

CAMPING

BAYLEY'S

RESORT

FAMILY CAMPING

POWDER HORN

RESORT

PARADISE PARK 

EXIT ONLY

EAST

Saco

Old Orchard

Beach

¼ MILE

+20.75

SYL

SWL

SWL

BEGIN DWL DWL

BEGIN SWGL

END DWL SWGL

SWGL

SWL

SWL

12"DWL 12"DWL
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IP
F

W

YIELD

45
MINIMUM

SPEED

LIMIT

70

I

12
.0
'

12
.0
'

12
.0
' 12

.0
'

12
.0
'

18
.0
'

18
.0
'

12
.0
'

12
.0
'

 
12
.0
'

12
.0
'

11.0'11.0'11.0'

11.0'11.0'11.0'

18.0'

1718+00 1719+00 1720+00 1721+00 1722+00 1723+00 1724+00 1725+00 1726+00

320+00
321+00

322+00

323+00

324+00

325+00

326+00

219+00

220+00

2719+00 2720+00
2721+00

2722+00

2723+00

2724+00
2725+00

2726+00

1219+00

1
4
7

+
0
0

1
4
8

+
0
0

1
4
9

+
0
0

1
5
0

+
0
0

1
5
1

+
0
0

Q

Q

Q

Q
Q

Q

Q

Q

Q

Q

Q

Q

Q
Q

Q

Q

Q
Q

Q

Q

Q

SP-8

MERGE

E5-1A

LEGEND

PROPOSED SIGN

EXISTING SIGN

6" SOLID YELLOW LANE LINESYL

12" SOLID WHITE GORE LINESWGL

6" SOLID WHITE LANE LINESWL

6" DOTTED WHITE LANE LINEDWL

6" BROKEN WHITE LANE LINEBWL

MAINE TURNPIKE, RAMPS AND PLAZA AREAS

PROHIBITED ON

INTERSTATE 95

PEDESTRIANS

HITCHHIKERS

BICYCLES

MOTORSCOOTERS

ANIMALS-RIDDEN

DRIVEN OR LED

FARM EQUIPMENT

OVER 96'' WIDE

R3-8(LT-R)

ONLY

STANDARD)

(MOUNT TO LIGHT

SP-9

R
O

U
T

E
 

112
 

Ë

SB C-D ROADWAY Ë

SB C-D ROADWAY Ë

MAINE TURNPIKE É

112

SOUTH

112

NORTH

1

TO

EX IT

35

STRUCTURES

TURNPIKE

UNDERCLEARANCE

13'  6"

112

SOUTH

EXIT 35 SB 

TO STA. 1676+00 SB

MAINLINE SIGN NO. 15

REMOVE AND RESET

 

Saco

Biddeford

D1-2

ASSEMBLY #3

SIGN 

NO 2. FROM STA. 1664+40

RESET MAINLINE SIGN 

EX T 36

LODGING ATTRACTION

INN

HAMPTON

SPLASHTOWN

FUNTOWN

PLAYLAND

PALACE

SP-10

W4-1

TO LIGHT STANDARD AT STA. 1711+50

MAINLINE SIGN NO. 12

REMOVE AND RESET

SWL

SYL

BEGIN SWGL

END DWL SWGL

SWGL

SWL

SWL
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SWL
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12"DWL 12"DWL
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M A I N E

95

SOUTH

EXIT 36

INTERSTATE

195
EAST

Saco

Old Orchard

Beach

NEXT EXIT 7 MILES

12
.0
'

12
.0
'

12
.0
'

12
.0
'

12
.0
'

12
.0
'

12
.0
'

12
.0
'

732+00

1725+00 1726+00 1727+00 1728+00 1729+00 1730+00
1731+00

1732+00

325+00

326+00

327+00

328+00

732+00

2725+00
2726+00 2727+00 2728+00 2729+00 2730+00

2731+00
2732+00

2733+00

Q

Q

Q

Q

Q

Q

Q
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Q

GS-8

GS-18

MERGE

E5-1A

LEGEND

PROPOSED SIGN

EXISTING SIGN

6" SOLID YELLOW LANE LINESYL

12" SOLID WHITE GORE LINESWGL

6" SOLID WHITE LANE LINESWL

6" DOTTED WHITE LANE LINEDWL

6" BROKEN WHITE LANE LINEBWL

MAINE TURNPIKE, RAMPS AND PLAZA AREAS

STRUCTURE)

(MOUNT TO SIGN 

W13-3

STA. 1686+75 SB

RESET SIGN TO 

REMOVE AND 

E1-5P

E1-5P

GS-19

DISPOSE SIGN

REMOVE AND

RAMP Ë

EXIT 35 SB OFF

MAINE TURNPIKE É

RAMP Ë

EXIT 36 NB OFF

EXIT 36

EXIT 35

112 TO 1

Saco

Biddeford

EXIT ONLY

EX IT

35

112

SOUTH

1

TO

NORTH

112

SB C-D ROADWAY Ë

ASSEMBLY #4

SIGN 

SP-10

W4-1 RAMP

35
M P H

WRONG

WAY

R5-1A

RAMP

35
M P H

 

R5-1

W13-3

SOUTH

EAST

Saco

Old Orchard

Beach

EXIT ONLY

SWL

SYL

SWL

SWGL

SWGL

SWL

BEGIN SYL

END SWGL

BEGIN SWL

END SWGL

BEGIN SWGL

END SYL

SWL

SYL

SWL

SWGL

SWGL

SWL

BEGIN 12"DWL

END SWGL

12"DWL

BEGIN SWGL
END 12"DWL 

12"DWL
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IR
F

IP
F

M A I N E

95

SOUTH

SERVICE PLAZA

FOOD - FUEL

9 MILES

WRONG

WAY

EX IT

36

14
.0
'

14
.0
'

12
.0
'

12
.0
'

12
.0
'

12
.0
'

732+00

733+00

734+00

735+00

736+00

737+00

1732+00 1733+00 1734+00 1735+00
1736+00

1737+00
1738+00

1739+00

1740+00

732+00
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F
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F
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F

E

IP
F

IR
F

IP
F

W

STOP

PASS

NOT

DO

LIMIT

SPEED

35

TRUCK

CROSSING

AHEAD
CROSSING

PEDESTRIAN
BLIND 

CORNERSTONE METHODIST CHURCH 1/4

1.
0
0
'

1.
0
0
'

W
I
D

T
H

6
.0

0
'

2.00'

2.00'

EXTHILLVIEW AVE

LEGEND

PROPOSED SIGN

EXISTING SIGN

12" STOP LINESL

4" DOUBLE YELLOW LANE LINEDYL

4" SOLID WHITE LANE LINESWL

4" SOLID YELLOW LANE LINESYL

4" BROKEN YELLOW LANE LINEBYL

TIME
ANY

PARKING
NO

12
.0
'

11
.0
'

12
.0
'

11
.0
'

11
.0
'

11
.0
'

11
.0
'
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.0
'
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.0
'

12
.0
'
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.0
'
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.0
'
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.0
'
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'
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.0
'
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.0
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4
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+
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+
0
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47
+00

4
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+
0
0

1
2
1
7
+
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0

1
2
1
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+

0
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1
2
1
9
+

0
0

140+41140+41
141+00

142+00 143+00 144+00 145+00 146+00

Q

Q

V
M

S

Q

Q

SWL

SWL

SWL

SYL

SWL

SWL SWL

S
W
L

SYL

SYL

DYLDYL

SWL

SWL

SWLSWLSWL

SYL & BYL

SYL & BYL

SYL & BYL

SYL & BYL
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DYL DYL

5
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S
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E

S
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SPEED
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L
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T
.

RESET SIGN

REMOVE & 

RETAIN
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GS-26

RESET SIGN

REMOVE & 
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R3-9dP

R3-9b

R1-1
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GS-27

DISPOSE

REMOVE & 

R5-1

CROSSWALK STRIPING DETAIL

(TYP.)

SEE DETAIL

CROSSWALK - 

DISPOSE

REMOVE & 

(TYP.)

24" STOP BAR

FROM STA. 146+00

 RESET SIGN 

NORTH

112

ONLY

LANE

CENTER

BEGIN

ONLY

ONLYONLYONLY

END

ONLY

LANE

CENTER

STOP

ONLYONLYONLY

RESET

REMOVE &

BEACON

RAPID FLASHING 

RECTANGULAR 
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R5-11

AUTHORIZED

VEHICLES

ONLY

E
N
T
R

A
N

C
E
 

R
O

A
D
 

Ë

S
B
 
P

L
A

Z
A
 

A
C

C
E

S
S
 

R
O

A
D
 

Ë

S
B
 

P
L

A
Z

A
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MATCH FUTURE STRIPING PROJECT
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DYL
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L
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12" SYL 35' 
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RED ONLY
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GS-27
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ONE WAY

ONE WAY
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(TYP.)

24" STOP BAR
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R1-2
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ONLY

BEACON

RAPID FLASHING 

RECTANGULAR 

SIGN ASSEMBLY #6
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ROUTE
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SWL
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REMOVE 
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 (SEE NOTE 2)

(SEE NOTE 1)

BUSINESS SIGN NO. 2

REMOVE AND RESET 

NOTES:

1. CONTRACTOR SHALL REMOVE AND RESET PRIVATE 

BUSINESS SIGN TO STA. 164+55, RT. CONTRACTOR SHALL 

COORDINATE LOCATION WITH RESIDENT.

2.CONTRACTOR SHALL DELIVER FLASHING SIGN AND SOLAR 

PANEL SYSTEM TO MAINE DOT MAINTENANCE LOT, 

PLEASANT HILL LOCATION. CONTRACTOR SHALL 

COORDINATE WITH RESIDENT.
CENTER (TYP.)
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15
0
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I
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S

1'-0"

5'-0"

3'-0"

1'-0"

80'-0"

8
"
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15
0
 

M
I
L
S

1'-0" 3'-0"

1'-0"

8
"

1"

1"
1"

1"

9'-0"

5'-0"

1'-0"

3 LANE RDWY

TEMP. PAVEMENT MARKINGS

3 LANE RDWY

PERMANENT PAVEMENT MARKINGS

MARKINGS WITH TAPE

ITEM 627.94 - PERMANENT PAVEMENT

N.T.S.

GROVING DETAIL

NOTES:

LEGEND

EOP = EDGE OF PAVEMENT

BWLL = BROKEN WHITE LANE LINE (6" PAINT)

SWEL = SOLID WHITE EDGE LINE (6" PAINT)

SYEL = SOLID YELLOW EDGE LINE (6" PAINT)

6" WIDTH

BWLL

6" WIDTH

BWLL

PLAN VIEW

ELEVATION VIEW

PAVEMENT

SB RDWY.

PAVEMENT

NB RDWY.

T
Y
P
.

3
0
'

10
'

E
O
P

E
O
P

E
O
P

E
O
P

E
O
P

E
O
P

E
O
P

E
O
P

S
Y
E

L

S
Y
E

L

B
W

L
L
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W

L
L

S
W

E
L

S
W

E
L
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Y
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'

3
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'

L
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N
E
 
2

L
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N
E
 
1

L
A

N
E
 
1

L
A

N
E
 
2

L
A

N
E
 
2

L
A

N
E
 
2

L
A

N
E
 
1

L
A

N
E
 
1

10
'

3
0
'

T
Y
P
.

PAVEMENT

SB RDWY.

PAVEMENT

NB RDWY.

TOMS

EDGE LINE

3
'

13
.5
'

(SEE NOTE 7)

TEMP. RAISED MARKERS

PAINT (SEE NOTE 6)

PAVEMENT MARKING -
12'0" 11'-9"

24'-6" 24'-6" SEE NOTE 3

11'-9"

(SEE NOTE 3)

MARKINGS (TYP.)

PERMANENT PAVEMENT

É I-295 É I-295

S
Y
E

L

B
W

L
L

S
W

E
L

PLAN VIEW

ELEVATION VIEW

EVERY 40'.

6" PAVEMENT MARKING TAPE SHALL BE USED ON RADII ON SURFACE PAVEMENT, A 3' PIECE 

SHALL BE TEMPORARY RAISED PAVEMENT MARKERS SPACED 5'-0" C. TO C. EVERY 40'-0". TEMPORARY 

TEMPORARY RAISED PAVEMENT MARKERS SPACED AT 10'-0" C. TO C. "BROKEN" WHITE LANE LINES 

RAISED PAVEMENT MARKERS. "SOLID" WHITE AND "SOLID" YELLOW LANE LINES SHALL BE 

7. TEMPORARY PAVEMENT MARKINGS ON NEW HMA 12.5 MM, OR SHIM MATERIAL, SHALL BE TEMPORARY 

AND SOLID YELLOW PAINT LINES.

6. TEMPORARY PAVEMENT MARKINGS ON MILLED PAVEMENT SHALL BE 6" SOLID WHITE, BROKEN WHITE 

TAPE.

627.941 PAVEMENT MARKING TAPE (DWLL) AND SHALL BE INCIDENTAL TO THE INSTALLATION OF THE 

ALL EXISTING PAINT MARKINGS SHALL BE REMOVED PRIOR TO THE INSTALLATION OF ITEM 5.

SHALL BE INSTALLED IN AN "IN AND OUT" GROOVING PATTERN. SEE DETAILS THIS SHEET.

ITEM 627.941 PAVEMENT MARKING TAPE FOR DWLL AND ITEM 627.94 PAVEMENT MARKING TAPE 4.

THE OFFSET DISTANCE SHOWN ARE MEASURED FROM THE CENTER OF THE 6" PAINT LINES.3.

PERMANENT PAVEMENT MARKINGS SHALL BE INSTALLED ON BOTH ROADWAYS.2.

PERMANENT PAVEMENT MARKINGS SHALL BE 6" WIDE LINES.1.

F
il
e
n
a

m
e
:
..
.\

M
S

T
A
\

_
D
e
t
a
il
s
_

S
t
r
ip
in

g
.d

g
n

D
a
t
e
:1

0
/
7
/
2
0
2
2

CONTRACT: OF735MTA PROJECT MANAGER:

Scale: Designed by:

CONSULTANT PROJECT MANAGER:

By Date By Date

Checked

In Charge ofDrawn

Designed

MEMORIAL HIGHWAY

THE GOLD STAR

LAUREN MEEK, P.E.

2022.07

10\22

10\22

10\22

10\22 222RYAN BARNES, PE, CPESC

SHEET NUMBER:

Scale of Feet

25 0 25 50

STRIPING DETAILS
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(SEE DETAIL)

(80' C. TO C.) (TYP.)

MARKING TAPE

ITEM 627.941 PAVEMENT

B
W

L
L

L
A

N
E
 
3

B
W

L
L

L
A

N
E
 
3

12'-3" 12'0" 12'-3"

6" OR 12" WIDTH

DWLL

6" OR 12" WIDTH

DWLL

MARKINGS WITH TAPE

DWLL PERMANENT PAVEMENT

N.T.S.

GROOVING DETAIL

No. Revision By Date

L
A

N
E
 
3

B
W

L
L

L
A

N
E
 
3

JRH

CHL

PLP

LEM



BIDDEFORD

SACO

M
A
IN

E
 
T
U
R
N
P
IK

E

S
T

A
T
E
 

R
O

U
T
E

S
 
1 

&
 
5

I-19
5

I-195

P
A

R
K
 

R
O

A
D

IN
D

U
S

T
R
IA

L
 

INTERCHANGE

EXIT 36

I-95

INTERCHANGE

EXIT 36

I-195

INTERCHANGE

EXIT 36

I-195

12

15

13

14

17

18

AT INTERSECTIONS

FOR ROUTE SIGNS 

STRIPING PLANS 

SEE SIGNING & 

INTERCHANGE

EXIT 35

I-95

R
O
U
TE
 
5

R
O
U
T
E
 
112

R
O

U
T

E
 

112

R
O

U
T
E
 
5

16

ROUTE
 1

ROUTE 9
R

O
U
T
E
 
9

R
O
U
TE
 
111

R
O

U
T
E
 
1

R
O

U
T

E
 

1

R
O
U
TE
 
5

MAINE

95

TO

TO

9
LEFT

LANE
RIGHT

LANE

1

RIGHT

LANE

RIGHT

LANE

JCT

9

112

9

112

1

5

1

ASSEMBLY #13

SIGN 

SOUTH

112 5

112

NORTH

MAINE

95

TO

DISPOSE

REMOVE & 

MAINE

95

TO

112

5

MAINE

95

TO

ASSEMBLY #15

SIGN 

ON NEW POSTS

ASSEMBLY #12

SIGN 

ON NEW POSTS

ASSEMBLY #18

SIGN 

ON NEW POSTS

ASSEMBLY #17

SIGN 

ON NEW POSTS

ASSEMBLY #16

SIGN 

ASSEMBLY #14

SIGN 
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JRH

CHL

PLP
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NOT AN EXIT

CONFERENCE CENTER

HOTEL &

NEXT RIGHT

NOT AN EXIT

CONFERENCE CENTER

HOTEL &

RAMP

30
M P H

Hotel &

Conf. Ctr.

RIGHT

KEEP

M A I N E

95

NORTH

LANE

FIRE

NO
PARKING

MERGE

EXIT 36

INTERSTATE

195
EAST

Saco

Old Orchard

Beach

NEXT EXIT 7 MILES

EXIT 36

INTERSTATE

195
EAST

Saco

Old Orchard

Beach

EXIT ONLY

EXIT 36

INTERSTATE

195
EAST

Saco

Old Orchard

Beach

1 MILE

EXIT 36

INTERSTATE

195
EAST

Saco

Old Orchard

Beach

 MILE½

EXIT 36

INTERSTATE

195
EAST

Saco

Old Orchard

Beach

2 MILES

CARPOOL

VANPOOL

& COMMUTER

INFORMATION

GOMaine.org

1-800-280-RIDE

RIDE

PARK  &

CARPOOL

VANPOOL

& COMMUTER

INFORMATION

GOMaine.org

1-800-280-RIDE

MERGE
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No. Revision By Date

REMOVE AND DISPOSE - 1

MAINLINE SIGN SUMMARY

COLOR

LEGENDBACKGROUND

DIRECTION

(SB-SOUTHBOUND)

(NB-NORTHBOUND)

LOCATIONDESCRIPTION
SIGN SIZE

(CONTRACTOR TO VERIFY)

HEIGHT

(IN.)

WIDTH

(IN.)

AREA

(SQ. FT.)

QUANTITY
COLOR

LEGENDBACKGROUND

DIRECTION

(SB-SOUTHBOUND)

(NB-NORTHBOUND)

LOCATIONDESCRIPTION
SIGN SIZE

(CONTRACTOR TO VERIFY)

HEIGHT

(IN.)

WIDTH

(IN.)

AREA

(SQ. FT.)

QUANTITY

1 NB

NB84601

NB36481

NB78721

1

1

48481

12182

1

NB1

SB1

1 SB

1 SB

REMOVE AND DISPOSE SIGN SUMMARY - POST MOUNTED - MAINLINE REMOVE AND DISPOSE SIGN SUMMARY - POST MOUNTED - MAINLINE

STA. 1687+47, RT.

STA. 1692+00, RT.

STA. 1698+86, RT.

STA. 1699+25, RT.

STA. 417+11, LT.EXIT 35 NB OFF RAMP

STA. 617+48, LT.EXIT 35 NB ON RAMP

STA. 417+19, RT.EXIT 35 NB OFF RAMP

STA. 1728+61, RT.

STA. 1765+60, LT.

STA. 1797+32, LT.

STA. 1822+00, LT.

1 SB STA. 1866+49, LT.

48

48

60

48

48

36

48

12

18

36

36

15

36

45

36

21

12.00

(12.00)

YELLOW BLACK

GREEN

GREEN

WHITE

WHITE

GREEN

GREEN

GREEN

WHITE

WHITE

WHITEBLUE WHITE

BLACK/

WHITE

BLUE WHITE

20.00

(20.00)

16.00

(16.00)

WHITE

WHITE/RED

BLACK

WHITE

(4.5)

(11.25)

(9.00)

(2.19)

BLUE

RED/BLUE

GREEN/GOLD

BLUE

WHITE

WHITE

WHITE

WHITE

WHITE RED

16.00

(16.00)

YELLOW BLACK

1.50

(3.00)

16.00

(16.00)

3.00

(3.00)

YELLOW

YELLOW

BLACK

BLACK

STA. 627+85, LT.

STA. 628+50, LT.

1 36 24 EXIT 35 NB OFF RAMP

EXIT 35 NB OFF RAMP36481

EXIT 35 NB OFF RAMP24361

NB PLAZA 

ENTRANCE ROAD

STA. 56+71, RT.

STA. 56+68, LT.

STA. 630+56, LT.

222 228 351.50

(351.50)

6.00

(6.00)

BLUE WHITE

WHITE

WHITEBLUE

GREEN12.00

(12.00)

6.00

(6.00)

222 228 351.50

(351.50)

351.50

(351.50)

351.50

(351.50)

351.50

(351.50)

222

222

222

228

228

228

120 144 120.00

(120.00)

35.00

(35.00)

39.00

(39.00)

YELLOW/

BLUE

1 48

36

48

12

16.00

(16.00)

3.00

(3.00)

YELLOW

YELLOW

BLACK

BLACK

SB STA. 1749+23, LT.

NB STA. 1711+50, RT.



PASS

NOT

DO

TRUCK

CROSSING

TIME
ANY

PARKING
NO

STOP

TRUCKS

ENTERING

RIDE

PARK  &

RIDE

PARK  &

TRUCK

ROUTE
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AS NOTED

No. Revision By Date

REMOVE AND DISPOSE - 2

ROUTE 112 SIGN SUMMARY

COLOR

LEGENDBACKGROUND

DIRECTION

(SB-SOUTHBOUND)

(NB-NORTHBOUND)

LOCATIONDESCRIPTION
SIGN SIZE

(CONTRACTOR TO VERIFY)

HEIGHT

(IN.)

WIDTH

(IN.)

AREA

(SQ. FT.)

QUANTITY

REMOVE AND DISPOSE SIGN SUMMARY - POST MOUNTED - ROUTE 112

1 30 24 SB

SB36361

NB30301

NB36361

STA. 144+00, RT.

STA. 146+02, RT.

3 18 12 STA. 160+21, RT.

STA. 162+75, RT.

STA. 164+90, LT.

STA. 165+02, LT.

STA. 166+00, RT.

STA. 169+40, LT.

1 18 24 SB

1 36 36 NB

SIGN ASSEMBLY #17

ROUTE 5

RED WHITE

YELLOW BLACK

YELLOW BLACK

GREEN/

GOLD/

WHITE

WHITE

3.00

(3.00)

9.00

(9.00)

9.00

(9.00)

9.00

(9.00)

6.25

(6.25)

1.50

(4.50)

WHITE RED

5.00

(5.00)

WHITE BLACK BLUE WHITE

STA. 163+30, RT.

STA. 166+00, RT.

1 48 36 WHITE SBGREEN

1 48 6 GREEN WHITE SB

SB

SB

NB

12.00

(12.00)

12.00

(12.00)

COLOR

LEGENDBACKGROUND

DIRECTION

(SB-SOUTHBOUND)

(NB-NORTHBOUND)

LOCATIONDESCRIPTION
SIGN SIZE

(CONTRACTOR TO VERIFY)

HEIGHT

(IN.)

WIDTH

(IN.)

AREA

(SQ. FT.)

QUANTITY

REMOVE AND STACK SIGN SUMMARY - ROUTE 112



MAINE

95

SOUTH

WRONG

WAY

YIELD

9

SERVICE PLAZA

FOOD - FUEL

  MILES

MILE

6

3

1610 AM

TUNE RADIO TO

WHEN FLASHING

TRAVEL ADVISORY

EX IT

36

45
MINIMUM

SPEED

LIMIT

70

EXIT 36

LODGING ATTRACTION

INN

HAMPTON

SPLASHTOWN

FUNTOWN

PLAYLAND

PALACE

EXIT 36

CAMPING LODGING

KOA

RESORT

CAMPING

BAYLEY'S

RESORT

FAMILY CAMPING

POWDER HORN

RESORT

PARADISE PARK 

INTERSTATE

195
EAST

Saco

Old Orchard

Beach
MILE

EXIT 36

½

INTERSTATE

195
EAST

Saco

Old Orchard

Beach
MILE

EXIT 36

1
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AS NOTED

No. Revision By Date

PROGRESS PLANS

REMOVE AND RESET - 1

MAINLINE SIGN SUMMARY

EXISTING PROPOSED

DESCRIPTION

HEIGHT

(IN.)

WIDTH

(IN.)

AREA

(SQ. FT.)

NUMBER AND

TYPE OF POSTS

COLOR

LEGENDBACKGROUND

DIRECTION

(SB-SOUTHBOUND)

(NB-NORTHBOUND)

LOCATION BREAKAWAY

DEVICE

DIRECTION

(SB-SOUTHBOUND)

(NB-NORTHBOUND)

LOCATION PAY ITEM

NUMBER

STA. 1645+60, RT. STA. 1712+50, RT.NB NB

NUMBER OF POSTS,

TYPE AND SIZE

(CONTRACTOR TO VERIFY)

FOUNDATION SIZE

AND TYPE

(CONTRACTOR TO VERIFY)

SIGN SIZE

(CONTRACTOR TO VERIFY)

84 SB STA. 1733+20, LT. SB STA. 1680+00, LT.

NB STA. 1664+40, RT. NB STA. 1723+00, RT.

NB STA. 1673+50, RT. - - NB

SB STA. 1723+60, LT. SB STA. 1676+00, LT.

SB STA. 1732+70, LT. - - SB STA. 1686+75, LT.

30 42

48 48

-

78 60

24 12 SB STA. 1757+25, LT. - - SB

84 SB STA. 2754+00, LT. SB STA. 1821+97, LT.

OVERHEAD

STA. 1670+75, RT.

STA. 734+03 RT.

STA. 417+00, RT.

STA. 955+00, LT.

REMOVE AND RESET SIGN SUMMARY - MAINLINE

STA. 1711+50, RT.

STA. 1748+25, LT.

STA. 1720+10, RT.

STA. 1748+15, LT.

NB

CD ROADWAY

NB

NB

SB

NB

SB

STA. 1733+88, RT.

STA. 1759+10, LT.

NB

SB

NB

SB

STA. 1734+29, RT.

STA. 955+58, RT.

RED WHITE

RED/WHITE RED

BLUE WHITE

BLUE WHITE

GREEN WHITE

BLUE WHITE

GREEN WHITE

GREEN WHITE

ORANGE/

BLUE

BLACK/

WHITE

WHITE BLACK

BLUE

RED/BLUE

GREEN

WHITE

WHITE

WHITE

8.75

(17.50)

32.50

(65.00)

18

36

36

36

45

36

EXIT 35 NB OFF RAMP

EXIT 36 NB OFF RAMP

EXIT 36 SB OFF RAMP

2

W-BEAM

CONC. BASE

2

W-BEAM

CONC. BASE

3

W-BEAM

CONC. BASE

2

W-BEAM

CONC. BASE

1

W-BEAM

CONC. BASE

2

W-BEAM

CONC. BASE

1

W-BEAM

CONC. BASE

1

6X6 WOOD POST

1

U-CHANNEL POST

1

6X6 WOOD POST

1

6X6 WOOD POST

1

6X6 WOOD POST

645.501

645.502

645.503

645.504

645.505

645.506

645.109

645.109

645.109

645.507

645.109

645.508

645.509

645.510

OVERHEAD

YES

YES

YES

YES

YES

YES174 144 174.00

(174.00)

174 144 174.00

(174.00)

222 228 351.50

(351.50)

180 105.00

(105.00)

144 84.00

(84.00)

2.00

(2.00)

60 48 20.00

(20.00)

2

W12X26

2

W12X26

2

W8X18

1

W8X24

2

W8X18

1

W6X15

36" DIA.

36" DIA.

24" DIA.

24" DIA.

24" DIA.

24" DIA.

6.93

(13.92)
1

W6X9

1

U-CHANNEL POST

24" DIA.

STA. 1757+25, LT.

YES

MOUNT TO LIGHT STANDARD
--

1

W6X15

MOUNT TO LIGHT STANDARDSTA. 734+50, RT.

STA. 415+75, RT.

STA. 2759+40, LT.

645.109

645.109

645.109

24" DIA. YES

24" DIA. YES

24" DIA.

NEXT EXIT 6 MILES

114

228

228

30

30

198

24

30

3

W-BEAM

CONC. BASE

GREEN

GREEN

BLUE

WHITE

WHITE

WHITE

NB STA. 1673+50, RT.
3

W14X30
36" DIA. YES NB STA. 1706+85, RT. 645.511

4.50

11.25

9.00

23.75

313.50

38.00

6.25

(18.75)
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AS NOTED

No. Revision By Date

PROGRESS PLANS

REMOVE AND RESET - 2

ROUTE 112 SIGN SUMMARY

EXISTING PROPOSED

DESCRIPTION

HEIGHT

(IN.)

WIDTH

(IN.)

AREA

(SQ. FT.)

NUMBER AND

TYPE OF POSTS

COLOR

LEGENDBACKGROUND

LOCATION BREAKAWAY

DEVICE

LOCATION PAY ITEM

NUMBER

NUMBER OF POSTS,

TYPE AND SIZE

(CONTRACTOR TO VERIFY)

FOUNDATION SIZE

AND TYPE

(CONTRACTOR TO VERIFY)

SIGN SIZE

(CONTRACTOR TO VERIFY)

- -

30 30 - -

30 24 - -

8 54 - -

18 12 - -

- -

REMOVE AND RESET SIGN SUMMARY - ROUTE 112

STA. 141+00, LT. STA. 139+90, LT.

STA. 146+00, LT. STA. 143+25, LT.

STA. 141+09, RT. STA. 141+56, RT.

STA. 141+52, RT.

STA. 158+00, RT.

STA. 141+56, RT.

STA. 158+50, RT.

STA. 157+00, RT.

STA. 161+00, LT.

STA. 164+50, LT.

STA. 156+50, RT.

STA. 161+00, LT.

STA. 164+10, LT.

STA. 158+00, RT.

STA. 164+55, RT.

STA. 165+00, LT.

STA. 157+95, RT.

STA. 158+60, RT.

STA. 164+60, LT.

12 36 - -STA. 165+07, LT. STA. 164+75, LT.

RED WHITE

WHITE BLACK

BLUE WHITE

WHITE RED

BLUE WHITE

-

-

-

-

-

-

YELLOW

YELLOW

BLACK

BLACK

XL SPORT WORLD

SACO PLAZA

SACO INDUSTRIAL PARK

6.25

(12.50)

5.00

(5.00)

1.50

(4.50)

1

U-CHANNEL POST

1

U-CHANNEL POST

1

U-CHANNEL POST

1

U-CHANNEL POST

1

U-CHANNEL POST

COMMERCIAL/BUSINESS

SIGN

2 METAL POSTS

COMMERCIAL/BUSINESS

SIGN

1

U-CHANNEL POST

1

U-CHANNEL POST

1

U-CHANNEL POST

1

U-CHANNEL POST

1

U-CHANNEL POST

1

U-CHANNEL POST

COMMERCIAL/BUSINESS

SIGN

2 METAL POSTS

COMMERCIAL/BUSINESS

SIGN

1

U-CHANNEL POST

645.109

645.109

645.109

645.109

645.109

645.109

645.109

845.301

845.302

845.303

645.109

3.00

(3.00)

3.00

(3.00)

-

(-)

-

(-)

-

(-)

36 

36

36 

30

9.00

(9.00) 

7.50

(7.50)

645.109

645.109
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CONTRACT: OF735MTA PROJECT MANAGER:

Scale: Designed by:

CONSULTANT PROJECT MANAGER:

By Date By Date

Checked

In Charge ofDrawn

Designed

MEMORIAL HIGHWAY

THE GOLD STAR

LAUREN MEEK, P.E.

2022.07

10\22

10\22

10\22

10\22 228RYAN BARNES, PE, CPESC

SHEET NUMBER:

SACO (EXITS 35-36)

INTERCHANGE IMPROVEMENTS

KLW

KLW

TWM

LEM

SS-45

STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102

(207) 887-3448TEL 

(207) 883-3376FAX 

AS NOTED

No. Revision By Date

PROGRESS PLANS

PROPOSED - 1

MAINLINE SIGN SUMMARY

DESCRIPTION QUANTITY

HEIGHT

(IN.)

WIDTH

(IN.)

AREA

(SQ. FT.)

BACKGROUND LEGEND

COLORIDENTIFICATION

NUMBER

SIGN SIZE DIRECTION

(SB-SOUTHBOUND)

(NB-NORTHBOUND)

LOCATION PAY ITEM

NUMBER

FOUNDATION

SIZE AND TYPE

BREAKAWAY

DEVICE

LEFT

(FEET)

CENTER

(FEET)

RIGHT

(FEET)

NUMBER

OF POSTS

POST SIZE

1 30 30D9-7

D9-9

GS-5

30 301

WHITEGREEN8

WHITEGREEN3

WHITE30 GREEN4

WHITE2

WHITEGREEN1

1

GREEN1 WHITE

NB

NB

MOUNT WITH GS-3

2 -

WHITE

HEIGHT OF POST

(CONTRACTOR TO CONFIRM HEIGHT)

NB

NB

NB

STA. 1700+08, RT.

STA. 1726+44, LT.

EXIT 35

112 TO 1

Saco

Buxton

1 MILE

112 TO 1

Saco

Buxton

½  MILE

112 TO 1

Saco

Buxton

EXIT 36

EXITS 36 35

E1-5P

E1-5P

E1-5P

GS-2

GS-3

GS-6

BLUE

GREEN

MOUNT WITH GS-3

2 -

2 -

1 30 1 - -

1 42 1 - -

PROPOSED SIGN SUMMARY - MAIN LINE

D1-3

D1-2

EX IT

35

2 60 78 GREEN WHITE 1 - -E5-1A

 

Buxton

Saco

Biddeford

 

Saco

Biddeford

GREEN WHITE

GREEN WHITE

BLUE WHITE

BLUE WHITE

6.25

(6.25)

6.25

(6.25)

32.50

(65.00)

MOUNT TO OVERHEAD STRUCTURE

23.75

(190.00)

23.75

(71.25)

STA. 324+50, LT.

STA. 627+00, RT.

STA. 1645+00, RT.

STA. 1645+00, RT.

STA. 1789+00, LT.

STA. 1799+50, LT.

STA. 1827+00, LT.

STA. 1880+00, LT.

STA. 1645+00, RT.

STA. 1670+75, RT.

STA. 1692+75, RT.

STA. 1631+00, RT.

STA. 1810+33, LT.

222144

144 168 168.00

(168.00)

144 168 168.00

(168.00)

156 168 182.00

(182.00)

STA. 1718+50, RT.

STA. 1731+30, RT.

STA. 2763+00, LT.

STA. 1591+00, RT.

STA. 1645+00, RT.

STA. 1670+75, RT.

STA. 1692+75, RT.

STA. 2728+75, LT.

STA. 2740+50, LT.

STA. 1754+00, LT.

STA. 2763+00, LT.

MOUNT WITH GS-25

MOUNT WITH GS-3

MOUNT WITH GS-5 

MOUNT WITH GS-6 

MOUNT WITH GS-19

MOUNT WITH GS-17

MOUNT WITH GS-16

MOUNT WITH GS-20

MOUNT WITH GS-7

MOUNT WITH GS-8

MOUNT WITH GS-15

MOUNT WITH GS-13

MOUNT WITH GS-12

MOUNT WITH GS-11

MOUNT WITH GS-9

NB

NB

NB

NB

SB

SB

SB

SB

NB

NB

SB

SB

SB

SB

SB

NB

SB

NB

SB

EXIT 35 SB OFF RAMP

EXIT 35 NB PLAZA

66

66 W8X24

24" DIA.

24" DIA.

YES

YES

30 114

30 114

168 35.00

(140.00)

222.00

(444.00)

13.75

(13.75)

19.25

(19.25)

W8X24

W14X30

W12X26

W12X26

24" DIA.

36" DIA.

36" DIA.

36" DIA.

YES

YES

YES

YES

10.9

11.4

13.1

12.4

20.8 18.0 645.251

645.121

645.251

645.251

645.251

645.251

645.251

645.251

645.251

645.251

645.251

645.251

645.251

645.251

645.251

645.251

645.251

645.251

645.251

645.251

645.251

645.251

645.251

645.251

645.271

645.271

21.2

22.0

22.0 24.0

24.5

25.0

EXIT 35

CAMPING LODGING

W8X24
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CONTRACT: OF735MTA PROJECT MANAGER:

Scale: Designed by:

CONSULTANT PROJECT MANAGER:

By Date By Date

Checked

In Charge ofDrawn

Designed

MEMORIAL HIGHWAY

THE GOLD STAR

LAUREN MEEK, P.E.

2022.07

10\22

10\22

10\22

10\22 229RYAN BARNES, PE, CPESC

SHEET NUMBER:

SACO (EXITS 35-36)

INTERCHANGE IMPROVEMENTS

KLW

KLW

TWM

LEM

SS-46

STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102

(207) 887-3448TEL 

(207) 883-3376FAX 

AS NOTED

No. Revision By Date

PROGRESS PLANS

PROPOSED - 2

MAINLINE SIGN SUMMARY

Biddeford

EXITS 35 A ND 32

DESCRIPTION QUANTITY

HEIGHT

(IN.)

WIDTH

(IN.)

AREA

(SQ. FT.)

BACKGROUND LEGEND

COLORIDENTIFICATION

NUMBER

SIGN SIZE DIRECTION

(SB-SOUTHBOUND)

(NB-NORTHBOUND)

LOCATION PAY ITEM

NUMBER

FOUNDATION

SIZE AND TYPE

BREAKAWAY

DEVICE

LEFT

(FEET)

CENTER

(FEET)

RIGHT

(FEET)

NUMBER

OF POSTS

POST SIZE

1 WHITE

3

GS-9 GREEN

WHITE1

1

1

WHITEGREEN1

1

WHITEGREEN2

1

1

GREEN1 WHITE

SB

SB

SB

3

2 -

-

WHITE

1 GREEN WHITE

HEIGHT OF POST

(CONTRACTOR TO CONFIRM HEIGHT)

SB

SB

SB

SB

SB

NB

SB

STA. 2728+75, LT.

STA. 2740+50, LT.

TO

Saco

Biddeford

EXIT ONLY

GS-12

GS-13

GS-15

GS-16

GS-17

GS-8

1

1

NB

NB

GS-7

GS-11

TO

Saco

Biddeford

¼ MILE

EXIT ONLY

GS-18

GS-19

GS-20

GS-21

TO

Saco

Biddeford

 

GREEN

GREEN WHITE

GREEN

3

90

60

PROPOSED SIGN SUMMARY - MAIN LINE

112

112

112

1

1

1

MOUNT TO OVERHEAD STRUCTURE

MOUNT TO OVERHEAD STRUCTURE

MOUNT TO OVERHEAD STRUCTURE

MOUNT TO OVERHEAD STRUCTURE

MOUNT TO OVERHEAD STRUCTURE

MOUNT TO OVERHEAD STRUCTURE

MOUNT TO OVERHEAD STRUCTURE

STA. 1718+50, RT.

STA. 1731+30, RT.

STA. 1880+00, LT.

STA. 1827+00, LT.

STA. 1799+50, LT.

STA. 1789+00, LT.

STA. 2763+00, LT.

STA. 1754+00, LT.

STA. 2740+50, LT.

STA. 2728+75, LT.

STA. 2763+00, LT.

STA. 1816+00, LT.

228234 370.50

(370.50)

210 228 332.50

(332.50)

162 318 357.75

(357.75)

162 318 357.75

(357.75)

357.75

(357.75)

318162

371.00

(371.00)

318168

186180 232.50

(232.50)

144 168 168.00

(168.00)

174180 217.50

(217.50)

120 75.00

(150.00)

150 174 181.25

(181.25)

144 168 168.00

(168.00)

186 77.50

(77.50)

SB

SB

W14X30

W14X30

W14X30

YES

YES

YES

W12X26 36" DIA.

36" DIA.

36" DIA.

36" DIA.

YES

2 W8X18 24" DIA. YES

23.7 23.7 23.7

645.155

645.153

645.153

645.154

645.154

645.251

645.156

645.251

645.251

645.251

645.152

645.151

24.5 25.5 26.5

24.5 24.5 24.5

20.4 20.4

23.0 19.2

645.251

645.155

MOUNT TO OVERHEAD STRUCTURE

MOUNT TO OVERHEAD STRUCTURE

GREEN/

FLUORESCENT 

YELLOW

GREEN/

FLUORESCENT 

YELLOW

WHITE/ 

BLACK

WHITE/ 

BLACK

GREEN/ 

FLUORESCENT 

YELLOW

WHITE/ 

BLACK

GREEN/ 

FLUORESCENT 

YELLOW

WHITE/ 

BLACK

GREEN/ 

FLUORESCENT 

YELLOW

WHITE/ 

BLACK

EXIT ONLY

EAST

Saco

Old Orchard

Beach

¼ MILE

EAST

Saco

Old Orchard

Beach

EXIT ONLY

EAST
TO 1

Saco

Old Orchard Beach

2 MILES

112

EAST
TO

Saco

Old Orchard Beach

1 MILE

112 1

EAST
TO

Saco

Old Orchard Beach

½  MILE

112 1

EAST
TO

Saco

Old Orchard Beach

112 1

EAST

Saco

Old Orchard

Beach

EXIT ONLY

TO

Saco

Biddeford

½  MILE

112 1

SOUTH
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CONTRACT: OF735MTA PROJECT MANAGER:

Scale: Designed by:

CONSULTANT PROJECT MANAGER:

By Date By Date

Checked

In Charge ofDrawn

Designed

MEMORIAL HIGHWAY

THE GOLD STAR

LAUREN MEEK, P.E.

2022.07

10\22

10\22

10\22

10\22 230RYAN BARNES, PE, CPESC

SHEET NUMBER:

SACO (EXITS 35-36)

INTERCHANGE IMPROVEMENTS

KLW

KLW

TWM

LEM

SS-47

STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102

(207) 887-3448TEL 

(207) 883-3376FAX 

AS NOTED

No. Revision By Date

PROGRESS PLANS

PROPOSED - 3

MAINLINE SIGN SUMMARY

DESCRIPTION QUANTITY

HEIGHT

(IN.)

WIDTH

(IN.)

AREA

(SQ. FT.)

BACKGROUND LEGEND

COLORIDENTIFICATION

NUMBER

SIGN SIZE DIRECTION

(SB-SOUTHBOUND)

(NB-NORTHBOUND)

LOCATION PAY ITEM

NUMBER

FOUNDATION

SIZE AND TYPE

BREAKAWAY

DEVICE

LEFT

(FEET)

CENTER

(FEET)

RIGHT

(FEET)

NUMBER

OF POSTS

POST SIZE
HEIGHT OF POST

(CONTRACTOR TO CONFIRM HEIGHT)

1 WHITE NBTO 1

Saco

Buxton

2 MILES

GS-25 GREEN -2

PROPOSED SIGN SUMMARY - MAIN LINE

24 24

24 30

M3-1

M3-3

NORTH

SOUTH

1

112
WHITE BLACK

WHITE BLACKM1-4 (1)

M1-5 (112)

M6-1 (R)

M6-1 (L)

M5-1 (L)

M5-1 (R)

M4-5
TO

112

18 36 WHITE BLACK

BLACKWHITE3618

12 24 WHITE BLACK

15 21 WHITE BLACK

15 21 WHITE BLACK

3 15 21 WHITE BLACK

3 15 21 WHITE BLACK

2.19

(6.57)

2.19

(6.57)

STA. 1591+00, RT.

STA. 630+50, RT.

STA. 321+05, LT.

STA. 326+50, LT.

STA. 625+38, RT.

STA. 630+50, RT.

STA. 321+05, LT.

STA. 326+50, LT.

STA. 625+38, RT.

STA. 630+50, RT.

STA. 321+05, LT.

STA. 326+50, LT.

STA. 625+38, RT.

STA. 326+50, LT.

STA. 326+50, LT.

STA. 625+38, RT.

STA. 630+50, RT.

STA. 321+05, LT.

STA. 321+05, LT.

STA. 630+50, RT.

STA. 630+50, RT.

STA. 321+05, LT.

144 168 168.00

(168.00)

EXIT 35 NB PLAZA

EXIT 35 SB OFF RAMP

EXIT 35 SB OFF RAMP

EXIT 35 NB PLAZA

EXIT 35 NB PLAZA

EXIT 35 SB OFF RAMP

EXIT 35 SB OFF RAMP

EXIT 35 NB PLAZA

EXIT 35 NB PLAZA

EXIT 35 SB OFF RAMP

EXIT 35 SB OFF RAMP

EXIT 35 NB PLAZA

EXIT 35 SB OFF RAMP

EXIT 35 SB OFF RAMP

EXIT 35 NB PLAZA

EXIT 35 NB PLAZA

EXIT 35 SB OFF RAMP

EXIT 35 SB OFF RAMP

EXIT 35 NB PLAZA

EXIT 35 NB PLAZA

EXIT 35 SB OFF RAMP

EXIT 35 NB PLAZA

EXIT 35 NB PLAZA

EXIT 35 SB OFF RAMP

EXIT 35 SB OFF RAMP

W12X26 36" DIA. YES

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.25122.0 22.0

4 4.00

(16.00)

8 5.00

(40.00)

EXIT 35 NB PLAZA

EXIT 35 NB PLAZA

EXIT 35 SB OFF RAMP

EXIT 35 SB OFF RAMP

EXIT 35 SB OFF RAMP

EXIT 35 SB OFF RAMP

EXIT 35 NB PLAZA

EXIT 35 NB PLAZA

STA. 630+50, RT.

STA. 630+50, RT.

STA. 321+05, LT.

STA. 321+05, LT.

STA. 326+50, LT.

STA. 326+50, LT.

STA. 625+38, RT.

STA. 625+38, RT.

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

4 4.50

(18.00)

4 4.50

(18.00)

4 2.00

(8.00)

3

3

2.19

(6.57)

2.19

(6.57)

EXIT 35 SB OFF RAMP

EXIT 35 NB PLAZA

EXIT 35 NB PLAZA

STA. 326+50, LT.

STA. 625+38, RT.

STA. 625+38, RT.

645.271

645.271

645.271

1 18 18
SBGS-31

WHITE

8
MOUNT TO MAINLINE SIGN NO. 4

STA. 1680+00, LT.
BLUE2.25

(2.25) 645.2511

SIGN ASSEMBLY #2

SIGN ASSEMBLY #2

SIGN ASSEMBLY #3

SIGN ASSEMBLY #3

SIGN ASSEMBLY #4

SIGN ASSEMBLY #4

SIGN ASSEMBLY #1 (MOUNT TO GANTRY COLUMN)

SIGN ASSEMBLY #1 (MOUNT TO GANTRY COLUMN)

SIGN ASSEMBLY #2

SIGN ASSEMBLY #3

SIGN ASSEMBLY #4

SIGN ASSEMBLY #1 (MOUNT TO GANTRY COLUMN)

SIGN ASSEMBLY #2

SIGN ASSEMBLY #3

SIGN ASSEMBLY #4

SIGN ASSEMBLY #1 (MOUNT TO GANTRY COLUMN)

SIGN ASSEMBLY #2 

SIGN ASSEMBLY #3

SIGN ASSEMBLY #4

SIGN ASSEMBLY #1 (MOUNT TO GANTRY COLUMN)

SIGN ASSEMBLY #4

SIGN ASSEMBLY #4

SIGN ASSEMBLY #1 (MOUNT TO GANTRY COLUMN)

SIGN ASSEMBLY #4

SIGN ASSEMBLY #1 (MOUNT TO GANTRY COLUMN)

SIGN ASSEMBLY #1 (MOUNT TO GANTRY COLUMN)

SIGN ASSEMBLY #2

SIGN ASSEMBLY #3

SIGN ASSEMBLY #3

SIGN ASSEMBLY #2

SIGN ASSEMBLY #2

SIGN ASSEMBLY #3

SIGN ASSEMBLY #1 (MOUNT TO GANTRY COLUMN)

1 W8x24 24" DIA. YES

STA. 625+38, RT.

(SIGN ASSEMBLY #1)

STA. 630+50, RT.

(SIGN ASSEMBLY #2)

STA. 321+05, LT.

(SIGN ASSEMBLY #3)

STA. 326+50, RT.

(SIGN ASSEMBLY #4)

- - -

15.8

17.5

17.2
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CONTRACT: OF735MTA PROJECT MANAGER:

Scale:

No. Revision By Date

Designed by:

CONSULTANT PROJECT MANAGER:

By Date By Date

Checked

In Charge ofDrawn

Designed

MEMORIAL HIGHWAY

THE GOLD STAR

LAUREN MEEK, P.E.

2022.07

10\22

10\22

10\22

10\22 231RYAN BARNES, PE, CPESC

SHEET NUMBER:

SACO (EXITS 35-36)

INTERCHANGE IMPROVEMENTS

KLW

KLW

TWM

LEM

SS-48

STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102

(207) 887-3448TEL 

(207) 883-3376FAX 

AS NOTED

PROGRESS PLANS

PROPOSED - 4

MAINLINE SIGN SUMMARY

R1-2

R2-1(10)

602 REDWHITE/

RED

60

BLACK36 30 WHITE

STA. 1699+83, LT.

STA. 1717+99, LT.

645.271

645.271

1 - -

DESCRIPTION QUANTITY

HEIGHT

(IN.)

WIDTH

(IN.)

AREA

(SQ. FT.)

BACKGROUND LEGEND

COLORIDENTIFICATION

NUMBER

SIGN SIZE DIRECTION

(SB-SOUTHBOUND)

(NB-NORTHBOUND)

LOCATION PAY ITEM

NUMBER

FOUNDATION

SIZE AND TYPE

BREAKAWAY

DEVICE

LEFT

(FEET)

CENTER

(FEET)

RIGHT

(FEET)

NUMBER

OF POSTS

POST SIZE
HEIGHT OF POST

(CONTRACTOR TO CONFIRM HEIGHT)

1 36 36R3-4

PROPOSED SIGN SUMMARY - MAIN LINE

WHITE RED/BLACK

YIELD

SPEED

LIMIT

10

1 - -

MOUNT TO LIGHT STANDARD

MOUNT TO COLUMNS

9.00

(9.00)

STA. 627+00, LT.

STA. 216+53, LT.

STA. 215+64, RT.

STA. 215+64, RT.

STA. 625+50, RT.

STA. 625+50, RT.

R5-1

R7-8

R7-8P

48 48

18 122 BLUE/

WHITE

9 182 GREEN

WHITE/

GREEN

MOUNT WITH R7-8

1 - - -U-CHANNEL

POST

WHITE

WHITEWHITE/

RED

645.271

645.271

645.271

645.271

1 - -R8-3A WHITE RED

R5-1A 7 30 42

1 - - -

SP-1

SP-2 2 48

SP-3

30 30

1 - - -

R3-8 (LT-R)

1 24R4-7

DYNAMIC
2 48 160 ELECTRONIC

MOUNT TO CANOPY

36 24 WHITE BLACK 1

6X6

WOOD

POST
- - - 645.271

645.271

OTHERS PROHIBITED

RED WHITE

WHITE BLACK

END

TOLL

PLAZA

SPEED

PARKING

NO

VAN

ACCESSIBLE

RESERVED

PARKING

WRONG

WAY

MOUNT TO LIGHT STANDARD

-1 -

MOUNT TO LIGHT STANDARD

MOUNT TO CANOPY

MOUNT WITH SIGN ASSEMBLY #2

8.75

(61.25)

1.50

(3.00)

1.13

(2.26)

53.33

(106.66)

STA. 631+07, RT.

STA. 323+50, LT.

STA. 627+85, RT.

STA. 631+03, RT.

STA. 216+24, LT.

STA. 626+06, LT.

STA. 216+24, LT.

STA. 626+06, LT.

STA. 216+00, LT.

STA. 626+66, LT.

STA. 627+72, LT.

STA. 624+00, LT.

STA. 214+02, LT.

STA. 215+70, RT.

STA. 625+56, RT.

STA. 215+70, RT.

STA. 625+56, RT.

645.271

645.271

645.271

645.1092

645.1092

SB

SB

EXIT 35 NB PLAZA

EXIT 35 SB ON RAMP

EXIT 35 SB ON RAMP

EXIT 35 SB ON RAMP

EXIT 35 NB PLAZA

EXIT 35 NB PLAZA

EXIT 35 NB PLAZA

EXIT 35 SB OFF RAMP

EXIT 35 NB PLAZA

EXIT 35 SB ON RAMP

EXIT 35 NB PLAZA

EXIT 35 NB PLAZA

EXIT 35 NB PLAZA

EXIT 35 SB ON RAMP

EXIT 35 SB ON RAMP

EXIT 35 NB PLAZA

EXIT 35 SB ON RAMP

EXIT 35 NB PLAZA

18" DIA. YES

6.25

(12.50)

6x6

WOOD POST

30 5.00

(5.00)

WHITE BLACK

6X6

WOOD POST

-

YES

-

-

-

-

ONLY

12.9

16.2

16.0

15.4

11.8

12.5

14.0

15.1

126
42.0

(84.0) PURPLE WHITE

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

EXIT 35 NB PLAZA

24" DIA.

6

2

6 16.00

(96.00)

MOUNT TO GANTRY OVERHEAD

MOUNT TO GANTRY OVERHEAD

3 5.00

(15.00)

MOUNT TO LIGHT STANDARD

MOUNT TO LIGHT STANDARD

2 6.00

(12.00)

30 24

6X6

WOOD

POST

10.82

(21.64)

7.50

(45.00)

W6X9

EXIT 35 SB ON RAMP

EXIT 35 NB PLAZA

EXIT 35 SB ON RAMP

EXIT 35 NB PLAZA

MOUNT TO LIGHT STANDARD

EXIT 35 NB PLAZA

EXIT 36 SB ON RAMP

EXIT 35 SB ON RAMP

EXIT 35 NB PLAZA

EXIT 35 NB PLAZA

EXIT 35 SB OFF RAMP

STA. 630+50, RT.

STA. 849+30, RT.

STA. 630+51, RT.

STA. 625+38, RT.

STA. 625+38, RT.

STA 2728+71, LT.

645.271

645.271

645.271

645.271

645.271

645.271

645.14

645.14

MOUNT WITH R4-7

1 - -14.0

W6X9

-

-

18" DIA.

W6X15

MOUNT WITH R5-1

MOUNT WITH SIGN ASSEMBLY #2

YES

6X6 

WOOD POST
-

MOUNT TO MAST ARM

MOUNT WITH R5-1

13.8

14.3

14.5

15.0

MOUNT WITH R5-1

EXIT 35 NB OFF RAMP

EXIT 36 SB OFF RAMP

EXIT 35 NB OFF RAMP

EXIT 35 NB OFF RAMP

EXIT 35 NB OFF RAMP

EXIT 36 SB ON RAMP

EXIT 35 SB OFF RAMP

STA. 417+00, LT.

STA. 955+00, RT.

STA. 408+52, RT.

STA. 630+50, RT

STA. 630+51, RT.

STA. 849+30, RT.

STA. 2728+71, LT.

645.271

645.271

645.271

645.271

645.271

645.271

645.271



F
il
e
n
a

m
e
:
..
.\

M
S

T
A
\

_
S
ig

n
_

S
u

m
m

a
r
y
_

0
9
.d

g
n

D
a
t
e
:1

0
/
7
/
2
0
2
2

CONTRACT: OF735MTA PROJECT MANAGER:

Scale: Designed by:
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SHEET NUMBER:

SACO (EXITS 35-36)

INTERCHANGE IMPROVEMENTS

KLW

KLW

TWM

LEM

STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102

(207) 887-3448TEL 

(207) 883-3376FAX 

AS NOTED

No. Revision By Date

PROGRESS PLANS

SS-49

PROPOSED - 5

MAINLINE SIGN SUMMARY

DESCRIPTION QUANTITY

HEIGHT

(IN.)

WIDTH

(IN.)

AREA

(SQ. FT.)

BACKGROUND LEGEND

IDENTIFICATION

NUMBER

DIRECTION

(SB-SOUTHBOUND)

(NB-NORTHBOUND)

LOCATION PAY ITEM

NUMBER

FOUNDATION

SIZE AND TYPE

BREAKAWAY

DEVICE

LEFT

(FEET)

CENTER

(FEET)

RIGHT

(FEET)

NUMBER

OF POSTS

POST SIZE

W11-2

W4-1

SP-7

SP-8

SP-9

SP-10
BLACK12 36

BLACK48 48

BLACK48 48

BLACK36 36

2

STA. 1704+80, LT.

STA. 2726+00, LT.

2

2

2

1 - -

HEIGHT OF POST

(CONTRACTOR TO CONFIRM HEIGHT)

FLUORESCENT

YELLOW

COLORSIGN SIZE

FLUORESCENT

YELLOW

FLUORESCENT

YELLOW

FLUORESCENT

YELLOW-

GREEN

STA. 1704+80, LT.

STA. 1725+90, LT.

STA. 1709+24, RT.

STA. 2749+64, LT.

2 48 36

SP-11

2 24 30

48 54

48 36 1 - -

48 36

2 60 72 YELLOW BLACK 1 W8x24 - - 24" DIA. YES

1 - -

W13-3(35)

W13-3(60)

RAMP

35
M P H

1 - -

PROPOSED SIGN SUMMARY - MAIN LINE

VEHICLE CLASS FARE

2 AXEL 4 WHEEL

2 AXEL WITH TRAILER

2 AXEL 6 WHEEL

3 AXEL COMB

4 AXEL COMB

5 AXEL COMB

6 AXEL OR MORE

$1.00

$1.50

$2.50

$3.00

$3.50

$4.00

$4.50

RAMP

60
M P H

EMPLOYEE
PARKING

ONLY

PROHIBITED ON

INTERSTATE 95

PEDESTRIANS

HITCHHIKERS

BICYCLES

MOTORSCOOTERS

ANIMALS-RIDDEN

DRIVEN OR LED

FARM EQUIPMENT

OVER 96'' WIDE

UNDERCLEARANCE

TURNPIKE

STRUCTURES

13'  6"

BLACK

BLACK

MOUNT WITH SP-6

MOUNT WITH W4-1

1 - - - -

MOUNT TO SIGN STRUCTURE

W4-3R

30.00

(60.00)

3.00

(6.00)

9.00

(18.00)

12.00

(24.00)

SP-6 2

15 30 YELLOW BLACK 645.251

645.251

SP-5

36 54

SP-4 ANY VEHICLE
CASH / RECEIPTS

2 48 144 WHITE BLACK MOUNT TO CANOPY

$1.00

CARS

PASSENGER

2 MOUNT WITH R2-1(10)

1 - -

48.00

(96.00)

STA. 215+70, RT.

STA. 625+56, RT.

STA. 216+53, LT.

STA. 627+00, LT.

STA. 217+89, LT.

STA. 627+50, LT.

STA. 217+89, LT.

STA. 627+50, LT.

STA. 218+50, LT.

STA. 628+50, LT.

STA. 629+50, LT.

STA. 219+00, LT.

STA. 216+46, LT.

STA. 626+28, LT.

STA. 215+50, LT.

STA. 625+39, LT.

645.121

645.121

645.122

645.122

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

SB

SB

SB

SB

NB

SB

EXIT 35 SB ON RAMP

EXIT 35 NB PLAZA

EXIT 35 SB ON RAMP

EXIT 35 NB PLAZA

EXIT 35 SB ON RAMP

EXIT 35 NB PLAZA

EXIT 35 SB ON RAMP

EXIT 35 NB PLAZA

EXIT 35 SB ON RAMP

EXIT 35 NB PLAZA

EXIT 35 NB PLAZA

EXIT 35 SB ON RAMP

EXIT 35 SB ON RAMP

EXIT 35 NB PLAZA

EXIT 35 SB ON RAMP

EXIT 35 NB PLAZA

13.50

(27.00)

FLUORESCENT

YELLOW

BLACK W8X24 YES

18.00

(36.00)

WHITE BLACK

WHITE BLACK W6X9 18" DIA. YES

WHITE BLACK

6X6 

WOOD POST

W6X15 24" DIA. YES

6X6

WOOD POST

FLUORESCENT

YELLOW

FLUORESCENT

YELLOW

15.7

15.4

13.3

13.3

13.2

13.2

11.0

11.4

--14.0

13.9

645.251

645.251

645.271

645.271

645.271

645.271

24" DIA.

2
12.00

(24.00)

2 16.00

(32.00)

3
12.00

(36.00)

5.0

(10.0)

16.00

(32.00)

3.13

(6.25)TOLL  PLAZA

MERGE

1 - - -W6X9 18" DIA.

1 - - -W6X9 18" DIA.

W6X9

11.9

645.14

645.14

SB

SB

645.271

645.271

STA. 2746+18, LT.

STA. 1774+81, LT.

9.8

18" DIA.

12.1

10.8

14.5

12.8

YES

11.5

12.3

NB

NB

SB

STA. 1696+90, RT.

STA. 1729+13, RT.

STA. 1728+67, LT.

645.271

645.271

645.271
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SHEET NUMBER:
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TWM
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STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102

(207) 887-3448TEL 

(207) 883-3376FAX 

AS NOTED

PROGRESS PLANS

PROPOSED - 6

ROUTE 112 SIGN SUMMARY

MAINE

TURNPIKE

MAINE TURNPIKE SHIELD (MTA)

36"2‚"

2‚"

4•"

4•"

16•"

6"

1„"

1„"

GREEN

GREEN

WHITE LEGEND

WHITE

GOLD

WHITE

NOT TO SCALE

DESCRIPTION QUANTITY

HEIGHT

(IN.)

WIDTH

(IN.)

AREA

(SQ. FT.)

BACKGROUND LEGEND

COLORIDENTIFICATION

NUMBER

SIGN SIZE LOCATION PAY ITEM

NUMBER

FOUNDATION

SIZE AND TYPE

BREAKAWAY

DEVICE

LEFT

(FEET)

CENTER

(FEET)

RIGHT

(FEET)

NUMBER

OF POSTS

POST SIZE

1

1

1

HEIGHT OF POST

(CONTRACTOR TO CONFIRM HEIGHT)

2 48 60 1 - -

1 2 -

2 -

2 -

GS-26

GS-27

GS-28

GS-29

GS-30

11 36 45 RED/

BLUE

WHITE

36 36 SEE DETAIL

THIS SHEET

PROPOSED SIGN SUMMARY - ROUTE 112

LOGOS

M1-1 (95)

STA. 139+90, RT.

STA. 172+50, LT.

STA. 146+32, RT.

STA. 148+00, LT.

STA. 164+38, RT.

STA. 164+38, RT.MOUNT WITH GS-29

126

126

150

150

20.00

(40.00)

131.25

(131.25)

131.25

(131.25)

GREEN

GREEN

WHITE

WHITE

GREEN WHITE

GREEN WHITE132

132

126

126

115.50

(115.50)

115.50

(115.50)

GREEN WHITE

11.25

(123.75)

W6X15 24" DIA. YES

W10X22

W10X22

W8X18

30" DIA.

30" DIA.

24" DIA.

YES

YES

YES

11.0

10.8

19.0 22.0

17.7 18.6

17.2 18.5

645.251

645.251

645.251

645.251

645.251

645.251

NOTE: FOR 24" SHIELD REDUCE 

ALL MEASUREMENTS BY 13.

11 9.00

(99.00) 

JUNCTION

TOLL

SOUTH

Kittery

Portsm outh

TOLL

SOUTH

Kittery

Portsm outh

TOLL

NORTH

Portland

A ugusta

TOLL

NORTH

Portland

A ugusta

STA. 143+10, RT.

STA. 143+10, RT.

STA. 148+95, RT.

STA. 155+85, LT.

STA. 160+17, RT.

STA. 167+12, LT.

STA. 167+12, LT.

SIGN ASSEMBLY #12

SIGN ASSEMBLY #16

SIGN ASSEMBLY #17 

SIGN ASSEMBLY #18

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

SIGN ASSEMBLY #5

SIGN ASSEMBLY #5

SIGN ASSEMBLY #6

SIGN ASSEMBLY #7

SIGN ASSEMBLY #8

SIGN ASSEMBLY #9

SIGN ASSEMBLY #9

SIGN ASSEMBLY #12

SIGN ASSEMBLY #16

SIGN ASSEMBLY #17

SIGN ASSEMBLY #18

YES24" DIA.

STA. 143+10, RT.

STA. 143+10, RT.

(SIGN ASSEMBLY #5)

STA. 167+12, LT.

STA. 167+12, LT.

(SIGN ASSEMBLY #9)

(SIGN ASSEMBLY #12)

STA. 148+95, RT.

(SIGN ASSEMBLY #6)

STA. 155+85, LT.

(SIGN ASSEMBLY #7)

STA. 160+17, RT.

(SIGN ASSEMBLY #8)

(SIGN ASSEMBLY #16)

(SIGN ASSEMBLY #17) 

(SIGN ASSEMBLY #18)

-

-

-

16.5

16.0

15.6

17.3

17.3

15.3

15.0

14.7

17.2

-

-

-

-

-

-

15.0

14.7

17.2

-

-

-

-

-

-

2

 

2

 

2

1

1

1

1

1

1

W8X18

 

 

W8X18

  

 

W8X18

 

W8X24

W8X24

 

 

W8X24

W8X24

W8X24

W8X24
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AS NOTED

No. Revision By Date

PROGRESS PLANS

PROPOSED - 7

ROUTE 112 SIGN SUMMARY

DESCRIPTION QUANTITY

HEIGHT

(IN.)

WIDTH

(IN.)

AREA

(SQ. FT.)

BACKGROUND LEGEND

COLORIDENTIFICATION

NUMBER

SIGN SIZE LOCATION PAY ITEM

NUMBER

FOUNDATION

SIZE AND TYPE

BREAKAWAY

DEVICE

LEFT

(FEET)

CENTER

(FEET)

RIGHT

(FEET)

NUMBER

OF POSTS

POST SIZE
HEIGHT OF POST

(CONTRACTOR TO CONFIRM HEIGHT)

24 303

M3-1

M1-5

1 - - - -

24 242

PROPOSED SIGN SUMMARY - ROUTE 112

112

NORTH

1

WHITE BLACK

3

1

12

12

24

24

BLUE

WHITE

WHITE

BLACK

M1-4 (1) WHITE BLACK

SOUTH

TO

5

2

12

12

24

24

BLUE

WHITE

WHITE

BLACK

M3-3

M6-1 (R)

M6-1 (L)

M5-1 (L)

M4-5

7

2

12

12

24

24

BLUE

WHITE

WHITE

BLACK

M5-1 (R)

BLUE WHITE21151

1 15 21 BLUE WHITE

3 15 21 2.19

(6.57)

BLUE WHITE

1 - -

STA. 155+85, LT.

STA. 160+17, RT.

4.00

(8.00)

5.00

(15.00)

2.19

(2.19)

2.19

(2.19)

RIGHT

LANE
M5-6 2

24" DIA. YES10.0

13.7

645.271

645.271

645.271

645.271

2.00

(10.00)

2.00

(4.00)

2.00

(14.00)

2.00

(4.00)

SIGN ASSEMBLY #12

SIGN ASSEMBLY #12

645.271

645.271

STA. 143+10, RT.

SIGN ASSEMBLY #16

SIGN ASSEMBLY #16

645.271

645.271

645.271

18 24 BLUE WHITE3.00

(6.00)

STA. 143+10 RT.

STA. 160+17 RT.

STA. 167+12 LT.

STA. 142+00 LT.

STA. 143+10, RT.

STA. 148+95, RT.

STA. 148+95, RT.

STA. 148+95, RT.

STA. 155+85, LT.

STA. 167+12, LT.

STA. 167+27, RT.

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

M6-3 4 15 21 BLUE WHITE2.19

(8.76)

STA. 143+10, RT.

STA. 167+12, LT.

SIGN ASSEMBLY #18

SIGN ASSEMBLY #18

6X6

WOOD POST

2.00

(6.00)

2.00

(2.00)

645.271

645.271

645.271

645.271

STA. 142+00, LT.

STA. 148+95, RT.

STA. 167+27, RT.

645.271

645.271

645.271

STA. 148+95, RT

STA. 155+85, LT.

STA. 160+17, RT.

SIGN ASSEMBLY #12

SIGN ASSEMBLY #16

SIGN ASSEMBLY #17

SIGN ASSEMBLY #18

STA. 148+95, RT.

STA. 167+27, RT.

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

STA. 167+12, LT.

SIGN ASSEMBLY #17

SIGN ASSEMBLY #17

645.271

645.271

645.271

3 15 21 BLUE WHITE2.19

(6.57)

W6X15

SIGN ASSEMBLY #6

STA. 167+27, RT.

(SIGN ASSEMBLY #10)

STA. 148+95, RT.

SIGN ASSEMBLY #6

SIGN ASSEMBLY #10

SIGN ASSEMBLY #5

SIGN ASSEMBLY #8

SIGN ASSEMBLY #9

MOUNT WITH M1-5

SIGN ASSEMBLY #5

SIGN ASSEMBLY #6

SIGN ASSEMBLY #6

SIGN ASSEMBLY #6

SIGN ASSEMBLY #7

SIGN ASSEMBLY #9

SIGN ASSEMBLY #10

SIGN ASSEMBLY #6

SIGN ASSEMBLY #7

SIGN ASSEMBLY #8

SIGN ASSEMBLY #12

SIGN ASSEMBLY #16

SIGN ASSEMBLY #17

SIGN ASSEMBLY #18

SIGN ASSEMBLY #6

SIGN ASSEMBLY #10

SIGN ASSEMBLY #7

SIGN ASSEMBLY #8

SIGN ASSEMBLY #12

SIGN ASSEMBLY #12

SIGN ASSEMBLY #9

SIGN ASSEMBLY #17

SIGN ASSEMBLY #17

SIGN ASSEMBLY #5

SIGN ASSEMBLY #16

SIGN ASSEMBLY #16

SIGN ASSEMBLY #5

SIGN ASSEMBLY #9

SIGN ASSEMBLY #18

SIGN ASSEMBLY #18
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AS NOTED

No. Revision By Date

PROGRESS PLANS

PROPOSED - 8

ROUTE 112 SIGN SUMMARY

DESCRIPTION QUANTITY

HEIGHT

(IN.)

WIDTH

(IN.)

AREA

(SQ. FT.)

BACKGROUND LEGEND

COLORIDENTIFICATION

NUMBER

SIGN SIZE LOCATION PAY ITEM

NUMBER

FOUNDATION

SIZE AND TYPE

BREAKAWAY

DEVICE

LEFT

(FEET)

CENTER

(FEET)

RIGHT

(FEET)

NUMBER

OF POSTS

POST SIZE
HEIGHT OF POST

(CONTRACTOR TO CONFIRM HEIGHT)

PROPOSED SIGN SUMMARY - ROUTE 112

STOP

2 30 30

1 - -WHITE36 364

481 REDWHITE/

RED

48

RED

645.271

645.271

1 - -

30 302

30 304 1 - - -

R1-1

R1-2

-

1 30 30 1 - - 645.271- -

1 - - - -

R3-8(T-R)

R3-8(L-T)

R3-8(LT-R)

R3-8(L-TR)

R3-9b

ONLY

ONLYONLYONLY

ONLY

ONLY

LANE

CENTER

2 36 24 1 - -

----1

YIELD

R2-1(35)

SPEED

LIMIT

35
WHITE BLACK30 36 1 - -1 STA. 158+00, LT.

STA. 145+19, RT.

STA. 23+94, RT.

STA. 23+62, LT.

STA. 24+20, LT.

361

1 12 30

R3-9dP

R3-9cP

R3-18

END

BEGIN

1 12 30 WHITE BLACK

WHITE BLACK

MOUNT WITH R3-9b

STA. 143+88, RT.

STA. 145+45, RT.

STA. 146+01, LT.

STA. 151+74, LT.

STA. 159+75, LT.

STA. 169+80, RT.

STA. 158+85, RT.

STA. 160+85, RT.

STA. 169+20, LT.

645.271STA. 147+38, RT.

ONLY

645.271

645.271

645.271

645.271

6.00

(12.00)

9.00

(36.00)

6X6 

WOOD POST
- -

STA. 147+32, RT. 645.271

6.25

(12.50)

WHITE BLACK 6X6 

WOOD POST

6.25

(25.00)

WHITE BLACK

BLACK

BLACK

WHITE

WHITE

6.25

(12.50)

6.25

(6.25)

6X6 

WOOD POST

6X6 

WOOD POST

6X6 

WOOD POST

WHITE BLACK

WHITE/

RED
BLACK

14.3

15.0

15.0

14.4

14.6

14.3

14.2

13.7

13.9

13.1

13.1

13.1

13.1

36
9.00

(9.00)

645.271

645.271

645.271

645.271

645.271

645.271

645.271

2.50

(2.50)

2.50

(2.50)

WHITE24 241 STA. 147+38, LT. 645.271

1 STA. 148+50, RT. 645.271

WHITE BLACK30 361 STA. 165+61, RT. 645.271

R3-6(R) WHITE BLACK30 361 STA. 164+49, LT. 645.271

R3-6(L) WHITE BLACK1 STA. 165+45, LT. 645.271

R3-1

R3-2

4.00

(4.00)

BLACK/ 

RED

WHITE24 24 4.00

(4.00)

BLACK/ 

RED

MOUNT WITH R3-9b

MOUNT ON MAST ARM

MOUNT ON MAST ARM

MOUNT ON MAST ARM

MOUNT ON MAST ARM

MOUNT ON MAST ARM

ONLY

7.50

(7.50)

30 36 7.50

(7.50)

R3-5(R) 7.50

(7.50)

6.93

(6.93)

645.271

645.271

15.0

15.0

645.271STA. 144+13, LT.

645.271STA. 144+11, RT.

7.50

(7.50)

6X6

 WOOD POST

6X6

WOOD POST

13.1

13.9

MOUNT WITH R4-7

-

-

-

-

6X6 

WOOD POST
- -

STA. 144+11, RT.

STA. 144+13, LT.
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KLW

KLW

TWM

LEM

SS-53

STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102

(207) 887-3448TEL 

(207) 883-3376FAX 

AS NOTED

PROGRESS PLANS

PROPOSED - 9

ROUTE 112 SIGN SUMMARY

R5-1

R5-11

48 484

24 30 WHITE1 BLACK 1 - - -
6X6

WOOD

POST

WHITEWHITE/

RED

1 -

AUTHORIZED

VEHICLES

ONLY

STA. 146+75, LT.

STA. 147+22, LT.

STA. 147+38, LT.

STA. 147+73, LT.

DESCRIPTION QUANTITY

HEIGHT

(IN.)

WIDTH

(IN.)

AREA

(SQ. FT.)

BACKGROUND LEGEND

COLORIDENTIFICATION

NUMBER

SIGN SIZE LOCATION PAY ITEM

NUMBER

FOUNDATION

SIZE AND TYPE

BREAKAWAY

DEVICE

LEFT

(FEET)

CENTER

(FEET)

RIGHT

(FEET)

NUMBER

OF POSTS

POST SIZE
HEIGHT OF POST

(CONTRACTOR TO CONFIRM HEIGHT)

PROPOSED SIGN SUMMARY - ROUTE 112

ONE WAYR6-1R 12 363
BLACK/

WHITE BLACK

R6-1L 12 363
BLACK/

WHITE
BLACK

36 241R10-6 1 - - - -
HERE   ON

STOP

RED

ONE WAY

MOUNT WITH R5-1

MOUNT WITH R5-1

STA. 148+50, LT.

STA. 147+22, LT.

STA. 147+38, LT.

STA. 147+70, LT.

STA. 147+22, LT.

STA. 147+38, LT.

STA. 147+70, LT.

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271

WHITE BLACK
6.00

(6.00)

3.00

(9.00)

3.00

(9.00)

-

6X6

WOOD

POST

14.9 645.271

2 24 30R4-7 5.00

(10.00)

WHITE BLACK 645.271

645.271

9 154 WHITE
0.94

(3.76)

R10-12

R10-3E(R)

R10-3E(L)

30 36 WHITE

30 30

MOUNT ON MAST ARM

MOUNT ON MAST ARM

Vehicles

Watch For

START CROSSING

If Started

Finish Crossing

DON'T START

To Finish Crossing

TIME REMAINING

DON'T CROSS

PUSH BUTTON

TO CROSS

STEADY

TIMER

FLASHING BLACK/ 

ORANGE

9 154 WHITE
0.94

(3.76)

BLACK/ 

ORANGE

YIELD

LEFT  TURN

ON GREEN
BLACK/

GREEN

STA. 147+38, LT.

STA. 164+52, LT.

STA. 165+55, RT.

645.271

645.271

645.271

TURNING

YIELD

VEHICLES

TO

3
7.50

(22.50)

6.25

(12.50)

Vehicles

Watch For

START CROSSING

If Started

Finish Crossing

DON'T START

To Finish Crossing

TIME REMAINING

DON'T CROSS

PUSH BUTTON

TO CROSS

STEADY

TIMER

FLASHING

WHITE/

YELLOW

1 STA. 23+50, LT. 645.271

STA. 144+65, RT. 645.271

1 - -

-

13.6

WHITE 1

6X6

WOOD

POST

- ---12.918 42

13.0

13.0

1

1

GREENSP-12

(D1-1)
     EXIT

5.25

(5.25)

15.4

15.6

15.3

BLACK/ 

RED

TURNING

YIELD

VEHICLES

TO

R10-15

(R)

R10-15

(L) 2

2 30 30
6.25

(12.50)

WHITE/

YELLOW

BLACK/ 

RED

MOUNT ON MAST ARM

STA. 147+49, RT.

STA. 164+61, RT.

645.271

645.271

STA. 165+59, RT.

STA. 165+57, RT.

645.271

645.271

STA. 146+65, RT.

STA. 147+38

5.00

(5.00)

R5-1A WRONG

WAY
4 30 42 8.75

(35.00)

RED WHITE MOUNT WITH R5-1

16.00

(64.00)

- ---6X6 WOOD 

POST

645.271

645.271

645.271

645.271

STA. 146+75, LT.

STA. 147+22, LT.

STA. 147+38, LT.

STA. 147+73, LT.

W6X15

W8X24

11.1 24" DIA. YES

24" DIA. YES

MOUNT ON MAST ARM OR PEDESTAL POLE

MOUNT ON MAST ARM OR PEDESTAL POLE

STA. 147+26, RT.

STA. 164+59, RT.

STA. 165+75, LT.

STA. 165+90, RT.

STA. 147+12, RT.

STA. 147+47, RT.

STA. 148+22, RT.

STA. 165+63, RT.

645.271

645.271

645.271

645.271

645.271

645.271

645.271

645.271



(MIN.)

22.00'

 

14.00'

 

12.00'

 

12.00'

 

12.00'

 

6.00'

 

5.40' C
L
E

A
R

A
N

C
E

18
.0

0
' 

M
I
N
.

36.00'14.00'1.50'

12
.0

0
'

2
.5

0
'

 

9.50'

16
.5

0
'

 

9.50'

10
1.
5
'

 

19.00'14.90'0.60'1670+00 1671+00 1672+00

STRUCTURE AND FOUNDATIONS

INSTALL OVERHEAD GUIDE SIGN NB 1

MAINE TURNPIKE É STA. 1670+75

MAINE TURNPIKE NB

E1-5P & GS-5

RESET MAINLINE SIGN NO. 3

OS-1

OS-2

110

115

120

125

130

135

140

145

150

155

0 5 10 15 20 25 30 35 40 45 50 55 60 65 70 75 80 85 90 95 100 105 110-5-10

1670+75.00

115

120

125

130

135

140

145

150

155

0 5 10 15 20 25 30 35 40 45 50 55 60 65 70 75 80 85 90 95 100 105 110-5-10

110

105105

165 165

160160

x x x 

E1-5P

(TYP.)

FOUNDATION DETAILS

SEE OVERHEAD 

SUPPORT

FACE OF SIGN 

MAINE 

TURNPIKE É E1-5P

EXIT 35

112 TO 1

Saco

Buxton

½  MILE

EXIT 36

  

INTERSTATE

195
EAST

Saco

Old Orchard

Beach

1 MILE

GS-5

SUPPORT

SIGN 

FACE OF 

RESET

MAINLINE 

SIGN NO. 3

-4.0%
6:1

FUTURE PAVED MEDIAN

É OF SIGN SUPPORT UPRIGHT

12
.0
'

(MIN.)

10.00'

 

14.00'

 

12.00'

 

12.00'

 

12.00'

 

12.00'

 

13.00'

C
L
E

A
R

A
N

C
E

18
.0

0
' 

M
I
N
.

2
.5

0
'

 

19
.5

0
'

 

21.50'

 

19.00'

 

45.50'

 

9.50'

9
8
.9
'

 

1717+00 1718+00 1719+00

MAINE TURNPIKE NB

GS-7 & E1-5P

STRUCTURE AND FOUNDATIONS

SIGN NB 1

INSTALL CANTILEVER GUIDE 

MAINE TURNPIKE É STA. 1718+50

OS-3

105

110

115

120

125

130

135

140

145

150

0 5 10 15 20 25 30 35 40 45 50 55 60 65 70 75 80 85 90 95 100 105 110-5-10

1718+50.00

105

110

115

120

125

130

135

140

145

150

0 5 10 15 20 25 30 35 40 45 50 55 60 65 70 75 80 85 90 95 100 105 110-5-10

100100

160 160

155155

x 

SUPPORT

FACE OF SIGN 

(TYP.)

DETAILS

FOUNDATION 

SEE OVERHEAD 

MAINE 

TURNPIKE É

E1-5P EXIT 36

GS-7

-3.0% -4.0% 7.36:1

EXIT ONLY

EAST

Saco

Old Orchard

Beach

¼ MILE

16.00'10.00' 24.00'14.00'19.00'

12
.5

0
'

1.50' 1.50'

MAINE 

TURNPIKE É

FUTURE SIGN CONFIGURATION

NEW SIGN
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12
.0
'

12
.0
'

C
L
E

A
R

A
N

C
E

18
.0

0
' 

M
I
N
. (MIN.)

10.00'

 

10.00'

 

12.00'

 

12.00'

 

4.00'

9.50'

8.50' 14.50' 19.75'

7.50'

10
.0

0
'

12
.5

0
'

2
.5

0
'

4
2
.4
'

 

328+00

2728+00
2729+00

2730+00

RAMP Ë

EXIT 35 SB OFF

MAINE TURNPIKE SB

GS-18

GS-19 & E1-5P

SB C-D ROADWAY Ë

STRUCTURE AND FOUNDATIONS

INSTALL CANTILEVER GUIDE SIGN SB 1

EXIT 35 SB OFF RAMP Ë STA. 2728+74.77

OS-8

90

95

100

105

110

115

120

125

130

140

0510152025303540 -5 -10 -15 -20 -25 -30 -35 -40 -45 -50 -55 -60 -65 -70 -75 -80

2728+74.77

90

95

100

105

110

115

120

125

130

140

0510152025303540 -5 -10 -15 -20 -25 -30 -35 -40 -45 -50 -55 -60 -65 -70 -75 -80

135 135

x 

SB C-D ROADWAY Ë
E1-5P

EXIT 35

112 TO 1

Saco

Biddeford

EXIT ONLY

(LOOKING SOUTH)

(TYP.)

DETAILS

FOUNDATION 

SEE OVERHEAD 

GS-19GS-18  SUPPORT

OF SIGN

FACE 

3.0%

INV. 94.96

4.0% -4.0%

INV. 94.45

MUCK EXCAVATION (TYP.)

-2.0% -4.2% -4.2%
2:1

SOUTH

12
.0
'

C
L
E

A
R

A
N

C
E

18
.0

0
' 

M
I
N
.

(MIN.)

10.00'

 

14.00'

 

12.00'

 

12.00'

 

12.00'

 

12.00'

 

13.00'

2
.5

0
'

9.50'

17
.5

0
'

45.50' 19.00' 21.50'

10
1.
8
'

 

732+00

733+00

1730+00 1731+00 1732+00 1733+00

732+00

733+00

STRUCTURE AND FOUNDATIONS

INSTALL CANTILEVER GUIDE SIGN NB 2

MAINE TURNPIKE É STA. 1731+30

MAINE TURNPIKE NB

EXIT 36 NB OFF RAMPGS-8 & E1-5P

OS-4

90

95

100

105

110

115

120

125

130

135

0 5 10 15 20 25 30 35 40 45 50 55 60 65 70 75 80 85 90 95 100 105 110-5-10

1731+30.00

90

95

100

105

110

115

120

125

130

135

0 5 10 15 20 25 30 35 40 45 50 55 60 65 70 75 80 85 90 95 100 105 110-5-10

145145

140140

x 

(TYP.)

DETAILS

FOUNDATION 

SEE OVERHEAD 

SUPPORT

FACE OF SIGN 

MAINE 

TURNPIKE É

E1-5P

GS-8

10.41:1
-3.0% -4.0%

EAST

Saco

Old Orchard

Beach

EXIT ONLY
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(MIN.)

9.00'

 

5.00'

 

12.00'

 

12.00'

 

4.00'

C
L
E

A
R

A
N

C
E

18
.0

0
' 

M
I
N
.

8.50' 14.50' 13.75'

7.50'

9.50'

10
.0

0
'

15
.0

0
'

2
.5

0
'

95

100

105

110

115

120

125

130

135

145

0510152025303540 -5 -10 -15 -20 -25 -30 -35 -40 -45 -50 -55 -60 -65 -70 -75 -80

2740+50.00

95

100

105

110

115

120

125

130

135

145

0510152025303540 -5 -10 -15 -20 -25 -30 -35 -40 -45 -50 -55 -60 -65 -70 -75 -80

95 90

140140

x 

SB C-D ROADWAY Ë E1-5P

(LOOKING SOUTH)

EXIT 35

112 TO 1

Saco

Biddeford

¼ MILE

EXIT ONLY

(TYP.)

DETAILS

FOUNDATION 

SEE OVERHEAD 

GS-18

GS-17GS-18

INV. 94.60

-4.0%

3:1

(TYP.)

GRUBBING IN FILL

x 3.0% 4.0% 2.0% -2.0% -4.0%

SOUTH

USF BOTTOM = 92.75

12
.0
'

12
.0
'

10.00'10.00'12.00'12.00'4.00'

C
L
E

A
R

A
N

C
E

18
.0

0
' 

M
I
N
.

15.50' 17.00'14.00'

15
.0

0
'

9.50'

1.00'

9.00'

2
.5

0
'

2
.5

0
'

6
1.
8
'

 

12
.0

0
'

2739+00 2740+00 2741+00 2742+00SB C-D ROADWAY Ë

MAINE TURNPIKE SB

GS-18

GS-17 & E1-5P

STRUCTURE AND FOUNDATIONS

INSTALL CANTILEVER GUIDE SIGN SB 2

SB C-D ROADWAY É STA. 2740+50

OS-9

OS-10

110

115

120

125

130

135

140

145

150

155

-80

2763+00.00

110

115

120

125

130

135

140

145

150

155

-80

165 165

0510152025303540 -5 -10 -15 -20 -25 -30 -35 -40 -45 -50 -55 -60 -65 -70 -75

0510152025303540 -5 -10 -15 -20 -25 -30 -35 -40 -45 -50 -55 -60 -65 -70 -75

160160

(TYP.)

DETAILS

FOUNDATION 

SEE OVERHEAD 

SUPPORT

FACE OF SIGN 

EXIT 36

INTERSTATE

195
EAST

Saco

Old Orchard

Beach

EXIT ONLY

E1-5PE1-5P

GS-15

 

GS-20

 

(LOOKING SOUTH)

x 
-4.0%-2.0%3.0%3.0% -2.1% -2.0%

3:1

(TYP.)

GRUBBING IN FILL
INV. 116.29

2:
1

EXIT 35

TO

Saco

Biddeford

 

112 1

12
.0
'

12
.0
'

2762+00 2763+00 2764+00

STRUCTURE AND FOUNDATIONS

INSTALL CANTILEVER GUIDE SIGN SB 3

SB C-D ROADWAY É STA. 2763+00
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12
.0
'

12
.0
'

 

14.00'

 

12.00'

 

12.00'

 

12.00'

 

12.00'

 

4.00'

 

9.00'

C
L
E

A
R

A
N

C
E

18
.0

0
' 

M
I
N
.

2
.5

0
' 14.00'

14
.0

0
'

45.75' 26.50' 12.75'

9
3
.0
' 

1788+00 1789+00 1790+00

STRUCTURE AND FOUNDATIONS

INSTALL CANTILEVER GUIDE SIGN SB 4

MAINE TURNPIKE É STA. 1789+00

MAINE TURNPIKE SB

GS-13 & E1-5P

120

125

130

135

140

145

150

155

160

170

05 -5 -10 -15 -20 -25 -30 -35 -40 -45 -50 -55 -60 -65 -70 -75 -80 -85 -90 -95 -100 -105 -110 -115

1789+00.00

120

125

130

135

140

145

150

155

160

170

05 -5 -10 -15 -20 -25 -30 -35 -40 -45 -50 -55 -60 -65 -70 -75 -80 -85 -90 -95 -100 -105 -110 -115

165165

x 

MAINE 

TURNPIKE É

E1-5PEXITS 36 35

INTERSTATE

195
EAST

112 TO 1

Saco

Old Orchard Beach

 SUPPORT

FACE OF SIGN

(LOOKING SOUTH)

(TYP.)

DETAILS

FOUNDATION 

SEE OVERHEAD 

GS-13

-3.0%
x 

-4.0%

2:1

-2.0%

ELEV. 123.11

-87.96 LT.

13
.5

0
'

14.00'

2
.5

0
'

 

51.00'

 

12.00'

 

12.00'

 

12.00'

 

4.00'

 

9.00'

100.00' 26.50'

1799+00 1800+00 1801+00

MAINE TURNPIKE SB

INSTALL GS-12 & E1-5P (SKEWED 5°)

MAINE TURNPIKE É STA. 1799+50

1799+50.00

115

120

125

130

135

140

145

150

155

165

05 -5 -10 -15 -20 -25 -30 -35 -40 -45 -50 -55 -60 -65 -70 -75 -80 -85 -90 -95 -100 -105 -110 -115

115

120

125

130

135

140

145

150

155

165

05 -5 -10 -15 -20 -25 -30 -35 -40 -45 -50 -55 -60 -65 -70 -75 -80 -85 -90 -95 -100 -105 -110 -115

-125 -130-120

-125 -130 -135-120

-135

160160

x 

 FOUNDATIONS

 POSTS WITH 36"

THREE W14X30

APPROXIMATE GROUND

MAINE 

TURNPIKE É

E1-5P

(LOOKING SOUTH)

EXITS 36 35

INTERSTATE

195
EAST

112 TO 1

Saco

Old Orchard Beach

½  MILE

GS-12
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31.00'

 

12.00'

 

12.00'

 

12.00'

 

4.00'

 

9.00'

1879+00 1880+00 1881+00

INSTALL GS-9 & E1-5P (SKEWED 3°)

MAINE TURNPIKE É STA. 1880+00

1880+00.00

115
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125

130

135

140

145

150

155

160

05 -5 -10 -15 -20 -25 -30 -35 -40 -45 -50 -55 -60 -65 -70 -75 -80 -85 -90 -95 -100 -105 -110 -115

115

120

125

130

135

140

145

150

155

160

05 -5 -10 -15 -20 -25 -30 -35 -40 -45 -50 -55 -60 -65 -70 -75 -80 -85 -90 -95 -100 -105 -110 -115

x 

APPROXIMATE GROUND

MAINE 

TURNPIKE É

E1-5P

(LOOKING SOUTH)

EXITS 36 35

INTERSTATE

195
EAST

112 TO 1

Saco

Old Orchard Beach

2 MILES

 WITH 36" FOUNDATIONS

THREE W14X30 POSTS

GS-9

 

51.00'

 

12.00'

 

12.00'

 

12.00'

 

4.00'

 

9.00'

1827+00.00

115

120

125

130

135

140

145

150

155

160

05 -5 -10 -15 -20 -25 -30 -35 -40 -45 -50 -55 -60 -65 -70 -75 -80 -85 -90 -95 -100 -105 -110 -115

115

120

125

130

135

140

145

150

155

160

05 -5 -10 -15 -20 -25 -30 -35 -40 -45 -50 -55 -60 -65 -70 -75 -80 -85 -90 -95 -100 -105 -110 -115 -120 -125 -130 -135

-125 -130 -135-120

x 

APPROXIMATE GROUND

MAINE 

TURNPIKE É

E1-5P

(LOOKING SOUTH)

EXITS 36 35

INTERSTATE

195
EAST

112 TO 1

Saco

Old Orchard Beach

1 MILE

GS-11

WITH 36" FOUNDATIONS

THREE W14X30 POSTS 

1826+00 1827+00 1828+00

MAINE TURNPIKE SB

INSTALL GS-11 & E1-5P (SKEWED 5°)

MAINE TURNPIKE É STA. 1827+00
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OVERHEAD SIGNS PLAN AND SECTION 

STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380
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SS-36

No. Revision By Date

PROGRESS PLANS

JRH

CHL

PLP

LEM



3'-0" DIA.

2'-0"6'-0"6'-0"2'-0"

L
A

P
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I
N
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2
'-
3
"

T
I
E
 

B
E

A
M

4
'-
3
"

 

12'-0"

M
A

X
.

3
'-
0
"

M
A

X
.

3
'-
0
"

MIN. (TYP.)

2'-3" LAP

6
" 
= 

3
'-
0
"

6
 
S

P
. 

@

32 ~ #5   (16 PAIRS @ 12")6" 6"

10~#4, EQ. SP. (5 E.F.)

 

3
'-
10

" 
(T

Y
P
.)

10
'-
0
" 

M
A

X
.

 

(LAP WITH #9 BARS)

2~#5  BARS

L
A

P
 
(M
I
N
.)

2
'-
3
"

T
I
E
 

B
E

A
M

4
'-
3
"

(T
Y
P
.)

3
'-
10

"

TIE BEAM

3'-6"

 

#
4
 
E

Q
. 
S

P
.

4
'-
11
•

"

4'-0"

2'-6"

6"

16'-0" TIE BEAM & BARRIER

6"

31 ~ #5 STIRRUPS @ 6"

62 ~ #8 "L" BARS (31 PAIRS @ 6")

3
"

B
A

R
R
I
E

R

4
'-
11
•

"

(5
 

E
.F
.)

10
 
~
 
#
5
 

@
 
12

"

4
'-
6
" 

M
I
N
.

2'-0"

60°

DRILLED SHAFT

3'-0" DIA.
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FOUNDATION DETAILS (1 OF 3)

OVERHEAD SIGN
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INTERCHANGE IMPROVEMENTS

DRILLED SHAFT AND TIE BEAM NOTES

STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102

(207) 887-3448TEL 

(207) 883-3376FAX 

3 INCHES UNLESS OTHERWISE NOTED.

11. REINFORCING STEEL SHALL HAVE A MINIMUM CONCRETE COVER OF 

STAGGERED ALONG LENGTH OF REBAR CAGE.

VERTICAL BAR.  OVERLAPS AT ENDS OF CIRCULAR TIES SHALL BE 

10. HOOKS AT THE ENDS OF CLOSED CIRCULAR TIES SHALL ENGAGE A 

OR CLEARANCES TO TOP OF SHAFT SHOWN.

ENOUGH TO PROVIDE THE MINIMUM TIE BEAM EMBEDMENT DEPTHS 

ACTUAL BEDROCK ELEVATIONS. BAR LENGTHS SHALL BE LONG 

DRILLED SHAFT FOUNDATION NEAR BEDROCK AND DEPEND ON 

9. LENGTHS OF THE VERTICAL REINFORCEMENT MAY VARY AT EACH 

8. WELDING OF THE REINFORCEMENT BARS SHALL NOT BE PERMITTED.

THE SIGN STRUCTURE FOUNDATION.

SUBSECTION 503.07 AND SHALL BE CONSIDERED INCIDENTAL TO 

7. IF NEEDED, MECHANICAL COUPLERS SHALL BE IN ACCORDANCE WITH 

OF APPROVED NON-METALLIC DURABLE MATERIAL.

6. EACH VERTICAL BAR SHALL BE SUPPORTED BY A 3" HIGH BOLSTER 

EXCAVATED HOLE OR INSIDE OF CASING.

OUTSIDE OF THE REINFORCEMENT CAGE AND THE SIDES OF THE 

SIZE TO INSURE A MINIMUM OF 3" ANNULAR SPACE BETWEEN THE 

NON-METALLIC DURABLE MATERIAL AND SHALL BE OF ADEQUATE 

5. CENTERING DEVICES SHALL BE CONSTRUCTED OF AN APPROVED 

BEAM) ARE TO BE MAINTAINED.  

SHOWN IN THE TABLE (MEASURED FROM THE BOTTOM OF THE TIE 

ELEVATION IS BELOW 'ELEV. A', THE MINIMUM SHAFT LENGTHS 

SUPPORT TRUSS STRUCTURE.  IF THE FINAL TOP OF TIE BEAM 

SUBJECT TO CHANGE PENDING DESIGN OF THE OVERHEAD SIGN 

ASSUMED FOR FOUNDATION DESIGN PURPOSES AND MAY BE 

IN SECTION A-A.  'ELEV. A' IN THE TABLE BELOW HAS BEEN 

ELEVATIONS BASED ON 2'-0" MINIMUM TIE BEAM EMBEDMENT SHOWN 

4. CONTRACTOR SHALL DETERMINE FINAL TOP OF TIE BEAM 

EXCEED THE LOADS SHOWN.

THE LOADS FROM THE OVERHEAD SIGN STRUCTURE SHALL NOT 

MAXIMUM TOP OF FOUNDATION LOADS SHOWN IN THE TABLE BELOW. 

3. THESE FOUNDATIONS HAVE BEEN DESIGNED USING THE ASSUMED 

BOLTS AND SHAFT REINFORCING.

2. ADJUST LONGITUDINAL REINFORCING IN TIE BEAM TO AVOID ANCHOR 

SIGN STRUCTURE FOUNDATION NOTES.

1. SEE OVERHEAD SIGN FOUNDATION DETAILS 2 OF 3 FOR OVERHEAD 

No. Revision By Date

PROGRESS PLANS

SS-37
LSF

LSF

EL

LEM

É SHAFT É SHAFT

A

A

END SECTION

1670+75

GUIDE SIGN STATION LOCATION ELEV. A ELEV. B
AXIAL

LOAD (K) NORMAL TO

STRUCTURE

TRANSVERSE

TO STRUCTURE

NORMAL TO

STRUCTURE

TRANSVERSE

TO STRUCTURE

HORIZONTAL FORCE (K) OVERTURNING MOMENT (K-FT)

FOUNDATION LOCATION

LT.

SEE END SECTION

#5   BARS (TYP.), 

ELEV. A

ESTIMATED TOP 

OF TIE BEAM

FOUNDATION ELEV.

ELEV. B

ESTIMATED BOTTOM 

OF DRILLED SHAFT

DEVICE (TYP.)

CENTERING 

BARS, EQ. SP.

12 ~ #9 

DEVICE (TYP.)

CENTERING 

DRILLED SHAFT AND TIE BEAM ELEVATION
SCALE: •" = 1'-0"

#9

#9 (TYP.)

#5 CLOSED TIE 

SPACING

WITH #4 BARS)

3~#5  BARS (LAP 

É TIE BEAM

SCALE: •" = 1'-0"

(TYP.)

SPACING 

DEVICE 

CENTERING 

ELEV. C

LT.1789+00

MIN. SHAFT

LENGTH OR 

ROCK SOCKET

14.5 42.4 8.5 1205.0 423.4

TORSION

(K-FT)

N/A

949.2

93.2 41.4 8.3 1174.7 234.9N/A118.1 93.4 20 FT

MAXIMUM FACTORED TOP OF FOUNDATION LOADS

AND 8)

(SEE NOTES 7 

COUPLER (TYP.) 

MECHANICAL 

BOLSTER (TYP.)

SIGN BRIDGE (NB 1)

BB

SECTION A-A

DRILLED

SHAFT

#5 CLOSED TIE (TYP.)

#5   

4~#9     EQ. SP.

SCALE: •" = 1'-0"

4~#9     EQ. SP.

SURFACE

FUTURE PAVEMENT 

DESIGNED BY CONTRACTOR

INTO MEDIAN BARRIER 

INCLUDING ANCHORAGE 

TRUSS STRUCTURE 

OVERHEAD SIGN SUPPORT 

12
" 

M
A

X
. 
S

P
A

C
I
N

G

10"X2" SHEAR KEY

É TIE BEAM & BARRIER

(TYP.)

#8 "L" BAR 

OTHERS, TYP.)

ANCHORAGE (BY 

SUPPORT & 

OVERHEAD SIGN 

#5 STIRRUP

#5 LONGITUDINAL BAR (TYP.)

MIDDLE

1 ~ #5, 

MAXIMUM FACTORED TOP OF FOUNDATION LOADS

LT.2728+75 ROCK SOCKET 12.8 30.1 6.0 750.5 324.2 755.096.0 75.0 70.0CANTILEVER (SB 1)**

CANTILEVER (SB 4)** 124.75 89.75 35 FT***N/A***

**SEE OVERHEAD SIGN FOUNDATION DETAILS SHEET 2 OF 3

***IF BEDROCK IS ENCOUNTERED ABOVE EL. 89.75, TOP OF BEDROCK BECOMES EL. B AND A 

MINIMUM 5 FT ROCK SOCKET SHALL BE CONSTRUCTED SUCH THAT EL. C = EL. B - 5 FT

É SIGN SUPPORT UPRIGHT, 

TIE BEAM, AND DRILLED 

SHAFT

SECTION B-B
SCALE: 1" = 1'-0"

#5 CLOSED TIE

DEVICE (TYP.)

CENTERING 

BARS, EQ. SP.

12 ~ #9 

NOTE 10

1'-0" MIN., SEE 



DRILLED SHAFT
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OVERHEAD SIGN STRUCTURE FOUNDATION NOTES

PROGRESS PLANS

SS-38
LSF

LSF

EL

LEM

BE PERMITTED.

FOUNDATION. DRILLING AND GROUTING OF ANCHOR BOLTS SHALL NOT 

14. ANCHOR BOLTS SHALL BE SET BY TEMPLATE AND CAST IN 

TRAFFIC SIGNALS, LATEST EDITION.

STRUCTURAL SUPPORTS FOR HIGHWAY SIGNS, LUMINARIES, AND 

DESIGNED PER THE AASHTO LRFD SPECIFICATIONS FOR 

13. OVERHEAD SIGN STRUCTURES AND THEIR FOUNDATIONS SHALL BE 

ELEVATIONS AND LOADS FOR THIS DRILLED SHAFT.

12. SEE OVERHEAD SIGN FOUNDATION DETAILS SHEET 1 OF 3 FOR 

TYPES, QUALITY, AND STRENGTHS.

REPORT DATED 5/13/2022 REGARDING EXPECTED SOIL, BEDROCK 

11. CONTRACTOR SHALL REVIEW THE GEOTECHNICAL ENGINEERING 

TO THE SECTION 645 SIGN SUPPORT PAY ITEMS.

BY THE CONSTRUCTION OF THE FOUNDATIONS SHALL BE INCIDENTAL 

10. PAYMENT FOR REMOVAL AND RESTORATION OF GRASS DISTURBED 

645 SIGN SUPPORT PAY ITEMS.

SPECIFICATION 206 AND SHALL BE INCIDENTAL TO THE SECTION 

SHALL BE IN ACCORDANCE WITH MAINEDOT STANDARD 

9. STRUCTURAL AND ROCK EXCAVATION, BACKFILLING, AND COMPACTION 

BEYOND THE PLAN LIMITS OF THE TIE BEAM OR FOOTING.

BE BACKFILLED WITH GRANULAR BORROW (703.19) A MINIMUM OF 18" 

8. CONCRETE TIE BEAMS AND SPREAD FOOTING FOUNDATIONS SHALL 

SECTION 645 SIGN SUPPORT PAY ITEMS.

DEPTH OF 12" BELOW GRADE AND SHALL BE INCIDENTAL TO THE 

ALL EXPOSED CONCRETE PORTIONS OF THE FOUNDATIONS TO A 

TO MAINEDOT STANDARD SPECIFICATION 515, SHALL BE APPLIED ON 

7. CLEAR PROTECTIVE COATING FOR CONCRETE SURFACES, CONFORMING 

SPANS.

CROSS SECTIONS FOR MOUNTED SIGN TYPES AND STRUCTURE 

6. REFER TO SIGNING AND STRIPING PLANS AND OVERHEAD SIGN 

MPH.

AND APPROVAL. THE DESIGN BASIC WIND SPEED SHALL BE 129 

THE TOPS OF THE FOUNDATIONS TO THE ENGINEER FOR REVIEW 

SUBMIT DESIGN CALCULATIONS INCLUDING SUPPORT REACTIONS AT 

AND SIGNED BY AN ENGINEER LICENSED IN THE STATE OF MAINE.  

CONTRACTOR PER SPECIAL PROVISION 645 AND SHALL BE STAMPED 

STRUCTURES INCLUDING ANCHORAGES SHALL BE PROVIDED BY THE 

5. DESIGN FOR OVERHEAD CANTILEVER AND SIGN BRIDGE TRUSS 

APPROVAL.

FOUNDATIONS SHALL BE SUBMITTED TO THE ENGINEER FOR 

STEEL SHOP DRAWINGS FOR ALL OVERHEAD SIGN STRUCTURE 

SPECIFICATION 503. REINFORCEMENT SCHEDULES AND REINFORCING 

EPOXY COATED AND SHALL CONFORM TO MAINEDOT STANDARD 

4. ALL REINFORCING STEEL SHALL CONFORM TO ASTM A615, GRADE 60, 

SHALL CONFORM TO MTA SUPPLEMENTAL SPECIFICATION 502.

FOOTINGS) SHALL BE CLASS 'AAA' CONCRETE (f'c = 4,500 PSI) AND 

FOUNDATIONS (INCLUDING DRILLED SHAFTS, TIE BEAMS, STEMS AND 

3. ALL CONCRETE USED FOR OVERHEAD SIGN STRUCTURE 

PAID UNDER THE APPROPRIATE 645.15 ITEMS.

SIGN SUPPORT STRUCTURES AND THEIR FOUNDATIONS SHALL BE 

UNDER THE APPROPRIATE 645.12 ITEMS.  OVERHEAD CANTILEVER 

2. OVERHEAD SIGN BRIDGES AND THEIR FOUNDATIONS SHALL BE PAID 

PLANS AND IN ACCORDANCE WITH SPECIAL PROVISION 645.

1. ALL FOUNDATIONS SHALL BE CONSTRUCTED AS SHOWN ON THESE 

AA
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#6 CLOSED TIE (TYP.)

ELEVATION - DRILLED SHAFT FOUNDATION

FOR OVERHEAD CANTILEVER SIGN

ELEV. C

ESTIMATED 

BOTTOM OF ROCK 

SOCKET

ELEV. B

ESTIMATED TOP 

OF BEDROCK
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X
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N
T
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I
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D
E

V
I
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E
S

É SIGN SUPPORT 

UPRIGHT AND 

DRILLED SHAFT

DESIGNED BY CONTRACTOR

ANCHORAGE INTO SHAFT 

STRUCTURE INCLUDING 

OVERHEAD SIGN SUPPORT 

ELEV. A

ESTIMATED TOP 

OF SHAFT

GRADE

FINISHED 

#11 BARS

BEAM NOTE 5

SHAFT AND TIE 

(TYP.) SEE DRILLED 

CENTERING DEVICE

NOTES 7 AND 8

SHAFT AND TIE BEAM 

(TYP.) SEE DRILLED 

MECHANICAL COUPLER 

BEAM NOTE 6

SHAFT AND TIE 

SEE DRILLED 

SCALE: 1/2" = 1'-0"

PER RESIDENT

CHAMFER AS 

EQ. SP.

20~#11 BARS,

SECTION A-A
SCALE: 1" = 1'-0"

(TYP.)

135° HOOK 

EQ. SP.

20~#11 BARS,

SECTION B-B
SCALE: 1" = 1'-0"

(TYP.)

135° HOOK 

#6 CLOSED TIE

DEVICE (TYP.)

CENTERING 

DEVICE (TYP.)

CENTERING 

#6 CLOSED TIE

NOTE 10

SHAFT AND TIE BEAM 

1'-9" MIN. SEE DRILLED 

NOTE 10

SHAFT AND TIE BEAM 

1'-9" MIN. SEE DRILLED 
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3" CLEAR
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PROGRESS PLANS

SS-39
LSF

LSF

EL

LEM

REPLACED WITH COMPACTED GRAVEL BORROW.

OPERATED IN STATIC MODE. ANY DISTURBED SOIL SHOULD BE REMOVED AND 

SUBGRADE THAT IS NEAR THE GROUNDWATER, THE COMPACTORS SHOULD BE 

LARGE VIBRATORY PLATE COMPACTOR OR TRENCH ROLLER. FOR SILTY 

SUBGRADE SHALL BE PROOF COMPACTED WITH AT LEAST SIX PASSES OF A 4.

"L" BARS SHALL HAVE STANDARD HOOKS UNLESS NOTED OTHERWISE.3.

OTHERWISE NOTED.

INCHES IN THE STEM AND 3 INCHES COVER IN THE FOOTINGS UNLESS 

REINFORCING STEEL SHALL HAVE A MINIMUM CONCRETE COVER OF 3 2.

NOTES.

SEE OVERHEAD SIGN FOUNDATION DETAILS 2 OF 3 FOR OVERHEAD SIGN 1.

EL. A

EL. B

CONSTRUCTION JOINT
#7

Scale: ‚"=1'-0"

Scale: ‚"=1'-0" Scale: ‚"=1'-0"

EL. A

EL. B

CONSTRUCTION JOINT#U

END ELEVATION - CANTILEVERS
Scale: ‚"=1'-0" Scale: ‚"=1'-0"

SIDE ELEVATION - CANTILEVERS

#8

SIDE ELEVATION - 1670+75 RT END ELEVATION - 1670+75 RT

#S

#Y

#W

Scale: ‚"=1'-0"

SPREAD FOOTING PLAN - 1670+75 RT SPREAD FOOTING PLAN - CANTILEVERS

#5

#8

#4 TIES

#6 TIE

 

SHEAR KEY

1'-4" SQUARE X 2" HIGH 
7'-0" LONG SHEAR KEY

2" HIGH X 10" WIDE X 

0" (TYP.) 0" (TYP.)

34 - #8 "L" BAR

32 - #10 "L" BARS

1670+75

GUIDE SIGN STATION LOCATION
AXIAL

LOAD (K) NORMAL TO

STRUCTURE

TRANSVERSE

TO STRUCTURE

NORMAL TO

STRUCTURE

TRANSVERSE

TO STRUCTURE

HORIZONTAL FORCE (K) OVERTURNING MOMENT (K-FT)

FOUNDATION LOCATION FOUNDATION DIMENSIONS

1731+30

LT.

1718+50

2740+50

RT.

EL. A EL. B

RT.

RT.

14

14

16

4

4

4

N/A

4

4

4

32.3

40.2

32.6

10.9

14.4

12.5

6.5

7.4

6.5

910.6

1131.4

1012.8

182.1

432.5

303.1

2763+00 LT. 16 510.78.915.8 44.3 1299.6

8.0

115.40

109.42

99.15

98.01

118.28

108.50

102.25

92.50

89.25

112.50

FOOTING REBAR

S T U V W X Y Z

#8

#7

#7

#8

N/A

6"

6"

6"

N/A

#8

#8

#8

#7

N/A

6"

6"

N/A

#6

#7

#6

#6

N/A N/A

#5

#5

#6

#5

N/A N/A

12"

12"

12"

12"

12"

12"

12"

12"

12"

12"

N/A N/A

24

22

30

30

N/A

DIM. A

(FT)

DIM. B

(FT)

DIM. C

(FT)

DIM. D

(FT)

MAXIMUM FACTORED TOP OF FOUNDATION LOADS

SIGN BRIDGE (NB 1)

CANTILEVER (NB 1)

CANTILEVER (NB 2)

CANTILEVER (SB 2)

CANTILEVER (SB 3) 4.5 4.5

TORSION 

(K-FT)

N/A

1067.5

13.9 969.0 36.9 395.9

662.8 802.3

1207.6

6"

SURFACE

GROUND 

EXISTING 

SURFACE

GROUND 

PROPOSED 

FOOTING NOTE 4

SEE SPREAD 

FOUNDATION NOTE 9

SIGN STRUCTURE 

SEE OVERHEAD 

EARTHWORK DETAIL
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25 0 25 50

FOR

MAINLINE SIGN INSTALLATION

CLEARING DETAIL

1" Ì X 3'-0"

1-1/4" Ì X 3'-6"

1-1/2" Ì X 4'-0"

1" Ì X 3'-0"

1-1/4" Ì X 3'-6"

1-1/4" Ì X 3'-6"

1-1/2" Ì X 4'-0"

SINGLE SUPPORT SIGNS

MULTIPLE SUPPORT SIGNS

FOUNDATION SIGN AREA 

(A)

SIGN WIDTH 

(W)
POST SIZE

BASE PLATE 

(1) (3)
MATERIAL

U CHANNEL

POST

WOOD POST

6"X6"

W6X15

W8X24W=7'-0" MAX

W=5'-0" MAX

5'-0" YIELD SIGN

BUT INCLUDES

W=4'-0" MAX.

25 < A <= 42 FT

16 < A <= 25 FT

10 < A <= 16 FT

4 < A <= 10 FT
2

2

2

2

A < 4 FT
2

12"X12"X1"

41 LBS.

12"X12"X1"

41 LBS.

55 LBS.

14"X14"X1" A36

A36

A36

ANCHOR 

BOLTS (2)

14"

12"

12"
CENTER

SIGN

TO

12 FEET

MOUNTING 

HEIGHT

MAXIMUM 

BOLT CIRCLE

CENTER

SIGN

TO

20 FEET

17"

19"

15"

14"

A36

A36

A36

A36

55 LBS.

14"X14"X1"

12"X17"X1-1/4"

72 LBS.

13"X19"X1-1/4"

87 LBS.

14"X21"X1-1/4"

104 LBS.

W14X30

W12X26

W10X22

W8X18

110-135 FT /POST

85-110 FT /POST2

60-85 FT /POST2

TO 60 FT /POST2

2
11'

11'

N.T.S.

* - A MINIMUM 7 FEET REQUIRED WHEN INSTALLED ON BREAKAWAY DEVICES

Z = DISTANCE FROM FACE OF SIGN TO A POINT ON THE EDGE OF PAVEMENT 1000' BACK

Y = OFFSET TO EDGE OF SIGN FROM EDGE OF PAVEMENT

X = WIDTH OF SIGN + 10'

WHERE:

DIRECTION OF TRAVEL

EDGE OF PAVEMENT
Z = 1000'

Y

 L5
1 L5

3 L5
1

LL

 L3
1 L6

1 *  L3
1 *  L6

1

TRIPLE-POST SIGN DOUBLE-POST SIGN

*

POLE SPACING DETAIL

GENERAL NOTES

BREAKAWAY NOTES

REMOVE AND RESET GUIDE SIGN NOTES

NOTES:

1.  ALL STUMPS SHALL BE CUT FLUSH WITH THE GROUND.

N.T.S.

LIMIT OF CLEARING

SIGNING DETAILS

SACO (EXITS 35& 36)

INTERCHANGE IMPROVEMENTS
STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102

(207) 887-3448TEL 

(207) 883-3376FAX 

THE PLANS.

INCIDENTAL TO THE ORIGINAL CONCRETE FOUNDATION SIZE SPECIFIED ON 

REINFORCING. ANY NECESSARY INCREASE IN SIZE SHOULD BE CONSIDERED 

LOCATE BREAK-AWAY DEVICE ANCHOR BOLTS WITHIN THE FOUNDATION 

3.  DIAMETER OF THE FOUNDATION SHALL BE INCREASED IF NEEDED TO 

ATTACHED BELOW THE HINGE. SIGN SHALL BE MOUNTED ABOVE HINGE.

ABOVE THE FOUNDATION. NO PERMANENT SUPPLEMENTARY SIGNS SHALL BE 

2.  ON BREAKAWAY SUPPORTS, THE HINGE SHOULD BE A MINIMUM OF 7 FEET 

ANOTHER 4 INCHES ABOVE GROUND LEVEL TO MEET BREAKAWAY STANDARDS.

1.  ON 6"X6" WOOD POSTS, DRILL 3/4" DIAMETER HOLES AT RIGHT ANGLES TO ONE 

DIAMETER

FOUNDATION 

18"

24"

24"

DEPTH

6'

6'

7'

7'

7'

(24")

18"

W6X9

(SEE NOTE 5)

BREAKAWAY)

   (WITH 

BREAKAWAY)

   (WITH 

BREAKAWAY)

   (WITH 

BREAKAWAY)

   (WITH 

CONTRACTOR AGAINST THE LISTED POST SIZING.

3. EXISTING SIGN SIZES ARE APPROXIMATE AND SHALL BE VERIFIED BY THE 

ARE PLACED.   

LENGTHS SHALL BE DETERMINED BY THE CONTRACTOR ONCE FOUNDATIONS 

FOUNDATION TO THE TOP OF SIGN AND ARE APPROXIMATE.  FINAL POST 

2.  PROPOSED POST LENGTHS ARE MEASURED FROM THE TOP OF THE 

VERIFIED BY THE CONTRACTOR IF THE POSTS ARE TO BE REUSED.

1.  EXISTING SIGN POST LENGTHS ARE APPROXIMATE AND SHALL BE FIELD 

PROVISIONS 719, SCREEN PRINTED SIGNS WILL NOT BE PERMITTED.

PRINTED LETTER, NUMERALS, SYMBOLS, AND BORDERS. SEE SPECIAL 

10. ALL SIGNS SHALL BE MANUFACTURED WITH DIRECT APPLED OR DIGITALLY 

DURING CONSTRUCTION IF APPLICABLE.

9. EXISITNG SIGNS TO BE REMOVED SHALL BE STACKED ON SITE FOR USE 

WHEN ACCESS IS BLOCKED TO THAT ROADWAY.

8. EXISTING WRONG WAY AND DO NOT ENTER SIGNS SHALL BE REMOVED ONLY 

REMOVAL TO VERIFY IF THEY ARE NEEDED OR NOT.

THE RESIDENT SHALL APPROVE THE REMOVAL OF EXISTING SIGNS PRIOR TO 7.

GUIDE SIGN, TYPE I AS INDICATED IN THE SIGN SUMMARY TABLES.

WIDTH SHALL BE FABRICATED AND PAID FOR UNDER 645.251 - ROADSIDE 

REGULATORY, WARNING AND ROUTE MARKER ASSEMBLY SIGNS OVER 60" IN 6.

WOOD POST. WOOD POSTS SHALL BE INCIDENTAL TO THE SIGN ITEM.

LESS AND NOT ON THE MAINE TURNPIKE MAINLINE SHALL USE A 6" X 6" 

REGULATORY, WARNING AND ROUTE MARKER ASSEMBLY SIGNS OF 16 SF OR 5.

OF A DITCH UNLESS DIRECTED BY THE RESIDENT.

SIGN POSTS FOR THE SAME SIGN SHALL NOT BE INSTALLED ON BOTH SIDES 4.

FABRICATION IN ACCORDANCE WITH SECTION 720.06. 

3.  BASE PLATES AND H-BEAMS SHALL BE HOT DIPPED GALVANIZED AFTER 

2.  POST TO BASE PLATE WELD SHALL BE 5/16" FILLET WELD.

1.  BOLTS TO BE 50,000 PSI MINIMUM YIELD STRENGTH.

No. Revision By Date

PROGRESS PLANS

JRH

CHL

PLP

LEM

(30")

24"

(36")

30"

(36")

30"
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SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS

Scale of Feet

250 0 250 500

STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102

(207) 887-3448TEL 

(207) 883-3376FAX 

SB ON RAMP Ë

EXIT 36

SB OFF RAMP Ë

EXIT 36

POWER AND COMMUNICATION INDEX PLAN

 

LP-01

No. Revision By Date

PROGRESS PLANS

W
E
LL

B
M

18
0
3
3

10
4
.4
2

A
 
P

H
O
T

O

B
M

B
M

B
M

B
M

B
M

B
M

B
M

B
M

B
M

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q
Q

25+
00

30+00

6
1
5

+
0
0

6
2
0
+
0
0

625+
00

630+
00

410+00

4
1
5
+
0
0

4
1
9

+
5
0

510+
00

44+00

320+00

325+00

200+00
205+

00

210
+00

215+00

220+00

1215+00

735+00

740+
00

7
4
5
+
0
0

955+00

8
5
0

+
0
0

1
0
0

+
0
0

1
0
5

+
0
0

1
1
0

+
0
0

70+00 72+0072+00

1685+00 1690+00 1695+00 1700+00 1705+00 1710+00 1715+00 1720+00 1725+00 1730+00
1735+00

1740+
00

1745+
00

1750+
00

1755+
00

1760+
00

1
4
5

+
0
0

1
5
0

+
0
0

1
5
5

+
0
0

1
6
0
+

0
0

1
6
5

+
0
0

1
7
0

+
0
0

2720+00
2725+00 2730+00

2735+00
2740+

00

2745+
00

2750+
00

2755+
00

2760+
00

Q

Q

Q

Q

Q

Q
Q

Q

Q

Q

Q

Q
Q Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

QQ

Q

Q

Q

Q

Q

Q

Q

Q

QQQ

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q
Q

Q

Q

Q

Q

Q

Q
Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q
Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q
Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q
Q

Q

Q

Q

Q

Q

Q

Q

Q

VMS

VMS

Q

Q

Q

Q

Q

Q

Q

Q

16

PLAZA Ë

EXIT 35 NB 

NB OFF RAMP Ë

EXIT 35

MAINE TURNPIKE É

SB ON RAMP Ë

EXIT 35

NB ON RAMP Ë

EXIT 35 NB OFF RAMP Ë

EXIT 36

I-195 É

NB ON RAMP

EXIT 36

SB OFF RAMP Ë

EXIT 36

SB ON RAMP Ë

EXIT 36
INTERCHANGE 36

1
2 3 7

4

6

INTERCHANGE 35

8

SB OFF RAMP Ë

EXIT 35

9

10 11 12

13

14

15

17

5

ACCESS ROAD Ë

HOTEL & GYM

ROUTE 112 Ë

ROAD Ë

ENTRANCE 

SB PLAZA 

ROAD Ë

ACCESS 

SB PLAZA 

13

(TYP.)

PLAN SHEET #

POWER & COMMUNICATION 

ROUTE 112 EB

SIGN (VMS) SYSTEM: 

VARIABLE MESSAGE 

ROUTE 112 WB

SIGN (VMS) SYSTEM: 

VARIABLE MESSAGE 

B
M

B
M

Q

Q

Q

Q

Q

QQQ Q

Q

Q

955+00

8
5
0

+
0
0

1750+00 1755+00 1760+00 1765+00 1770+00 1775+00

2750+00 2755+00 2760+00 2765+00 2770+00

Q Q

Q

Q

Q

Q

Q Q

Q

Q
Q

Q

Q

Q

Q

Q

Q

16

SB OFF RAMP Ë

EXIT 36

SB ON RAMP Ë

EXIT 36

17 18



1684+00 1685+00 1686+00 1687+00 1688+00 1689+00 1690+00
1691+00

Q

Q

Q

Q

Q

LEGEND

XX'-X"

POLE HEIGHT

8'-0"

ARM LENGTH

XX+XX

STATION

A1

POLE #

177 W

LUMINAIRE WATTAGE

III

DISTRIBUTION

XX' LT.

OFFSET

1

CKT #

BC REQ'D Y

REQUIRED Y/N

BREAKAWAY COUPLING (BC)

COMMUNICATIONS - TOLLING AND SIGNAL (3" SCH. 80 CONDUIT)

COMMUNICATIONS SERVICE (4" SCH. 80 CONDUIT)

BRANCH ELECTRICAL - LIGHTING, TOLLING, AND SIGNAL (3" SCH. 80 CONDUIT)

PRIMARY ELECTRICAL SERVICE (5" SCH. 80 CONDUIT)

CONCRETE FOUNDATION

PROPOSED LIGHT STANDARD ON 24" Ì 

(18"X11") 

ELECTRICAL FROM NB AND SB PLAZAS 

SIGNAL COMMUNICATIONS - (18"X11")

TOLLING COMMUNICATIONS - (36"X24")

QUAZITE JUNCTION BOX 

MAINE TURNPIKE É

LS-CKT #1,3 & #5,7

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

124W

III

80.0' LT.

LS-1,3

BC REQ'D Y

37'-0"

8'-0"

1689+00

233

124W

III

74.6' LT.

LS-5,7

BC REQ'D Y

37'-0"

8'-0"

1687+50

234

124W

III

68.5' LT.

LS-1,3

37'-0"

8'-0"

1686+00

235

BC REQ'D Y

LS-CKT #1,3

WITH 2#6, 1#6G

(1) 3"C FOR LIGHTING

LS-CKT #1,3 & #5,7

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING 124W

III

80.0' LT.

LS-5,7

BC REQ'D Y

37'-0"

8'-0"

1690+50

232

LS-CKT #1,3 & #5,7

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING
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IP
FIRF

1691+00 1692+00 1693+00 1694+00 1695+00 1696+00 1697+00 1698+00

408+00

Q
Q

QQ

Q
Q

Q

LEGEND

XX'-X"

POLE HEIGHT

8'-0"

ARM LENGTH

XX+XX

STATION

A1

POLE #

177 W

LUMINAIRE WATTAGE

III

DISTRIBUTION

XX' LT.

OFFSET

1

CKT #

BC REQ'D Y

REQUIRED Y/N

BREAKAWAY COUPLING (BC)

COMMUNICATIONS - TOLLING AND SIGNAL (3" SCH. 80 CONDUIT)

COMMUNICATIONS SERVICE (4" SCH. 80 CONDUIT)

BRANCH ELECTRICAL - LIGHTING, TOLLING, AND SIGNAL (3" SCH. 80 CONDUIT)

PRIMARY ELECTRICAL SERVICE (5" SCH. 80 CONDUIT)

CONCRETE FOUNDATION

PROPOSED LIGHT STANDARD ON 24" Ì 

(18"X11") 

ELECTRICAL FROM NB AND SB PLAZAS 

SIGNAL COMMUNICATIONS - (18"X11")

TOLLING COMMUNICATIONS - (36"X24")

QUAZITE JUNCTION BOX 

(TYP.)

LIGHT STANDARD 

MAINE TURNPIKE É

RAMP Ë

EXIT 35 NB OFF

MAINE TURNPIKE É

RAMP Ë

EXIT 35 NB OFF

LS-CKT #1,3 & #5,7
WITH 4#6, 1#6G
(1) 3"C FOR LIGHTING

124W

III

80.0' LT.

LS-1,3

37'-0"

8'-0"

1692+00

231

BC REQ'D Y

LS-CKT #1,3 & #5,7

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

LS-CKT #1,3 & #5,7

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

LN-CKT #1,3 & #5,7

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

LN-CKT #1,3

WITH 2#6, 1#6G

(1) 3"C FOR LIGHTING

EXIST.

EXIST.

15.0' RT.

LN-5,7

EXIST.

EXIST.

408+50

132

BC REQ'D Y
124W

III

80.0' RT

LN-1,3

37'-0"

8'-0"

1697+00

133

BC REQ'D Y

LN-CKT #1,3 & #5,7

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

EXIST.

EXIST.

1695+50

134

EXIST.

EXIST.

80.0' RT.

LN-5,7

BC REQ'D Y

EXIST.

EXIST.

1694+00

135

BC REQ'D Y

EXIST.

EXIST.

82.0' RT.

LN-1,3

LIGHT STANDARD

REMOVE AND RESET 

LS-CKT #1,3 & #5,7

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

LIGHT STANDARD

REMOVE AND RESET 

LIGHT STANDARD

REMOVE AND RESET 
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18
0
3
3
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4
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2

A
 
P

H
O
T

O

1698+00 1699+00 1700+00 1701+00 1702+00 1703+00 1704+00 1705+00

408+00

409+00

410+00

411+00

412+00

413+
00

200+00 201+00
202+00

203+00

204+00

205+
00

Q

Q

Q

Q

Q

LEGEND POLE #

A1

STATION

XX+XX

ARM LENGTH

8'-0"

POLE HEIGHT

XX'-X"

CKT #

1

OFFSET

XX' LT.

DISTRIBUTION

III

LUMINAIRE WATTAGE

177 W

BREAKAWAY COUPLING (BC)

REQUIRED Y/N

BC REQ'D Y

PRIMARY ELECTRICAL SERVICE (5" SCH. 80 CONDUIT)

BRANCH ELECTRICAL - LIGHTING, TOLLING, AND SIGNAL (3" SCH. 80 CONDUIT)

COMMUNICATIONS SERVICE (4" SCH. 80 CONDUIT)

COMMUNICATIONS - TOLLING AND SIGNAL (3" SCH. 80 CONDUIT)

QUAZITE JUNCTION BOX 

TOLLING COMMUNICATIONS - (36"X24")

SIGNAL COMMUNICATIONS - (18"X11")

ELECTRICAL FROM NB AND SB PLAZAS 

(18"X11") 

PROPOSED LIGHT STANDARD ON 24" Ì 

CONCRETE FOUNDATION

MAINE TURNPIKE É

EXIT 35 SB ON

RAMP Ë

EXIT 35 NB OFF
RAMP Ë

MAINE TURNPIKE É

EXIT 35 NB OFF
RAMP Ë

EXIT 35 SB ON

RAMP Ë

LS-CKT #1,3 & #5,7

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

LS-CKT #1,3 & #5,7

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

LN-5,7

15.0' RT.

EXIST.

EXIST.

132

408+50

EXIST.

EXIST.

BC REQ'D Y

LIGHT STANDARD

REMOVE AND RESET 

LN-1,3

15.0' RT

III

124W

131

410+00

8'-0"

37'-0"

BC REQ'D Y

LS-CKT #1,3 & #5,7

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

LN-CKT #1,3 & #5,7

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

LN-CKT #1,3 & #5,7

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING
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LEGEND POLE #

A1

STATION

XX+XX

ARM LENGTH

8'-0"

POLE HEIGHT

XX'-X"

CKT #

1

OFFSET

XX' LT.

DISTRIBUTION

III

LUMINAIRE WATTAGE

177 W

BREAKAWAY COUPLING (BC)

REQUIRED Y/N

BC REQ'D Y

PRIMARY ELECTRICAL SERVICE (5" SCH. 80 CONDUIT)

BRANCH ELECTRICAL - LIGHTING, TOLLING, AND SIGNAL (3" SCH. 80 CONDUIT)

COMMUNICATIONS SERVICE (4" SCH. 80 CONDUIT)

COMMUNICATIONS - TOLLING AND SIGNAL (3" SCH. 80 CONDUIT)

QUAZITE JUNCTION BOX 

TOLLING COMMUNICATIONS - (36"X24")

SIGNAL COMMUNICATIONS - (18"X11")

ELECTRICAL FROM NB AND SB PLAZAS 

(18"X11") 

PROPOSED LIGHT STANDARD ON 24" Ì 

CONCRETE FOUNDATION
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7 FOR CONTINUATION

SEE LIGHTING SHEET 
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ADMIN BUILDING

NB UTILITY BUILDING AND SB 

SIGNAL AND TOLLING BETWEEN 

(3) 3" COMM CONDUIT - FOR 

LN-CKT #1,3 & #5,7

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

LN-CKT #1,3 & #5,7

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

LN-5,7

15.0' RT.

III

124W

129

417+50

8'-0"

37'-0"

BC REQ'D Y

LN-CKT #1,3 & #5,7

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

LN-CKT #2,4 & #6,8

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

FROM STA. 616+24 LT.
LIGHT STANDARD 

REMOVE AND RESET 

LIGHT STANDARD

REMOVE AND RESET 

LN-2,4

40.9' LT.

EXIST.

EXIST.

149

617+19

EXIST.

EXIST.

BC REQ'D Y

LN-CKT #2,4 & #6,8

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING
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A1
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ARM LENGTH
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POLE HEIGHT

XX'-X"

CKT #

1

OFFSET

XX' LT.

DISTRIBUTION

III

LUMINAIRE WATTAGE

177 W

BREAKAWAY COUPLING (BC)

REQUIRED Y/N

BC REQ'D Y

PRIMARY ELECTRICAL SERVICE (5" SCH. 80 CONDUIT)

BRANCH ELECTRICAL - LIGHTING, TOLLING, AND SIGNAL (3" SCH. 80 CONDUIT)

COMMUNICATIONS SERVICE (4" SCH. 80 CONDUIT)

COMMUNICATIONS - TOLLING AND SIGNAL (3" SCH. 80 CONDUIT)

QUAZITE JUNCTION BOX 

TOLLING COMMUNICATIONS - (36"X24")

SIGNAL COMMUNICATIONS - (18"X11")

ELECTRICAL FROM NB AND SB PLAZAS 

(18"X11") 

PROPOSED LIGHT STANDARD ON 24" Ì 

CONCRETE FOUNDATION
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624+44.4

8'-0"

37'-0"

BC REQ'D Y

JUNCTION BOXES
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8'-0"

37'-0"

BC REQ'D Y

LN-CKT #1,3 & #5,7

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

LN-5,7

41.0' RT.

III

124W

127

620+50

8'-0"

37'-0"

BC REQ'D Y

ADMIN BUILDING

NB UTILITY BUILDING AND SB 

SIGNAL AND TOLLING BETWEEN 

(3) 3" COMM CONDUITS FOR 

LN-1,3

44.2' RT.

III

233W

124

624+87.2

8'-0"

37'-0"

BC REQ'D Y

LN-CKT #1,3 & #5,7

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

PULL CORD

(2) 3"C SPARES WITH 

LN-CKT #1,3 & #5,7

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

LN-5,7

41.0' RT.
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8'-0"

37'-0"

BC REQ'D Y

LN-CKT #1,3 & #5,7

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING
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41.0' RT.
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SB ADMIN BUILDING

UTILITY BUILDING AND 

TOLLING BETWEEN NB 

FOR SIGNAL AND 

(3)" COMM CONDUITS 

LN-CKT #2,4 & #6,8

(1) 3"C 4#6, 1#6G - 

LN-CKT #1,3 & #5,7

(1) 3"C 4#6, 1#6G - 

(8) 3" TOLLING POWER CONDUIT

(1) 3" SIGNAL POWER CONDUIT

(2) 3" LIGHTING CONDUIT

(8) 3" TOLLING COMM CONDUIT

(1) 3" SIGNAL COMM CONDUIT

DIAGRAM)

(SEE ONE-LINE 

(3) 1"C CONTROLS

(1) 4"C GEN SERVICE
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EXIST.

EXIST.

BC REQ'D Y

LN-CKT #2,4 & #6,8

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

LN-2,4

52.7' LT.
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620+19.1

8'-0"

37'-0"

BC REQ'D Y

LN-CKT #2,4 & #6,8

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

LN-6,8

59.6' LT.
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8'-0"

37'-0"

BC REQ'D Y

LN-CKT #2,4 & #6,8

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

LN-2,4

66.0' LT.

III
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8'-0"

37'-0"

BC REQ'D Y

LN-6,8

66.0' LT.

III

233W

LN-CKT #2,4 & #6,8

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

LN-CKT #2,4 & #6,8

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

LN-CKT #1,3 & #5,7

WITH 4#6, 1#6G 

(1) 3"C FOR LIGHTING

NOTES:

1.SEE ONE-LINE DIAGRAM FOR 

FEEDER CONDUITS BETWEEN 

UTILITY AND ADMIN BUILDINGS.

2.SEE BUILDING FACILITY 

DRAWINGS FOR COMMUNICATIONS 

SYSTEMS BETWEEN UTILITY AND 

ADMIN BUILDINGS.

3.SEE GENERAL PLANS FOR 

POWER AND COMMUNICATION 

SERVICE TO RAMADA INN.

4.SEE SIGNAL PLANS FOR CONDUIT 

LAYOUT AT INTERSECTION.
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DISTRIBUTION

III

LUMINAIRE WATTAGE

177 W

BREAKAWAY COUPLING (BC)

REQUIRED Y/N

BC REQ'D Y

PRIMARY ELECTRICAL SERVICE (5" SCH. 80 CONDUIT)

BRANCH ELECTRICAL - LIGHTING, TOLLING, AND SIGNAL (3" SCH. 80 CONDUIT)

COMMUNICATIONS SERVICE (4" SCH. 80 CONDUIT)

COMMUNICATIONS - TOLLING AND SIGNAL (3" SCH. 80 CONDUIT)

QUAZITE JUNCTION BOX 

TOLLING COMMUNICATIONS - (36"X24")

SIGNAL COMMUNICATIONS - (18"X11")

ELECTRICAL FROM NB AND SB PLAZAS 

(18"X11") 

PROPOSED LIGHT STANDARD ON 24" Ì 

CONCRETE FOUNDATION

Q

Q
Q Q

EXIT 35 NB PLAZA Ë

TO EXIT 35 NB ADMINISTRATION BUILDING

SPLICED TO MULTI-MODE FIBER OPTIC CABLE 

EXIT 35 NB SIGNALS CONTROLLER CABINET 

FIBER OPTIC ETHERNET SWITCH LOCATED IN 

SIDEWALK CROSSING

POLE NEAREST 

HEAD AT UTILITY 

COLOCATE COBRA 

BUILDING TO SIGNAL

CONDUIT - NB ADMIN 

(1) 3" SIGNAL COMM 
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LN-CKT #1, #3, & #5

1#6G 

LIGHTING WITH 4#6, 

 (1) 3"C FOR 

COMM CONDUIT

(8) 3" TOLLING 

POWER CONDUIT

(8) 3" TOLLING 

CONDUIT

(1) 1" FLAG POWER 

JUNCTION BOXES

(2) 48"x36" QUAZITE 

JUNCTION BOXES)

(VIA LIGHTING 

LIGHTING CONDUIT

LN-1,3

44.2' RT.
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624+87.2

8'-0"

37'-0"

BC REQ'D Y

PULL CORD

(2) 3"C SPARES WITH 

LN-CKT #1,3 & #5,7

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

LN-2,4

66.0' LT.

(2) III
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8'-0"

37'-0"

BC REQ'D Y
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66.0' LT.
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28'-0"

LN-2,4

37.2' LT.
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164+47.7

12'-0"

28'-0"

LN-CKT #2,4 & #6,8

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

LN-6,8

31.9' LT.
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165+65

12'-0"

28'-0"

LN-CKT #6,8

WITH 2#6, 1#6G

(1) 3"C FOR LIGHTING

LN-2,4

49.0' RT.
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WITH 2#6, 1#6G

(1) 3"C FOR LIGHTING

LN-2,4

50.6' LT. 
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LN-5,7

43.0' RT.
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37'-0"

BC REQ'D Y

LN-CKT #5,7

WITH 2#6, 1#6G

(1) 3"C FOR LIGHTING

LN-1,3

42.7' RT.
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BC REQ'D Y

LN-5,7

39.0' RT.
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BC REQ'D Y

LN-CKT #1,3 & #5,7

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

LN-CKT #2,4 & #6,8

WITH 4#6, 1#6G 

(1) 3"C FOR LIGHTING

LN-CKT #2,4 & #6,8

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

LN-CKT #2,4 & #6,8

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

BUILDING TO SIGNAL

CONDUIT - NB ADMIN 

(1) 3" SIGNAL COMM 

SB ADMIN BUILDING

UTILITY BUILDING AND 

TOLLING BETWEEN NB 

FOR SIGNAL AND 

(3)" COMM CONDUITS 

LN-CKT #2,4 & #6,8

(1) 3"C 4#6, 1#6G - 

LN-CKT #1,3 & #5,7

(1) 3"C 4#6, 1#6G - 

(8) 3" TOLLING POWER CONDUIT

(1) 3" SIGNAL POWER CONDUIT

(2) 3" LIGHTING CONDUIT

(8) 3" TOLLING COMM CONDUIT

(1) 3" SIGNAL COMM CONDUIT

DIAGRAM)

(SEE ONE-LINE 

(3) 1"C CONTROLS

(1) 4"C GEN SERVICE

3"C, 2#2, 1#2G

BLDG, FOR TRAFFIC SIGNAL 

120V, 20A CIRCUIT FROM ADMIN 

NOTES:

1.SEE ONE-LINE DIAGRAM FOR 

FEEDER CONDUITS BETWEEN 

UTILITY AND ADMIN BUILDINGS.

2.SEE BUILDING FACILITY 

DRAWINGS FOR COMMUNICATIONS 

SYSTEMS BETWEEN UTILITY AND 

ADMIN BUILDINGS.

3.SEE GENERAL PLANS FOR 

POWER AND COMMUNICATION 

SERVICE TO RAMADA INN.

4.SEE SIGNAL PLANS FOR CONDUIT 

LAYOUT AT INTERSECTION.
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VMS

(SEE ITS DEVICE PLAN)
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VIA ETHERNET RADIO AND 

COMMUNICATE WITH MTA 

FOR ROUTE 112 NB TO 

VARIABLE MESSAGE SIGN 
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POLE HEIGHT
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OFFSET

XX' LT.

DISTRIBUTION

III

LUMINAIRE WATTAGE

177 W

BREAKAWAY COUPLING (BC)

REQUIRED Y/N

BC REQ'D Y

PRIMARY ELECTRICAL SERVICE (5" SCH. 80 CONDUIT)

BRANCH ELECTRICAL - LIGHTING, TOLLING, AND SIGNAL (3" SCH. 80 CONDUIT)

COMMUNICATIONS SERVICE (4" SCH. 80 CONDUIT)

COMMUNICATIONS - TOLLING AND SIGNAL (3" SCH. 80 CONDUIT)

QUAZITE JUNCTION BOX 

TOLLING COMMUNICATIONS - (36"X24")

SIGNAL COMMUNICATIONS - (18"X11")

ELECTRICAL FROM NB AND SB PLAZAS 

(18"X11") 

PROPOSED LIGHT STANDARD ON 24" Ì 

CONCRETE FOUNDATION

EXI
T 

35
 N

B 
ON

RAMP 
Ë

MAINE TURNPIKE ÉMAINE TURNPIKE É

EXIT 
35 

SB O
N

RAMP Ë

LS-CKT #1,3 & #5,7

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

LS-CKT #1,3 & #5,7

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

7 FOR CONTINUATION

SEE LIGHTING SHEET 

4 FOR CONTINUATION

SEE LIGHTING SHEET 

ADMIN BUILDING

- NB ADMIN BUILDING TO SB 

(2) 3" TOLLING COMM CONDUIT 

ADMIN BUILDING

NB ADMIN BUILDING TO SB 

(1) 3" SIGNAL COMM CONDUIT - 

ADMIN BUILDING

NB UTILITY BUILDING AND SB 

SIGNAL AND TOLLING BETWEEN 

(3) 3" COMM CONDUIT - FOR 

LN-6,8

80.0' RT.

III

124W

151

1711+50

8'-0"

37'-0"

BC REQ'D Y

LN-CKT #2,4 & #6,8

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

LS-CKT #1,3 & #5,7

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

LS-5,7

74.2' LT.

III

124W

242

1711+50

8'-0"

37'-0"

BC REQ'D Y

LS-CKT #1,3 & #5,7

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

LN-CKT #2,4 & #6,8

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING
LN-CKT #2,4 & #6,8

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

LS-1,3

15.0' LT.

III

233W

225

212+50

8'-0"

37'-0"

BC REQ'D Y

BUILDING.

BUILDING AND SB ADMIN 

BETWEEN NB UTILITY 

SIGNAL AND TOLLING 

(3) 3" COMM CONDUITS FOR 

LS-5,7

15.0' LT.

III

233W
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211+00

8'-0"

37'-0"

BC REQ'D Y

LS-CKT #1,3 & #5,7

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING
LS-1,3

15.9' LT.

III
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209+50

8'-0"

37'-0"

BC REQ'D Y

LS-5,7

15.0' LT.

III

124W
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208+00

8'-0"

37'-0"

BC REQ'D Y

LS-CKT #1,3 & #5,7

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

(1) 3" SPARE CONDUIT WITH PULLCORD

AND SB ADMIN BUILDING

TOLLING BETWEEN NB UTILITY BUILDING 

(3) 3" COMM CONDUITS FOR SIGNAL AND 

LS-CKT #1,3

WITH 2#6, 1#6G

(1) 3"C FOR LIGHTING

LS-1,3

68.2' LT.

III

124W

241

1710+00

8'-0"

37'-0"

BC REQ'D Y

PULLCORD

(1) 3"C SPARE CONDUIT WITH 

1#6G LS-CKT #1,3 & #5,7

(1) 3"C FOR LIGHTING WITH 4#6, 

DRILL

HORIZONTAL DIRECTIONAL 

F
il
e
n
a

m
e
:
..
.\

H
IG

H
W

A
Y
\

M
S

T
A
\

_
L
ig

h
t
in

g
_

0
7
.d

g
n

D
a
t
e
:1

0
/
7
/
2
0
2
2

CONTRACT: OF735MTA PROJECT MANAGER:

Scale: Designed by:

CONSULTANT PROJECT MANAGER:

By Date By Date

Checked

In Charge ofDrawn

Designed

MEMORIAL HIGHWAY

THE GOLD STAR

LAUREN MEEK, P.E.

2022.07

10\22

10\22

10\22

10\22 253RYAN BARNES, PE, CPESC

SHEET NUMBER:

POWER AND COMMUNICATION PLAN 7

 

Scale of Feet

25 0 25 50

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS
STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102

(207) 887-3448TEL 

(207) 883-3376FAX 
LP-08

No. Revision By Date

PROGRESS PLANS

MRC

CHL

PJV

LEM



1712+00 1713+00 1714+00 1715+00 1716+00 1719+00

212
+00

213+00

214+00 215+00
216+00

217+00
218+00

219+00

Q

Q

Q

Q

Q
Q Q

Q

Q

QQQ

Q

Q

Q Q

Q

Q

MAINE TURNPIKE É

POWER CONDUIT

(6) 3" TOLLING 

COMM CONDUIT

(6) 3" TOLLING 

ADMIN BUILDING TO EXIT GANTRY

(2) 3" TOLLING POWER CONDUIT - SB 

MAINE TURNPIKE É

EXIT 35 SB ON RAMP Ë

SB PLAZA ACCESS

CIRCUIT

EXISTING LIGHTING

CONNECT TO 

LS-CKT #1,3 & #5,7

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

EXIT 35 
SB ON

RAMP Ë

SB ENTRANCE 

PLAZA

CONTROLLER)

(ROUTE DIRECTLY TO SIGNAL 

(1) 3" SIGNAL POWER CONDUIT

(VIA LIGHTING JUNCTION BOXES)

(1) 3" LIGHTING CONDUIT

STANDARD.

AND STACK LIGHT 

ITEM 634.2083 REMOVE 

SIZE. INCIDENTAL TO 

EXISTING CONDUCTOR 

CONDUCTORS, MATCH 

ON GROUND NEW 

SCHEDULE 80 CONDUIT 

((1) TEMPORARY 2" 

LN-6,8

80.0' RT.

III

124W

151

1711+50

8'-0"

37'-0"

BC REQ'D Y

LN-CKT #2,4 & #6,8

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

LN-CKT #2,4 & #6,8

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING
LN-2,4

80.0' RT

III

124W

152

1713+00

8'-0"

37'-0"

BC REQ'D Y

LN-6,8

80.0' RT.

EXIST.

EXIST.

153

1714+50

EXIST.

EXIST.

BC REQ'D Y

LN-CKT #6,8

WITH 2#6, 1#6G

(1) 3"C FOR LIGHTING
LN-6,8

82.0' RT.

EXIST.

EXIST.

155

1717+50

EXIST.

EXIST.

BC REQ'D Y

LN-CKT #2,4 & #6,8

WITH 3#6, 1#6G

(1) 3"C FOR LIGHTING

LN-2,4

82.9' RT.

EXIST.

EXIST.

154

1716+00

EXIST.

EXIST.

BC REQ'D Y

LS-CKT #1,3 & #5,7

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

LS-CKT #1,3 & #5,7

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

LS-1,3

78.1' LT.

III

124W

243

1713+00

8'-0"

37'-0"

BC REQ'D Y

LS-5,7

74.2' LT.

III

124W

242

1711+50

8'-0"

37'-0"

BC REQ'D Y

LS-CKT #1,3, & #5,7

WITH 4#6, 1#6G

(1)  3"C FOR LIGHTING

LS-CKT #1,3 & #5,7

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

LS-1,3

80.0' LT.

III

124W

245

1716+00

8'-0"

37'-0"

BC REQ'D Y

LS-CKT #1,3

WITH 2#6, 1#6G

(1) 3"C FOR LIGHTING

LS-2,4

15.0' LT.

III

233W

223

216+51.1

8'-0"

37'-0"

BC REQ'D Y

LS-6,8

15.0' LT.

III

233W

222

217+66.4

8'-0"

37'-0"

BC REQ'D Y

LS-CKT #2,4 & #6,8

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

LS-CKT #1,3 & #5,7

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

LS-1,3

15.0' LT.

III

233W

224

214+00

8'-0"

37'-0"

BC REQ'D Y
LS-CKT #1,3 & #5,7

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

WITH PULLCORD

(1) 3" SPARE CONDUIT 

BUILDING

BUILDING AND SB ADMIN 

BETWEEN NB UTILITY 

FOR SIGNAL AND TOLLING 

(3) 3" COMM CONDUITS 

LS-1,3

15.0' LT.

III

233W

225

212+50

8'-0"

37'-0"

BC REQ'D Y

BUILDING.

BUILDING AND SB ADMIN 

BETWEEN NB UTILITY 

SIGNAL AND TOLLING 

(3) 3" COMM CONDUITS FOR 

LS-2,4

BC REQ'D Y

LS-CKT #6,8

WITH 2#6, 1#6G 

LIGHTING 

(1) 3" C FOR 

WITH 2#2, 1#2G

(1)3"C FOR SIGNAL POWER 

LS-CKT #2,4 & #6,8

4#6, 1#6G 

(1) 3"C FOR LIGHTING WITH 

ADMIN BUILDING TO EXIT GANTRY

(2) 3" TOLLING COMM CONDUIT - SB 

ADMIN BUILDING TO SIGNAL

(1) 3" SIGNAL COMM CONDUIT - SB 
WITH 2#2, 1#2G

(1)3"C FOR SIGNAL POWER 

LS-CKT #2,4 & #6,8

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

LS-CKT #2,4 & #6,8

WITH 4#4, 1#4G

(1) 3"C FOR LIGHTING

LS-5,7

80.0' LT

III

124W

244

1714+50

8'-0"

37'-0"

BC REQ'D Y

LIGHTING NOTES)

LIGHT STANDARD (SEE 

REMOVE AND RESET 

LIGHTING NOTES)

LIGHT STANDARD (SEE 

REMOVE AND RESET 

FROM STA. 1719+33 RT.

REMOVE AND RESET LIGHT STANDARD 

Q

LEGEND POLE #

A1

STATION

XX+XX

ARM LENGTH

8'-0"

POLE HEIGHT

XX'-X"

CKT #

1

OFFSET

XX' LT.

DISTRIBUTION

III

LUMINAIRE WATTAGE

177 W

BREAKAWAY COUPLING (BC)

REQUIRED Y/N

BC REQ'D Y

PRIMARY ELECTRICAL SERVICE (5" SCH. 80 CONDUIT)

BRANCH ELECTRICAL - LIGHTING, TOLLING, AND SIGNAL (3" SCH. 80 CONDUIT)

COMMUNICATIONS SERVICE (4" SCH. 80 CONDUIT)

COMMUNICATIONS - TOLLING AND SIGNAL (3" SCH. 80 CONDUIT)

QUAZITE JUNCTION BOX 

TOLLING COMMUNICATIONS - (36"X24")

SIGNAL COMMUNICATIONS - (18"X11")

ELECTRICAL FROM NB AND SB PLAZAS 

(18"X11") 

PROPOSED LIGHT STANDARD ON 24" Ì 

CONCRETE FOUNDATION
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W
E
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W

IP
F

IP
F

W

320+00
321+00

322+00

215+00
216+00

217+00
218+00

219+00

220+00

44+00
45+00

4
6
+

0
0

4
7
+

0
0

48+00

1215+00
1216+00

1217+00
1218+00

1219+00

1
4
4

+
0
0

1
4
5

+
0
0

1
4
6

+
0
0

1
4
7

+
0
0

1
4
8

+
0
0

Q

Q

Q

Q
Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q
Q

Q

Q

Q

Q

VMS

Q

Q

Q

Q

Q

LEGEND POLE #

A1

STATION

XX+XX

ARM LENGTH

8'-0"

POLE HEIGHT

XX'-X"

CKT #

1

OFFSET

XX' LT.

DISTRIBUTION

III

LUMINAIRE WATTAGE

177 W

BREAKAWAY COUPLING (BC)

REQUIRED Y/N

BC REQ'D Y

PRIMARY ELECTRICAL SERVICE (5" SCH. 80 CONDUIT)

BRANCH ELECTRICAL - LIGHTING, TOLLING, AND SIGNAL (3" SCH. 80 CONDUIT)

COMMUNICATIONS SERVICE (4" SCH. 80 CONDUIT)

COMMUNICATIONS - TOLLING AND SIGNAL (3" SCH. 80 CONDUIT)

QUAZITE JUNCTION BOX 

TOLLING COMMUNICATIONS - (36"X24")

SIGNAL COMMUNICATIONS - (18"X11")

ELECTRICAL FROM NB AND SB PLAZAS 

(18"X11") 

PROPOSED LIGHT STANDARD ON 24" Ì 

CONCRETE FOUNDATION

W

POWER CONDUIT

(6) 3" TOLLING 

COMM CONDUIT

(6) 3" TOLLING 

ADMIN BUILDING TO EXIT GANTRY

(2) 3" TOLLING POWER CONDUIT - SB 

GANTRY

BUILDING TO EXIT 

CONDUIT - SB ADMIN 

(2) 3" TOLLING POWER 

GANTRY

BUILDING TO EXIT 

CONDUIT - SB ADMIN 

(2) 3" TOLLING COMM 

(10) 3" TOLLING POWER CONDUIT

(1) 3" SIGNAL POWER CONDUIT

(2) 3" LIGHTING POWER CONDUIT

(1) 1" FLAG POWER CONDUIT

R
O

U
T

E
 

112
 

Ë

EXIT 35 SB ON RAMP Ë

SB PLAZA ACCESS

BOXES

JUNCTION 

QUAZITE 

(2) 48"x36" 

LN-CKT #8, #10, & #12

WITH 4#8, 1#8G

(1) 3"C FOR LIGHTING

SB ENTRANCE 

PLAZA

CONTROLLER)

(ROUTE DIRECTLY TO SIGNAL 

(1) 3" SIGNAL POWER CONDUIT

(VIA LIGHTING JUNCTION BOXES)

(1) 3" LIGHTING CONDUIT

LS-CKT #6

(1) 3"C, 2#6, 1#6G

SB PLAZA ENTRANCE

LIGHTING

3"C FOR FUTURE 

(1) 3" SIGNAL COMM CONDUIT

(10) 3" TOLLING COMM CONDUIT

LS-2,4

15.0' LT.

III

233W

223

216+51.1

8'-0"

37'-0"

BC REQ'D Y

LS-6,8

15.0' LT.

III

233W

222

217+66.4

8'-0"

37'-0"

BC REQ'D Y

LS-CKT #2,4 & #6,8

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

LS-CKT #1,3 & #5,7

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

WITH PULLCORD

(1) 3" SPARE CONDUIT 

BUILDING

BUILDING AND SB ADMIN 

BETWEEN NB UTILITY 

FOR SIGNAL AND TOLLING 

(3) 3" COMM CONDUITS 

LS-6,8

44.9' LT.

III

124W

220

145+24.12

8'-0"

37'-0"

BC REQ'D N

LS-CKT #2,4 & #6,8

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

LS-2,4

9.6' LT.

(2) III

266W

202

320+11.3

12'-0"

28'-0"

BC REQ'D N

LS-10,12

27.5' LT.

III

124W

211

216+34.9

8'-0"

37'-0"

NO BKWY

LS-2,4

15.0' LT.

III

233W

221

218+89.7

8'-0"

37'-0"

BC REQ'D Y

LS-2,4

45.6' RT.

III

124W

204

148+22.2

12'-0"

28'-0"

BC REQ'D Y

(1)3"C FOR SIGNAL POWER WITH 2#1, 1#1G

(1)3"C SPARE WITH PULLCORD

LS-CKT #2,4 & #6,8

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

LS-CKT #6,8

WITH 2#6, 1#6G 

LIGHTING 

(1) 3" C FOR 

WITH 2#2, 1#2G

(1)3"C FOR SIGNAL POWER 

LS-CKT #2,4 & #6,8

4#6, 1#6G 

(1) 3"C FOR LIGHTING WITH 

ADMIN BUILDING TO EXIT GANTRY

(2) 3" TOLLING COMM CONDUIT - SB 

ADMIN BUILDING TO SIGNAL

(1) 3" SIGNAL COMM CONDUIT - SB 
WITH 2#2, 1#2G

(1)3"C FOR SIGNAL POWER 

LS-CKT #2,4 & #6,8

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

LS-CKT #2,4 & #6,8

WITH 4#4, 1#4G

(1) 3"C FOR LIGHTING

(SEE ITS DEVICE PLAN)

RADIO AND ANTENNA, SOLAR

WITH MTA VIA ETHERNET 

ROUTE 112 SB TO COMMUNICATE 

VARIABLE MESSAGE SIGN FOR 

LS-2,4

44.1' RT.

III

124W

201A

146+53.5

12'-0"

28'-0"

BC REQ'D N

LS-6,8

9.1' LT

III

124W

201

219+83.3

12'-0"

28'-0"

BC REQ'D N

#10,12

(2)3"C, 6#6, 1#6G - LS-CKT #2,4 & #6,8 & 

(2)3"C, 4#6, 1#6G - LS-CKT #1,3 & #5,7

LS-CKT #6,8

WITH 2#6, 1#6G

(1) 3"C FOR LIGHTING

NOTES:

1. SEE ONE-LINE DIAGRAM FOR 

FEEDER CONDUITS BETWEEN 

TRANSFORMER AND ADMIN 

BUILDINGS.

2.SEE SIGNAL PLANS FOR CONDUIT 

LAYOUT AT INTERSECTION.
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IP
F

W

1718+00 1719+00 1720+00 1721+00 1722+00 1723+00 1724+00 1725+00 1726+00

320+00
321+00

322+00

323+00

324+00

325+00

326+00

219+00

220+00

2719+00 2720+00
2721+00

2722+00

2723+00

2724+00
2725+00

2726+00

1
4
7

+
0
0

1
4
8

+
0
0

1
4
9

+
0
0

1
5
0

+
0
0

1
5
1

+
0
0

Q

Q

Q

Q
Q

Q

Q

Q

Q

Q

Q

Q

Q
Q

Q

Q

Q
Q

Q

Q

Q

Q

LEGEND POLE #

A1

STATION

XX+XX

ARM LENGTH

8'-0"

POLE HEIGHT

XX'-X"

CKT #

1

OFFSET

XX' LT.

DISTRIBUTION

III

LUMINAIRE WATTAGE

177 W

BREAKAWAY COUPLING (BC)

REQUIRED Y/N

BC REQ'D Y

PRIMARY ELECTRICAL SERVICE (5" SCH. 80 CONDUIT)

BRANCH ELECTRICAL - LIGHTING, TOLLING, AND SIGNAL (3" SCH. 80 CONDUIT)

COMMUNICATIONS SERVICE (4" SCH. 80 CONDUIT)

COMMUNICATIONS - TOLLING AND SIGNAL (3" SCH. 80 CONDUIT)

QUAZITE JUNCTION BOX 

TOLLING COMMUNICATIONS - (36"X24")

SIGNAL COMMUNICATIONS - (18"X11")

ELECTRICAL FROM NB AND SB PLAZAS 

(18"X11") 

PROPOSED LIGHT STANDARD ON 24" Ì 

CONCRETE FOUNDATION

SB C-D ROADWAY Ë

96

GANTRY

BUILDING TO EXIT 

CONDUIT - SB ADMIN 

(2) 3" TOLLING POWER 

GANTRY

BUILDING TO EXIT 

CONDUIT - SB ADMIN 

(2) 3" TOLLING COMM 

ADMIN BUILDING TO EXIT GANTRY

(2) 3" TOLLING COMM CONDUIT - SB 

MAINE TURNPIKE É

R
O

U
T

E
 

112
 

Ë

EXIT 35 SB ON RAMP Ë

SB PLAZA ACCESS

SB C-D ROADWAY Ë

SB C-D ROADWAY Ë

LS-CKT #6

(1) 3"C, 2#6, 1#6G

NOTES:

STANDARD.

AND STACK LIGHT 

ITEM 634.2083 REMOVE 

SIZE. INCIDENTAL TO 

EXISTING CONDUCTOR 

CONDUCTORS, MATCH 

ON GROUND NEW 

SCHEDULE 80 CONDUIT 

((1) TEMPORARY 2" 

LS-CKT #2,4 & #6,8

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

LS-2,4

45.6' RT.

III

124W

204

148+22.2

12'-0"

28'-0"

BC REQ'D Y

LS-CKT #6,8

WITH 2#6, 1#6G 

LIGHTING 

(1) 3" C FOR 

LS-6,8

33.4' RT.

III

124W

203

148+50

12'-0"

28'-0"

BC REQ'D Y

LS-CKT #2,4 & #6,8

WITH 4#6, 1#4G

(1) 3"C FOR LIGHTING

WITH 2#2, 1#2G

(1)3"C FOR SIGNAL POWER 

LS-CKT #2,4 & #6,8

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

LS-CKT #2,4 & #6,8

WITH 4#4, 1#4G

(1) 3"C FOR LIGHTING

NOTE 1)

STANDARD TO STA. 1716+00 (SEE 

REMOVE AND RESET LIGHT 

1. EXISTING LIGHTING AT HOTEL NORTHBOUND ON RAMP 

SHALL BE MAINTAINED AND OPERATIONAL UNTIL 

THE PROPOSED HIGH MAST LIGHT AT EXIT 36 

NORTHBOUND OFF RAMP IS INSTALLED AND 

OPERATIONAL.

LS-6,8

9.1' LT

III

124W

201

219+83.3

12'-0"

28'-0"

BC REQ'D N

JUNCTION BOX

QUAZITE 

36"X24" 

TO EXIT GANTRY

SB ADMIN BUILDING 

POWER CONDUIT - 

(2) 3" TOLLING 
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732+00

1725+00 1726+00 1727+00 1728+00 1729+00 1730+00
1731+00

1732+00

325+00

326+00

327+00

328+00

732+00

2725+00
2726+00 2727+00 2728+00 2729+00 2730+00

2731+00
2732+00

2733+00

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

Q

LEGEND POLE #

A1

STATION

XX+XX

ARM LENGTH

8'-0"

POLE HEIGHT

XX'-X"

CKT #

1

OFFSET

XX' LT.

DISTRIBUTION

III

LUMINAIRE WATTAGE

177 W

BREAKAWAY COUPLING (BC)

REQUIRED Y/N

BC REQ'D Y

PRIMARY ELECTRICAL SERVICE (5" SCH. 80 CONDUIT)

BRANCH ELECTRICAL - LIGHTING, TOLLING, AND SIGNAL (3" SCH. 80 CONDUIT)

COMMUNICATIONS SERVICE (4" SCH. 80 CONDUIT)

COMMUNICATIONS - TOLLING AND SIGNAL (3" SCH. 80 CONDUIT)

QUAZITE JUNCTION BOX 

TOLLING COMMUNICATIONS - (36"X24")

SIGNAL COMMUNICATIONS - (18"X11")

ELECTRICAL FROM NB AND SB PLAZAS 

(18"X11") 

PROPOSED LIGHT STANDARD ON 24" Ì 

CONCRETE FOUNDATION

EXIT 35 SB OFFRAMP Ë

SB C-D ROADWAY Ë

MAINE TURNPIKE É

EXIT 36 NB OFF

RAMP Ë

LD-1

83.6' RT.

III

124W

304

1729+50

8'-0"

37'-0"

BC REQ'D Y

LD-1

15.0' RT.

III

124W

302

732+50

8'-0"

37'-0"

BC REQ'D Y

ADMIN BUILDING TO EXIT GANTRY

(2) 3" TOLLING COMM CONDUIT - SB 

MAINE TURNPIKE É

EXIT 35 SB OFFRAMP Ë

SB C-D ROADWAY Ë

EXIT 36 NB OFF

RAMP Ë

LD-CKT #3

WITH 2#4, 1#4G

(1) 3"C FOR LIGHTING

LD-CKT #1 & #3

WITH 3#4, 1#4G

(1) 3"C FOR LIGHTING

LD-3

80.0' RT.

III

124W

305

1727+82

8'-0"

37'-0"

BC REQ'D Y

LD-3

82.0' RT.

III

124W

303

1731+00

8'-0"

37'-0"

BC REQ'D Y

LS-CKT #2,4 & #6,8

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

LS-CKT #2,4 & #6,8

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

LS-6,8

17.0' LT.

III

124W

205

327+35

8'-0"

37'-0"

BC REQ'D Y

LS-2,4

17.0' LT.

III

124W

206

328+90

8'-0"

37'-0"

BC REQ'D Y

LS-CKT #2,4 & #6,8

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

LS-CKT #2,4 & #6,8

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

LS-CKT #2,4 & #6,8

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING

LS-6,8

118.0' LT.

III

124W

207

1730+42

8'-0"

37'-0"

BC REQ'D Y

LS-2,4

121.0' LT.

III

124W

208

1731+98

8'-0"

37'-0"

BC REQ'D Y

LS-CKT #2,4 & #6,8

WITH 4#6, 1#6G

(1) 3"C FOR LIGHTING LS-CKT #6,8

WITH 2#6, 1#6G

(1) 3"C FOR LIGHTING

LD-CKT #1 & 3

WITH 3#4, 1#4G

(1) 3"C FOR LIGHTING

JUNCTION BOX

QUAZITE 

36"X24" 

TO EXIT GANTRY

SB ADMIN BUILDING 

POWER CONDUIT - 

(2) 3" TOLLING 
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733+00
734+00

735+00

736+00

737+00

738+00

1733+00

1734+
00

1735+
00

1736+
00

1737
+00

1738
+00

1739
+00

1740
+00

733+00
734+00

735+00

736+00

737+00

738+00

2733+00

2734+
00

2735+
00

2736+
00

2737
+00

2738
+00

2739
+00

2740
+00

Q

Q

Q

Q

Q

Q

LEGEND POLE #

A1

STATION

XX+XX

ARM LENGTH

8'-0"

POLE HEIGHT

XX'-X"

CKT #

1

OFFSET

XX' LT.

DISTRIBUTION

III

LUMINAIRE WATTAGE

177 W

BREAKAWAY COUPLING (BC)

REQUIRED Y/N

BC REQ'D Y

PRIMARY ELECTRICAL SERVICE (5" SCH. 80 CONDUIT)

BRANCH ELECTRICAL - LIGHTING, TOLLING, AND SIGNAL (3" SCH. 80 CONDUIT)

COMMUNICATIONS SERVICE (4" SCH. 80 CONDUIT)

COMMUNICATIONS - TOLLING AND SIGNAL (3" SCH. 80 CONDUIT)

QUAZITE JUNCTION BOX 

TOLLING COMMUNICATIONS - (36"X24")

SIGNAL COMMUNICATIONS - (18"X11")

ELECTRICAL FROM NB AND SB PLAZAS 

(18"X11") 

PROPOSED LIGHT STANDARD ON 24" Ì 

CONCRETE FOUNDATION

EXIT 36 NB OFFRAMP Ë

LD-1

15.0' RT.

III

124W

302

732+50

8'-0"

37'-0"

BC REQ'D Y

LD-3

15.0' RT.

III

124W

301

734+00

8'-0"

37'-0"

BC REQ'D Y

MAINE TURNPIKE É

SB C-D
 ROADWAY Ë

EXIT 36 NB OFFRAMP Ë

LD-CKT #1, #3

WITH 3#4, 1#4G

(1) 3"C FOR LIGHTING

LD-CKT #1, #3

WITH 3#4, 1#4G

(1) 3"C FOR LIGHTING

LD-CKT #1, #3

WITH 3#4, 1#4G

(1) 3"C FOR LIGHTING

LD-CKT #1, #3

WITH 3#4, 1#4G

(1) 3"C FOR LIGHTING

LS-CKT #6,8
WITH 2#6, 1#6G
(1) 3"C FOR LIGHTING

LS-6,8

118.0' LT.

III

124W

209

1733+19

8'-0"

37'-0"

BC REQ'D Y

(1) 3"C SPARE CONDUIT WITH PULL CORDS

(1) 3"C FOR LIGHTING WITH 3#4, 1#4G LD-CKT #1, #3

HORIZONTAL DIRECTIONAL DRILL

HM-25737+85
MTA RING

100' RING

NO

LD-1,3
89.8' LT.III(3)425

NOTES:

1. AT HM-25 THE CONTRACTOR SHALL REMOVE AND DISPOSE OF THE 

EXISTING HIGH MAST LIGHT FOUNDATION AND INSTALL A NEW 48" 

DIAMETER, 17' DEEP, REINFORCED CONCRETE FOUNDATION IN 

ACCORDANCE WITH MAINEDOT'S 2014 STANDARD DETAILS PAGE 626(03), 

AND PAGE 626(04) CHART S400-3.

2. AT HM-25 THE CONTRACTOR SHALL INSTALL A NEW HIGH MAST LIGHT 

POLE AND LUMINAIRE ASSEMBLY. THE POLE AND LUMINAIRE SHALL BE 

PROVIDED BY THE AUTHORITY. SEE SPECIAL PROVISION 634.

3. ORIENTATION OF LOWERING RING AND LUMINAIRES SHALL BE INSTALLED 

AS DIRECTED BY MTA. ORIENTATE AND ADJUST OUTPUT PER MTA 

DIRECTION. INSTALL LIGHTNING PROTECTION. CONNECT TO FURNISHED 

LIGHTNING ROD.

(SEE NOTES) ON 48" Ì FOUNDATION 

LIGHT STANDARD SUPPLIED BY THE MTA 

MAST LIGHT AND FOUNDATION; HIGH MAST 

REMOVE AND DISPOSE OF EXISTING HIGH 
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Q

Q

Q

Q

QQ

Q

Q

109+00

110+00

111+00

112+00

744
+00

745+
00

746+00
747+00

748+00
EXIT 

36 
NB O

FF

RAMP Ë

2022.02

CABINET INSTALLED IN CONTRACT 

JUNCTION BOX NEAR SERVICE 

CONNECT TO 3" CONDUIT AT 36"X24" 

NEW CIRCUIT DESCRIPTIONS.

UPDATE PANEL SCHEDULE WITH 

AT EXISTING SERVICE CABINET, 

LD-CKT #1, #3

WITH 3#4, 1#4G

(1) 3"C FOR LIGHTING

#2, #4, #6 & #8

6#2, 1#2G LD-CKTS 

CONDUIT PROVIDE: 

IN EXISTING 3" 

737
+00

738+00

737
+00

738+00
739+00 740+00 741+00 742+00 743+00

744+00

Q

Q

Q

Q

LEGEND POLE #

A1

STATION

XX+XX

ARM LENGTH

8'-0"

POLE HEIGHT

XX'-X"

CKT #

1

OFFSET

XX' LT.

DISTRIBUTION

III

LUMINAIRE WATTAGE

177 W

BREAKAWAY COUPLING (BC)

REQUIRED Y/N

BC REQ'D Y

PRIMARY ELECTRICAL SERVICE (5" SCH. 80 CONDUIT)

BRANCH ELECTRICAL - LIGHTING, TOLLING, AND SIGNAL (3" SCH. 80 CONDUIT)

COMMUNICATIONS SERVICE (4" SCH. 80 CONDUIT)

COMMUNICATIONS - TOLLING AND SIGNAL (3" SCH. 80 CONDUIT)

QUAZITE JUNCTION BOX 

TOLLING COMMUNICATIONS - (36"X24")

SIGNAL COMMUNICATIONS - (18"X11")

ELECTRICAL FROM NB AND SB PLAZAS 

(18"X11") 

PROPOSED LIGHT STANDARD ON 24" Ì 

CONCRETE FOUNDATION
LD
-C

KT 
#1
, #

3

WI
TH 

3#
4,
 1#

4G

(1)
 3
"C
 F

OR 
LI

GHTI
NG

LD-CKT #1, #3

WITH 3#4, 1#4G

(1) 3"C FOR LIGHTING

EXIT 36 NB OFF

RAMP Ë

LD-CKT #1, #3

WITH 3#4, 1#4G

(1) 3"C FOR LIGHTING

(1) 3"C SPARE CONDUIT WITH PULL CORDS

(1) 3"C FOR LIGHTING WITH 3#4, 1#4G LD-CKT #1, #3

HORIZONTAL DIRECTIONAL DRILL

HM-25

737+85

MTA RING

100' RING

NO

LD-1,3

89.8' LT.

III

(3)425

NOTES:

1. AT HM-25 THE CONTRACTOR SHALL REMOVE AND DISPOSE OF THE EXISTING HIGH 

MAST LIGHT FOUNDATION AND INSTALL A NEW 48" DIAMETER, 17' DEEP, REINFORCED 

CONCRETE FOUNDATION IN ACCORDANCE WITH MAINEDOT'S 2014 STANDARD 

DETAILS PAGE 626(03), AND PAGE 626(04) CHART S400-3.

2. AT HM-25 THE CONTRACTOR SHALL INSTALL A NEW HIGH MAST LIGHT POLE AND 

LUMINAIRE ASSEMBLY. THE POLE AND LUMINAIRE SHALL BE PROVIDED BY THE 

AUTHORITY. SEE SPECIAL PROVISION 634.

3. ORIENTATION OF LOWERING RING AND LUMINAIRES SHALL BE INSTALLED AS 

DIRECTED BY MTA. ORIENTATE AND ADJUST OUTPUT PER MTA DIRECTION. INSTALL 

LIGHTNING PROTECTION. CONNECT TO FURNISHED LIGHTNING ROD.

(SEE NOTES) ON 48" Ì FOUNDATION 

LIGHT STANDARD SUPPLIED BY THE MTA 

MAST LIGHT AND FOUNDATION; HIGH MAST 

REMOVE AND DISPOSE OF EXISTING HIGH 
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9
7

+
5
0

9
7

+
5
0

9
8

+
0
0

9
9

+
0
0

1
0
0

+
0
0

1
0
1

+
0
0

1739+00 1740+00 1741+00 1742+00 1743+00 1744+00 1745+00 1746+00

2739+00 2740+00 2741+00 2742+00 2743+00 2744+00 2745+00 2746+00

Q Q

Q

Q

QQ

Q

LEGEND POLE #

A1

STATION

XX+XX

ARM LENGTH

8'-0"

POLE HEIGHT

XX'-X"

CKT #

1

OFFSET

XX' LT.

DISTRIBUTION

III

LUMINAIRE WATTAGE

177 W

BREAKAWAY COUPLING (BC)

REQUIRED Y/N

BC REQ'D Y

PRIMARY ELECTRICAL SERVICE (5" SCH. 80 CONDUIT)

BRANCH ELECTRICAL - LIGHTING, TOLLING, AND SIGNAL (3" SCH. 80 CONDUIT)

COMMUNICATIONS SERVICE (4" SCH. 80 CONDUIT)

COMMUNICATIONS - TOLLING AND SIGNAL (3" SCH. 80 CONDUIT)

QUAZITE JUNCTION BOX 

TOLLING COMMUNICATIONS - (36"X24")

SIGNAL COMMUNICATIONS - (18"X11")

ELECTRICAL FROM NB AND SB PLAZAS 

(18"X11") 

PROPOSED LIGHT STANDARD ON 24" Ì 

CONCRETE FOUNDATION

SB C-D ROADWAY Ë

LD-6

37.0' LT.

III

124W

BC REQ'D Y

LD-6

36.0' LT.

III

124W

321

2742+00

8'-0"

37'-0"

BC REQ'D Y

LD-8

37.0' LT.

III

124W

322

2743+15

8'-0"

37'-0"

BC REQ'D Y

POWER CONDUIT

(1) 3" LIGHTING 

MAINE TURNPIKE É

SB C-D ROADWAY Ë

LD-CKT #6

WITH 2#6, 1#6G

(1) 3"C FOR LIGHTING

JUNCTION BOX

PROVIDE 24"X36" 

323

2746+00

8'-0"

37'-0"
LD-CKT #6 & #8

WITH 3#6, 1#6G

(1) 3"C FOR LIGHTING

LD-CKT #6 & #8

WITH 3#6, 1#6G

(1) 3"C FOR LIGHTING

WITH TIE-BACKS IF NECESSARY

ADJUSTED TO AVOID CONFLICTS 

CONDUIT LOCATION SHALL BE 

PULLCORDS

(2) 3" SPARE CONDUITS WITH 

(1) 3" LIGHTING POWER CONDUIT

HORIZONTAL DIRECTIONAL DRILL

LD-CKT #6 & #8

WITH 3#6, 1#6G

3"C FOR LIGHTING

REMOVE CONDUCTORS.

ABANDONED IN PLACE AND 

HANDHOLE. CONDUIT TO BE 

REMOVE ASSOCIATED 

HM-26 AND FOUNDATION; 

EXISTING HIGH MAST LIGHT 

REMOVE AND DISPOSE OF 
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Q

QQ

Q

84
9+

00

8
5
0
+
0
0

8
5
1

+
0
0

9
5
2
+
0
0

953+
00

1746+00 1747+00 1748+00 1749+00 1750+00 1751+00 1752+00 1753+00

9
5
2
+
0
0

953+
00

2746+00 2747+00 2748+00 2749+00 2750+00 2751+00 2752+00 2753+00

Q
Q

Q

Q

Q
Q

Q

Q

LEGEND POLE #

A1

STATION

XX+XX

ARM LENGTH

8'-0"

POLE HEIGHT

XX'-X"

CKT #

1

OFFSET

XX' LT.

DISTRIBUTION

III

LUMINAIRE WATTAGE

177 W

BREAKAWAY COUPLING (BC)

REQUIRED Y/N

BC REQ'D Y

PRIMARY ELECTRICAL SERVICE (5" SCH. 80 CONDUIT)

BRANCH ELECTRICAL - LIGHTING, TOLLING, AND SIGNAL (3" SCH. 80 CONDUIT)

COMMUNICATIONS SERVICE (4" SCH. 80 CONDUIT)

COMMUNICATIONS - TOLLING AND SIGNAL (3" SCH. 80 CONDUIT)

QUAZITE JUNCTION BOX 

TOLLING COMMUNICATIONS - (36"X24")

SIGNAL COMMUNICATIONS - (18"X11")

ELECTRICAL FROM NB AND SB PLAZAS 

(18"X11") 

PROPOSED LIGHT STANDARD ON 24" Ì 

CONCRETE FOUNDATION

SB C-D ROADWAY Ë

MAINE TURNPIKE É

LD-6

36.3' LT.

III

124W

325

2748+48.8

8'-0"

37'-0"

BC REQ'D Y

LD-8

35.0' LT.

III

124W

324

2747+00

8'-0"

37'-0"

BC REQ'D Y

WALL SECTION.

PAVEMENT, SEE RETAINING 

ROUTE CONDUIT AT EDGE OF 

MAINE TURNPIKE É

SB C-D ROADWAY Ë

E
X
IT
 
3
6
 
S

B
 

O
N

R
A

M
P
 

Ë

E
X
IT 3

6 S
B
 
OF

F

R
A

M
P
 
Ë

EXIT
 3

6 
NB 

ON 
RAMP 

LD-CKT #6 & #8

WITH 3#6, 1#6G

(1) 3"C FOR LIGHTING

LD-CKT #6 & #8

WITH 3#6, 1#6G 

(1) 3"C FOR LIGHTING
LD-CKT #6 & #8 

WITH 3#6, 1#6G

(1) 3"C FOR LIGHTING

LD-CKT #6 & #8 

WITH 3#6, 1#6G

(1) 3"C FOR LIGHTING

(2) 3" SPARE CONDUITS WITH PULLCORDS

(1) 3" LIGHTING CONDUIT

HORIZONTAL DIRECTIONAL DRILL

LD-CKT #6 & #8

WITH 3#6, 1#6G 

(1) 3"C FOR LIGHTING 

LD-CKT #6 & #8

WITH 3#6, 1#6G 

(1) 3"C FOR LIGHTING 

PULLCORDS

(1) 3" SPARE CONDUIT WITH 

(1) 3" LIGHTING CONDUIT

HORIZONTAL DIRECTIONAL DRILL

#2, #4, #6 & #8

6#2, 1#2G LD-CKTS 

CONDUIT PROVIDE: 

IN EXISTING 3" 

AND FOUNDATON.

MAST LIGHT HM-27 

EXISTING HIGH 

DISPOSE OF 

REMOVE AND 
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00

954+00

955+00

956+00

957+00

958+00

1753+00 1754+00 1755+00 1756+00 1757+00 1758+00 1759+00 1760+00

953+
00

954+00

955+00

956+00

957+00

958+00

2753+00 2754+00 2755+00 2756+00 2757+00 2758+00 2759+00 2760+00

Q

Q

Q

Q

QQ

Q

LEGEND POLE #

A1

STATION

XX+XX

ARM LENGTH

8'-0"

POLE HEIGHT

XX'-X"

CKT #

1

OFFSET

XX' LT.

DISTRIBUTION

III

LUMINAIRE WATTAGE

177 W

BREAKAWAY COUPLING (BC)

REQUIRED Y/N

BC REQ'D Y

PRIMARY ELECTRICAL SERVICE (5" SCH. 80 CONDUIT)

BRANCH ELECTRICAL - LIGHTING, TOLLING, AND SIGNAL (3" SCH. 80 CONDUIT)

COMMUNICATIONS SERVICE (4" SCH. 80 CONDUIT)

COMMUNICATIONS - TOLLING AND SIGNAL (3" SCH. 80 CONDUIT)

QUAZITE JUNCTION BOX 

TOLLING COMMUNICATIONS - (36"X24")

SIGNAL COMMUNICATIONS - (18"X11")

ELECTRICAL FROM NB AND SB PLAZAS 

(18"X11") 

PROPOSED LIGHT STANDARD ON 24" Ì 

CONCRETE FOUNDATION

SB C-D ROADWAY Ë

MAINE TURNPIKE É

LD-8

15.0' LT.

III

124W

326

955+25

8'-0"

37'-0"

BC REQ'D Y

LD-6

15.0' LT.

III

124W

327

956+76

8'-0"

37'-0"

BC REQ'D Y

LD-8

15.0' LT.

III

124W

328

958+27

8'-0"

37'-0"

BC REQ'D Y

MAINE TURNPIKE É

E
X
IT 3

6 S
B
 
OF

F

R
A

M
P
 
Ë

EXIT 36 SB OFF
RAMP Ë

EXIT
 3

6 
NB 

ON 
RAMP 

36"X24" JUNCTION BOX

LD-CKT #6 & #8 

WITH 3#6, 1#6G

(1) 3"C FOR LIGHTING

LD-CKT #2, #4, #6 & #8

WITH 6#6, 1#6G

(1) 3"C FOR LIGHTING

LD-CKT #2, & #4 

WITH 3#6, 1#6G

(1) 3"C FOR LIGHTING

LD-4

39.0' LT.

III

124W

329

2759+76

8'-0"

37'-0"

BC REQ'D Y

LD-CKT #2, & #4 

WITH 3#6, 1#6G

(1) 3"C FOR LIGHTING

CONTRACT 2022.02

AT HANDHOLD INSTALLED IN 

CONNECT TO 3" CONDUIT SYSTEM 

(2) 3" SPARE CONDUITS WITH PULLCORDS

(1) 3" LIGHTING CONDUIT

HORIZONTAL DIRECTIONAL DRILL

(2) 3" SPARE CONDUITS WITH PULL CHORDS

WITH 6#2, 1#2G LD-CKT #2, #4, #6 & #8

(1) 3"C LIGHTING CONDUIT

HORIZONTAL DIRECTIONAL DRILL

LD-CKT #2, #4, & #8 

WITH 5#6, 1#6G

(1) 3"C FOR LIGHTING

SHALL REMAIN IN SERVICE

UNDER CONTRACT #2022.02 

EXISTING CIRCUITS INSTALLED 

#8

LD-CKT #2, #4, #6, & 

WITH 8#2, 1#2G

(1) 3"C FOR LIGHTING

LD-CKT #2, #4, #6, & #8

WITH 8#2, 1#2G

(1) 3"C FOR LIGHTING

HM-28 AND FOUNDATION.

MAST LIGHT STANDARD 

OF EXISTING HIGH 

REMOVE AND DISPOSE 
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IP
F

Q

QQ

Q

1760+00 1761+00 1762+00 1763+00 1764+00 1765+00 1766+00 1767+00

2760+00 2761+00 2762+00 2763+00 2764+00 2765+00
2766+00

2767+00

Q Q

Q

Q

Q

Q

Q

LEGEND POLE #

A1

STATION

XX+XX

ARM LENGTH

8'-0"

POLE HEIGHT

XX'-X"

CKT #

1

OFFSET

XX' LT.

DISTRIBUTION

III

LUMINAIRE WATTAGE

177 W

BREAKAWAY COUPLING (BC)

REQUIRED Y/N

BC REQ'D Y

PRIMARY ELECTRICAL SERVICE (5" SCH. 80 CONDUIT)

BRANCH ELECTRICAL - LIGHTING, TOLLING, AND SIGNAL (3" SCH. 80 CONDUIT)

COMMUNICATIONS SERVICE (4" SCH. 80 CONDUIT)

COMMUNICATIONS - TOLLING AND SIGNAL (3" SCH. 80 CONDUIT)

QUAZITE JUNCTION BOX 

TOLLING COMMUNICATIONS - (36"X24")

SIGNAL COMMUNICATIONS - (18"X11")

ELECTRICAL FROM NB AND SB PLAZAS 

(18"X11") 

PROPOSED LIGHT STANDARD ON 24" Ì 

CONCRETE FOUNDATION

SB C-D ROADWAY Ë

MAINE TURNPIKE É

BC REQ'D Y

LD-2

29.0' LT.

III

124W

334

2767+26

8'-0"

37'-0"

BC REQ'D Y

333

2765+71

8'-0"

37'-0"

MAINE TURNPIKE É

LD-4

43.5' LT.

III

124W

BC REQ'D Y

331

2762+74

8'-0"

37'-0"

LD-CKT #2, & #4 

WITH 3#6, 1#6G

(1) 3"C FOR LIGHTING

LD-4

39.0' LT.

III

124W

329

2759+76

8'-0"

37'-0"

BC REQ'D Y

LD-CKT #2, & #4 

WITH 3#6, 1#6G

(1) 3"C FOR LIGHTING

LD-2

39.0' LT.

III

124W

330

2761+25

8'-0"

37'-0"

BC REQ'D Y

BC REQ'D Y

LD-2

34.7' LT.

III

124W

332

2764+23

8'-0"

37'-0"
LD-4

29.8' LT.

III

124W

LD-CKT #2, & #4 

WITH 3#6, 1#6G

(1) 3"C FOR LIGHTING
LD-CKT #2, & #4 

WITH 3#6, 1#6G

(1) 3"C FOR LIGHTING

LD-CKT #2, & #4 

WITH 3#6, 1#6G

(1) 3"C FOR LIGHTING

LD-CKT #2, & #4 

WITH 3#6, 1#6G

(1) 3"C FOR LIGHTING

HM-28 AND FOUNDATION.

MAST LIGHT STANDARD 

OF EXISTING HIGH 

REMOVE AND DISPOSE 
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QQQ QQQ

1767+00 1768+00 1769+00 1770+00 1771+00 1772+00 1773+00 1774+00

2767+00
2768+00

2769+00
2770+00

2771+00
2772+00 2773+00 2774+00

Q

Q

Q Q

Q

Q

Q

LEGEND POLE #

A1

STATION

XX+XX

ARM LENGTH

8'-0"

POLE HEIGHT

XX'-X"

CKT #

1

OFFSET

XX' LT.

DISTRIBUTION

III

LUMINAIRE WATTAGE

177 W

BREAKAWAY COUPLING (BC)

REQUIRED Y/N

BC REQ'D Y

PRIMARY ELECTRICAL SERVICE (5" SCH. 80 CONDUIT)

BRANCH ELECTRICAL - LIGHTING, TOLLING, AND SIGNAL (3" SCH. 80 CONDUIT)

COMMUNICATIONS SERVICE (4" SCH. 80 CONDUIT)

COMMUNICATIONS - TOLLING AND SIGNAL (3" SCH. 80 CONDUIT)

QUAZITE JUNCTION BOX 

TOLLING COMMUNICATIONS - (36"X24")

SIGNAL COMMUNICATIONS - (18"X11")

ELECTRICAL FROM NB AND SB PLAZAS 

(18"X11") 

PROPOSED LIGHT STANDARD ON 24" Ì 

CONCRETE FOUNDATION

MAINE TURNPIKE É

SB C-D ROADWAY Ë

BC REQ'D Y

LD-2

29.0' LT.

III

124W

334

2767+26

8'-0"

37'-0"

BC REQ'D Y

336

2770+25

8'-0"

37'-0"

LD-4

28.4' LT.

III

124W

337

2771+74

8'-0"

37'-0"

BC REQ'D Y

MAINE TURNPIKE É

SB C-D ROADWAY Ë

LD-CKT #2, & #4 

WITH 3#6, 1#6G

(1) 3"C FOR LIGHTING

LD-4

27.0' LT.

III

124W

335

2768+75

8'-0"

37'-0"

BC REQ'D Y

LD-CKT #2, & #4 

WITH 3#6, 1#6G

(1) 3"C FOR LIGHTING

LD-2

27.0' LT.

III

124W

LD-CKT #2, & #4 

WITH 3#6, 1#6G

(1) 3"C FOR LIGHTING

LD-CKT #2, & #4 

WITH 3#6, 1#6G

(1) 3"C FOR LIGHTING

LD-2

30.6' LT.

III

124W

338

2773+23

8'-0"

37'-0"

BC REQ'D Y

LD-4

80.0' LT.

III

124W

339

1774+72

8'-0"

37'-0"

BC REQ'D Y

LD-CKT #4 

WITH 2#6, 1#6G

(1) 3"C FOR LIGHTING
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PAVEMENT
LOAM

(TYP)

3"

GRASS AREA
PAVED AREA

JUNCTION BOX COVER & FRAME

JUNCTION BOX

QUAZITE 

GRAVEL

STONE OR 

12" CRUSHED 

ITEM. 

JUNCTION BOX PAY 

INCIDENTAL TO THE 

PAYMENT SHALL BE 

EXTEND TO DAYLIGHT. 

WITH CRITTER GUARD. 

3" PVC DRAIN PIPE 

STAINLESS STEEL PENTA-HEAD BOLTS. 

COVER SHALL BE HEAVY DUTY TYPE TIER 22 WITH (2) 1/2" 4.

-"SIGNAL" FOR SIGNAL CONDUITS

-"COMMUNICATION" FOR COMMUNICATIONS CONDUITS

-"LIGHTING" FOR LIGHTING CONDUIT 

DESIGNATION IN 1" MIN TEXT AS FOLOWS:

THE COVER SHALL BE LABELED WITH THE FUNCTION 3.

OF SPLICES AND NEATLY ARRANGE WIRE IN BOX.

PROVIDE ENOUGH SLACK IN THE WIRE TO ALLOW REMOVAL 

(WIRE RANGE FROM 350KCMIL-10AWG STRANDED) ONLY. 

WATERPROOF SPLICE, UL LISTED FOR DIRECT BURIAL 

USPA-350SS-DB DUAL RATED INSULATED, IN-LINE, 

SPLICES IN BOX SHALL BE MADE WITH ILSCO 2.

INSTALL JUNCTION BOXES ON GRADE. 1.

NOTES:

No. Revision By Date

MRC

CHL

PJV

LEM

DIA.

WITHOUT BREAKAWAY COUPLING

3‚" FOR LIGHT STANDARDS 

WITH BREAKAWAY COUPLING

2ƒ" FOR LIGHT STANDARDS 

SATISFACTION OF THE ENGINEER

GRADING SHALL BE DONE TO THE 
EMBANKMENT

SLOPE 

•" PROJECTION

A A
GROUND WIRE

(1)#6 BARE

CADWELD

CLAD GROUND ROD

ƒ"x10' COPPLER

FULL LENGTH OF BASE

#3 BARS @ 12" O.C. FOR 

BARS

(8)#6

24 INCH FOUNDATION
NOT TO SCALE

TIES #3 BARS

MAIN REINFORCING #6 BARS

PREBENT CONDUIT FOR BENDS

USE 90° - 30" RADIUS 

2" DIA. PVC CONDUIT (TYP.)

SECTION A-A

E
X
I
S

T
I
N

G
 

C
O

N
C

R
E

T
E
 

F
O

U
N

D
A

T
I
O

N

R
E

M
O

V
E
 

A
N

D
 

D
I
S

P
O
S

E

MATCH SURROUNDING AREA.

GRADE 4" LOAM WHERE APPLICABLE. 

COURSE-GRAVEL WHERE APPLICABLE. 

BACKFILL WITH AGGREGATE SUBBASE 

SLOPE EMBANKMENT

NOT TO SCALE

REMOVAL OF CONCRETE FOUNDATION

HANDHOLE

GROUND LUG

GROUND ROD

CONDUCTOR FROM 

GROUNDING 

FEEDER SYSTEM

UNDERGROUND 

CONDUCTORS FROM 

GROUNDING 

FUSE KIT 30-S2212

IDEAL SLK DISCONNECT 

SYSTEM

UNDERGROUND FEEDER 

CONDUCTORS FROM 

INSULATED PHASE 

NOT TO SCALE

TO THE FOUNDATION PAY ITEM.

DETAIL 626(06). PAYMENT SHALL BE INCIDENTAL 

INTO LEDGE AS SHOWN ON MAINEDOT STANDARD 

LEVEL, REINFORCING STEEL SHALL BE DOWELED 

THAN THE REQUIRED DISTANCE BELOW GROUND 

WHERE SOLID ROCK IS ENCOUNTERED AT LESS 

NOTE:

BELOW FINAL GRADE

FOUNDATION TO 2'-0" 

REMOVE EXISTING POLE 

MANUFACTURER

AS RECOMMENDED BY POLE

GALV. STEEL ANCHOR BOLTS

POLES

PROVIDE 18" OF SLACK IN 

NOTE: CONTRACTOR SHALL 

LUMINAIRE

CONDUCTORS FROM 

#10 AWG XHHW PHASE 

18
"

TYPICAL POLE WIRING DETAIL

…" MAX.

„" MIN.

POLE

COUPLING (TYP.)

ALUMINUM SKIRT

AND SKIRT DETAIL

BREAKAWAY COUPLINGS

NOT TO SCALE

EXCEPT POLES MOUNTED ON BARRIER

REQUIRED ON ALL NEW LIGHT STANDARDS 

* BREAKAWAY COUPLINGS SHALL BE 

3'-0"

6'-0"

3
"

3
7
'-
0
"

3
" 

M
A

X
.

3
6
" 

M
I
N

8
‚

"14
"-
2
0
"

12"

3'-1"

 

CRITTER GUARD

DRAIN PIPE WITH

FACE OF LIGHT STANDARD

OR EDGE OF PAVEMENT

FACE OF GUARDRAIL

PLACEMENT OF LIGHT STANDARD

NOT TO SCALE

OF THE RESIDENT.

BE DONE TO THE SATISFACTION 

PROPOSED SLOPE. GRADING SHALL 

QUAZITE JUNCTION BOX

24" FOUNDATION

EDGE OF PAVEMENT

LUMINAIRE - SEE LUMINAIRE SCHEDULE

JUNCTION BOX AS APPROPRIATE

SIGNAL POWER CONDUIT TO BYPASS 

TO POLE

2" CONDUIT FROM JUNCTION BOX 

8' OR 12' OFFSET

2' RISER WITH

MIN.

CONDUITS AS 

NOTED ON PLANS

NOT TO SCALE

TRENCH CROSS SECTION

SAND 

BEDDING LAYER

BACKFILL MATERIAL 

SHALL BE IN 

COMPLIANCE WITH

SECTION 626

METALLIC DETECTABLE

WARNING TAPE

POWER AND COMM CONDUITS

PROVIDE SPACING BETWEEN 

6" SAND 

BEDDING
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ROADWAY LUMINAIRE SCHEDULE

A LED

CALCULATION SUMMARY

PROJECT: ROADWAY LIGHTING CALCULATIONS

LABEL CALCTYPE UNITS AVG MAX MIN AVG/MIN MAX/MIN

NB- PARKING ILLUMINANCE FC 2.00 3.7 1.1 1.82 3.36

ILLUMINANCE FC 1.75 5.3 0.4 4.38

ILLUMINANCE FC 1.24 1.6 0.1 16.00

ILLUMINANCE FC 0.90 1.6 0.0 N.A.

B

LIGHTING NOTES:

MARK
ID

POLE A

POLE B

MANUFACTURER

AMERICAN 

ELECTRIC

SEE 

SPECIFICATIONS

SEE 

SPECIFICATIONS

AMERICAN 

ELECTRIC

CATALOG NUMBER

ATB0-P304-MVOLT-R3-NL-P7-SH

ATB2-P603-MVOLT-R3-NL-P7-SH

COLOR

GRAY

-

LED

-

LED

-

GRAY

GRAY

GRAY

TYPE NOMINAL

17714

33062

-

-

18230

33990

-

-

-

-

-

-

LUMENS CCT(K)
IES 

TYPE

4000

4000

III

III

MULTI

MULTI

-

-

-

-

-

-

0.67

0.67

124

233

VOLTAGE LLF WATTS

VOLTAGE

ILLUMINANCE

ILLUMINANCE

ILLUMINANCE

FC

FC

FC

ILLUMINANCE FC

ILLUMINANCE FC

ILLUMINANCE FC

ILLUMINANCE FC

ILLUMINANCE FC

ILLUMINANCE FC

ILLUMINANCE FC

ILLUMINANCE FC

SB- TOLL APPROACH & DEPARTURE AREA

SB- RAMP 36 EXIT CD

SB- RAMP 36 EXIT

SB- PARKING

SB- ON RAMP MERGE

SB- ON RAMP 36 ENTRANCE

SB- MERGE CD

SB- INTERSECTION

NB- TOLL APPROACH & DEPARTURE AREA

NB- RAMP 36 EXIT

NB- RAMP 35 EXIT

NB- ON RAMP ENTRANCE

NB- ON RAMP 36 ENTRANCE

NB- INTERSECTION

3.67

1.18

0.92

1.17

3.22

2.98

0.01

1.26

1.26

1.14

2.65

5.5

1.6

1.8

1.7

5.6

21.2

0.1

1.6

1.6

1.6

4.2

0.8

0.6

0.0

0.3

0.9

0.3

0.0

0.4

0.4

0.1

0.7

12.40

4.59

1.97

N.A.

3.90

3.58

9.93

N.A.

3.15

3.15

3.79

11.40

13.25

N.A.

6.88

2.67

N.A.

5.67

6.22

N.A.

4.00

4.00

6.00

70.67

16.00

B

G

C

A

A

B

G

A

208 VOLT - 1PH CIRCUITING ONE LINE DIAGRAM

NOT TO SCALE

TYPICAL

LIGHTING FIXTURE, 

POLE MOUNTED 

TYPICAL

RECOMMENDATIONS, 

MANUFACTURER'S 

FIXTURES PER 

FUSE ALL LIGHTING

208 VOLT SINGLE 

PHASE LIGHTING 

FEEDERS

THE PLAN, TYPICAL

WIRE AS SHOWN ON 

ALTERNATE CIRCUITS, 

TYPICAL

GROUND CLAMP IN HANDHOLE, 

HANDHOLE, TYPICAL

CONDUCTOR SIZE AS 

INDICATED ON THE 

DRAWINGS FOR LIGHTING 

CIRCUITS

#10 AWG WIRE FROM

HANDHOLE TO FUSES 

IN POLE BASE TO LUMINAIRE

OF LIGHT POLE, TYPICAL

HANDHOLE AT BASE 

TYPICAL

PROVIDE GROUNDING STUD, 

THE PLAN, TYPICAL

WIRE AS SHOWN ON 

ALTERNATE CIRCUITS, 

HANDHOLE, TYPICAL

HANDHOLE, TYPICAL

GROUND CLAMP IN 

240/480 VOLT SINGLE 

PHASE LIGHTING 

FEEDERS

TYPICAL

LIGHTING FIXTURE, 

POLE MOUNTED 

TYPICAL

RECOMMENDATIONS, 

MANUFACTURER'S 

FIXTURES PER 

FUSE ALL LIGHTING

CONDUCTOR SIZE AS 

INDICATED ON THE 

DRAWINGS FOR LIGHTING 

CIRCUITS

#10 AWG WIRE FROM

HANDHOLE TO FUSES 

IN POLE BASE TO LUMINAIRE

OF LIGHT POLE, TYPICAL

HANDHOLE AT BASE 

TYPICAL

PROVIDE GROUNDING STUD, 

FIXTURES, TYPICAL.

480V HIGH MAST LIGHTING 

NOT TO SCALE

240/480 VOLT - 1PH CIRCUITING ONE LINE DIAGRAM

1. THERE SHALL BE AN INDIVIDUAL PHOTOCELL FOR EACH LUMINAIRE.

2. LIGHTING FIXTURE VOLTAGE SHALL BE 208 VOLTS ON PANELS LN & LS, 240V ON PANEL LD, 

HIGHMAST FIXTURES ON PANEL LD SHALL BE 480V.

3. LIGHTING FIXTURES SHALL BE IES FULL CUTOFF, LIGHT EMITTING DIODE (LED) FIXTURES.

4. ALL FIXTURES SHALL BE GASKETED AND HAVE SURGE PROTECTION AND A DOUBLE FUSE KIT. ALL 

FIXTURES SHALL BE GRAY. IF DIFFERENT FIXTURES ARE PROPOSED, THEY SHALL BE IES FULL 

CUTOFF OR CUTOFF, TYPE 3 IES DISTRIBUTION TYPE AS NOTED IN THE LUMINAIRE SCHEDULE, LED 

LUMINAIRES. B.U.G. RATINGS SHALL BE EQUAL TO OR BETTER THAN THE DESIGNED FIXTURES. THE 

CONTRACTOR MUST DEMONSTRATE THAT THE PROPOSED FIXTURES WILL REASONABLY EQUAL THE 

LIGHT LEVELS AND DISTRIBUTIONS SHOWN ON THE PLANS, IN THE OPINION OF MTA.

5. EVALUATION OF ALTERNATIVE LED LUMINAIRES THAT MAY BE PROPOSED BY THE CONTRACTOR FOR 

SUBSTITUTION WILL REQUIRE SUBMITTAL OF THE FOLLOWING, AT MINIMUM: IES LM-79-08 ABSOLUTE 

TESTING REPORT FOR THE PROPOSED ALTERNATIVE LUMINAIRE; IES LM-80-15 TESTING REPORT FOR 

LED CHIPS TO BE USED IN THE ALTERNATIVE LUMINAIRE, DOCUMENTING TESTING FOR A MINIMUM 

OF 8500 HOURS; IES TM-21-11 REPORT FOR PROJECTED LONG TERM LUMEN  MAINTENANCE,INCLUDING 

INCREMENTAL LUMEN DEPRECIATION TABLE AT 25 DEGREES CELSIUS TO A MINIMUM OF 50,000 

HOURS; IES PHOTOMETRIC FILE FROM THE MANUFACTURER FOR THE PROPOSED ALTERNATIVE 

LUMINAIRE;PHOTOMETRIC PLOT,OVERLAID ON THE LAYOUT OF PROJECT,SHOWING LIGHT 

CONTOURS,ILLUMINATION STATISTICS FOR EACH OF THE LIGHTING GROUPS,AND VALUE OF LIGHT 

LOSS FACTOR USED IN THE ANALYSIS; VALUES OF LLD, LDD, BALLAST FACTOR AND OTHER FACTORS 

USED FOR CALCULATION OF THE ASSUMED LIGHT LOSS FACTOR;SPECIFICATION DATA REGARDING 

OPTICS,CHROMATIC COLOR TEMPERATURE, DRIVER, SURGE PROTECTION,HOUSING AND GASKETING.

6. CONDUIT SHALL BE 3" MINIMUM, PVC SCHEDULE 80. MINIMUM BURIAL DEPTH FOR CONDUIT SHALL BE 

36" TO THE TOP OF THE CONDUIT.

7. A JUNCTION BOX SHALL BE INSTALLED AT EACH POLE. THE WIRING IN CONDUITS SHALL BE 

CONTINUOUS BETWEEN JUNCTION BOXES WITHOUT RUNNING SPLICES IN CONDUITS. JUNCTION BOXES 

SHALL BE LOCATED TO BE OUTSIDE THE FLOW LINES OF DITCHES.

8. UPON COMPLETION OF THIS PROJECT, THE CONTRACTOR SHALL FURNISH TO THE MTA A SET OF 

AS-BUILT PLANS FOR FUTURE REFERENCE AND SYSTEM MAINTENANCE.

9. ALL LIGHT BASES SHALL HAVE A GROUND ROD LOCATED ADJACENT TO THE POLE THAT IS BONDED 

TO THE GROUNDING CONDUCTOR. PAYMENT FOR THE GROUND ROD SHALL BE INCLUDED IN LIGHT 

POLE ITEM.

10. PAYMENT UNDER ITEM 634.231, CONVENTIONAL LIGHT STANDARD WITH LED FIXTURE, WILL INCLUDE 

BUT NOT BE LIMITED TO NEW POLES, LED FIXTURE, WIRING, AND BREAKAWAY DEVICES.

11. LIGHTING SERVICE PANEL SHALL BE MARKED WITH ARC FLASH HAZARD TYPE 1, 2, 3 OR 4 AND 

THE APPROPRIATE PPE REQUIRED AS DETERMINED BY THE ARC FLASH STUDY TO BE 

COONDUCTED BY THE CONTRACTOR.

12. BREAKAWAY DEVICES FOR LIGHT POLES SHALL CONFORM TO THE LATEST VERSION OF "AASHTO 

STANDARD SPECIFICATIONS FOR STRUCTURAL SUPPORTS FOR HIGHWAY SIGNS, LUMINAIRES AND 

TRAFFIC SIGNALS" AND NCHRP REPORT 350. THE BREAKAWAY DEVICE SHALL BE DESIGNED SO 

THAT THE ANCHOR BOLTS WILL NOT BEND WHEN A VEHICLE HITS THE POLE. A FRANGIBLE 

COUPLING SUCH AS TRANSPO POLE-SAFE 5000 SERIES (WITH A FEMALE ANCHOR), THE MANITOBA 

SAFETY BASE WITH REACTION PLATE, OR APPROVED EQUAL SHALL BE USED. BREAKAWAY DEVICES 

SHALL BE INSTALLED ON ALL POLES EXCEPT THOSE LOCATED ON BARRIERS.

13. WIRE SHALL BE STRANDED COPPER XHHW-2, SIZE AS NOTED ON THE PLANS.

14. FOUNDATIONS SHALL BE PRECAST 24 INCH DIAMETER BY 7' HEIGHT FOUNDATIONS. 

15. EXISTING INTERCHANGE LIGHTING IS INTENDED TO REMAIN OPERATIONAL UNTIL NEW LIGHTING IS 

ACTIVATED. IF NECESSARY TO REMOVE OR DEACTIVATE ANY LUMINAIRE BEFORE NEW LIGHTING IS 

ACTIVATED, WHEN APPROVED BY THE RESIDENT, TEMPORARY LIGHTING SHALL BE USED TO MAINTAIN 

ILLUMINATION AND WILL BE INCIDENTAL TO THE OTHER HIGHWAY LIGHTING ITEMS. ALL TEMPORARY 

LIGHTING SHALL BE PROTECTED OR LOCATED OUTSIDE OF THE CLEAR ZONE.

16. AT EACH POLE, CONTRACTOR SHALL PROVIDE 18" OF EXTRA WIRE SLACK.

17. ALL REMOVED AND RESET LIGHT STANDARDS SHALL HAVE BREAKAWAY BASES/COUPLINGS.

18. FOR ALL REMOVED AND RESET LIGHT STANDARDS, THE CONTRACTOR SHALL VERIFY THE EXISTING 

DRIVER TYPE. IF THE DRIVER TYPE IS NOT MULTI-VOLT RATED, THE CONTRACTOR SHALL PROVIDE 

MULTI-VOLT DRIVER. THIS SHALL BE INCIDENTAL TO PAY ITEM 634.208 REMOVE AND RESET LIGHT 

STANDARD.

19. FOR ALL POLES TO BE RELOCATED, REMOVE ALL EXISTING WIRING FROM THE EXISTING POLE AND 

REPLACE PER THE TYPICAL WIRING DETAIL ON SHEET "LD-1".

20. FOR ALL CONDUIT RUNS FROM HANDHOLE TO POLE, THE CONTRACTOR SHALL INSTALL 2"C WITH  2#10  

AND 1#10GND.
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TS-01

PROPOSED SIGNS

FLASHING

STEADY

TIMER

08
To Finish Crossing

TIME REMAINING

START CROSSING

Vehicles
Watch For

DON'T START

If Started
Finish Crossing

DON'T CROSS

PUSH BUTTON

TO CROSS

FLASHING

STEADY

TIMER

08
To Finish Crossing

TIME REMAINING

START CROSSING

Vehicles
Watch For

DON'T START

If Started
Finish Crossing

DON'T CROSS

PUSH BUTTON

TO CROSS

9"x15"

R10-3e

ON PUSH BUTTON 

SIGN INFORMATION 

24"X24"

R3-2

TURNING

VEHICLES

TO

YIELD

24"X24"

R3-1

LEFT  TURN

ON  GREEN

YIELD

30"X36"

R10-12

EGD

KBJ

PJV

LEM

R

Y

G

SIGNAL HEAD DATA

R

Y

G G

Y

R

Y

G

P1-P4 

HEADS:

88

VISOR

SIGNAL WITH 

PEDESTRIAN 

16"x18" LED 

C3

HEADS:

C1,C2

B1,B2,B3,

A1,A2, 

HEADS:

H1, H2

HEADS:

WITH 3" REFLECTORIZED YELLOW BORDER

EQUIPPED WITH 5" LOUVERED BACKPLATES 

ALL VEHICLE INDICATIONS SHALL BE 2.

TUNNEL VISORS.

LED AND BE EQUIPPED WITH BLACK 

ALL VEHICLE INDICATIONS SHALL BE 12" 1.

30"X30"

R10-15(L)

ITEM

A

B

C

D

E

& CONTROLLER

CONTROLLER CABINET 

F

G POWER SOURCE

DESCRIPTION LOCATION

33' RT.

STA. 148+50.00, 

33' RT.

STA. 147+46.53, 

33' LT.

STA. 147+35.00, 

58' RT.

STA. 146+88.00, 

45' RT.

STA. 148+22.15, 

76' RT.

STA. 147+30.91, 

H

EQUIPMENT SCHEDULE

UNDERGROUND SERVICE FROM TOLL PLAZA

CABINET WITH FOUNDATION AND CONCRETE WORK PAD

AND GROUND MOUNTED ADVANCED TRAFFIC CONTROLLER 

ECONOLITE ADVANCED TRAFFIC SIGNAL CONTROLLER 

I PUSH BUTTON AND R10-3eR SIGN

FOUNDATION

LIGHT STANDARD ON 

LUMINAIRE

FOUNDATION WITH 

PURPOSE POLE AND 

15' MAST ARM ON DUAL 

LUMINAIRE

FOUNDATION WITH 

PURPOSE POLE AND 

30' MAST ARM ON DUAL 

LUMINAIRES

FOUNDATION WITH 

PURPOSE POLE AND 

35' MAST ARM ON DUAL 

44' RT.

STA. 146+54.00, 

45' RT.

STA. 148+13.00, 

AND FOUNDATION

5-FOOT PEDESTAL POLE 

Q

Q

LEGEND

LUMINAIRE

2 VEHICULAR SIGNAL HEADS, VEHICLE DETECTION, AND 

USE SIGNS, PREEMPTION RECEIVER, AND LUMINAIRE

VEHICULAR SIGNAL HEADS, VEHICLE DETECTION, LANE 

LUMINAIRE

FOUNDATION WITH 

PURPOSE POLE AND 

15' MAST ARM ON DUAL 

RECEIVER, AND R10-3eR SIGN

ETHERNET RADIO AND ANTENNA, PREEMPTION 

PUSH BUTON, VEHICLE DETECTION, LUMINAIRE, 

VEHICULAR SIGNAL HEADS, PEDESTRIAN SIGNAL HEAD, 

LIGHT STANDARD

VIDEO DETECTION ZONE

SIGNAL CONDUIT

JUNCTION BOX

ETHERNET RADIO AND ANTENNA SUPPLIED BY MTA

PREEMPTION CONFIRMATION STROBE

EMERGENCY PREEMPTION RECEIVER

VEHICLE DETECTION CAMERA

QUEUE DETECTION CAMERA SUPPLIED AND INSTALLED BY MTA

SIGN

PEDESTRIAN PUSH BUTTON

PEDESTRIAN SIGNAL HEAD

PEDESTRIAN POLE

VEHICULAR SIGNAL HEAD

MAST ARM

POLE

CABINET WITH SIGNAL EQUIPMENT

R

Y

FY

LUMINAIRES, PREEMPTION RECEIVER, AND R10-15(L)

CONFIRMATION STROBE, LANE USE SIGNS, (2) 

VEHICULAR SIGNAL HEADS, VEHICLE DETECTION, 

PUSH BUTTON AND R10-3eR SIGN

VEHICULAR SIGNAL HEAD, PEDESTRIAN SIGNAL HEAD, 

24' RT.

STA. 147+26.22, 

J

AND FOUNDATION

8-FOOT PEDESTAL POLE PUSH BUTTON AND R10-3eL SIGN

55' RT.

STA. 147+12.29, 

AND FOUNDATION

10-FOOT PEDESTAL POLE 

A3,A4

HEADS:

PEDESTRIAN SIGNAL HEAD, AND LUMINAIRE

2
2
0
+

0
0

146+00 147+00 148+00 149+00

3
2
0
+

0
0

Q
Q

Q

Q

Q

Q

Q

Q

Q

Q
Q

Q

Q

Q

Q

Q

Q

C3

C2

C1

PD2

A1

A2

PD1

P2

B1

B2
B3

PD3

3

A

V1

F

4

1

C

G

J

MA-2

MA-3

D

ROUTE 112

ROUTE 112

E
X
I
T
 
3
5
 
S

B
 

O
F
F
 

R
A

M
P

E
X
I
T
 
3
5
 
S

B
 

O
N
 

R
A

M
P

Ì4

Ì6

V3

V2

Ì2

Ì5

B

MA-1

R3-2

R3-1

R10-12

(TYP.)

DETECTION ZONE

6' X 50' VIDEO 

TOLLING POWER

LIGHTING POWER

P1

2

H1

H

SIGNAL AND TOLLING COMMUNICATIONS

TOLLING POWER

LIGHTING POWER

LIGHTING POWER

I

H2

5

Ì4

V4

MA-8

R10-15(L)

AND ANTENNA

ETHERNET RADIO 

E

COMMUNICATIONS

PREEMPTION CONFIRMATION STROBE

Ì6

A4

P4

P3

AND INSTALLED BY MTA

QUEUE DETECTION TO BE SUPPLIED 

A3 MOUNTED ON SIDE BRACKET

7
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88

P1-P4 

HEADS:

R

Y

G

SIGNAL HEAD DATA

C3

HEADS:

R

Y

G

FLASHING

STEADY

TIMER

08
To Finish Crossing

TIME REMAINING

START CROSSING

Vehicles
Watch For

DON'T START

If Started
Finish Crossing

DON'T CROSS

FLASHING

STEADY

TIMER

08
To Finish Crossing

TIME REMAINING

START CROSSING

Vehicles
Watch For

DON'T START

If Started
Finish Crossing

DON'T CROSS

PUSH BUTTON

TO CROSS

PUSH BUTTON

TO CROSS

D2

A1, D1, 

HEADS:
G

VISOR

SIGNAL WITH 

PEDESTRIAN 

16"x18" LED 

LEGEND

Q

PROPOSED SIGNS

STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102

(207) 887-3448TEL 

(207) 883-3376FAX 

9"x15"

R10-R3e

 PUSH BUTTON

SIGN INFORMATION ON

30"x36"

R10-12

LEFT  TURN

ON  GREEN

YIELD

WITH 3" REFLECTORIZED YELLOW BORDER.

EQUIPPED WITH 5" LOUVERED BACKPLATES 

2. ALL VEHICLE INDICATIONS SHALL BE 

VISORS.

AND BE EQUIPPED WITH BLACK TUNNEL 

1. ALL VEHICLE INDICATIONS SHALL BE 12" LED 

R

Y Y

G G

R

Y Y

G G

ROUTE 112

ROUTE 
112

L
U

N
D
 

R
O

A
D

I
-9

5
 

N
B
 

R
A

M
P

S

TURNING

VEHICLES

TO

YIELD

30"X36"

R3-6(L)

30"X36"

R3-6(R)

EQUIPMENT SCHEDULE

ONLY

No. Revision By Date

TS-02

30"x36"

R3-5(R)

B2, D3

HEAD:C1,C2

A2,A3,B1, 

HEADS:

EGD

KBJ

PJV

LEM

30"x30"

R10-15(R)

TURNING

VEHICLES

TO

YIELD

30"x30"

R10-15(L)

DESIGNATION ITEM

A

LUMINAIRE

FOUNDATION WITH 

PURPOSE POLE AND 

45' MAST ARM ON DUAL B

LUMINAIRE

FOUNDATION WITH 

PURPOSE POLE AND 

25' MAST ARM ON DUAL 

& CONTROLLER

CONTROLLER CABINET 

FOUNDATION

8' PEDESTAL POLE AND 

POWER SOURCE

DESCRIPTION

C

LUMINAIRE

FOUNDATION WITH 

PURPOSE POLE AND 

35' MAST ARM ON DUAL 

BUTTON, AND R10-3eL SIGN

PEDESTRIAN SIGNAL HEAD, PUSH 

D

E

F

G

H

LOCATION

61' RT.

STA 164+66.89, 

34' RT.

STA 165+89.77, 

27' LT.

STA 165+74.52, 

PAD

WITH FOUNDATION AND CONCRETE WORK 

ADVANCED TRAFFIC CONTROLLER CABINET 

CONTROLLER AND GROUND MOUNTED 

ECONOLITE ADVANCED TRAFFIC SIGNAL 

49' RT.

STA 165+62.83, 

42' RT.

STA 164+58.55, 

36' LT.

STA 164+47.49, 

32' LT.

STA 165+64.98, 

48' RT.

STA 164+61.61, 

HEAD, PUSH BUTTON, AND R10-3eL SIGN

LIGHT POLE WITH PEDESTRIAN SIGNAL 

PEDESTRIAN EQUIPMENT

LIGHT POLE WITH 

SIGNALS AND LIGHTING FROM TOLL PLAZA

SHARED UNDERGROUND SERVICE FOR 

RECEIVER, R10-15(R), AND LUMINAIRE

DETECTION, LANE USE SIGNS, PREEMPTION 

VEHICULAR SIGNAL HEADS, VEHICLE 

BUTTON, AND R10-3eL SIGN

PREEMPTION RECEIVER, LUMINAIRE, PUSH 

SIGNAL HEAD,  VEHICLE DETECTION, 

VEHICULAR SIGNAL HEADS, PEDESTRIAN 

R10-15(L), CONFIRMATION STROBE

PREEMPTION RECEIVER, LUMINAIRE, 

DETECTION, LANE USE SIGNS, 

VEHICULAR SIGNAL HEADS, VEHICLE 

LUMINAIRE

FOUNDATIONN WITH 

PURPOSE POLE AND 

40' MAST ARM ON DUAL 

SIGN

LUMINAIRE, PUSH BUTTON AND R10-3eR 

PREEMPTION RECEIVER, R10-15(R), 

ETHERNET RADIO AND ANTENNA, 

USE SIGNS, CONFIRMATION STROBE, 

SIGNAL HEAD,  VEHICLE DETECTION, LANE 

VEHICULAR SIGNAL HEADS, PEDESTRIAN 

VIDEO DETECTION ZONE

SIGNAL CONDUIT

JUNCTION BOX

ETHERNET RADIO AND ANTENNA SUPPLIED BY MTA

PREEMPTION CONFIRMATION STROBE

EMERGENCY PREEMPTION RECEIVER

VEHICLE DETECTION CAMERA

LED BLANK OUT SIGN

SIGN

PEDESTRIAN PUSH BUTTON

PEDESTRIAN SIGNAL HEAD

PEDESTRIAN POLE

VEHICULAR SIGNAL HEAD

MAST ARM

POLE

CABINET WITH SIGNAL EQUIPMENT

W

G

G

W

E

G

G

W

W

W

W

W

WW

W

17.0'

17.0'

12.0'

12.0'

11
.0
'

11
.0
'

11
.0
'

6
3
1

+
0
0

7
0

+
0
0

PC = STA. 70+36.91

164+00

165+00

166
+00

Q Q

Q

Q

Q

Q

Q

Q

Q

Q
QQ

C1

P1

C2

C3

P2

D1

D2

D3

PD4

PD1

A1

A2

A3

P3

P4

B2

D

1

F

H

2

7b

7a

3

4

E

B

G

C

5

6

V1

R3-5(R)

PD2

V2

R3-6(R)

V4

R3-6(L)

MA-5

MA-6

MA-4

MA-7

Ì6

Ì6

Ì2

Ì5

Ì4

Ì4

PD3V3B1

R10-12

Ì3

R10-12

A

(TYP.)

DETECTION ZONE

6' X 50' VIDEO 

COMMUNICATIONS

SIGNAL 

LIGHTING POWER

SIGNAL & 

ZONES

VIDEO DETECTION 

16' X 25' & 9'x 25' 

R10-15(L)

R10-15(R)

ANTENNA

RADIO AND 

ETHERNET 

R10-15(R)

STROBE

CONFIRMATION 

PREEMPTION 
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TS-03

GREEN IS ON.

CONFIRMATION STROBES SHALL BE ILLUMINATED ONLY WHEN EMERGENCY VEHICLE PREEMPTION 5.

PROVIDED ON PHASES THAT ARE TO BE TERMINATED BY PREEMPTION DEMAND.

MINIMUM GREEN, NORMAL VEHICLE CLEARANCE AND MINIMUM PEDESTRIAN CLEARANCE SHALL BE 4.

NORMAL SIGNAL OPERATION.

PREEMPTION CYCLE THE CONTROLLER SHALL TIME THE PREEMPTION CLEARANCE AND RESUME 

SUBSEQUENT EMERGENCY ACTIVE PHASES AS NECESSARY. AT THE COMPLETION OF THE 

THE CONTROLLER SHALL THEN TIME PREEMPTION PHASE CLEARANCE AND SERVICE 

PHASE GREEN FOR A MINIMUM OF 10 SECONDS OR UNTIL THE PREEMPTION SIGNAL CEASES. 

DETECTOR, THE CONTROLLER SHALL HOLD OR ADVANCE TO AND HOLD THE EMERGENCY ACTIVE 

IN RESPONSE TO A PREEMPTION SIGNAL RECEIVED AT AN INTERSECTION BY AN OPTICAL 3.

DESCENDING PRIORITIES (PD1=HIGHEST, PD4=LOWEST).

PREEMPTION SIGNALS SHALL BE SERVICED ON A PRIORITY BASIS WITH RECEIVERS ASSIGNED 2.

DETECTORS LOCATED AT THE INTERSECTION.

(PROVIDED BY OTHERS) MOUNTED IN EMERGENCY VEHICLES AND RECEIVED BY OPTICAL 

EMERGENCY VEHICLE PREEMPTION SIGNALS SHALL BE TRANSMITTED BY OPTICAL EMITTERS 1.

EGD

KBJ

PJV

LEM

107.4.6.

25. SIGNAL SHALL BE SET TO FLASHING PRIOR TO BECOMING FULLY OPERATIONAL AS NOTED IN SP 

REPRESENTATIVE OF THE SUBSURFACE CONDITIONS BETWEEN THE BORING LOCATIONS.

SUBSURFACE INFORMATION COLLECTED AT DISCRETE LOCATIONS. DATA PROVIDED MAY NOT BE 

ENGINEERING REPORT WITH THIS CONTRACT PRESENT FACTUAL AND INTERPRETIVE 

GEOTECHNICAL INFORMATION. THE BORING LOGS CONTAINED IN THE GEOTECHNICAL 

BIDDERS' OR CONTRACTOR'S INTERPRETATIONS OF, OR CONCLUSIONS DRAWN FROM, THE 

CONDITIONS AT THE CONSTRUCTION SITE. THE MTA WILL NOT BE RESPONSIBLE FOR THE 

INFORMATION OR INTERPRETATIONS WILL BE REPRESENTATIVE OF ACTUAL SUBSURFACE 

USE OF THE BIDDERS AND THE CONTRACTOR. NO ASSURANCE IS GIVEN THAT THE 

GEOTECHNICAL INFORMATION FURNISHED OR REFERRED TO IN THIS PLAN SET IS FOR THE 24.

ENGINEER TO CHECK THE SPECIFIED SIZE OF THE DRILLED SHAFTS.

BY THE CONTRACTOR AS PART OF THEIR STRUCTURAL SUBMITTAL WILL BE USED BY THE 

PROVISION 643. ACTUAL DESIGN LOADS AT THE TOP OF THE FOUNDATION THAT ARE PROVIDED 

NEW DRILLED SHAFT PER MAST ARM OR DUAL PURPOSE POLE AS SET FORTH IN SPECIAL 

FOUNDATIONS SHALL CONSIST OF CAST-IN-PLACE REINFORCED CONCRETE DRILLED SHAFTS; ONE 23.

REFER TO TRAFFIC SIGNAL FOUNDATION DETAILS FOR SIGNAL STRUCTURE DESIGN CRITERIA.

NO MATERIALS SHALL BE ORDERED OR FABRICATED UNTIL THE DESIGN HAS BEEN APPROVED. 

FOUNDATIONS, AND SHOP DRAWINGS SHALL BE SUBMITTED FOR APPROVAL BY THE AUTHORITY. 

LOADS (OVERTURNING MOMENT, TORSION, SHEAR FORCE, AND AXIAL LOAD) AT THE TOP OF THE 

ENGINEER LICENSED IN THE STATE OF MAINE. DESIGN COMPUTATIONS, INCLUDING DESIGN 

FOUNDATIONS. ALL DESIGNS SHALL BE PREPARED AND STAMPED BY A PROFESSIONAL 

SUPPORT STRUCTURES AND THE CONNECTION OF THE SUPPORT STRUCTURES TO THEIR 

THE CONTRACTOR SHALL BE RESPONSIBLE FOR FINAL STRUCTURAL DESIGN OF THE SIGNAL 22.

DEMONSTRATIONS GIVEN TO THE MTA.

OTHER BENEFITS STATED IN DOCUMENTATION PROMOTIONAL MATERIALS, PROPOSALS, AND/OR 

SPECIFICATIONS, REQUIREMENTS, THROUGH-PUTS, FUNCTIONALITIES, PERFORMANCE CRITERIA OR 

THAT THE HARDWARE AND LICENSED SOFTWARE FUNCTION IN ACCORDANCE WITH THE 

- ACCEPTANCE TESTING MUST DEMONSTRATE TO THE ENGINEER'S REASONABLE SATISFACTION 

PERIOD.

UNTIL A COMPLETELY OPERABLE SYSTEM IS DEMONSTRATED FOR A CONSECUTIVE 30-DAY 

COST AND A NEW 30-DAY TESTING PERIOD SHALL BEGIN. THIS PROCESS SHALL CONTINUE 

SUPPLIER'S CLAIMS, THE MALFUNCTION SHALL BE CORRECTED BY THE CONTRACTOR AT ITS 

INCLUDED IN THE 30-DAY PERIOD. IF THE SYSTEM FAILS TO OPERATE AS INTENDED OR THE 

INOPERABILITY NOT THE FAULT OF THE CONTRACTOR, AS JUDGED BY THE ENGINEER, ARE NOT 

PERIOD OF 30 CONSECUTIVE DAYS WITHOUT MALFUNCTION. MINOR MALFUNCTIONS OF 

- IT IS EXPECTED THAT THE COMPLETE SYSTEM SHALL OPERATE FULLY FUNCTIONAL FOR A 

THE CONTROLLER CABINET.

- OPTICAL DETECTOR CABLE SHALL RUN UNSPLICED FROM THE OPTICAL DETECTOR HEAD TO 

OPTICAL PREEMPTION EQUIPMENT.

- CONTRACTOR TO COORDINATE WITH MTA AND SACO FIRE DEPARTMENT ON FINAL LOCATION OF 

IN THE CITY OF SACO.

- OPTICAL PREEMPTION EQUIPMENT SHALL BE FULLY COMPATIBLE WITH THE EMITTER IN USE 

- PREEMPTION RECEIVERS SHALL BE OPTICOM MODEL 700 SERIES, AS REQUIRED. 

CONTROLLER EQUIPMENT.

- THE OPTICAL PREEMPTION EQUIPMENT SHALL BE FULLY COMPATIBLE WITH THE SIGNAL 

OPTICAL PREEMPTION EQUIPMENT:21.

AMOUNT OF DOWNTIME TO THE TRAFFIC SIGNAL OPERATIONS.

THE CONTRACTOR SHALL PERFORM THE WORK IN A MANNER THAT WILL REQUIRE THE LEAST 20.

VERIFIED WITH THE ENGINEER PRIOR TO INSTALLATION.

EXACT LOCATION OF PROPOSED POLES, CABINET FOUNDATIONS, AND PEDESTAL POLES TO BE 19.

ENGINEER.

PAYMENT FOR THIS PROJECT WILL NOT BE MADE UNTIL THESE PLANS ARE RECEIVED BY THE 

PLANS. PAYMENT FOR THIS EFFORT WILL BE CONSIDERED INCIDENTAL TO OTHER ITEMS. FINAL 

BE ON A CLEAN SET OF PLANS SHOWING ALL CHANGES OR MODIFICATIONS TO THE BID 

DRAWINGS AND A CAD FILE OF THE FINAL WORK TO THE ENGINEER. THOSE DRAWINGS SHALL 

PROVISIONS. THE CONTRACTOR SHALL BE RESPONSIBLE FOR SUBMITTING RED-LINE AS-BUILT 

PAYMENT FOR THE TRAFFIC SIGNAL WORK SHALL BE AS OUTLINED IN THE SPECIAL 18.

POTENTIAL GLARE OR FOR FIELD-VERIFIED OPTIMAL DETECTION ANGLES OR DISTANCES.

RESIDENT IF LOCATIONS IDENTIFIED IN THE PLANS NEED TO BE REVISED DUE TO 

FIELD ADJUSTING THE LOCATIONS OR REWIRING. THE CONTRACTOR SHALL NOTIFY THE 

IDENTIFIED DURING OR AFTER CONSTRUCTION. NO ADDITIONAL COSTS WILL BE ALLOWED FOR 

THE CONTRACTOR TO FIELD ADJUST THE VEHICLE DETECTOR LOCATION FOR CONDITIONS 

INSTALLED ON TRAFFIC SIGNAL MAST ARMS, THE RESIDENT RESERVES THE RIGHT TO DIRECT 

AT LOCATIONS WHERE VEHICLE DETECTORS ARE COMPATIBILITY WITH A 48 VDC CABINET. 

SDLC. THE VEHICLE DETECTION SYSTEM SHALL BE PROVIDED WITH AN INTERFACE FOR 

THE SYSTEM SHALL INTERFACE WITH THE SIGNAL CONTROLLER VIA A BPL2 EDGE CARD AND 

VEHICLE DETECTION SHALL BE FLIR TRAFISENSE2 DUAL VEHICLE-BASED DETECTION SYSTEM. 17.

BETWEEN RADIO ANTENNA AND FIBER ETHERNET SWITCH IN CONTROLLER CABINET. 

POLES AS NOTED ON PLANS. CONTRACTOR SHALL ALSO PROVIDE AND INSTALL CABLING 

THEIR FIBER ETHERNET SWITCHES. CONTRACTOR SHALL INSTALL ANTENNA ON THE MAST ARM 

BETWEEN THE GROUND MOUNTED DYNAMIC MESSAGE SIGNS AND THE TRAFFIC SIGNAL AND 

ETHERNET RADIOS AND ANTENNAS TO BE PROVIDED BY THE AUTHORITY FOR COMMUNICATION 16.

ORDERING MATERIALS OR PERFORMING WORK.

REVIEW. ALL SCHEDULES SHALL BE VERIFIED IN THE FIELD BY THE CONTRACTOR PRIOR TO 

CONTRACTOR SHALL PREPARE THEIR OWN MATERIAL SCHEDULES BASED UPON HIS PLAN 

ALL MATERIAL SCHEDULES SHOWN ON THE PLANS ARE FOR GENERAL INFORMATION ONLY. THE 15.

TO THE COMMENCEMENT OF WORK.

OF SACO WITH A SCHEDULE OF WORK FOR CONSTRUCTING THE TRAFFIC IMPROVEMENTS PRIOR 

THE CONTRACTOR SHALL PROVIDE THE ENGINEER, MAINE TURNPIKE AUTHORITY, AND THE CITY 14.

DRIVEWAY AND PEDESTRIAN ACCESSES SHALL BE MAINTAINED AT ALL TIMES.13.

MAINTENANCE OF TRAFFIC SHALL BE PER MUTCD.12.

CONTRACTOR SHALL BE RESPONSIBLE FOR OBTAINING ANY NECESSARY OPENING PERMITS.11.

RESPECTIVE UTILITIES IN COORDINATION WITH THE WORK OF THE CONTRACTOR.

ANY RELOCATIONS OR ADJUSTMENTS OF THE UTILITY FACILITIES WILL BE MADE BY THE 10.

"MANUAL ON UNIFORM TRAFFIC CONTROL DEVICES" (MUTCD).

THE MAINEDOT STANDARD DETAILS, AND WITH THE FEDERAL HIGHWAY ADMINISTRATION 

MAINEDOT STANDARD SPECIFICATIONS, MTA SPECIAL PROVISIONS, MOST RECENT REVISIONS OF 

ALL SIGNING, SIGNAL, AND STRIPING MATERIALS AND PLACEMENT SHALL CONFORM TO THE 2014 9.

PLANS OR SPECIFICATIONS. THIS INCLUDES TRAFFIC SIGNAL CABINET FOUNDATIONS.

REJECT ANY WORK OR MATERIALS WHICH DO NOT CONFORM, IN ITS SOLE OPINION, TO THE 

OF WORK AND MATERIALS IN PROGRESS OR COMPLETED AND SHALL HAVE THE RIGHT TO 

THE ENGINEER SHALL HAVE THE RIGHT AND AUTHORITY TO DETERMINE THE ACCEPTABILITY 8.

THE MINIMUM DISRUPTION TO TRAFFIC.

TRAFFIC SIGNAL WORK SHALL BE COMPLETED IN A MANNER AND ORDER THAT WILL CAUSE 7.

REDLINED CABINET PRINTS TO BE PROVIDED TO MTA. 

MANUALS SHALL BE LEFT IN EACH OF THE CONTROLLER CABINETS. ONE DIGITAL COPY OF THE 

THREE COPIES OF THE AS-BUILT PLANS, WIRING DIAGRAMS, BOX PRINTS, AND EQUIPMENT 6.

MORE THAN 19 FEET ABOVE THE PAVEMENT GRADE AT THE CENTER OF THE ROADWAY.

THE BOTTOM OF THE HOUSING OF NEW SIGNAL FACES SHALL BE AT LEAST 16 FEET BUT NOT 5.

SPECIFICATIONS.

FIBER OPTIC CABLE SPLICES SHALL BE MADE IN THE PATCH PANELS MEETING MTA 4.

ASTROBRACKETS OR APPROVED EQUAL.

ALL NEW SIGNAL HEADS SHALL BE FIX MOUNTED TO MAST ARMS WITH PELCO "ASTRO-BRAC" 3.

SHALL BE COMPATIBLE WITH THE PROPOSED SIGNAL HOUSINGS. 

LENSES SHALL BE MANUFACTURED BY LEOTEK OR APPROVED EQUAL AND THE BACKPLATES 

5-INCH LOUVERED BACK PLATES AND 3-INCH RETROREFLECTIVE YELLOW BORDER. THE LED 

ALL SIGNAL HEADS SHALL BE EQUIPPED WITH LED LENSES 12 INCHES IN DIAMETER WITH 2.

FOUNDATION. DRILLING AND GROUTING OF ANCHOR BOLTS SHALL NOT BE PERMITTED.

COBRM21130110000). ANCHOR BOLTS FOR CABINET SHALL BE SET BY TEMPLATE AND CAST IN 

RACK-MOUNT ECONOLITE COBALT ADVANCED TRAFFIC SIGNAL CONTROLLER (ATC, PART 

REVISION) STANDARDS PUBLICATIONS FOR ATCC. THE TRAFFIC SIGNAL CONTROLLER SHALL BE A 

COMPLIANT WITH ALL APPLICABLE SECTIONS OF THE ATC 5301 V02 STDHLD (MOST CURRENT 

TRAFFIC CONTROLLER CABINET (ATCC) PART NUMBER ATCC 1032. THE ATCC SHALL BE 

THE TRAFFIC SIGNAL CONTROLLER CABINET SHALL BE A MODEL OF THE ECONOLITE ADVANCED 1.
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SIGNAL DETAILS

SACO (EXITS 35& 36)

INTERCHANGE IMPROVEMENTS

SIGNAL TIMING SCHEDULE

PHASE 1 PHASE 2 PHASE 3 TIME OF DAYPHASE 5 PHASE 8PHASE 7

EXIT 35 NB INTERSECTION

590 (705)

AM (PM)

(4
5
) 0

2040 DESIGN VOLUMES

DETECTOR SCHEDULE

7b

7a

6

5

4

3

2

1

PLAN ID PLAN ID

LUND RD

LUND RD

EXIT 35 NB OFF-RAMP

EXIT 35 NB OFF-RAMP

ME ROUTE 112 / NORTH ST

ME ROUTE 112 / NORTH ST

ME ROUTE 112 / NORTH ST

ME ROUTE 112 / NORTH ST

DIRECTION

SOUTHBOUND

SOUTHBOUND

NORTHBOUND

NORTHBOUND

EASTBOUND

EASTBOUND

WESTBOUND

WESTBOUND

LANE

LEFT-THROUGH-RIGHT

LEFT-THROUGH-RIGHT

RIGHT

LEFT-THROUGH

LEFT-THROUGH

RIGHT

THROUGH-RIGHT

LEFT

SIZE

16'X25'

9'X25'

6'X50'

6'X50'

6'X50'

6'X50'

6'X50'

6'X50'

CALL DELAY

3

3

4

4

6

6

2

5

0

0

8

0

0

8

0

0

TYPE

PRESENCE

PRESENCE

PRESENCE

PRESENCE

PRESENCE

PRESENCE

PRESENCE

PRESENCE

SLOT NO

4

4

3

3

2

2

1

1

NO

DETECTOR

4

4

2

2

3

3

1

1

NO

CHANNEL 

1

1

2

1

2

1

2

1

DETECTOR PROCESSOR

510 (895)

80 (40)

(405) 1055

(5
5
) 8

0

AM (PM)

(0
) 0

2040 DESIGN VOLUMES

(4
5
5
) 2

5
0

(280) 280

* UPON PEDESTRIAN ACTUATION

EMERGENCY VEHICLE PREEMPTION PHASING DIAGRAM

PREEMPT 1 PREEMPT 2 PREEMPT 3

Ì2

PREFERENTIAL SIGNAL PHASING DIAGRAM

Ì6

Ì2 + Ì5 Ì2 + Ì6

PED

PED
PERM

PROT

*

*

EXIT 35 SB INTERSECTION

EMERGENCY VEHICLE PREEMPTION PHASING DIAGRAM

PREEMPT 1 PREEMPT 2 PREEMPT 3

Ì2
Ì6

Ì4
Ì5

* UPON PEDESTRIAN ACTUATION

PREFERENTIAL SIGNAL PHASING DIAGRAM

Ì2 + Ì5 Ì2 + Ì6

PED

*

Ì4

Ì5

PREEMPT 4

PROT

SIGNAL TIMING SCHEDULE

PHASE 1 PHASE 2 PHASE 3 PHASE 4 PHASE 6 TIME OF DAY

AM (6-9AM)

PHASE 5 PHASE 8PHASE 7

ALL OTHERS

(3
2
5
) 
2
9
5

(20) 0

(815) 380

(60) 315

(1
8
5
) 
5

(2
5
) 
0

40 (5)

350 (180)

(3
5
) 5

(5
) 3

5

PHASE 4* PHASE 6**

** ME ROUTE 112 EASTBOUND RIGHT TURN LANE SHALL OVERLAP WITH NORTHBOUND OFF-RAMP PHASE 4

* NORTHBOUND OFF-RAMP RIGHT TURN LANE SHALL OVERLAP WITH WESTBOUND PROTECTED LEFT-TURN PHASE 5

AM (6-9AM)

ALL OTHERS

STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102

(207) 887-3448TEL 

(207) 883-3376FAX 

525 (630)

AM (PM)

(4
0
) 0

2030 TIMING VOLUMES

(2
8
5
) 
2
6
5

(20) 0

(660) 340

(55) 280

(1
6
5
) 
5

(2
5
) 
0

35 (5)

300 (160)

(3
0
) 5

(5
) 3

5

455 (800)

70 (35)

(360) 940

(5
0
) 7

5

AM (PM)

(0
) 0

2030 TIMING VOLUMES

(4
0
5
) 2

2
5

(250) 250

RT 112

RT 112RT 112

RT 112

L
U

N
D

L
U

N
D

R
A

M
P

O
F

F

R
A

M
P

O
F

F

R
A

M
P

O
N

R
A

M
P

O
N

R
A

M
P

S
R

A
M

P
S

FLASH

PREEMPTION PRIORITY

DETECTOR MODE

DUAL ENTRY

RECALL

PEDESTRIAN CLEAR

PEDESTRIAN WALK

LEADING PEDESTRIAN INTERVAL

RED CLEAR

VEHICLE CLEAR

MAXIMUM II

MAXIMUM I

EXTENSION

MINIMUM GREEN

ROADWAY

R

2

PRESENCE

-

OFF

-

-

-

2.0

4.0

10

14

3

5

WB LT

R

3

PRESENCE

-

OFF

7

7

-

2.0

4.0

35

10

3

8

SB LT-TH

Y

2

PRESENCE

ON

SOFT

-

-

-

2.0

4.0

41

70

3

10

WB TH

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

FLASH

PREEMPTION PRIORITY

DETECTOR MODE

DUAL ENTRY

RECALL

PEDESTRIAN CLEAR

PEDESTRIAN WALK

LEADING PEDESTRIAN INTERVAL

RED CLEAR

VEHICLE CLEAR

MAXIMUM II

MAXIMUM I

EXTENSION

MINIMUM GREEN

ROADWAY

Y

2

PRESENCE

ON

SOFT

25

4

5

2.0

4.0

62

82

3

10

WB TH-RT

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

-

R

3

PRESENCE

-

OFF

-

-

-

3.0

4.0

5

10

3

5

SB L-TH-R

Y

1

PRESENCE

ON

SOFT

-

-

-

2.0

4.0

45

60

3

10

EB L-TH-R

R

2

PRESENCE

-

OFF

-

-

-

3.0

4.0

10

15

3

8

WB LT

Ì4

Ì3

Ì4Ì3

R

4

PRESENCE

-

OFF

10

4

5

3.0

4.0

25

20

3

8

NB L-TH-R

DETECTOR SCHEDULE

DIRECTION LANE SIZE CALL DELAY TYPE SLOT NO

NO

DETECTOR

NO

CHANNEL 

DETECTOR PROCESSOR

PLAN ID DESCRIPTION

THIS LOW PRIORITY PREEMPION SHALL NOT INTERFERE WITH EMERGENCY PREEMPTION PHASES CALLED.

MAXIMUM GREEN OF 120 SECONDS OR DROP OFF WHEN THERE IS NO PRESENCE QUEUE PRESENT. 

*DETECTOR 5 IS A QUEUE DETECTOR AND SHALL HAVE MINIMUM GREEN OF 10 SECONDS AND A 

PERM

No. Revision By Date

PROGRESS PLANS

TS-04

OLB
OLA

EGD

KBJ

PJV

LEM

NOTE: OVERLAP PHASES SHALL BE OMITTED DURING PEDESTRIAN PHASES.

AND INSTALLED BY MTA

QUEUE DETECTION SUPPLIED

7

6

5*

4

3

2

1

ME ROUTE 112/BUXTON RD

EXIT 35 SB OFF-RAMP

QUEUE

EXIT 35 SB OFF-RAMP 

EXIT 35 SB OFF-RAMP

ME ROUTE 112/BUXTON RD

ME ROUTE 112/BUXTON RD

ME ROUTE 112/BUXTON RD

EASTBOUND

SOUTHBOUND

SOUTHBOUND

SOUTHBOUND

EASTBOUND

WESTBOUND

WESTBOUND

RIGHT

RIGHT

THROUGH

LEFT-THROUGH

THROUGH

THROUGH

LEFT

6'X50'

6'X50'

20'X20'

6'X50'

6'X50'

6'X50'

6'X50'

6

4

4

4

6

2

5

0

8

0

0

0

0

0

PRESENCE

PRESENCE

PRESENCE

PRESENCE

PRESENCE

PRESENCE

PRESENCE

2

3

3

2

1

1

2

6

3

2

1

1

1

2

1

1

2

1

Y

1

PRESENCE

ON

SOFT

14

4

5

2.0

4.0

25

50

3

10

EB TH/RT

PED

*



X/2X/2
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FOUNDATION DETAILS

TRAFFIC SIGNAL

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS
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DYN

DEB

3" CLEAR (TYP)

NOT TO SCALE

(SEE TABLE FOR DRILLED SHAFT

AND REINFORCEMENT INFORMATION)

A

REQUIRED

CONDUIT AS 

5
 
S

P
. 

@
 
6
"

#
5
 

T
1 
 T
I
E

S

(S
E

E
 

T
A

B
L
E
 

F
O

R
 

S
P

A
C
I
N

G
)

3" MAX.

OF RESIDENT)

(DRAIN TO SATISFACTION 

FINISH GRADE

•" DRAIN CHASE

SECTION A-A

ELEVATION

A

(SEE TABLE FOR DIAMETER)

DRILLED SHAFT

É

(SEE TABLE FOR DIAMETER)

DRILLED SHAFT

REQUIRED

CONDUIT AS 

X

DIAMETER

(FT)

SIGNAL

LABEL
STATION & OFFSET

L

LENGTH

(FT)

R1

VERTICAL REBAR

QUANTITY & SIZE

DRILLED SHAFT FOUNDATION DETAIL

FOR MAST ARM STRUCTURES

L
 
(S

E
E
 

T
A

B
L
E
)

SEE TABLE)

(EQUALLY SPACED, 

R1  VERTICAL REBAR 

#
5
 

T
I
E

S
DESIGNED BY CONTRACTOR

(INCLUDING ANCHORAGE) SHALL BE 

MAST ARM SUPPORT STRUCTURE 

JOINT FILLER

‚" PREFORMED 

ADJACENT TO SIDEWALK

TOOLED EDGE 

CONCRETE SIDEWALK

TOP OF BITUMINOUS OR 

1" PROJECTION

CHAMFER AS PER RESIDENT

SLOPED TO DRAIN

•" DRAIN CHASE,

ELEVATION FOR SPACING)

(SEE TABLE AND 

T1  TIE REBAR (TYP)
SEE TABLE)

(EQUALLY SPACED, 

R1  VERTICAL REBAR 

É

GENERAL MAST ARM FOUNDATION NOTES

(SEE NOTE 6 & 7)

DESIGNED BY CONTRACTOR 

STRUCTURE ANCHORAGE 

MAST ARM SUPPORT 

ON TIE (TYP)

135 DEG. HOOKS 

3" CLR.

ARM

LENGTH

(FT)

AXIAL

LOAD (K) NORMAL TO

STRUCTURE

NORMAL TO

STRUCTURE

TRANSVERSE

TO STRUCTURE

TRANSVERSE

TO STRUCTURE

OVERTURNING MOMENT (K-FT)HORIZONTAL FORCE (K)T1

TIE REBAR

SIZE

TORSION

(K-FT)

MAXIMUM TOP OF FOUNDATION LOADS

15

35

30

40

35

25

45

15

3'-6"

3'-6"

3'-6"

4'-0"

3'-6"

3'-6"

4'-0"

3'-6"

10'-0"

10'-0"

10'-0"

16'-0"

15'-0"

15'-0"

16'-0"

15'-0"

18-#8

18-#8

18-#8

18-#9

18-#8

18-#8

18-#9

18-#8

#5 @ 12"

#5 @ 9"

#5 @ 12"

#5 @ 9"

#5 @ 9"

#5 @ 12"

#5 @ 9"

#5 @ 12"

0

0

0

0

0

0

0

0

MA-1

MA-2

MA-3

MA-4

MA-5

MA-6

MA-7

MA-8

147+46.53, 33' RT

147+35.00, 33' LT

148+50.00, 33' RT

165+62.83, 49' RT

164+47.49, 36' LT

165+64.98, 32' LT

164+58.55, 42' RT

146+54.00, 44' RT

6

33

18

42

33

15

49

7

13

83

40

95

88

44

92

20

2

4

3

4

3

3

4

2

3

6

4

6

5

5

6

3

49

95

61

102

93

77

92

54

REBAR CAGE.

OVERLAPS AT ENDS OF CIRCULAR TIES SHALL BE STAGGERED ALONG LENGTH OF 

HOOKS AT THE ENDS OF CLOSED CIRCULAR TIES SHALL ENGAGE A VERTICAL BAR. 12.

5/13/2022 REGARDING EXPECTED SOIL, BEDROCK TYPES, QUALITY, AND STRENGTHS.

CONTRACTOR SHALL REVIEW THE GEOTECHNICAL ENGINEERING REPORT DATED 11.

BELOW GRADE AND SHALL BE INCIDENTAL TO THE 626 PAY ITEMS.

ON ALL EXPOSED CONCRETE PORTIONS OF THE FOUNDATIONS TO A DEPTH OF 12" 

AUTHORITY SPECIAL PROVISION 515 & SPECIAL PROVISION 626, SHALL BE APPLIED 

PROTECTIVE COATING FOR CONCRETE SURFACES, CONFORMING TO MAINE TURNPIKE 10.

REFER TO SIGNAL PLANS FOR MAST ARM LOCATIONS.9.

AND GROUTING OF ANCHOR BOLTS SHALL NOT BE PERMITTED.

ANCHOR BOLTS SHALL BE SET BY TEMPLATE AND CAST IN FOUNDATION. DRILLING 8.

 - BASIC WIND SPEED = 100 MPH

 - FATIGUE CATEGORY II

 - 50-YEAR MRI

MINIMUM DESIGN CRITERIA:

STANDARD SPECIFICATION 643.

TRAFFIC SIGNALS, 2013" INCLUDING THE LATEST INTERIM REVISIONS AND MAINEDOT 

SPECIFICATIONS FOR STRUCTURAL SUPPORTS FOR HIGHWAY SIGNS, LUMINAIRES, AND 

SIGNAL MAST ARMS SHALL CONFORM TO THE LATEST EDITION OF AASHTO "STANDARD 

PROFESSIONAL ENGINEER LICENSED IN THE STATE OF MAINE. DESIGN OF TRAFFIC 

APPROVAL.  DESIGN CALCULATIONS SHALL BE STAMPED AND SIGNED BY A 

AT THE TOPS OF THE FOUNDATIONS TO THE ENGINEER FOR REVIEW AND 

BY THE CONTRACTOR.  SUBMIT DESIGN CALCULATIONS INCLUDING SUPPORT REACTIONS 

DESIGN FOR MAST ARM STRUCTURES INCLUDING ANCHORAGES SHALL BE PROVIDED 7.

ALL REINFORCEMENT SHALL HAVE 3 INCHES OF COVER UNLESS OTHERWISE NOTED.6.

NOT BE PERMITTED.

SUBMITTED TO THE ENGINEER FOR APPROVAL. WELDING OF REINFORCEMENT SHALL 

SCHEDULES AND REINFORCING STEEL SHOP DRAWINGS FOR FOUNDATIONS SHALL BE 

AND SHALL CONFORM TO MAINEDOT STANDARD SPECIFICATION 503. REINFORCEMENT 

ALL REINFORCING STEEL SHALL CONFORM TO ASTM A615, GRADE 60, EPOXY COATED 5.

PSI) AND SHALL CONFORM TO 2016 MTA SUPPLEMENTAL SPECIFICATIONS 502. 

ALL CONCRETE USED FOR FOUNDATIONS SHALL BE CLASS 'A' CONCRETE (f'c = 4,000 4.

MAST ARM FOUNDATIONS SHALL BE PAID UNDER THE APPROPRIATE 626 ITEMS.3.

PROVISION 626.

ACCORDANCE WITH MAINEDOT STANDARD SPECIFICATION 626 AND SPECIAL 

ALL FOUNDATIONS SHALL BE CONSTRUCTED AS SHOWN ON THESE PLANS AND IN 2.

SPECIFICATIONS DATED 2014 AND MTA SUPPLEMENTAL SPECIFICATIONS DATED 2016. 

FOUNDATIONS SHALL BE IN ACCORDANCE WITH THE MAINEDOT STANDARD 

DESIGN AND CONSTRUCTION OF TRAFFIC SIGNAL MAST ARMS AND MAST ARM 1.
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1 2 3 4 5 6

1 2 3 4 5 6 7 8 9 10 11 12

ES

PATCH PANEL

MMU

VIDTSC

ETH ETH

E
T

H

1 2 3 4 5 6

1 2 3 4 5 6 7 8 9 10 11 12

PATCH PANEL

VIDTSC

ETH ETH

1 2 3 4 5 6

1 2 3 4 5 6

7 8 9 10 11 12

PATCH PANEL

E
T

H

COMMUNICATION DIAGRAMS

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS

EXIT 35 NB INTERSECTION

MMU

E
T

H

EXIT 35 NB ADMIN BUILDING

- VID

- TSC

- PP

- MMU

- ETH

- FES

- 6F

FES

FES

1 2 3 4 5 6

1 2 3 4 5 6

1 2 3 4 5 6

7 8 9 10 11 12

PATCH PANEL

E
T

H

EXIT 35 SB ADMIN BUILDING

FES

1 2 3 4 5 6

EXIT 35 SB INTERSECTION

6F

6F

DETAILED IN PLANS FOR ADMIN BUILDING.

COMMUNICATIONS CONNECTIONS BETWEEN ADMIN BUILDINGS

FOR SEPARATE TRAFFIC SIGNAL SIGNAL INTERCONNECT. OTHER

6F FIBER OPTIC CONNECTION BETWEEN ADMIN BUILDINGS

6F

BUILDING PLANS)

BUILDING (SEE ADMIN 

SWITCHES IN SB ADMIN 

TO OTHER ETHERNET 

BUILDING PLANS)

BUILDING (SEE ADMIN 

SWITCHES IN NB ADMIN 

TO OTHER ETHERNET 

STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102

(207) 887-3448TEL 

(207) 883-3376FAX 

VIDEO DETECTION CONTROL UNIT

TRAFFIC SIGNAL CONTROLLER

PATCH PANEL

MALFUNCTION MANAGEMENT UNIT

ETHERNET CABLE

PROPOSED FIBER ETHERNET SWITCH

PROPOSED MULTIMODE FIBER OPTIC CABLE, 6 STRAND

WIRELESS RADIO ANTENNA

FIBER OPTIC SPLICE

FIBER OPTIC PIGTAIL

POWER/COMM POWER/COMM

No. Revision By Date

PROGRESS PLANS

VMS STA. 144+30, RT

VMS STA. 170+72, LT

TS-06

PREEMPT PREEMPT

EGD

KBJ

PJV

LEM

ETHERNET RADIO & ANTENNA

ETHERNET RADIO & ANTENNA
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STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102

(207) 887-3448TEL 

(207) 883-3376FAX 
VMS AT STA. 144+30, RT

ITS DEVICE PLAN
No. Revision By Date

PROGRESS PLANS

ITS-01
EGD

KBJ

PJV

LEM

IP
F

W

B
M

144+00 145+00

4
4
+

0
0

V
M

S

3-INCH PVC CONDUIT

VMS CONTROLLER IN 

BETWEEN VMS AND 

COMMUNICATION CABLES 

3-INCH PVC CONDUIT

(1) #10 GROUND WIRE IN 

(2) #6 AWG THHN WIRE

OF FRONT ACCESS VMS DISPLAY

FOR ACCESS AND MAINTENANCE 

STABLE CONCRETE PLATFORM 

CONTRACTOR SHALL INSTALL 

ITS DETAILS)

SOLAR BATTERY STORAGE (SEE 

CONTROLLER CABINET WITH 

GOUND MOUNTED VMS 

3-INCH PVC CONDUIT

(1) #10 GROUND WIRE IN 

(2) #6 AWG THHN WIRE

ROUTE 112

V
M

S

POWER TO VMS

SOLAR ARRAY FOR 

GRADE.

MINIMUM 7 FEET ABOVE SIDEWALK 

TRAVEL WAY. VMS SHALL BE MOUNTED A 

BE LOCATED MINIMUM 12 FEET FROM 

NEAREST EDGE OF FOUNDATION SHALL 

DRILLED SHAFT CONCRETE FOUNDATIONS. 

112/SB TRAFFIC ON STEEL POSTS AND 

FIXED, GROUND MOUNTED VMS FOR ROUTE 

C

ITS DEVICE LEGEND

VMS

VMS COMMUNICATIONS CONDUIT

ELECTRICAL CONDUIT

ETHERNET RADIO & ANTENNA

SOLAR ARRAY

VMS CONTROLLER CABINET (SEE VMS CONTROLLER CABINET DETAILS)

VARIABLE MESSAGE SIGN (SEE ITS DETAILS)
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SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS

Scale of Feet

5 0 5 10

STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102

(207) 887-3448TEL 

(207) 883-3376FAX 

No. Revision By Date

PROGRESS PLANS

VMS AT STA. 170+72, LT

ITS DEVICE PLAN

ITS-02
EGD

KBJ

PJV

LEM

G

W

170+00 171+00

V
M

S

VIEWS SET UP

3-INCH PVC CONDUIT

(1) #10 GROUND WIRE IN 

(2) #6 AWG THHN WIRE DISPLAY

MAINTENANCE OF FRONT ACCESS VMS 

PLATFORM FOR ACCESS AND 

CONTRACTOR SHALL INSTALL STABLE 

3-INCH PVC CONDUIT

VMS CONTROLLER IN 

BETWEEN VMS AND 

COMMUNICATION CABLES 

3-INCH PVC CONDUIT

(1) #10 GROUND WIRE IN 

(2) #6 AWG THHN WIRE

ROUTE 112

A MINIMUM 7 FEET ABOVE SIDEWALK GRADE.

FEET FROM TRAVEL WAY. VMS SHALL BE MOUNTED 

FOUNDATION SHALL BE LOCATED MINIMUM 12 

CONCRETE FOUNDATIONS. NEAREST EDGE OF 

TRAFFIC ON STEEL BEAMS AND DRILLED SHAFT 

FIXED, GROUND MOUNTED VMS FOR ROUTE 112/NB 

POWER TO VMS

SOLAR ARRAY FOR 

(SEE ITS DETAILS)

SOLAR BATTERY STORAGE 

CONTROLLER CABINET WITH 

GOUND MOUNTED VMS 

C

ITS DEVICE LEGEND

VMS

VMS COMMUNICATIONS CONDUIT

ELECTRICAL CONDUIT

ETHERNET RADIO & ANTENNA

SOLAR ARRAY

VMS CONTROLLER CABINET (SEE VMS CONTROLLER CABINET DETAILS)

VARIABLE MESSAGE SIGN (SEE ITS DETAILS)
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ITS DETAILS - 1

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS

No. Revision By Date

DYN

DEB

ITS-03
PJV

LEM

VER-MAC MODEL B-1500C

FRONT ACCESS

3 LINES WITH UP TO 12 CHARACTERS

GROUND MOUNTED VARIABLE MESSAGE SIGN (VMS)

4:1 MAX.

VMS DISPLAY AREA

SECTION

SEE DETAIL A

VARIABLE MESSAGE SIGN (VMS) NOTES:

ASTM F1554, GRADE 55

ASTM F3125, GRADE A325, TYPE I (HDG)

ASTM A709, GRADE 36

ASTM A36

ASTM A992

SCALE: •" = 1'-0"SCALE: •" = 1'-0"

FOOTING (TYP.)

TOP OF 

É H-BEAM É H-BEAM

ANCHOR BOLTS

ANCHOR PLATES

Z-BAR

H-BEAM POST

W10x22 

PLATE

1•" THICK 

GRADE

FINISHED 

TOP OF 

DETAILS

FOUNDATION

SEE 

DETAILS

FOUNDATION

SEE 

GRADE

FINISHED 

TOP OF 

SIGN (VMS)

MESSAGE 

VARIABLE 

L3x3x…" BRACING

GENERAL VMS SUPPORT NOTES:

VMS SUPPORT STRUCTURE

STA. 170+72, LT.

STA. 144+30, RT.

ENGINEER.

DISCREPANCIES SHALL BE BROUGHT TO THE ATTENTION OF THE 

VERIFIED PRIOR TO FABRICATION OF STRUCTURAL STEEL. ANY 

DIMENSIONS INCLUDING POST HEIGHTS SHALL BE FIELD 4.

HIGH X 12'-1" WIDE DIGITAL SIGN PANEL WEIGHING 1100 LBS.

VMS STEEL SUPPORT FRAME HAS BEEN DESIGNED FOR A 6'-11" 3.

720 OF THE 2014 MAINEDOT STANDARD SPECIFICATIONS.

BOLTS SHALL MEET THE REQUIREMENTS SPECIFIED IN SECTION 

ALL STRUCTURAL STEEL INCLUDING HARDWARE AND ANCHOR 2.

APPROPRIATE 626 ITEMS.

FOUNDATIONS SHALL BE PAID FOR SEPARATELY UNDER THE 

THE APPROPRIATE 650 ITEMS. VMS SUPPORT CONCRETE 

BASEPLATES, AND ANCHORAGE ASSEMBLY SHALL BE PAID UNDER 

THE VMS STEEL SUPPORT STRUCTURE INCLUDING POSTS, BRACING, 1.

ELECTRODES.

ALL WELDING SHALL BE PERFORMED USING E70XX (70 KSI) 7.

RESPECTIVELY.

GALVANIZED IN ACCORDANCE WITH AASHTO M111 AND AASHTO M232, 

ALL STRUCTURAL STEEL AND HARDWARE SHALL BE HOT-DIP 6.

ANCHOR BOLTS

HIGH STRENGTH BOLTS

PLATES

ANGLES

H-BEAM POSTS

REQUIREMENTS:

STRUCTURAL STEEL SHALL CONFORM TO THE FOLLOWING 5.

UNSUPPORTED CONDUIT. INCLUDING FLEXIBLE CONDUIT, GREATER THAN FIVE (5) FEET.

ATTACHED TO THE SIGN SUPPORTS AT FIVE (5) FOOT INTERVALS, MINIMUM, WITH NO SEGMENT OF 

CONDUIT FOR THE VMS CABLES SHALL BE TWO (2) INCH MINIMUM. CONDUITS SHALL BE FIRMLY 4.

LOCATION INDICATED BY THE MANUFACTURER.

CONDUIT FROM THE CONTROLLER CABINET TO THE VMS. CONDUITS SHALL ENTER THE VMS AT THE 

(PE) OR RIGID GALVANIZED STEEL VMS CABLES SHALL BE INSTALLED IN FLEXIBLE POLYETHYLENE3.

DRILLING.

MAY BE FIELD DRILLED ON SITE. FIELD DRILLED HOLES SHALL BE SPRAY GALVANIZED AFTER 

SUPPORTS. HOLES FOR THE THROUGH BOLTS MAY BE PRE-DRILLED BY THE H-BEAM FABRICATOR OR 

Z-BAR ANGLES SHALL BE FURNISHED AND INSTALLED TO MOUNT THE VMS TO THE H-BEAM SIGN 2.

AND SHALL BE INSTALLED FOUR (4) INCHES TALLER THAN THE VMS MOUNTING.

THE LOCATION OF THE VMS STRUCTURE. POSTS SHALL BE A MINIMUM OF FOURTEEN (l4) FEET LONG 

EDGE OF PAVEMENT BUT NOT MORE THAN TEN (lO) FEET ABOVE THE NEAREST SIDEWALK GRADE AT 

THE VMS SHALL BE INSTALLED A MINIMUM OF SEVEN (7) FEET ABOVE THE GRADE AT THE NEAREST 1.

DETAIL A

SCALE: 3" = 1'-0"

VMS PANEL

W10x22

‚" THICK ALUMINUM Z-BAR

PER CONNECTION)

(2) WASHERS (TYP. 

HDG BOLTS WITH 

(2) †" DIA. A325 

AND Z-BAR (TYP.)

BETWEEN W10 

NEOPRENE PAD 

4"x6"x•" THICK 

SIDE VIEW

FRONT VIEW

(M
I
N
.)

3" Z-BAR

W10x22

HDG BOLT

†" DIA. A325 

(M
I
N
.)
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SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS

No. Revision By Date

DYN

DEB

ITS-04
PJV

LEM

BASE PLATE DETAIL

SCALE: 1•" = 1'-0"

W10x22

1•" THICK PLATE

1‚" DIA. ANCHOR BOLT

1…" DIA. HOLES FOR 

15" DIA. BOLT CIRCLE

Š

4"x7"x…" Ê (TYP.)

L3x3x…"

L3x3x…"

L3x3x…"

L3x3x…"

BOLT (TYP.)

†" DIA. A325 

3x3x…" FILLER Ê

X-BRACING DETAIL
SCALE: ƒ" = 1'-0"

PANEL (BEYOND)

VMS SIGN 

(SIMILAR)

SEE DETAIL A

SEE DETAIL A

(2) 3‚"x16ƒ"x‚"

(2) 3‚"x10ƒ"x‚"

ANCHOR PLATES:

WASHERS (TYP.)

(2) NUTS AND 

7" PROJECTION
WASHERS (TYP.)

(2) NUTS AND 

1'-5"x1'-0" BASE Ê

ANCHOR BOLT

(4) 1‚" DIA. 

FINISH GRADE

ANCHORAGE DETAIL

SCALE: ƒ" = 1'-0"

POST (TYP.)

W10x22 H-BEAM 

(M
A

X
.)

4"x7"x…" Ê (TYP.) 

L3x3x…"

L3x3x…"

BOLT (TYP.)

†" DIA. A325 

AS REQUIRED

COPE ANGLE 

(TYP.)

SCALE: 1•" = 1'-0"

DETAIL A

A

5
 
S

P
. 

@
 
6
"

OF RESIDENT)

(DRAIN TO SATISFACTION 

FINISH GRADE

•" DRAIN CHASE

SECTION A-A

ELEVATION

A

É

#
5
 

T
I
E

S

CHAMFER AS PER RESIDENT

SLOPED TO DRAIN

•" DRAIN CHASE,

É

ON TIE (TYP)

135 DEG. HOOKS 

3" CLR.

DRILLED SHAFT FOUNDATION DETAIL

FOR VMS STRUCTURES

STRUCTURE ANCHORAGE 

VMS SUPPORT 

DRILLED SHAFT

SPACING)

(SEE ELEVATION FOR 

#5 TIE REBAR (TYP)

3" CLEAR (TYP.)

VMS SUPPORT STRUCTURE 

(EQUALLY SPACED)

#8 VERTICAL REBAR 

DRILLED SHAFT

4:1 MAX.

3" MAX.

#
5
 

@
 
12

"

NOT TO SCALE

(EQUALLY SPACED)

18-#8 VERTICAL REBAR 

14
'-
6
" 
E

M
B

E
D

M
E

N
T

GENERAL VMS SUPPORT FOUNDATION NOTES:

1. ALL FOUNDATIONS SHALL BE CONSTRUCTED AS SHOWN ON THESE PLANS AND 

IN ACCORDANCE WITH MAINEDOT STANDARD SPECIFICATION 626 AND SPECIAL 

PROVISION 626.

2. VMS SUPPORT FOUNDATIONS SHALL BE PAID UNDER THE APPROPRIATE 626 

ITEMS.

3. ALL CONCRETE USED FOR FOUNDATIONS SHALL BE CLASS 'A' CONCRETE (f'c = 

4,000 PSI) AND SHALL CONFORM TO 2016 MTA SUPPLEMENTAL SPECIFICATIONS 

502. 

4. ALL REINFORCING STEEL SHALL CONFORM TO ASTM A615, GRADE 60, EPOXY 

COATED AND SHALL CONFORM TO MAINEDOT STANDARD SPECIFICATION 503. 

REINFORCEMENT SCHEDULES AND REINFORCING STEEL SHOP DRAWINGS FOR 

FOUNDATIONS SHALL BE SUBMITTED TO THE ENGINEER FOR APPROVAL. 

WELDING OF REINFORCEMENT SHALL NOT BE PERMITTED.

5. ALL REINFORCEMENT SHALL HAVE 3 INCHES OF COVER UNLESS OTHERWISE 

NOTED.

6. ANCHOR BOLTS CONFORM TO ASTM F1554, GRADE 55 WITH A MINIMUM YIELD 

STRENGTH OF 55 KSI. ANCHOR BOLTS AND ASSOCIATED NUTS AND WASHERS 

SHALL BE FULLY GALVANIZED IN ACCORDANCE WITH AASHTO M232.

7. ANCHOR BOLTS SHALL BE SET BY TEMPLATE AND CAST IN FOUNDATION. 

DRILLING AND GROUTING OF ANCHOR BOLTS SHALL NOT BE PERMITTED.

8. PROTECTIVE COATING FOR CONCRETE SURFACES, CONFORMING TO MAINE 

TURNPIKE AUTHORITY SPECIAL PROVISION 515 & SPECIAL PROVISION 626, 

SHALL BE APPLIED ON ALL EXPOSED CONCRETE PORTIONS OF THE 

FOUNDATIONS TO A DEPTH OF 12" BELOW GRADE AND SHALL BE INCIDENTAL TO 

THE 626 PAY ITEMS.

9. HOOKS AT THE ENDS OF CLOSED CIRCULAR TIES SHALL ENGAGE A VERTICAL 

BAR. OVERLAPS AT ENDS OF CIRCULAR TIES SHALL BE STAGGERED ALONG 

LENGTH OF REBAR CAGE.
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Scale of Feet
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BOTTOM VIEW

FOUNDATION PLAN

FRONT VIEW SECTION
GROUND MOUNTED DMS CONTROLLER CABINET DETAIL

NOT TO SCALE 

(NO COMPONENTS) 

5 FEET FROM CABINET

(1) 3" PVC SPARE CAPPED 

FINISHED GRADE

AS REQUIRED IN PLANS

NUMBER, SIZE AND TYPE 

CONDUITS (TYP.)

BASE TO BE INSTALLED

AND LONGER THAN CABINET 

*FOUNDATION SHALL BE 6" WIDER 

(N
O

M
I
N

A
L
)

4
" 
T

H
I
C

K
 

W
O

R
K

M
A

N
'S
 

P
A

D
 

C
O

N
C

R
E

T
E
 

TEMPLATE

MANUFACTURER'S 

CONCRETE PER 

PROJECTION ABOVE 

BOLT SIZE, SPACING AND 

3" MIN.

* 

* 

PERMANENT WEATHER TIGHT SEAL

AND FOUNDATION TO PROVIDE A 

BE APPLIED BETWEEN CABINET 

GASKET AND/OR CAUKLKING TO 

CONCRETE AREA (TYP.)

BETWEEN FOUNDATION AND 

PREFORMED JOINT FILLER 

(SUBSID.) (TYP.)

4" GRANULAR MATERIAL 

OR SPECIAL PROVISIONS

TYPE REQUIRED NOTED IN PLANS 

90° ELBOWS - NUMBER, SIZE AND 

CONCRETE CLASS A

ABOVE CONCRETE (TYP.)

2" MIN. PROJECTION 

FINISHED GRADE

4" CONCRETE PAD

STANTEC CONSULTING SERVICES INC.

2211 CONGRESS STREET SUITE 380

PORTLAND, ME 04102

(207) 887-3448TEL 

(207) 883-3376FAX 

GROUND MOUNTED LOCATIONS.

CONDUIT CAPPED 5 FEET FROM CABINET AT ALL 

CONTRACTOR SHALL INSTALL A SPARE 3" PVC 3.

ORIENTED AS SHOWN ON THE PLANS.

WORKMAN'S PADS (AND CABINET DOORS) SHOULD BE 2.

ALL EXPOSED EDGES SHALL BE CHAMFERED 3/4".1.

SIGNAL CONTROLLER CABINET NOTES:

ITS DETAILS - 3

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS

 

ITS-05

FOR GROUND WIRE

3/4" NON-METALLIC CONDUIT 

EGD

KBJ

PJV

LEM

10'x3/4" GROUND ROD
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CONTROLLER

SIGN

GROUND
BATTERIES

SOLAR

PANEL

SOLAR

FOR EQUIPMENT POWER

TVSS PROTECTION

CIRCUIT BREAKERS

CABINET

NOT TO SCALE

CONTROLLER

SIGN

GROUND
BATTERIES

SOLAR

PANEL

SOLAR

FOR EQUIPMENT POWER

TVSS PROTECTION

CIRCUIT BREAKERS

CABINET

NOT TO SCALE

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS

AND CABINET DIAGRAMS

ITS COMMUNICATIONS

STANTEC CONSULTING SERVICES INC.
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HARDWARE

RADIO 

HARDWARE

RADIO
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C
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B
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V
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S

No. Revision By Date

PROGRESS PLANS

WIRELESS RADIO ANTENNA WIRELESS RADIO ANTENNA

VMS AT STA. 144+30, RT

VMS AT STA. 144+30, RT CABINET VMS AT STA. 170+72, LT CABINET

VMS AT STA. 170+72, LT

ITS-06
EGD

KBJ

PJV

LEM



W

G

G

W

W

G

G

W

W

BM

 

W

W
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NOTES

6" UD TYPE "B" 12" UD TYPE "C"

(3'-6" X 3-'6" X 4")

SALT BIN PAD 

GEOMETRIC PLANS FOR ADDITIONAL INFORMATION.

SEE SIGNING AND STRIPING PLANS AND 1.

FIELD (TYP.)

DETECTABLE WARNING

CURB TYPE 1

74.00' LT

STA. 625+12.00

(TYP.)

CATCH BASIN

(TYP.)

COMMON EXCAVATION)

(INCIDENTAL TO 

REMOVE BOULDERS

74.00' LT

STA 625+27.00

74.00' LT.

STA. 625+41.33

(SEE SITE DETAILS)

GENERATOR PAD

5' X 10' X 12" 

74.00' LT

STA. 625+82.00

BUILDING

ADMIN. 

REINFORCED CONCRETE SIDEWALK

FLAG POLE WITH IN-GRADE ILLUMINATION

TREE

REMOVE 

FENCE

REMOVE 

3' O.C. (TYP.)

6" BOLLARDS 

UTILITY BUILDING

TRANSFORMER PAD

COMMUNICATION PLANS

SEE POWER AND 

LIGHT FIXTURE (TYP.) 

LOAM AND SEED (TYP.)

REMOVE PAVEMENT; 
BUILDING ITEMS)

OUTLET (INC. TO 

FOUNDATION DRAIN 

BUILDING 
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SEE LIGHTING PLANS

LIGHT FIXTURE (TYP.) 

6" UD TYPE "B" 12" UD TYPE "C"

7'X7' TRANSFORMER PAD

1/2" STAINLESS STEEL GAS LINE

(2) 2" SCHEDULE 80 PVC WITH 

2" GAS SERVICE

(2) - 4" SCH 80 CONDUITS

COMMUNICATIONS SERVICE

(2) - 5" SCH 80 CONDUITS

SERVICE

PRIMARY ELECTRICAL 

(TYP.)

CATCH BASIN

(SEE SIGNAL PLANS)

SIGNAL COMM CONDUIT

(SDR-35)

8" PVC SANITARY SEWER 
(SEE DETAILS)

MODIFY EXISTING SMH

FOR DROP

NEW SERVICE POLE 

2" WATER SERVICE LINE

FORCEMAIN

CONNECT INTO EXISTING 

SEWER MH W/ EXTERNAL DROP 

BUILDING

ADMIN.

PAD (SEE SITE DETAILS)

5' X 10' X 12" GENERATOR 

6" PVC SANITARY SEWER (SDR-35)

(SDR-35)

4"X6" PVC REDUCER 

(SEE ONE-LINE DIAGRAM)

SECONDARY SERVICE 

(1) 4"C ELECTRICAL 

(2) 4"C SCH 80 CONDUITS

COMMUNICATIONS SERVICE 

CONDUIT

POWER AND COMMUNICATION 

COMMUNICATION CONDUIT

PLAZA POWER AND 

BLDG.

UTIL.

WITH ACCESS DOOR

4'X6' SPLICE BOX 

BOX (TYP.)

QUAZITE JUNCTION 

BUILDING ITEMS)

OUTLET (INC. TO 

FOUNDATION DRAIN 

BUILDING 
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PROFILE AND DETAILS

NB ADMIN BUILDING SEWER

PLAN

A A

OUTLET PIPE

PRECAST CONCRETE MANHOLE

OUTLET PIPE

45 BEND

AT LESS THAN 10% SLOPE

SET SHORT PIECE OF PIPE 

INVERT SHELF

PRECAST CONCRETE OR BRICK 

SPRING LINE OF PIPE

STACK TO TERMINATE AT 

M
I
N
.

WYE

3" LAG BOLT

CONCRETE STACK

SECTION A-A

SEWER MANHOLE DETAIL

NOTES

CONCRETE SHALL BE 4,000 PSI.1.

CONNECTOR (TYP.)

PROVIDE FLEXIBLE GASKET 

100

105

110

115

120

125

130130

100

105

110

115

120

125

130130

0+00 1+00 2+00 3+00 4+00 5+00 6+00 7+00

0+00 1+00 2+00 3+00 4+00 5+00 6+00 7+00

NB ADMIN BUILDING SEWER PROFILE

RIM ELEV. = 116.90

INSTALL SMH

STA. 3+54.83
RIM ELEV. = 118.52

INSTALL SMH

STA. 1+18.49

BUILDING FFE = 120

ELEV. = 115.00

FROST WALL 

EXIST. 12" RCP

EXISTING GROUND

PROPOSED GROUND

STA. 6+02.32

EXIST. SMH

RIM ELEV. = 114.46

SLOPE: 0.009 FT/FT (0.9%)

INSTALL 244' 8" PVCSLOPE: 0.01 FT/FT (1%)

INSTALL 117' 6" PVC
SLOPE: 0.01 FT/FT (1%)

INSTALL 233' 8" PVC

INV. 114.26

6" INV. IN 113.09 8" INV. OUT 112.99

4" INV. IN 113.094" INV. IN 114.46

DETAIL THIS SHEET)

EXTERNAL DROP. (SEE SMH 

RAMADA INN WITH 

FORCEMAIN SERVICE FOR 

INTERCEPT EXISTING 

SEWER

CULVET AND 

EXISTING 

BETWEEN 

REQUIRED 

INSULATION 

8" INV. IN 110.67 8" INV. OUT 110.57

OF LESS THAN 4' OF COVER

INSULATION REQUIRED ANY AREAS 

FOR NEW 8" SERVICE

DROP AND CORE HOLE 

TO REMOVE EXTERNAL 

MODIFY EXISTING SMH 

8" INV. IN 108.38

10" INV. IN 108.46

15" INV. IN 108.16

15" INV. OUT 107.96
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10.0'
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IN-GRADE ILLUMINATION

FLAG POLE WITH 

SEE LIGHTING PLANS

LIGHT FIXTURE (TYP.) 

DETECTABLE WARNING FIELD (TYP.)
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6" UD TYPE "B"

(3'-6" X 3-'6" X 4")

SALT BIN PAD 

CURB TYPE 1

SB PLAZA ACCESS ROAD Ë

TO REMAIN

38" WILLOW 

(TYP.)

6" BOLLARDS 3' O.C.

PLANS)

(SEE LANDSCAPING

FENCE & BERM

BUFFER, 

LANDSCAPING 

CONDENSING UNIT PADS  

TRANSFORMER PAD

STA. 1215+63.08, 25.00' LT.

BUILDING

 ADMIN. STA. 1215+29.75, 25.00' LT.

FIELD

SEPTIC

PRECAST PADS

PROPANE TANKS ON 

BASIN - #4

SOIL FILTER 

UNDERDRAINED

SEE LANDSCAPING PLANS

SITE DETAILS)

GENERATOR PAD (SEE 

REINFORCED CONCRETE SIDEWALK

CATCH BASIN (TYP.)
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(FFE = 120.60)

33'-8"X25'-0"

ADMIN. BUILDING

SEPTIC FIELD

3 OUTLET "D" BOX

18
" O

P
T. III

6" UD TYPE "B"

4" SDR 35 PVC

BUILDING SEWER

DETAILS)

(SEE SITE 

SEPTIC TANK 

JUNCTION BOXES

48"x36" QUAZITE 

1/2" STAINLESS STEEL GAS LINE

(2) 2" SCHEDULE 80 PVC WITH 

TO REMAIN

38" WILLOW 

GENERATOR PAD

(2) - 5" SCH 80 CONDUITS

SERVICE

PRIMARY ELECTRICAL 

FOR DROP

NEW SERVICE POLE 

WATER METER PIT

2" WATER SERVICE LINE

PLANS)

(SEE POWER & COMM 

TOLL & SIGNAL POWER 

SERVICE

INSTALL NEW 

WATER MAIN TO 

TAP EXISTING 

COMM PLANS)

(SEE POWER & 

LIGHTING CONDUIT 

SB PLAZA ACCESS ROAD Ë
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(SEE POWER & COMM PLAN)

TOLLING COMM CONDUIT 

(SEE SIGNAL PLANS)

SIGNAL COMM CONDUIT

SITE DETAILS)

PRECAST PADS (SEE 

PROPANE TANKS ON 

(2) 1,000 GALLON 

SERVICE LINE

2" WATER 

WITH ACCESS DOOR

4'X6' SPLICE BOX 

TRANSFORMER PAD

CONCRETE PADS

LOCATION SIZE

GENERATOR 5'X13'X12"

TRANSFORMER

PROPANE TANKS

CONDENSING UNIT

4'X12'X6"

3'-6"X3'-6"X6"

7'X7'X12"

WITH ACCESS DOOR

4'X6' SPLICE BOX 
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SERVICE SADDLE

(1-1/2" AND 2" C.C. THREAD)

GOOSENECK

(SEE SPECS)

CORPORATION STOP 

AWWA C-901 PVC

4" LOAM AND SEED

UNPAVED AREAS PAVED AREAS

WATER SERVICE DETAIL
NOT TO SCALE

D
I
A
.

7
'-
0
" 

M
A

X
. 

C
O

V
E

R

WARNING TAPE

DETECTABLE 

BACKFILL MATERIAL

SUITABLE

SEE NOTE 5.

WHERE REQUIRED. 

INSULATION BOARD

SAND BORROW

COMPACTED

WATER PIPE

BACKFILL WITH GRAVEL BORROW.

REMOVE UNSUITABLE MATERIAL AS DIRECTED, 

PREPARE SUBGRADE PER GEOTECH REPORT. 

TO APPROPRIATE PAVEMENT DETAILS

COURSES AS SPECIFIED. REFER 

BITUMINOUS CONCRETE BASE AND  

SAWCUT

WATER SERVICE NOTES:

1. PROVIDE 7 FOOT COVER WHERE LOCATED UNDER PAVEMENT. 

IF BEDROCK IS ENCOUNTERED, PROVIDE MINIMUM 1 FOOT 

SEPARATION AND INSULATE AS NOTED BELOW.

2.BEDDING SHALL BE COMPACTED TO A MINIMUM 95% STANDARD 

PROCTOR DENSITY.

3.FILTER FABRIC SHALL BE INSTALLED AGAINST THE TRENCH 

WALLS IN THE HAUNCHING AND BEDDING ZONES WHEN FINE 

SANDS, SILT, CLAY OR ORGANIC MATERIALS ARE ENCOUNTERED 

AT THE TRENCH BOTTOM.

4. CONTRACTOR SHALL SHORE TRENCH SIDES WHEN REQUIRED 

OR AS DIRECTED BY THE RESIDENT.

5. MINIMUM 2" THICK INSULATION SHALL BE INSTALLED WHEN 

WATER PIPING HAS LESS THAN 5'-6" COVER, MINIMUM 4" THICK 

INSULATION SHALL BE INSTALLED WHEN WATER PIPING HAS 

LESS THAN 4'-6" COVER. WHEN CROSSING ABOVE OR BESIDE 

BASINS, INSULATION SHALL BE INSTALLED UTILIZING THE 

SAME CRITERIA.

NOT TO SCALE

PROPANE SERVICE TRENCH SECTION

NOTED ON PLANS

PIPE SIZE AS 

GRADE

FINISH 

6
"

6
"

2'-0" MIN.

12
"

12"

SECTION AS DETAILED IN THIS PLAN SET

4" LOAM, SEED, AND MULCH OR PAVEMENT 

CENTER OF TRENCH

TAPE PLACED IN 

DETECTABLE WARNING 

REQUIRED

OR ELECT. BACKFILL AS 

EXCAVATED MATERIAL 

BACKFILL WITH 

SAND BEDDING & BACKFILL

3
6
"

TYPCIAL SERVICE CONNECTION

NOT TO SCALE

CURB STOP

6"

SIDEWALK

5
'-
6
"

STREET

AWWA C-901 PVC

CORPORATION STOP

FINISH GRADE

FLUSH TO 

BOX W/ ROD

SERVICE 

W

A
T E

R

TO ‚"

CURB STOPS

2" FOR 1•" AND 

FOOT PIECE 

HEAVY DUTY 

SERVICE BOXFOOT PIECE

COVER

SERVICE ROD SCH. 40

AND CURB STOPS

PIECE 1" FOR ƒ" 

STANDARD FOOT 

MAX. „" TOLERANCE EACH SIDE

CORP. STOP SHUT-OFF

TYP. EACH SIDE

FROM ‚" TO ˆ" 

TAPER CORNERS 

BRASS COTTER-PIN

PERMISSIBLE).

ON ADAPTERS ARE NOT 

PEICE ARRANGEMENT. SLIP 

TO BE A NON-WELDED, TOWN 

1" THREADED PIPE (THIS IS B.

COUPLING.

1" FEMALE IRON PIPE A.

BOX REQUIRES:

ANY EXTENSION OF SERVICE 1.

NOTES:

BOLLARD

DOMED CONCRETE FILL

OSHA SAFETY YELLOW

SLEEVE TO BE COLOR: 

BOLLARD, BOLLARD 

‚" THICK LDPE 

NOT TO SCALE

A CONCRETE

4,000 PSI CLASS 

GRADE

FINISHED 

CONCRETE

TUBE FILLED WITH 

6" SCHEDULE 40, STEEL 
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IN EACH END

4" Ì PVC COUPLING CAST 

PIPE CAST IN END

4" Ì PERFORATED PVC 

É

É

É

PLAN VIEW

ELEVATION VIEW

SHORT PIPE LEACHING CHAMBER

END VIEW

LEACHING CHAMBER SHALL BE H20 LOADING RATED.4.

GRADE 60 REINFORCEMENT.3.

AIR ENTRAINMENT: 4-6%2.

CONCRETE 5,000 PSI AT 28 DAYS.1.

NOTES:

3" VENT

LEVEL

LIQUID 

ELEV. 

4" INV. OUT

CONCRETE RISER

COVER (TYP.)

30" MANHOLE FRAME & 

(TYPE 2)

CEMENT MORTAR 

3 COURSES MAX

1 COURSE MIN.

W/SEWER BRICK

ADJUST TO GRADE 

ELEV. 

4" INV. IN

BAFFLE

FINISH GRADE RIM ELEV.

PLAN VIEW

SECTION VIEW

SEPTIC TANK

TANK CAPACITY GALS.

1000

SUBBASE GRAVEL

12" COMPACTED CRUSHED STONE OR 12" 

WITH FINISH GRADE

COVER SET FLUSH 

MANHOLE FRAME AND 

GRADE WITH 

36" DIA. RISERS TO 

(TYP. OF 2)

COVER 

13" x 17" INSPECTION 

SEPTIC TANK SHALL BE H20 LOADING RATED.4.

KEYED JOINT SEALED WITH BUTYL RUBBER.3.

REINFORCING: 6X6 10/10 W.W.M.  AND REBAR.2.

CONCRETE:  5000 PSI AFTER 28 DAYS.1.

NOTES:

PLAN VIEW (WITHOUT COVER)

COVER

3 OUTLET MINI DISTRIBUTION BOX

NOT TO SCALE

SIDE ELEVATION

END VIEW

WITH POLYLOK PIPE SEALS

THREE 4" DIA. OUTLETS

2‚"

1•"

BAFFLE

INLET 
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7'-0" TRANSFORMER PAD

27" SQUARE COVER

LIFTING HANDLES

HANDLES (TYP.)

RECESSED LIFTING 

70" X 20"

CLEAR OPENING 

TEMPORARY COVER

54" X 26" 

A

A

TOP VIEW

SECTION A-ALIFTING HANDLES

1" CHAMFER

1" TAPER

FRONT VIEW

NOT TO SCALE

SITE (TYP. 4 PLACES)

BE INSTALLED ON TO 

" DIA. RAMSET BOLTS 8
5

FOR PULLING EYE

" CAST IN INSERTS 4
3

(TYP. 4 PLACES) 

TO ATTACH ANGLE IRON 

" DIA. THREADED INSERT8
5

INSTALLING THE TRANSFORMER PAD.

CONTRACTOR IS RESPONSIBLE FOR FURNISHING AND 

CONFIRM TRANSFORMER PAD SIZES WITH OWNER. DIVISION 2 

NOTE:

CAST IN.

INSERTS TEMPORARY COVER HAS (2) †" THREADED LIFTING 5.

SPECIFICATIONS.COMPANY 

TRANSFORMER PAD SHALL MEET CENTRAL MAINE POWER 4.

REQUEST.MODIFIED PER 

DUCT OPENINGS SHOWN ARE TYPICAL AND CAN BE 3.

REINFORCING #4 BARS AT 6" O.C. EACH WAY.2.

CONCRETE 4,000 PSI AT 28 DAYS.1.

NOTES:

CONTROL FABRIC

PEA STONE AND WEED 

PLAN VIEW

ELEVATION VIEW

4" LOAM & SEED

6" PEA STONE

FABRIC

WEED CONTROL 

PROPANE TANK PAD

N.T.S.

2" CLEAR

-W4xW4

WWF6x6

(f'c=4,000 PSI)

CLASS 'A' CONCRETE 

PROPANE TANK (TYP.)

CONCRETE PAD

PLAN

SECTION

FLAGPOLE FOUNDATION DETAILS
NOT TO SCALE

(7)#4

T&B

(7)#4

T&B

#4 DOWELS (TYP.)

TAMP WITH 

SCREENED DRY SAND

16 GA. GALV. CORRUGATED

PIPE SLEEVE (10" DIA.)

6" BUTT DIA.

(4)#4 DOWELS (TYP.)

6"x6" STEEL

GRADE

FLASH COLLAR

3
0
' 
T

O
 

T
O
P

O
F
 
F

L
A

G
P

O
L
E

‰" STEEL PLATE (14"x4")

ALUMINUM FLAGPOLE

AND POLE MOUNTING

ASSEMBLY 

TYPE C LED IN GRADE FLAG 

LUMINAIRE - INSTALL WITH 6" 

OF CONCRETE WITH REBAR 

ALL ROUND. INSTALL PER 

LUMINAIRE MANUFACTURERS 

RECOMMENDATIONS. FOR 

ELECTRICAL INSTALLATION 

NOTES, SEE SHEET LP-05.

TYPE C LED IN GRADE FLAG 

LUMINAIRE - INSTALL WITH 6" 

OF CONCRETE WITH REBAR 

ALL ROUND. INSTALL PER 

LUMINAIRE MANUFACTURERS 

RECOMMENDATIONS. FOR 

ELECTRICAL INSTALLATION 

NOTES, SEE SHEET LP-05.

ƒ" DIA. LIGHTNING ARRESTOR SPIKE 

WITH 1/2" DIAMETER COPPER GROUNDING 

WIRE CONNECTED TO POLE

NOTE:

1. PAYMENT FOR FLAGPOLE FOUNDATION 

SHALL BE INCIDENTAL TO ITEM 648.00 

FLAGPOLE AND SPOTLIGHT.

CLASS 'AAA' CONCRETE

(f'c = 4,000 PSI)

CLASS A CONCRETE

WWF6x6 - W4xW4

STONE BED

6" - 3/4" CRUSHED 

GRADE

FINISH 

CONCRETE PAD DETAIL

SECTION

PLAN

2" CLEAR

(SEE PLANS)

VARIES 

NOT TO SCALE
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SP-11

GOOSEFARE BROOKSOUTHBOUND PLAZA

NORTHBOUND PLAZA

ITEM NO. QUANTITYDESCRIPTION

QUAKING ASPEN 2-2.5 INCH CALIPER

NANNYBERRY 3 - 4 FEET

NEW ENGLAND ROADSIDE UPLAND SEED MIX (OR EQUIVALENT)

ITEM NO. QUANTITYDESCRIPTION

PLANTING SCHEDULE - GOOSEFARE BROOK

ITEM NO. QUANTITYDESCRIPTION

TAUNTON YEW 2 - 2.5 FEET

SARGENT JUNIPER 15-18 INCHES

RHODODENDRON 2.5-3 FEET

KELSEY DOGWOOD 3-4 FEET 4 EA

PLANTING SCHEDULE - SOUTHBOUND PLAZA

SOUTHBOUND PLAZA ENTRANCE BERM

2 EA

4 EA

2 EA

621.273

621.552

621.273 RED MAPLE 2-2.5 INCH CALIPER 4 EA

621.273 3 EA

621.273 2 EABLACK WILLOW 8-10 FEET

621.264 2 EAGRAY BIRCH 8-10 FEET MULTI-STEM

621.552 NANNYBERRY 3-4 FEET 15 EA

621.552 WINTERBERRY 3-4 FEET 12 EA

621.552 SERVICEBERRY 3-4 FEET MULTI-STEM 8 EA

PLANTING SCHEDULE - SOUTHBOUND PLAZA ENTRANCE BERM

ITEM NO. QUANTITYDESCRIPTION

PLANTING SCHEDULE - NORTHBOUND PLAZA

13 EA

21  EA

6 EA

BALSAM FIR 2-2.5 INCH CALIPER

Revision By DateNo.

PLP

TJW

JRH

LEM

SARGENT JUNIPER 15-18 INCHES 2 EA

2 EA621.401

621.389

621.552

621.513

621.389

621.401

621.046

3 EARHODODENDRON621.513

TAUNTON YEW 2 - 2.5 FEET

ARBORVITAE 8 - 10 FEET

8
5
0
+
0
0

(2) SERVICEBERRY

(2) BALSAM FIR

(3) NANNYBERRY

(3) WINTERBERRY

(2) SERVICEBERRY

(3) WINTERBERRY

(2) RED MAPLE

(1) BLACK WILLOW

(2) SERVICEBERRY

(3) NANNYBERRY

(2) RED MAPLE

(3) NANNYBERRY

(3) WINTERBERRY

(3) NANNYBERRY

(1) BLACK WILLOW

(2) SERVICEBERRY

(3) WINTERBERRY

(1) BALSAM FIR

(3) NANNYBERRY

(2) GRAY BIRCH

G
O
O
S
E
F
A
R
E
 
B
R
O
O
K

'SARGENT II'

CHINENSIS 

(2) JUNIPERUS 

(3) RHODODENDRON(2) TAUNTON YEW

(2) TAUNTON YEW

(2) RHODODENDRON

'SARGENTII'

CHINENSIS 

(4) JUNIPERUS 

'KELSEYI'

SERICEA

(4) CORNUS

45+00

(3) QUAKING ASPEN

(3) NANNYBERRY

(3) NANNYBERRY

(3) ARBORVITAE

(5) NANNYBERRY

(2) ARBORVITAE

(3) ARBORVITAE

(5) NANNYBERRY

(2) ARBORVITAE

(5) NANNYBERRY

(3) ARBORVITAE

(3) QUAKING ASPEN

SB PLAZA ENTRANCE ROAD
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EXIT 35 SB ON RAMP

SETTLEMENT PLATFORMS

SPW-5

SPW-4

SPW-3

SPW-2

SPW-1

DESIGNATION

218+50

217+00

215+50

215+46

214+00

STATION

25.5' RT.

25.5' RT.

25.5' RT.

51.5' LT.

25.5' RT.

OFFSET

NOTES:
LEGEND:

SPW-1

SPW-2

SPW-3

SPW-4 SPW-5

SPW-1

SETTLEMENT PLATFORM

(5' WICK DRAIN SPACING)

PREFABRICATED VERTICAL DRAINS

EMBANKMENT (MINIMUM LIMITS)
EXIT 35 SB ON RAMP

PREFABRICATED VERITCAL DRAIN LIMITS

28.5' LT.

28.5' LT.

24.9' LT.

25.4' LT.

26.6' LT.

33.9' LT.

40.5' LT.

84.5' LT.

108.2' LT.

108.2' LT.

108.2' LT.

93.2' LT.

42.1' LT.

37.5' LT.

23.5' LT.

20.5' LT.

OFFSET LT

76.6' RT.

76.6' RT.

76.1' RT.

83.0' RT.

83.9' RT.

84.0' RT.

78.8' RT.

77.3' RT.

80.9' RT.

84.1' RT.

84.9' RT.

85.4' RT.

83.4' RT.

77.6' RT.

65.0' RT.

64.2' RT.

OFFSET RT

219+50

219+00

218+50

218+00

217+50

217+00

216+50

216+00

215+73

215+50

215+20

215+00

214+87

214+50

214+00

213+75

STATION

ACHIEVED. THE WAITING PERIOD IS ANTICIPATED TO BE SIX MONTHS.

THE PRELOAD WAITING PERIOD WILL START ONCE THE GRADES SHOWN IN THE PLAN ARE 9.

CATCH BASIN BARREL SECTION SHALL HAVE THREE TEMPORARY BARRIER MARKERS.

AT INDICATED LOCATIONS WITH A 4' TALL CATCH BASIN BARREL AS SHOWN ON GT-05. EACH 

SETTLEMENT PERIOD, THE CONTRACTOR SHALL REPLACE THE PROTECTIVE WOODEN RAILING 

UPON COMPLETION OF ANY PRELOAD STAGE AND AT THE BEGINNING OF THE WAITING 8.

SETTLEMENT PLATFORMS.

AT ALL TIMES DURING CONSTRUCTION THE CONTRACTOR SHALL ALLOW ACCESS TO READ THE 7.

HAVE BEEN INSTALLED AND INITIALIZED TO THE SATISFACTION OF THE ENGINEER.

VERTICAL DRAIN INSTALLATION HAS BEEN COMPLETED AND ALL SETTLEMENT PLATFORMS 

PLACEMENT OF EMBANKMENT FILL SHALL NOT BEGIN UNTIL AFTER THE PREFABRICATED 6.

THE SATISFACTION OF THE ENGINEER AT NO ADDITIONAL COST TO THE AUTHORITY.

OF THE CONTRACTORS WORK, AS DETERMINED BY THE ENGINEER, SHALL BE REPLACED TO 

SETTLEMENT PLATFORMS THAT ARE DAMAGED BY OR BECOME INOPERABLE AS A RESULT 

ALL SETTLEMENT PLATFORMS SHALL BE PROTECTED THROUGHOUT CONSTRUCTION. 5.

EMBANKMENT FILL PLACEMENT.

GRUBBING) AND AFTER PREFABRICATED VERTICAL DRAIN INSTALLATION, PRIOR TO 

SOIL SUBGRADE AFTER THE REMOVAL OF SURFICIAL TOPSOIL/ORGANIC MATTER (IE., 

SHALL BE INSTALLED ON THE DRAINAGE LAYER PLACED ON THE NATURALLY DEPOSITED 

INSTALLED, MAINTAINED AND PROTECTED BY THE CONTRACTOR. SETTLEMENT PLATFORMS 

SETTLEMENT PLATFORMS AND PROTECTIVE BARRIERS SHALL BE FURNISHED, FABRICATED, 4.

OF THE SPECIAL PROVISION SECTION 639, INSTRUMENTATION (GEOTECHNICAL).

SETTLEMENT PLATFORMS SHALL BE INSTALLED IN ACCORDANCE WITH THE REQUIREMENTS 3.

AND OFFSET INFORMATION PROVIDED IN THE TABLES FOR ADDITIONAL INFORMATION.

SETTLEMENT PLATFORMS LOCATIONS SHOWN ARE APPROXIMATE. REFER TO THE STATION 2.

DEPENDING ON THE CONTRACTOR'S SEQUENCE AND PROGRESS OF WORK.

NOTE THAT PARTIAL AREAS OF THE SITE MAY BE APPROVED FOR FILL PLACEMENT 

SHALL NOTIFY THE CONTRACTOR TO COMMENCE PLACEMENT OF THE EMBANKMENT FILL. 

ONCE THE INSTRUMENTATION HAS BEEN INSTALLED AND INITIALIZED, THE RESIDENT H.

INSTALL PREFABRICATED VERTICAL DRAINS.G.

INITIALIZE SETTLEMENT PLATFORMS.F.

INSTALL SETTLEMENT PLATFORMS.E.

BE FILLED AS APPROVED BY THE RESIDENT.

LAYER SHALL GENERALLY FOLLOW EXISTING TOPOGRAPHY, AND MINOR DEPRESSIONS MAY 

DRAINS AND ALSO TO CREATE A WORKING PLATFORM. INSTALLATION OF THE DRAINAGE 

TYPE A) TO FACILITATE HORIZONTAL DRAINAGE FROM THE PREFABRICATED VERTICAL 

PLACE AND COMPACT 2-FOOT THICK DRAINAGE LAYER (AGGREGATE BASE COURSE - D.

BACKFILL GRUBBING AND MUCK EXCAVATION WITH AGGREGATE BASE COURSE - TYPE A.C.

PERFORM MUCK EXCAVATION AS REQUIRED.B.

CLEAR AND GRUB THE SITE.A.

FOLLOWING SEQUENCE UNLESS OTHERWISE APPROVED BY THE RESIDENT.

GROUND IMPROVEMENTS IDENTIFIED ON THE PLANS SHALL BE PERFORMED IN THE 1.
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VARIES VARIES

VARIES

VARIES

RAMP TYPICAL - ONE STAGE EMBANKMENT

COMMON BORROW - SEE NOTE 1

COURSE - GRAVEL (TYPE D)

AGGREGATE SUBBASE 

4" LOAM AND SEED (TYP.)

EXISTING GROUND

GEOTECHNICAL PLANS FOR LIMITS).

(TRIANGULAR ARRAY). (SEE 

(TYP.), SPACED 5' ON CENTER 

PREFABRICATED VERTICAL DRAINS 

2:1 MAX2:
1 M

AX

Ë CONSTRUCTION

LINE

PROFILE GRADE 

SEE NOTE 7

AS SHOWN ON CROSS SECTIONS

GRUBBING OR MUCK EXCAVATION

NOTES:

EACH SETTLEMENT PLATFORM BY THE CONTRACTOR.

PLANS). PROTECTIVE RAILING SHALL BE INSTALLED AROUND 

TO PLACEMENT OF EMBANKMENT FILL (SEE INSTRUMENTATION 

CONTRACTOR AND INITIALIZED BY THE CONTRACTOR PRIOR 

SETTLEMENT PLATFORMS FURNISHED AND INSTALLED BY THE 

214+00 TO STA. 216+50 AND 1.67' FROM STA. 217+00 TO STA. 219+50.

AGGREGATE SUBBASE COURSE - GRAVEL (TYPE D) LAYER SHALL BE 2' FROM STA. 7.

COURSE - GRAVEL (TYPE D).

ALL MATERIAL PLACED ABOVE FINAL SUBGRADE SHALL BE AGGREGATE SUBBASE 6.

BORROW ITEMS.

PLANS IS ANTICIPATED TO BE UNDER 50 CY AND SHALL BE INCIDENTAL TO THE 

NECESSARY TO CONSTRUCT THE EMBANKMENT TO THE ELEVATIONS SHOWN ON THE 

EMBANKMENT FILL MAY ALSO OCCUR DURING FILL PLACEMENT. ADDITIONAL FILL 

PROJECT AND THROUGHOUT THE DURATION OF CONSTRUCTION. SETTLEMENT OF 

EMBANKMENT SETTLEMENT IS ANTICIPATED TO OCCUR OVER THE LENGTH OF THE 5.

ACHIEVE REQUIRED DENSITIES.

FAILURE. NOTE THAT ACTUAL LIFTS MAY BE LESS FOR COMPACTION PURPOSES TO 

IN HEIGHT TO PREVENT UNBALANCED FILL CONDITIONS THAT COULD LEAD TO SOIL 

ALL EMBANKMENTS SHALL BE RAISED IN UNIFORM LIFTS NOT EXCEEDING TWO FEET 4.

IN THE PLANS.

EMBANKMENT FILL SHALL NOT BE PLACED TO HIGHER ELEVATIONS THAN INDICATED 3.

SECTION 639 - INSTRUMENTATION (GEOTECHNICAL).

INSTRUMENTATION SHALL BE INSTALLED IN ACCORDANCE WITH SPECIAL PROVISION 2.

DRAINS).

SPECIAL PROVISION SECTION 209 - WICK DRAINS (PREFABRICATED VERTICAL 

PREFABRICATED VERTICAL DRAINS SHALL BE INSTALLED IN ACCORDANCE WITH 1.

TYPE A

AGGREGATE BASE COURSE - 

DRAINAGE LAYER - 
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FLUORESCENT ORANGE.

TO BE PAINTED 

ALL EXTERNAL SURFACES 

NOTE:

PLAN

ELEVATION

SETTLEMENT PLATFORM DETAIL

SETTLEMENT PLATFORM

LONG TERM PROTECTION FOR 

SETTLEMENT PLATFORM

PREFABRICATED VERTICAL DRAIN (PVD) LAYOUT DETAIL

DRAIN (TYP.)

VERTICAL 

PREFABRICATED 

1"x4" SOUND LUMBER

DIAGONAL BRACES 

MEMBERS AND 

HORIZONTAL 

SOUND LUMBER

2"x3"x4'-6" 

CORNER POSTS 

FLOOR FLANGE

AFFIX TO FLOOR FLANGE

THEADED AND COUPLED, 

2" DIA. BLACK IRON PIPE, 

SCREWED TOGETHER

PIECES NAILED / 

TREATED PLYWOOD 

(2) 3/4" PRESSURE 

THREADED BLACK IRON COUPLING

4" SCHEDULE 40 PVC SLEEVE

AND NUTS ON UNDERSIDE OF PLYWOOD

USING (5) BOLTS WITH FLAT WASHERS 

FLANGE, AFFIX TO PLYWOOD BASE 

2" DIA. x 5•" DIA. BLACK IRON FLOOR 

TOP OF DRAINAGE LAYER

PLUMB INSTRUMENT DURING INSTALLATION

PROVIDE LEVELING PAD AS NEEDED TO 

EMBANKMENT FILL PLACEMENT

PLATFORM PRIOR TO INITIALIZATION AND 

TO STABILIZE AND PLUMB SETTLEMENT 

EMBANKEMENT FILL, COVER PLYWOOD BASE 

LENGTH, EXTEND AS FILL IS PLACED

ONE STANDARD PIPE COUPLING FOR EACH 

FEET LONG, THREADED BOTH ENDS, WITH 

2" STANDARD WALL BLACK IRON PIPE 5 

(GEOTECHNICAL)

ITEM 639.26 - INSTRUMENTATION 

BARREL SECTION (INCIDENTAL TO 

4 FOOT TALL CATCH BASIN 

SETTLEMENT PLATFORMS

PROTECTIVE RAILING DETAIL FOR 

BARRELL SECTION

OR CATCH BASIN 

TOP OF PRELOAD FILL 

MARINE CLAY, WHICHEVER IS SHALLOWER.

MARINE CLAY STRATUM, OR TO MANDREL REFUSAL BELOW THE 

MINIMUM DEPTH OF 3 FEET BELOW THE BOTTOM OF THE 

THROUGH THE UNDERLYING COMPRESSIBLE LAYERS TO A 

EXISTING FILL, WHERE PRESENT. DRAINS SHALL BE EXTENDED 

THROUGH THE AGGREGATE BASE COURSE - TYPE A AND 

PREFABRICATED VERTICAL DRAINS SHALL BE INSTALLED 2.

DRAINS ARE SHOWN IN THE PLANS. 

AND TRANSVERSE LIMITS OF THE PREFABRICATED VERTICAL 

TRIANGULAR ARRAY AT 5 FEET ON CENTER. THE LONGITUDINAL 

PREFABRICATED VERTICAL DRAINS SHALL BE INSTALLED IN A 1.

NOTES:
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GRADING AND DETAILS

UNDERDRAINED SOIL FILTER #1A, #1B & #2 

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS
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1736+00 1737+00 1738+00 1739+00 1740+00
1741+00

1742+00
1743+00

2736+00 2737+00 2738+00 2739+00 2740+00
2741+00

2742+00
2743+00

I-95 SB COLLECTOR ROAD

I-95 MAINE TURNPIKE SOUTHBOUND

ELEV. = 95.50

TOP OF EMBANKMENT INV. = 90.00

98

97

96

95

94
93

93
94

95
96

97
98

99
100

101
102

103
104

93
94 95

96

97

95
94

93
92

91

93
94

95
96

97
98

99

93
94

95
96

97
98

99
100

101
102

103
104

105

(feet) (feet) (feet) (feet) (feet)

Basin Elevations

Bottom
Embankment Crest

USF

Basin

Top of Spillway

10-year

USF BASIN SCHEDULE

25-year

(feet)

Surface Elevation

Peak Water

(feet)

2-year

92.75 95.50 93.65 93.42 93.49 93.5593.33

93.31 93.53 93.7295.50 93.6592.75 93.42

Water 

Quality

Volume

Elev.

INV. = 90.20

(TYP.)

@ 8' SPACING

6" PVC UNDERDRAIN

ELEV. = 95.50

TOP OF EMBANKMENT

OPT. III

28'X12" 

ELEV. = 100.00

TOP OF EMBANKMENT

24'X12" OPT. III

INV.= 90.10

INV. = 93.65

STONE DITCH PROTECTION

ELEV. = 94.50 

SPILLWAY

OVERFLOW 

EMERGENCY 

RIPRAP DOWNSPOUT

RIPRAP APRON

8" PVC HEADER (TYP.)

ELEV. = 93.65 

OVERFLOW SPILLWAY

EMERGENCY INV. = 94.25

BOTTOM ELEV. = 92.75

LIMITS OF UNDERDRAINED SOIL FILTER #2 

12" INV. OUT = 90.33

8" INV. IN = 90.33

6" INV. IN = 90.33

RIM = 94.25

OUTLET CONTROL STRUCTURE OCS-2

CONCRETE BARRIER

INSTALL 20' OF 
CONCRETE BARRIER

INSTALL 20' OF 

INV. = 93.65

INV.= 94.17

BOTTOM ELEV. = 92.75

LIMITS OF UNDERDRAINED SOIL FILTER #1A 

BOTTOM ELEV. = 92.75

LIMITS OF UNDERDRAINED SOIL FILTER #1B 

ELEV. = 93.65 

OVERFLOW SPILLWAY

EMERGENCY 

ELEV. = 95.50

EMBANKMENT

TOP OF 

12" INV. OUT = 90.33

8" INV. IN = 90.33

8" INV. IN = 90.33

6" INV. IN = 90.33

RIM = 93.42

OUTLET CONTROL STRUCTURE OCS-1A

12" INV. OUT = 90.20

12" INV. IN = 90.20

6" INV. IN = 90.33

RIM = 93.42

OUTLET CONTROL STRUCTURE OCS-1B

106

#1A

#2 92.75 95.50 94.50 94.25 93.79 94.27 94.61

#1B

CONCRETE BARRIER

INSTALL 20' OF 

WITH FITTINGS

12" UNDERDRAIN TYPE C 

WITH FITTINGS

12" UNDERDRAIN TYPE C 
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GRADING AND DETAILS

UNDERDRAINED SOIL FILTER #3 

SACO (EXITS 35 & 36)

INTERCHANGE IMPROVEMENTS
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SB C-D ROADWAY

(feet) (feet) (feet) (feet) (feet)

Basin Elevations

Bottom
Embankment Crest

USF

Basin

Top of Spillway

10-year

USF BASIN SCHEDULE

25-year

(feet)

Surface Elevation

Peak WaterWQV

Elev.

(feet)

2-year

#3 99.66 100.10 100.37103.00 100.5098.00 99.50

INV. = 95.00

8" PVC HEADER (TYP.)

66'X12" OPT. III

ELEVATION = 99.00

SEDIMENT FOREBAY BOTTOM 

(TYP.)

STONE DITCH PROTECTION 

ELEV. = 100.50

SPILLWAY

OVERFLOW 

EMERGENCY 

6" PVC UNDERDRAIN @ 8' SPACING (TYP.)

ELEV. = 103.00

EMBANKMENT 

BOTTOM ELEV. = 98.00

LIMITS OF UNDERDRAINED SOIL FILTER #3 

12" INV. OUT = 95.50

8" INV. IN = 95.58

6" INV. = 95.58

RIM = 99.50

STRUCTURE OCS-3

OUTLET CONTROL 

113

(TYP.)

6" UNDERDRAIN 

CONCRETE BARRIER

INSTALL 20' OF 
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(feet) (feet) (feet) (feet) (feet)

Basin Elevations

Bottom
Embankment Crest

USF

Basin

Top of Spillway

10-year

USF BASIN SCHEDULE

25-year

(feet)

Surface Elevation

Peak WaterWQV

Elev.

(feet)

2-year

#4 114.62 114.88 115.05116.10 115.10113.00 114.50

8" PVC HEADER (TYP.)

ELEVATION = 115.10

OVERFLOW SPILL WAY

EMERGENCY 

(TYP.)

RIP RAP APRON 

ELEV. = 115.00

EMBANKMENT 

50'X12" OPT. 111

ELEV. 116.10

EMBANKMENT 

TOP OF 

12" UD INV = 113.75

INV. = 110.00

INV.  = 110.25

INV. = 109.00

@ 8' SPACING (TYP.)

6" PVC UNDERDRAIN 

BOTTOM ELEV. = 113.50

SEDIMENT FOREBAY 

ELEV. = 113.00

FILTER #4 BOTTOM 

UNERDRAINED SOIL 

LIMITS OF 
DOWNSPOUT

RIPRAP 

RIPRAP DOWNSPOUT

18" RCP

18" RCP

DOWNSPOUT

RIPRAP 

12" INV OUT = 110.50

8" INV IN = 110.58

6" INV. IN = 110.58

RIM = 114.50

STRUCTURE OCS-4

OUTLET CONTROL 

EXIT 35 SB ON RAMP

R
O

U
T
E
 
112

6" UNDERDRAIN (TYP.)

BARRIER

CONCRETE 

INSTALL 10' OF 



4'

4'

3'

VARIES

7'

6' WIDE (MIN.)

6' MIN.

12
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M
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.

6' MIN.
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DETAILS

UNDERDRAINED SOIL FILTER

AS NOTED

No. Revision By Date

THG LEM

PLP JRH

3

1
3

1

NOT TO SCALE

USF BASIN

TYPICAL SECTION

18" SOIL

FILTER BED

TYP.

FOR ELEVATION)

(SEE SCHEDULE

BOTTOM ELEVATION

SLOPE = 0.1% MIN.

6" PVC UNDERDRAIN

A

A

NOT TO SCALE

NOT TO SCALE

NOT TO SCALE USF BASIN

TYPICAL SECTION AT EMBANKMENTS

SECTION A-A

USF BASIN-EMERGENCY SPILLWAY

USF BASIN

TYPICAL SECTION AT OVERFLOW SPILLWAY

3
1

OF SPILLWAY CREST

SEE SCHEDULE FOR ELEVATION

3
112"1

3

3

1

EMBANKMENT

TOP OF

(SEE NOTE 2)

BARRIER

CONCRETE

12"

1

(TYP)

1

PROTECTION

12" STONE DITCH

SEED (TYP.)

4" LOAM &

OF EMBANKMENT ELEVATION

SEE SCHEDULE FOR TOP

4" LOAM & SEED

GROUND

EXISTING

BORROW

COMMON

BOTTOM

(CLASS B, F'C 3000 PSI)

ON STABLE SOIL

CONCRETE FOOTING

1'-0"

PROTECTION

12" STONE DITCH

3

1

BORROW

COMMON

NOTES:

#2

(feet) (feet) (feet) (feet) (feet)

Basin Elevations

Bottom
Embankment Crest

USF

Basin

Top of Spillway

10-year

USF BASIN SCHEDULE

12" MIN.

TYPICAL SECTION

SEE USF BASIN

GRUBBING

ITEM #605.016)

(INCIDENTAL TO

TYPE B BEDDING

14" UNDERDRAIN

SEEDING METHOD NO. 2

(TYP.)

4" LOAM

IMPERVIOUS LINER (SEE NOTE 8)

DRAINAGE GEOTEXTILE & 

NOTE 8)

IMPERVIOUS LINER (SEE 

DRAINAGE GEOTEXTILE & 

NOTE 8)

IMPERVIOUS LINER (SEE 

DRAINAGE GEOTEXTILE & 

14"

#3

CULVERT OUTLET

12" RCP OPT.111 

25-year

(feet)

Surface Elevation

Peak WaterWQV

Elev.

(feet)

GRUBBING

GRUBBING

3
1

2-year

GEOTEXTILE

EROSION CONTROL 

3

1

(SEE SCHEDULE FOR ELEVATION)

WQV ELEVATION

(SEE NOTE 4)

8" PVC HEADER 

CB TYPE B5

OUTLET CONTROL STRUCTURE

(SEE NOTE 1)

LOW PERMEABILITY FILL

GRANULAR MATERIAL

~

~

~

#4

92.75 95.50 93.65 93.42 93.49 93.5593.33

93.79

99.66

114.62

94.27

100.10

114.88

94.61

100.37

115.05

95.50

103.00

116.10

94.25

100.50

115.10

92.75

98.00

113.00

94.25

114.50

99.50

SEE NOTE 9

EXISTING GROUND 

92.75 95.50 93.65 93.42 93.31 93.53 93.72

#1A

#1B

(SEE NOTE 8)

ADJACENT ROADWAY 

INTO SUBGRADE OF 

EMBANKMENT OR  

EXTENDS TO TOP OF 

IMPERMEABLE LAYER 

PERFORATION IN THE DOWN POSITION

UD SHALL BE INSTALLED WITH THE 

(SEE NOTE 8) 

UNDERDRAIN (TYP.)

SEE NOTE 9

EXISTING GROUND 

BASIN. 

OF THE FRAME FLANGE. ANCHOR BOLTS SHALL BE INCIDENTAL TO THE CATCH 

STAINLESS STEEL EXPANSION ANCHOR BOLTS EMBEDDED 3" ON QUARTER POINTS 

GRATE, FRAME SHALL BE BOLTED TO TOP OF CATCH BASIN USING •" DIAMETER 

10. OUTLET STRUCTURES FOR UNDERDRAINED SOIL SHALL UTILIZE A BEEHIVE 

FURTHER INFORMATION.

BOTH CUT AND FILL OPTIONS SHOWN FOR REFERENCE. SEE BMP PLANS FOR 

9. EXISTING GROUND ELEVATION DEPENDANT ON SPECIFIC USF BASIN LOCATION. 

RIPRAP APRON OR CATCH BASIN. 

THE IMPERVIOUS LAYER. THE UNDERDRAIN SHALL OUTLET TO A STABILIZED 

PROVISION 620. UNDERDRAIN SHALL BE INSTALLED AROUND THE PERIMETER OF 

LINER BETWEEN TWO LAYERS OF DRAINAGE GEOTEXTILE PER SPECIAL 

8. AN IMPERVIOUS LAYER SHALL BE CONSTRUCTED BY INSTALLING AN IMPERVIOUS 

THE SOIL FILTER.

EMBANKMENT SLOPES, BOTH INTERIOR AND EXTERIOR AND THE SURFACE OF 

7. EROSION CONTROL BLANKETS SHALL BE PROVIDED ON ALL USF BASIN 

TRIBUTARY DRAINAGE AREA IS PERMANENTLY STABILIZED AGAINST EROSION.

6. THE FILTER BED MATERIAL SHALL NOT BE PLACED IN USF BASINS UNTIL THE 

APPROVED BY THE RESIDENT.

DETAILS SHOWN ON THE PLANS AND SPECIFICATIONS UNLESS OTHERWISED 

5. THE UNDERDRAIN SOIL FILTER SHALL BE CONSTRUCTED TO THE LIMITS AND 

4. 8" PVC UNDERDRAIN HEADER/OUTLET SHALL NOT BE SLOTTED.

PLANS.

3.  FOR LAYOUT OF UNDERDRAIN SOIL FILTER (USF BASINS) AND PIPE, SEE BMP 

BARRIER TYPE 1 - STORMWATER FILTER.

SPILLWAY CREST. PAYMENT WILL BE MADE UNDER ITEM 526.307 CONCRETE 

2.  SET TOP OF CONCRETE BARRIER LEVEL AT THE DESIGNATED ELEVATION OF 

BARRIER.

INTO CONCRETE BARRIER AND EXTEND 3 FEET ALONG EACH END OF CONCRETE 

1.  AT EMERGENCY SPILLWAY, IMPERMEABLE SOIL (EMBANKMENT CORE) SHALL TIE 
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PROGRESS PLANS

PLP

KBJ

JRH

LEM
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FIRF
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MAINE TURNPIKE
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M
PNOTES:

LEGEND:

1. ADDITIONAL 1.0 OF ACRE DISTURBANCE HAS BEEN 

ESTIMATED FOR ADDITIONAL CONTRACTOR ACCESS 

LOCATIONS AND STORAGE AREAS.

2. TOTAL LIMIT OF DISTURBANCE FOR THIS PROJECT HAS 

BEEN ESTIMATED TO BE 48.07 ACRES.

CONTRACT LIMIT OF DISTURBANCE

(42.43 ACRES)

EXIT 
35 

SB O
N R

AMP

LIMIT OF DISTURBANCE FOR ADDITIONAL 

AVAILABLE EXCAVATION (1.75 ACRES)

TEMPORARY IMPACTS (2.89 ACRES)
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EXIT 35

SB OFF RAMP

EXIT 36

NB OFF RAMP
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EXIT 35 SB ON RAMP
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1736+00
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EXIT 36
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SOIL

IN THE AREA OF CONTAMINATED 

CONTRACTOR SHALL NOT EXCAVATE 

I-195 WEST APPROACH TOE BERMS

IN THE AREA OF THE EXISTING 

CONTRACTOR SHALL NOT EXCAVATE 

LEGEND:

CONTRACT LIMIT OF DISTURBANCE

(42.43 ACRES)
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C.I. CURB BOX

24" S.S. ROD 

1" TYPE "K" COPPER TUBING 

NEW PRIVAlE SERVICE LINE: 1" 
POLYETHYLENE OR COPPER 

1" CURB STOP WITHOUT DRAIN 
1" CORP. 

CURB STOP VALVE 

NOTE: 
1.) CURB BOXES IN PAVEMENT OR IN GRAVEL 

PRONE TO MOTOR VEHICLE TRAFFIC SHALL BE 
PROTECTED BY A VALVE BOX TOP. 

2.) RECONNECT NEW SERVICE PIPE TO 
EXISTING 3/4" OR 1" SERVICE PIPE. 

3.) SINGLE STRAND, MINIMUM 12 GAUGE, METALLIC TRACER 

WIRE SHALL BE TAPED TO ALL NON-METALLIC PIPE AND 

BONDED TO ASSOCIATED METAL (VALVES, FITTINGS, ETC.) 
AT THE ENDS FOR DIRECT CONNECTION SIGNAL LOCATING. 

FIRE HYDRANT �;:===;l 
SETBACK TO BE DETERMINED PER SllE

6" CLEARANCE AROUND BASE 
OF HYDRANT IN AREAS OF 
NON-BITUMINOUS CONCRElE 0 

'-�====i_J_ 
'-,,--;��\:m-

--r<l'f'77'T.77Tl<cr-
-r:::,-,d�

,,---
----.. _,r ROADWAY

� 
/ WRB LINE 

jjj 

5' OF PIPE ABOVE GROUND (lYP.) 

NOlE: 
1.) DISINFECTION LINE SHALL BE REMOVED AND 

CORP. SHUT OFF AFlER ALL PIPE lESTING 
IS COMPLElE. 
(IF THE LINE WILL BE USED AS A SERVICE LINE, 
REFER TO THE SERVICE LINE DETAIL) 

1" COPPER 

ALL VERTICAL EDGES OF REMAINING 
PAVEMENT SHALL BE PAINTED 
WITH A TACK OF COAT ASPHALT 
EMULSION PRIOR TO PAVING. 
HOT JOINT SEALANT SHALL BE 
APPLIED UPON COMPLETION. 
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PAVEMENT REPLACEMENT 
LIMIT PER SPECIFICATIONS 

I_ 6'-0" MAX I CUT I
,------- BACK 

MIN. 12" (TYP BOTH SIDES WHEN 
SPECIFIED OR REQUIRED) 

PAVEMENT REPLACED TO TOWN/ STATE SPEC. 

PROCESSED GRAVEL SUBBASE SHALL MEET THE 
STANDARDS OF THE STATE OR LOCAL HIGHWAY AUTHORITY 

0 � 
:::;; PROCESSED 

.u.--- COMPACTED NATIVE BACKFILL

1" CORPORATION 

::r:: 
t-- 0:: GRAVEL a.. w SUBBASE w a.. 
0 

1/) 
z w 
::::. 0::

' ■ • ■ 

· ..... 
12" MIN. 

MIN. 

12" PAYMENT LIMIT ROCK EXCAVATION 

I
, :_'co_ 

BELOW NORMAL GRADE. ���--�-'-'-'-' 

COMPACTED SELECT SCREEN SAND CONTAINING NO 
STONES LARGER THAN ONE HALF INCH IN SIZE 

D.I.P. WATER MAIN

NORMAL GRADE TRENCH BOTTOM 
(MINIMUM 6" SAND WHERE LEDGE EXISTS) 

SAND 

NOTES: 
1) ALL DUCTILE IRON PIPE SHALL HAVE A MINIMUM OF 2

BRONZE WEDGES AT EVERY JOINT AND 3 FOR PIPE 6" 
IN DIAMElER AND LARGER.

HALF SECTION HALF SECTION 2) ALL NON METALLIC PIPE SHALL HAVE 12 GAUGE TRACER
WIRE TAPED EVERY 24" AND BONDED TO ASSOCIATED 

METAL AT BOTH ENDS.

GRADE 

VALVE BOX 

24" S.S. ROD REQUIRED 
WITH BALL VALVE 

2" CTS P.E. NIPPLE 
24" LONG (TYP.) 

g\JJl€\lll€\lJ 
llJ1€\lJI.€§ 

\lJI 

IN EARTH 

BRASS PLUG 
MIP x CPPJ ADAPTER 

VALVE BOX TOP SECTION 

1" OR 2" COPPER OR CTS P.E. 

IN ROCK 
3) ALL ABANDONED PIPE WILL BE CUT AND CAPPED.
4) ALL DUCTILE IRON PIPE SHALL BE ENCASED IN TUBE

TYPE, BLUE POLYETHYLENE.
5) PAVEMENT DETAIL VARIES DUE TO INDIVIDUAL TOWN

SPECIFICATIONS. DIMENSIONS MAY BE ALTERED DUE
TO SPECIFIC REQUIREMENTS OF TOWN IN "M-IICH
PROJECT IS LOCA lED.

NOTES: 
1) HYDRANT SIZE (DEPTH OF BURY)

TO BE DETERMINED BY DEPTH OF
WAlERMAIN. DEPTHS MAY VARY

5' TO 6½' AS REQUIRED.

���� 

2) FACTORY PLUGGED NON-DRAINING
HYDRANT TO BE USED 

3) MIN. 18" BETWEEN HYDRANT
NOZZLE AND GRADE

4) ALL DUCTILE IRON PIPE, INCLUDING
THE HYDRANT BARREL, SHALL BE 
ENCASED IN TUBE lYPE, BLUE 
POLYETHYLENE. 

5) ALL HYDRANT REMOVALS SHALL BE
COORDINATED WITH MWC.

CONCRETE THRUST BLOCK & 
HYDRANT BASE 

GRAVEL 

CAST IRON VALVE BOX 

USE GRIP RING ACCESSORY PACKS 

M.J. HYDRANT lEE

A. ·-1 <J . . . 
• \ • .rl • 

. \ ·" . <l - • . .. >.a . •. _-:7. • "'r' ___ _ 

. . . ·4. - . 
. � . . . --� 

AS REQUIRED 

MIN. 3' 
6" M.J. VALVE THRUST BLOCK 

FINISH GRADE 

I� 

4" INSULATION PAD 
1" AUTOMATIC AIR RELEASE VAL VE, EMPIRE 
MODEL /1930-T OR APPROVED EQUIVALENT 

1" COUPLING COPPER x MALE IPT 

1" TYPE "K" COPPER TUBING 

18" DIA. PVC PIPE 

1" BRASS 1/4 BEND --

18" OF 3/4" TO 1" 
PROCESSED STONE 

GRADE 

2" BRASS PLUG 

C.I. CURB BOX

1" TYPE "K" COPPER TUBING r-t- 24" S.S. ROD 

1" TYPE "K" COPPER 

1" BRASS 1/4 BEND 

1" CURB STOP WITHOUT DRAIN 1" CORP. 

C.I. CURB BOX
24" S.S. ROD 

1" CURB STOP WITHOUT DRAIN 

1" lYPE "K" COPPER 

1" CORP.�� MAIN 

MANUAL AIR RELEASE VALVE 

NOlE: 
1.) CURB BOXES IN PAVEMENT OR IN GRAVEL 

PRONE TO MOTOR VEHICLE TRAFFIC SHALL BE 
PR01EC1ED BY A VALVE BOX TOP. 

AUTOMATIC AIR RELEASE VALVE 

1" BALL VALVE OR

2" THD. GATE VALVE 
THRUST BLOCK 

MJ END CAP WITH GRIP RING ACCESSORY PACK 
2" IPT TAP AND 2" MIP x CPPJ ADAPTER 

NOTES: 
1) IF BLOW-OFF IS NOT REQUIRED, CAP CAN

BE INSTALLED WITH A THRUST BLOCK.

MIN. 1 LENGTH OF PIPE REQUIRED 
2) NO SERVICE CONNECTIONS BETWEEN

LINE VALVE AND BLOW-OFF ASSEMBLY.
AFTER LINE VALVE 

LINE VALVE 
WITH GRIP RING ACCESSORY PACKS 

1/B BEND 

---::;>""=-tl-l!---1-4, • 4 • . 
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3) CURB BOXES IN PAVEMENT OR IN GRAVEL
PRONE TO MOTOR VEHICLE TRAFFIC SHALL BE
PROTECTED BY A VALVE BOX TOP.

4) SINGLE STRAND, MINIMUM 12 GAUGE, METALLIC
TRACER WIRE SHALL BE TAPED TO ALL NON
METALLIC PIPE AND BONDED TO ASSOCIATED 

METAL (VALVES, FITTINGS, ETC.) AT THE ENDS
FOR DIRECT CONNECTION SIGNAL LOCATING.

NORMAL TRENCH WIDTH 

6" 
MIN. 

TRENCH SHALL BE EXCAVATED 
TO FIRM MA TERI AL IMMEDIATELY 
PRIOR TO PLACING CONCRETE. 

-,,:. i
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HORIZONTAL THRUST BLOCK DETAIL (PLAN VIEW) HORIZONTAL THRUST BLOCK DETAIL 

1/8 BEND 

J_ �---Jt1h->-..
D 

T 

40 
6" 

• �""71. � <I • .. �-- .. �

#6 BAR BENT AROUND 
l'ITTING W/_90' 
BEND ON BOTH ENDS 
OF EACH BAR
2 - REQ'D EACH BLOCK 

J !L .. . :...�'--:. -'!__:_ 6" 

I- so0�RE -j 1
VERTICAL THRUST BLOCK DETAIL 

NOTES: 
1) 3000 PSI CONCRETE TO BE USED 

FOR THRUST BLOCKS.

2) D-DIAMETER OF WATER MAIN.
3) GRIP RING RESTRAINING GLANDS

SHALL BE USED ON ALL MJ FITTINGS
12" AND SMALLER. MEGA LUG RESTRAINING
GLANDS SHALL BE USED ON ALL
MJ FITTINGS GREATER THAN 12".
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